## OFFICE OF THE DISTRICT OFFICER, BUILDINGS (W&S) DADU

No: TC/G-55/-

367

of 2011,

Dated 22 / 02 / 2011

## NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II forms are invited from all interested Individual Contractors, supplier, Firms and companies for the following works on (PPRA) Rules 2010.

Sr. No.	Name of work	Tender cost in million	Earnest Money	Period	Tender Fee
01	Re-constt: of Office Cum-Residl: Bldgs: of Agriculture Deptt: & Forest Deptt: District Dadu	8.500	170000/-	18 Months	3000/-
02	Re-constt: of Office Cum-Residl: Bldgs: of Agriculture Deptt: & Forest Deptt: District Dadu (E.I work)	0.500	10000/-	18 Months	750/-
03	Construction of New Building of Wadia Veterinary Dispensary Dadu Town,	8.000	160000/-	18 Months	3000/-
04	Construction of New Building of Wadia Veterinary Dispensary Dadu Town. (E.I work)	0.500	10000/-	18 Months	750/-
05	Re-construction of Office Building of EDO CDD Dadu.	2.500	50000/-	18 Months	3000/-
06	Re-construction of Office Building of EDO CDD Dadu. (E.I work)	0.250	5000/-	18 Months	750/-
07	Rehabilitation / Improvement of Gym Khana Dadu	14.00	280000/-	18 Months	3000/-
08	Rehabilitation / Improvement of Gym Khana Dadu (E.I work)	0.800	16000/-	18 Months	1500/-
09	Renovation of Mukhtiarkar & D.D.O Revenue Offices & Residences at K.N.Shah.	14.00	280000/-	12 Months	3000/-
10	Renovation of Mukhtiarkar & D.D.O Revenue Offices & Residences at K.N.Shah. (E.I work)	1.000	20000/-	12 Months	1500/-
11	Construction of Govt. Dispensary at Shafi Mohammad Panhwar (E.I work)	0.100	2000/-	03 Months	500/-
12	Construction of DCO Dadu Secretariat (Phase-I) (External Development)	0.800	16000/-	03 Months	1500/-
13	Construction of DCO Dadu Secretariat (Phase-II) (External Development)	0.500	10000/-	03 Months	750/-
14	M&R to Residence of EDO (W&S) Dadu	0.100	2000/-	03 Months	500/-
15	M&R to Residence D.O Buildings Dadu	0.100	2000/-	03 Months	500/-
16	M&R to Residence D.O Roads Dadu	0.200	4000/-	03 Months	500/-
7	M&R to B&R Colony Dadu C.C Path	0.200	4000/-	03 Months	500/-
8	M&R to B&R Colony Dadu (Internal & External W/S)	0.150	3000/-	03 Months	500/-
9	M&R to Building Colony Dadu Sewerage System	0.500	10000/-	03 Months	750/-

20	M&R to Residence Quarters Dadu Ext: & Int: service	0.200	4000/-	03 Months	500/-
21	M&R to B&R Colony Dadu Residence quarters i/c pump room (E.I work)	0.050	1000/-	03 Months	500/-
22	M&R to B&R Colony Dadu (External E.I work i/c Fixing of Polls with conductor)	0.300	6000/-	03 Months	750/-
23	M&R to Civil Hospital Dadu (E.I work)	0.200	4000/-	03 Months	500/-

 The contract document / blank tenders can be obtained from office of the District Officer (Buildings) Works & Services Dadu on payment of tender fee/(Non-refundable) on any working day upto 15.03.2011.

 The tenders dully filled in properly and sealed in an envelope will be received back up to office hours on 17.03.2011 and will be opened on the same day in presence of the interested contractors or their authorized representative who may desire to be present.

The contractors should produce call deposit as earnest money in the name of undersigned.

The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.
 The Registration with Pakistan Engineering Council is required for the work above Rs: 2.500 (M).

6. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Committee to opening of tender comprising Executive District Officer (Works & Services) Dadu and Divisional Accounts Officers Buildings Dadu. Tenders if could not be opened on the due date either will be opened on the next day or another convenient date in case the undersigned is out of Head Quarters.

7. Conditional Tenders will not be entertained.

NOTE:

 $2^{\rm ND}$  TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 24.03.2011 AND 25.03.2011 RESPECTIVELY,

 $3^{RD}$  TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 02.04.2011 AND 04.04.2011 RESPECTIVELY.

(Engr: Rajab Ali Soomro) DISTRICT OFFICER BUILDINGS DADU

## Copy F.W.C's to:-

1/- The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi for placing the same on Website.
2/- The Director of Information (Advertisement) Public Relation Department Block No:96 Sindh Secretariat Karachi along with Seven copies of NIT for wide published the same of the Secretarian Secre

Karachi along with Seven copies of NIT for wide publicity through three daily Newspapers i.e (One) English (DAWN), (One) Urdu (JUNG), (One) Sindh (KAWASH).

3/- The District Co-ordination Officer Dadu for favour of his kind information.

The Executive District Officer (MSS).

The Executive District Officer, (W&S), Dadu for favour of his kind information.
 The District Officer' (All) under Executive District Officer (W&S) Dadu for publicity.

6/- The Divisional Accounts Officer, District Office Buildings Dadu.

7/- The Deputy District Officer's (All) working under District Officer, Buildings (W&S) Dadu for publicity. The Estimates and Schedule (B) should be submitted within Seven (07) days without fail.

8/- The Contractor's (All)

8/- The Contractor's (All). 9/- Notice Board/ Office file.

> (Engr: Rajab Ali Soomro) DISTRICT OFFICER BUILDINGS DADU