

OFFICE OF THE PROJECT DIRECTOR STRENGTHEN PLAN OF INFRASTRUCTURE TALUKA NAWABSHAH

No. P.D(S&P) 42

of 2011

Dated 11/3/2011

NOTICE INVITING TENDERS

Tenders under sealed covers are invited from the interested Persons /Firms / Contractors /Suppliers for the following works :-

S.NO	NAME OF WORK	E.Cost	2% Bid Cost	T/Fee	T/Allowed
1.	Providing Laying Jointing Testing RCC Serwer 12" dia in Civil Hopspital area U.C No.01 Nawabshah	3.00M	60000/-	3000/-	04 Month
2.	Providing Laying Jointing Testing RCC Serwer 12" dia in liaqt Market U.C No.05 Nawabshah	3.500M	70000/-	3000/-	04 Month
3.	Providing Laying Jointing Testing RCC Serwer 12" dia in various places of U.C No.06 Nawabshah	3.00M	60000/-	3000/-	04 Month
4.	Providing Laying Jointing Testing RCC Serwer 12" dia in various places of U.C No.01 Nawabshah	1.500M	30000/-	2000/-	04 Month
5.	Providing Laying Jointing Testing RCC Serwer 12" dia in various places of U.C No.02 Nawabshah	1.500M	30000/-	2000/-	04 Month
6.	Providing Laying Jointing Testing RCC Serwer 12" dia in various places of U.C No.07 Nawabshah	1.500M	30000/-	2000/-	04 Month
7.	Providing Laying Jointing Testing RCC Serwer 12" dia in various places of U.C No.09 Nawabshah	1.500M	30000/-	2000/-	04 Month
8.	Providing Laying Jointing testing RCC Sewer 12" dia from Press Club to main sewer line U.C No.01 Nawabshah	1.00M	20000/-	1500/-	04 Month
9.	Providing Laying Jointing Testing Balck Steel Pipe 16" dia along with Kazi Ahmed road Taluka Nawabshah	13.00M	260000/-	3000/-	06 Month
10.	Providing Laying Jointing Testing RCC Sewer. 30" dia , from Saleem X-Ray to TMA Fountain	6.450M	129000/-	3000/-	04 Month
11.	Providing laying Jointing Testing PVC pipe 3,4,6" dia in various places of Nawabshah City	2.00M	40000/-	3000/-	06 Month
12.	Replacement of 16" dia A.C R/main from Railway line old Phatak to Gajrawah Bridge sanghar Road Nawabshah city	7.600m	152000/-	3000/-	06 Month
13.	Construction of Surface drains in village Hussain Bux Mangsi U.C Chenessar -II Nawabshah	1.950m	39000/-	3000/-	04 Month
14.	Construction of Surface drains in village Mirza Ali Hassan Baig U.C Ghndtar Nawabshah	1.300M	26000/-	3000/-	03 Month
15.	Providing C.C Topping in streets Zohaib Centre Society area of U.C No.01 Nawabshah	3.00M	60000/-	3000	4 Months
16.	Providing C.C Topping in streets of Sumera Colony U.C No.01 N'Shah	1.00M	20000/-	1500	3 Months
17.	Providing C.C Topping in streets of Imamia olony U.C No.01 Nawabshah	1.00M	20000/-	1500/-	4 Months
18.	Providing C.C Topping in streets of Gulsan Bhitai Colony U.C No.01 Nawabshah	2.00M	40000/-	3000/-	04 Month
19.	Providing C.C Topping in streets of Sahafi Colony U.C No.01 Nawabshah	1.00M	20000/-	2000/-	04 Month
20.	Providing C.C Topping in streets of Ghulam Hyder Shah U.C No.01 Nawabshah	2.00M	40000/-	3000/-	04 Month
21.	Providing C.C Topping Siddique Mallah House & West side Anwar Hussain Vistro , Ali Nawaz Almani House to Gul Hassan Chandio House U.C 02	1.200M	24000/-	2000/-	04 Month
22.	Construction of New Park in Nawabshah City	14.00M	280000/-	3000/-	04 Month
23.	Providing C.C Topping Niaz Hussain Bhatti House to Shaikh House & Shahnawaz BHatti House to Allah Bux Zardari U.C No.02 Nawabshah	1.200M	24000/-	2000/-	04 Month
24.	Providing C.C Topping Masjid Usmania to Keerio House & Ghullam Murtaza Rajpar to Lakha House U.C No.02 N'Shah	0.800M	16000/-	1200/-	04 Month
25.	Providing C.C Topping from Haji Anwar House , West Side of Manzoor Khaskheli House U.C No.02 Nawabshah	0.500M	10000/-	750/-	04 Month
26.	Providing C.C Topping from Government Primary School to West side of Zulfaqar House & Dedar Soomro House ,SHO Allah Bux house to Haji Rind house U.C No.02 Nawabshah	0.700	14000/-	1000/-	04 Month
27.	Providing C.C Topping from Pirzada house to West side of Malah Shop & Master Younis Babar House to East side of Ehsan BHatti House U.C No.02 Nawabshah	0.700M	14000/-	1000/-	04 Month
28.	Providing C.C Topping from Lakha Main Road North side Almani House & Ali Akbar Malah House & west side of Dedar Lakho House U.C No.02	1.200M	24000/-	2000/-	04 Month

*Handwritten signature and initials*

60  
MCA  
6649  
REGARD DIARY  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh

29.	Providing C.C Topping from Kamal Bhatti House East side of Ghafar Ujan House , Edal Mallah House East side to Qurban Khokhar & Khusk house East side to Mian drainge line & Bashir Memon house to Inayat Makrani shop U.C No.02 Nawabshah	1.600M	32000/-	2500/-	04 Month
30.	Providing C.C Topping from Muhammad Saleem Bhatti house east side Dedar Lakho house , Faiz Muhammad Malah house to Shedi Lakho & Moola Bux Lakho to Keerio House , Ali Nawaz Unar House to Iqbal Bhambhro house U.C No.02 Nawabshah	1.600M	32000/-	2500/-	04 Month
31.	Providing C.C Topping from Inayat Makrani house to Dhani Bux house , Dilbar Makrani to East side of Lakho road & Inayat Makrani Shop Soth side late Dhani Bux house , & Dhani Bux Bhatti house east side to Lakha Main Road to Masjid U.C No.02 Nawabshah	1.200M	24000/-	2000/-	04 Month
32.	Providing C.C Topping from Abdul Qayoom House East side Khadim HUssain Zardari house & Irshad Bhatti Street , Bhai Khan Siyal House to Qaim Ali Shah House U.C No.02 Nawabshah	1.200M	24000/-	2000/-	04 Month
33.	Providing C.C Topping from Anwar Abassi House to MunwarMalah House U.C No.02 Nawabshah	0.500M	10000/-	750/-	04 Month
34.	Providing C.C Topping in Streets of Jamali Colony U.C No.02 Nawabshah	1.00M	20000/-	2000/-	04 Month
35.	Providing C.C Topping in various places of U.C No.03 Nawabshah	1.500M	30000/-	3000/-	04 Month
36.	Providing C.C Topping in Street of Qadir Vistro , Talib Khushiq , Manzoor Jyo U.C No.03 Nawabshah	1.400M	28000/-	3000/-	04 Month
37.	Providing C.C topping from Ibrahim Dehraj to Noor Khaskheli , Zulfaqar Khaskheli to Aalam Jamali , Dhani Bux Chandio house to Mir Kakapota, Khadim Memon House to Sattar Memon house & Sattar Memon house to Khan Muhammad Bhangwar house , Anawar Bhangwar house to Haji Akhtar Rind & Back site Street of Masjid U.C No.02 Nawabshah	1.400M	28000/-	3000/-	04 Month
38.	Providing C.C Topping in various places of U.C No.06 Nawabshah	1.700M	34000/-	3000/-	04 Month
39.	Providing C.C Topping in various places of U.C No.07 Nawabshah	1.500M	30000/-	3000/-	04 Month
40.	Providing C.C Topping in various places of U.C Chenessar –II Taluka Nawabshah	2.00M	40000/-	3000/-	04 Month
41.	Providing C.C Topping in various places of U.C Ghantar Nawabshah	2.00M	40000/-	3000/-	04 Month
42.	W/R of Road from Taj Colony Phatak to Dispoal link Road 0/0-0/4 Nawabshah	5.600M	112000/-	3000/-	04 Month
43.	Construction of Road from Zulifaqar Ali Uner House to Connect Kazi Ahmed Road @ Railway Phatak via Mangsi Colony Nawabshah	4.500M	90000/-	3000/-	04 Month
44.	Constrction of Road from Gulshan School to Fedral lodge Road via Abass Zardari & Approcahs to Haji Ghullam Ali Mashori & Fayaz Memon House i/c 02 Nos: Streets of Raza Zardari & Shahid Qureshi Streets	5.00M	100000/-	3000/-	04 Month
45.	W/R of Road from Sakrand Road to Gulshan School 0/0-2900(Asphalt Concrete ) Taluka Nawabshah	7.500M	150000/-	3000/-	04 Month
46.	Recond: of Road from Old Sabzi Mandi Phatak to Sugar Mill Gate 0/0-5600(Asphalt Concrete )	18.00M	360000/-	3000/-	04 Month
47.	Recond: of Internal roads of Civil Hospital i/c Footpaths (Asphalt Concrete ) Taluka Nawabshah	9.00M	180000/-	3000/-	04 Month
48.	Recond: of Liaqat Market road 0/0-3300 (Asphalt Concrete )	12.700M	254000/-	3000/-	04 Month
49.	Recond: of Road TMA fountain to Goal Wala Complex 0/0-1200 (Asphalt Concrete)	9.800M	196000/-	3000/-	04 Month
50.	Reconditioning of Road from Goal Chakra to District Council ( External Electrification )	2.500M	50000/-	3000/-	04 Month
51.	Recond: of Road from Sanghar Road to Sher Afzal Hotel via Marriam Road i/c Main Road from Makrani Para to old Jam Sahib Road (External Electrification)	3.500M	70000/-	3000/-	04 Month
52.	Recond: of Sangher Road Bridge to Kantchi Pull (External Electrification)	2.800M	56000/-	3000/-	04 Month
53.	Recond: of Kantchi Pull to Sajjadia Imam Bargah Jam Sahib Road (External Electrification)	2.900M	58000/-	3000/-	04 Month

**CONDITIONS**

Application will be received & tenders will be issued upto **05-04-2011** during office hours and will be received back on **07-04-2011** upto 1.00 P.M. and will be opened on same day @ 2.00P.M. in the office of the undersigned on the same date in the presence of contractors or their authorized representatives. In case the undersigned will not @ Head Quarter tenders will be opened on next date.

Earnest Money equivalent to two percent of the Estimate Cost shall be furnished with the tenders in the Shape of Call deposit /Pay Order from the Scheduled Bank in the name of undersigned & will be produced for perusal before issue of tenders. Earnest Money by Cheque or in cash shall not be accepted @ all.

Contractors will not be allowed to withdraw tender and ask for the refund of earnest money after opening of tenders, failing which the same will be forfeited.

Bidding Documents can be had from the Office of the T.O(I&S) TMA Nawabshah on payment of the cost of tender fee shown against each work in cash(not refundable).

The following Pre qualification are necessary to be full filled for the participating in the competition of tenders.

- (i) A registration certificate of firm issued by Pakistan Engineering Council for the year 2011 with particular reference of amount equal to status tender to be produced.
- (ii) The Bio-Data of Engineering & Technical staff available with the firm to be produced.
- (iii) The List of work under excution showing the tender cost & copy of letter of work awarded in the past years
- (iv) List of Machinery and equipment with documentary proof of ownership firm & bank statement showing the status of qualifying credit to be furnished
- (v) Registration with Income tax Department along with NTN and copy of C.N.I.C to be produced.
- (vi) An Affidavit on the stamped paper showing the under taking that the Contractor /firm is not involved any legal litigation & not black listed in any Department to be furnished.

The accepting authority reserves the right to reject any or all the tenders subject to the relevant provision of SPPRA rules 2010.

Conditional Tenders will not be entertained.

Note:- Tender not responded or could not be let-out shall be issued again.

2<sup>nd</sup> time the next date of issue ...12.4.2011 and open ...13.4.2011

3<sup>rd</sup> time the next date of issue ...18.4.2011 and open ...19.4.2011

*sdh*  
( JAMAL MUSTAFA SYED )  
District Coordination Officer  
Shaheed Benazir Abad &  
Project Director  
Strengthen plan of Infrastructure  
Taluka Nawabshah

**Copy FWC's to:**

1. The Director (Advt:) Public Relation Department Govt: of Sindh Block 96 Sindh Secretariat (Advt: Section) Karachi for Publication in leading Newspaper viz Urdu, Sindhi, English newspapers in one insertion.
2. ✓ The Managing Director Gvt: of Sindh SPPRA Karachi for placing on web site the NIT.
3. The Executive District Officer ,(Works & Services) District Shaheed Benazir Abad
4. The Taluka Officer (I&S) TMA Nawabshah
5. Notice Board.

*sdh*  
( JAMAL MUSTAFA SYED )  
District Coordination Officer  
Shaheed Benazir Abad &  
Project Director  
Strengthen plan of Infrastructure  
Taluka Nawabshah