



**OFFICE OF THE
TALUKA MUNICIPAL ADMINISTRATION
KHIPRO DISTRICT SANGHAR**

Ph No. 0235-879585 No. T.M.A/Kpo / 112 / 2011.

Fax No. 0235-865140 Khipro Dated: 29 / 03 / 2011.

TENDER NOTICE

In view of Government Letter No. LG (SO-VII) / Misc/26/2010 Government of Sindh Local Government Department Karachi, Dated: 11th May 2010, and subsequently sanction of Sindh Peoples District Development Committee Sanghar Dated: 26-03-2011, the Sealed tenders are invited from all the interested Persons / Firms / Contractors / Companies etc, as per PPR Rules for the following Development works of Taluka Municipal Administration Khipro, from own funds.

SR. #	NAME OF WORK	ESTIMATE COST	CALL DEPOSIT	TENDER FEE	PERIOD
1	Water Tanker with W. Pump 01 Set	250000	5000	500	01 Month
2	Supplying of Fumigation Spray machine	150000	3000	500	01 Month
3	Supply Water Color & Purification plan	80000	1600	500	01 Month
4	Supply of Shallow Hand Pumps TMA Khipro	1200000	24000	1000	02 Months
5	Supply of hand pumps at various places of TMA Khipro	500000	10000	500	45 Days
6	Supply of Furniture for Administrator / TMO office TMA Khipro	100000	2000	500	01 Month
7	Street light in village Duloo Hingorjo Deh Tarachho	200000	4000	500	01 Month
8	Silage Tank with pump 1 set	250000	5000	500	01 Month
9	Repair of Road from Bhit Bhaitti Towards Khipro Main Road	200000	4000	500	01 Month
10	Repair / Renovation of TMA office at Khipro	200000	4000	500	01 Month
11	Remaining work of bus terminal Khipro	1500000	30000	1500	02 Months
12	Remaining marble work at Dargah Manthar Faqir	400000	8000	500	45 Days
13	Reconditioning of road from 7-G road towards Bhriry house	800000	16000	1000	02 Months
14	Purchase of Diesel Engine 16Hp 2 Set	350000	7000	500	45 Days
15	Pipe line 13" Munchhi Rajput House Gali and Zahid Hussain Jat Gali water supply via bilawal masjid	500000	10000	500	45 Days
16	P/LE/P machinery 20 HP 1 set and 01 set D. Engine 22 HP	600000	12000	500	02 Months
17	P/L/ J PVC Pipe line different streets of Khipro	600000	12000	500	02 Months
18	P/L Street Lights Poles for various main chowks Khipro	1000000	20000	1000	02 Months
19	P/L Pumping Machinery 40HP 2 Set	800000	16000	1000	02 Months
20	P/L M.S. Pipe inter connection of HSR Khipro	500000	10000	500	45 Days
21	P Wall house 12' x 12'	300000	6000	500	01 Month
22	Earth work at Rangers School Khipro	400000	8000	500	45 Days
23	Construction of Well Village Ali Abro Uc Bilawal	300000	6000	500	01 Month
24	Construction of Well Tar Loonhar	300000	6000	500	01 Month
25	Construction of well in village Rehmatullah Rajar	300000	6000	500	01 Month
26	Construction of well in village Lakhmir Samo Uc Bilawal	300000	6000	500	01 Month
27	Construction of Well in Village Kanbhu Rajar UC Bilawal	300000	6000	500	01 Month

28	Construction of Well in Village Haji Pyaro Rajar & Village Abdullah Rajar & Mir Mohammad Rajar (3 Units)	600000	12000	500	02 Months
29	Construction of Well in Village Habibullah Chhachhar & Village Mohammad Arisar Bharrao (2 units)	600000	12000	500	02 Months
30	Construction of Well in Village Ali Mohammad Chachhar Tar Raheelo	200000	4000	500	01 Month
31	Construction of well in village Ali Khan Rajar	300000	6000	500	01 Month
32	Construction of Well in Tar Jarelo Village Faiz Muhammad	300000	6000	500	01 Month
33	Construction of Well in Saeedau Tar & Village Jearo Arisar (2 units)	600000	12000	500	02 Months
34	Construction of Well at Tharo Samo Nirhar	300000	6000	500	01 Month
35	Construction of Well at Tar Wasnaoo	200000	4000	500	01 Month
36	Construction of Well at Tar Vikoi Village Malook Rajar	200000	4000	500	01 Month
37	Construction of Well at Tar Hingorao	200000	4000	500	01 Month
38	Construction of Water Tank village Ghullam Mustafa Rajar Uc Khahi	300000	6000	500	01 Month
39	Construction of Water Tank village Dur Muhammad Khyber	300000	6000	500	01 Month
40	Construction of Water Tank Mohammad S/o. Eidal Rajar UC Bilawal Hingorjo	300000	6000	500	01 Month
41	Construction of Water Tank in village Waroo Wasan Deh Boreji UC Khori	300000	6000	500	01 Month
42	Construction of Water Tank in Village Walo Kohli Deh Kiraryari	400000	8000	500	45 Days
43	Construction of Water Tank in Village Suleman Rajar Deh Dar UC Dhilyar	300000	6000	500	01 Month
44	Construction of Water Tank in Village Suleman Lashari Deh Paban UC Dhalyar	300000	6000	500	01 Month
45	Brick Pavement in Village Shoukat Ali Hingorjo UC Bilawal	300000	6000	500	01 Month
46	Construction of Water Tank in Village Salum Dars Deh Kamaro	300000	6000	500	01 Month
47	Construction of Water Tank in Village Saghoro Arisar	300000	6000	500	01 Month
48	Construction of Water Tank in Village Sachal Bozdar Deh Abdul Hadi UC Dhalyar	300000	6000	500	01 Month
49	Construction of Water Tank in Village Rehmatullah Hingorjo	350000	7000	500	45 Days
50	Construction of Water Tank in Village Rajab Ali Qaimkhani Deh Khorilo	300000	6000	500	01 Month
51	Construction of Water Tank in Village Noor Khan Bozdar Dhalyar	300000	6000	500	01 Month
52	Construction of Water Tank in Village Nehal Din Jat	400000	8000	500	45 Days
53	Construction of Water Tank in Village Muhammad Yousuf Tehbo Dhalyar	300000	6000	500	01 Month
54	Construction of Water Tank in Village Muhammad Khan Rajar Deh Khani UC Dhalyar	300000	6000	500	01 Month
55	Construction of Water Tank in Village Muhammad Ismail Chanihoon Deh Bhityani UC Dhalyar	300000	6000	500	01 Month
56	Construction of Water Tank in Village Muhammad Hassan Kunbhar Deh Bhityani UC Dhalyar	300000	6000	500	01 Month
57	Construction of Water Tank in Village Mohammad Murad Halepoto Khahi	400000	8000	500	45 Days
58	Construction of Water Tank in Village Muhammad Ismail Hingoro & Village Muhammad Ishaque Wassan	600000	12000	500	02 Months
59	Construction of Water Tank in Village M. Umar Shar Deh Samarjo UC Khahi	400000	8000	500	45 Days
60	Construction of Water Tank in Village M. Siddique Gaju Deh Sigh	300000	6000	500	01 Month
61	Construction of Water Tank in Village M. Hassan Hingorjo UC Bilawal Hingorjo	400000	8000	500	45 Days

62	Construction of Water Tank in Village M. Essa Samejo Bhatyani & Village M. Sabir Khyber	600000	12000	500	02 Months
63	Construction of Water Tank in Village M. Essa Nohri UC Khahi	200000	4000	500	01 Month
64	Construction of Water Tank in village M. Amin Mangrio & Village Muhammad Khan Solangj UC Khahi	800000	16000	1000	02 Months
65	Construction of Water Tank in village M. Achar Nohri UC Khahi	300000	6000	500	01 Month
66	Construction of Water Tank in Village Khuda Bux Nohri UC Dhilyar	300000	6000	500	01 Month
67	Construction of Water Tank in village Khani Rajar Deh Khani	300000	6000	500	01 Month
68	Construction of Water Tank in Village Khair Mohammad Narejo & Zulfiqar Narejo	700000	14000	500	02 Months
69	Construction of Water Tank in Village Jummo Hingorjo Deh Bantheri UC Hathoungo	300000	6000	500	01 Month
70	Construction of Water Tank in Village Jadam Rajar Deh Khani UC Dhalyar	300000	6000	500	01 Month
71	Construction of Water Tank in Village Imam Bux Samoon UC Bilawal	300000	6000	500	01 Month
72	Construction of Water Tank in Village Hakim Rajar Deh Khorl	400000	8000	500	45 Days
73	Construction of Water Tank in village Haji Samoon Nohri UC Khahi	300000	6000	500	01 Month
74	Construction of Water Tank in Village Haji Ramzan Mari Deh Khorilo	300000	6000	500	01 Month
75	Construction of Water Tank in Village Haji Muhammad Ismail Mari Deh Illaichi UC Khahi	300000	6000	500	01 Month
76	Construction of Water Tank in Village Haji Khair Muhammad Mari Deh Wadhah UC Hathoungo	300000	6000	500	01 Month
77	Construction of Water Tank in village Haji Ameen Samejo deh Bhatyani UC Dhalyar	300000	6000	500	01 Month
78	Construction of Water Tank in Village Haji Achar Chanihoon & Hassan Dars Kanchhari	600000	12000	500	02 Months
79	Construction of Water Tank in Village Haji Abdul Qadir Mari Deh Chanesri UC Khahi	300000	6000	500	01 Month
80	Construction of Water Tank in Village Ghulam Qadir Bozdar & Village Tayab Bozdar	600000	12000	500	02 Months
81	Construction of Water Tank in Village Dr. Allah Dad Bozdar	300000	6000	500	01 Month
82	Construction of Water Tank in Village Dodo Rind Deh Khipro UC Hathoungo	300000	6000	500	01 Month
83	Construction of Water Tank in Village Dhani Bux Bozdar Deh Kheerhadi UC Hathoungo	300000	6000	500	01 Month
84	Construction of Water Tank in village Daud Hingorjo	300000	6000	500	01 Month
85	Construction of Water Tank in Village Bhajhi Khan Shar Kiraryari	300000	6000	500	01 Month
86	Construction of Water Tank in Village Allah Bux Dars Deh Tharahadi UC Khahi	400000	8000	500	45 Days
87	Construction of Water Tank in Village Ali Khan Arisar Saedau	600000	12000	500	02 Months
88	Construction of Water Tank in Village Ahmed Rajar Kathoro	400000	8000	500	45 Days
89	Construction of Water Tank in village Achar Mari Deh Khorilo UC Khorl	300000	6000	500	01 Month
90	Construction of Water Tank in Village Abdullah Shah Khahi	200000	4000	500	01 Month
91	Construction of Water Tank in village Abdullah Hingorjo Dhalyar	300000	6000	500	01 Month
92	Construction of Water Tank in village Abdullah Bhanbhro Dhalyar	300000	6000	500	01 Month
93	Construction of Water Tank in Village Abdul Shakoor Dars UC Dhilyar	300000	6000	500	01 Month

94	Construction of Water Tank in Village Abdul Rehman Hingoro	300000	6000	500	01 Month
95	Construction of Water Tank in Mir Muhammad S/o. Soonharo Rajar UC Bilawal	300000	6000	500	01 Month
96	Construction of Water Tank in Autaque Umer Din Samejo. Dch Paban UC Dhalyar	300000	6000	500	01 Month
97	Construction of water tank at village Sache-dino Gaju Uc Dhilyar	200000	4000	500	01 Month
98	Construction of water tank at village Qadir Bux Khair Uc Dhilyar	300000	6000	500	01 Month
99	Construction of water tank at village Mubarakh khaskheli Uc Hathungo	200000	4000	500	01 Month
100	Construction of water tank at village Flaz Muhammad Hingorjo Uc Hathungo	300000	6000	500	01 Month
101	Construction of Water Tank at Village Faqir Mujeeb Shar boreji	400000	8000	500	45 Days
102	Construction of Water tank at village Allah Dino Khaskheli Uc Hathungo	300000	6000	500	01 Month
103	Construction of wall Qadir Bux Shah Deh Bantheri	100000	2000	500	01 Month
104	Construction of wall at Peer Takio Bhalo Deh Dar	100000	2000	500	01 Month
105	Construction of wall at Dargah Takio Nango Shah Village Khani UC Dhalyar	100000	2000	500	01 Month
106	Construction of Playground & Children Park at Village Haji Banko Chanphoon	600000	12000	500	02 Months
107	Construction of Overhead Tank in Village Sarfaraz Rajar Deh Dar UC Dhalyar	1100000	22000	1000	02 Months
108	Construction of Overhead Tank in Village Khalifa Mohammad Rajar	500000	10000	500	45 Days
109	Construction of Overhead Tank in Village Karim Dad Gaju Madarsa	300000	6000	500	01 Month
110	Construction of Overhead Tank in Village Faqir Mohammad Rahim Hingoro	500000	10000	500	45 Days
111	Construction of Overhead Tank in Village Dodo Rajar Madarasa	300000	6000	500	01 Month
112	Construction of Overhead Tank in Village Abdul Khalique Dars UC Roonjho	600000	12000	500	02 Months
113	Construction of Overhead Tank i/c electric motor at Wali Dad Hingorjo	300000	6000	500	01 Month
114	Construction of Overhead Tank i/c electric motor at Mubarak Hingorjo	300000	6000	500	01 Month
115	Construction of Over Head Tank village Khair Muhammad Hingorjo	400000	8000	500	01 Month
116	Construction of Over Head Tank village Hafiz Qasim Rajar Uc Qazi Faiz Muhammad	300000	6000	500	01 Month
117	Construction of Intzargah in village Wahid Bux Mari Deh Mor Kadh	300000	6000	500	01 Month
118	Construction of Intzargah Bus Stand Kando Mari Deh Kand Kandhyari UC Ronjho	300000	6000	500	01 Month
119	Construction of Intzargah at village Imdad Ali Hingorjo Deh Tarachho	200000	4000	500	01 Month
120	Construction of Intzargah at village Duloo Hingorjo Deh Tarachho	800000	16000	1000	02 Months
121	Construction of Intzargah at Hathunga to Wasnahoo Road	300000	6000	500	01 Month
122	Construction of Intzargah at Dargah Qadir Bux Shah Deh Banpheri UC Hathungo	300000	6000	500	01 Month
123	Construction of Intzargah at Dargah Manthar Faqir UC Dhalyar	900000	18000	1000	02 Months
124	Construction of Intzargah at Dargah Ismail Shah	300000	6000	500	01 Month
125	Construction of Intzargah at Bus Stop Pepra Tali Deh Kaniro UC Bilawal Hingorjo	300000	6000	500	01 Month
126	Construction of Intzargah at Bus Stop Allah Dino Khaskheli Deh Wadhal UC Hathungo	200000	4000	500	01 Month

127	Construction of Intzargah at Bus Stand Tar Saeedao	500000	10000	500	45 Days
128	Construction of Intzargah at Bus Stand Lal Khan Sheikh	300000	6000	500	01 Month
129	Construction of Intzargah at Bus Stand Dhalyar Patan Dhalyar	300000	6000	500	01 Month
130	Construction of Intzargah at Bus Stand Bhatyani-Mor UC Dhalyar	300000	6000	500	01 Month
131	Construction of Intzargah at Bus Stand Allah Bux Mari Deh Kadh Kandhyari UC Ronjho	300000	6000	500	01 Month
132	Construction of Intzargah along Qadir Petroleum Mirpurkhas Road Khahi UC Khahi	300000	6000	500	01 Month
133	Construction of Metalled road from link road Ding Mathoon towards village Haji Muhammad Usman Mari Deh Mor Kadh Part-A	3000000	60000	2000	04 Months
134	Construction of Metalled road village Haji Muhammad Usman Mari Deh Mor Kadh Part-B	4000000	80000	2000	04 Months
135	Construction of Metalled Road in front Autaque Haji Muhammad Ameen Dars Deh Warhyan UC Khori	1000000	20000	1000	02 Months
136	Construction of Metalled Road in Village Ali Khan Shah Deh Wadhah UC Hathungo	700000	14000	500	02 Months
137	Construction of Metalled Road in Munawarabad Deh Khipro	1000000	20000	1000	02 Months
138	Construction of Metalled Road in Haji Kalu Rajar Road towards Otaq Khaju Khan KK.	1000000	20000	1000	02 Months
139	Construction of Metalled road from Village Ghazi Halepoto to Village Atur Halepoto	4000000	80000	2000	04 Months
140	Construction of Metalled Road from Surch Badshah Chowk towards Mukhtiarkar Office	1200000	24000	1000	02 Months
141	Construction of Metalled road from Peerano Faqir to Luqman dars	700000	14000	500	02 Months
142	Construction of Metalled Road from Mukhtiarkar Office to Police Station Khipro	1000000	20000	1000	02 Months
143	Construction of Metalled road from Link road Yameen Hingorjo towards village Jamalababd	3000000	60000	2000	04 Months
144	Construction of Metalled Road from Link Road Kalu Rajar towards Village Abdul Wahid Dars Deh Kamaro UC Khori	4000000	80000	2000	04 Months
145	Construction of Metalled road from Dadu Halepoto road to village Ghazi Halepoto	4000000	80000	2000	04 Months
146	Construction of Metalled road at Otaque Waseem Qaimkhani Deh Khipro	500000	10000	500	45 Days
147	Construction of Metalled road at Nabi Bux Rajar	600000	12000	500	02 Months
148	Construction of Metalled road at Hur Colony Khipro	500000	10000	500	45 Days
149	Construction of Khipro New City Park and extension	500000	10000	500	45 Days
150	Construction of Intzargah at Kotak Wali Deh Ranak Dehar	300000	6000	500	01 Month
151	Construction of Drain Near Panhwar house 7 G Road, Malik Rafique House Alamher house and Anwar House	500000	10000	500	45 Days
152	Construction of Drain in various places of Khipro Town	1000000	20000	1000	02 Months
153	Construction of Drain i/c 600 ft. Earth work at Dhalyar	400000	8000	500	45 Days
154	Construction of Drain from Water Supply Gate towards to main nalla	800000	16000	1000	02 Months
155	Construction of drain from DDO Office towards Mukhtiarkar House	1500000	30000	1500	02 Months
156	Construction of Drain from Bus Stand Ring Road towards Saleem Jat Ram Sootar Gali	400000	8000	500	45 Days
157	Construction of Drain from Assistant Mukhtiarkar House towards back of Police Station	1500000	30000	1500	02 Months
158	Construction of Drain at Murad / Kirya Colony Khipro	300000	6000	500	01 Month
159	Construction of Drain at City Hathungo Masjid-e-Mustafa towards Main Bazar	500000	10000	500	45 Days

160	Construction of Drain at Amanullah Wakeel Riaz Colony	500000	10000	500	45 Days
161	Construction of Datsun Stand in Khipro Town	500000	10000	500	45 Days
162	Construction of Culverts at Different place of TMA area	200000	4000	500	01 Month
163	Construction of culverts & Earth filling at Mahak Mari road to Village Alam Rajar	1000000	20000	1000	02 Months
164	Construction of Culvert in Village Jummo Hingorjo & Sohrab Deh Bhatyani	300000	6000	500	01 Month
165	Construction of Culvert at different places of UC Ronjho Part A	500000	10000	500	45 Days
166	Construction of Culvert at different places of UC Khahi	1200000	24000	1000	02 Months
167	Construction of Culvert at different places of UC Kazi Faiz Muhammad Rajar	800000	16000	1000	02 Months
168	Construction of Car stand in Khipro Town	1000000	20000	1000	02 Months
169	Construction of C.C. Block Near Autaque Ali Hassan Hingorjo Deh Taracho UC Kazi Faiz Muhammad Rajar	300000	6000	500	01 Month
170	Construction of C.C. Block in Village Muhammad Hayat Hingorjo Loon Khan	300000	6000	500	01 Month
171	Construction of C.C. Block in Village Autaque Ali Haider Hingorjo Deh Kamaro UC Khori	300000	6000	500	01 Month
172	Construction of C.C. Block in Tadehari Road to Saheen Public School Hathungo	500000	10000	500	45 Days
173	Construction of C.C. Block in Photo Menghwar street City Hathungo	200000	4000	500	01 Month
174	Construction of C.C. Block in Noor Muhammad Bhatti House to Khalifa Ahmed Rajar House	200000	4000	500	01 Month
175	Construction of C.C. Block in different streets of City Khipro	3000000	60000	2000	04 Months
176	Construction of C.C. Block in City Hathungo	700000	14000	500	02 Months
177	Construction of C.C. Block from Sika House Kerya Colony / Mohammad Khan Pathan / Rasheed Jut Gali / Jani Colony Saleem Jut.	500000	10000	500	45 Days
178	Construction of C.C. Block from Mirpurkhas Road to Ustad Muneer via Riaz Lohar Shop and Set Mankhad mal Gali	700000	14000	500	02 Months
179	Construction of C.C. Block from Dilip House to Khushi house Fuzal-ullah Hingorjo Gali & Hanif Jut Gali / Eidgah Mohallah, Bheel	600000	12000	500	02 Months
180	Construction of C.C. Block from Dada Lekhray House to Gupan Mahran via Sunder House & Ziki community	700000	14000	500	02 Months
181	Construction of C.C. Block from Bukhari Imam Bargah towards Noor Muhammad House	800000	16000	1000	02 Months
182	Construction of C.C. Block at village Soomarabad Deh Dar	300000	6000	500	01 Month
183	Construction of C.C. Block at various places of Khipro	1000000	20000	1000	02 Months
184	Construction of C.C. Block & surface drains Bakhto Mal Gali	500000	10000	500	45 Days
185	Construction of C.C. Block & Surface Drain in Village Dar UC Dhalyar	900000	18000	1000	02 Months
186	Construction of C.C block village Raja Shar Deh Dadhro	300000	6000	500	01 Month
187	Construction / Repair of road from Old Qaburstan to Hindu Massan	1000000	20000	1000	02 Months
188	Construction / Repair of Compound wall at Khipro	1000000	20000	1000	02 Months
189	Construction & repair of Drain at Pathan Colony	500000	10000	500	45 Days
190	C. Tank 20' dia Khipro	1000000	20000	1000	02 Months
191	Brick Pavement Malook Mahar	300000	6000	500	01 Month
192	Brick Pavement including Earthwork village Dost Muhammad Hingorjo Deh Loon Khan	1000000	20000	1000	02 Months
193	Brick Pavement including Earthwork in Village Punhoon	200000	4000	500	01 Month

	Rajar & Gul Mohammad Rajar				
194	Brick Pavement including Earthwork in Village Misri Khaskheli & Naseeb Khaskheli Deh Khahi UC Khahi	300000	6000	500	01 Month
195	Brick Pavement including Earthwork in Village Khan Muhammad Hingorjo Deh Loon Khan UC Khorl	600000	12000	500	02 Months
196	Brick Pavement including Earthwork in Village Dilo Hingorjo Deh Taracho UC Kazi Faiz Muhammad Rajar	500000	10000	500	45 Days
197	Brick Pavement including Earthwork in village Dadio Dars U/C Qazi Faiz Mohammad	1000000	20000	1000	02 Months
198	Brick Pavement including Earthwork in Dhilyar Mori & City	300000	6000	500	01 Month
199	Brick Pavement including Earthwork in Dargah Manthar Faqir & Village UC Dhalyar	500000	10000	500	45 Days
200	Brick Pavement including Earthwork from Wasan Hingorjo Mori towards village Ali Asghar Hingorjo	1000000	20000	1000	02 Months
201	Brick Pavement including Earthwork from Phulldiyoon Khipro Road to Kirshan Nangar Deh Dar	400000	8000	500	45 Days
202	Brick Pavement including Earthwork at different places of Khipro	400000	8000	500	45 Days
203	Brick Pavement including Earthwork at Bus Stop Haji Jan Muhammad Hingorjo Deh Kamaro UC Khorl	600000	12000	500	02 Months
204	Brick Pavement including Earth work in Village Jummo Hingorjo Deh Taracho	1000000	20000	1000	02 Months
205	Brick Pavement including Earth Work in Village Gul Muhammad Rajar towards Phulldiyoon Khipro Road	800000	16000	1000	02 Months
206	Brick Pavement in Village Zakir Hingorjo UC Dhilyar	500000	10000	500	45 Days
207	Brick Pavement in Village Yaqoob Dars Damnawari Deh Rankadhar UC Bilawal Hingorjo	300000	6000	500	01 Month
208	Brick Pavement in Village Waryam Rajar UC Hathungo	200000	4000	500	01 Month
209	Brick Pavement in Village Tamachi Rajar & Village Molvi Obhayo Rajar	350000	7000	500	45 Days
210	Brick Pavement in Village Syed GHulam Nabi Shah Deh Khorl	200000	4000	500	01 Month
211	Brick Pavement in Village Suleman Hingorjo Deh Taracho UC Kazi Faiz Muhammad Rajar	300000	6000	500	01 Month
212	Brick Pavement in Village Soomar Khaskheli	200000	4000	500	01 Month
213	Brick Pavement in Village Shoukat Ali Hingorjo UC Bilawal	200000	4000	500	01 Month
214	Brick Pavement in Village Sarang Hingoro Deh Taracho UC Kazi Faiz Muhammad Rajar	200000	4000	500	01 Month
215	Brick Pavement in Village Saced Khan Mari Deh Khahi UC Khahi	300000	6000	500	01 Month
216	Brick Pavement in Village Rehmatullah Rajar	200000	4000	500	01 Month
217	Brick Pavement in Village Rehmatullah Hingorjo to Najm Din House	300000	6000	500	01 Month
218	Brick Pavement in Village Rar Deen Muhammad Chanihoon Deh Rar UC Kamil Hingoro	200000	4000	500	01 Month
219	Brick Pavement in Village Rajab Ali Qaimkhani Deh Khorilo	200000	4000	500	01 Month
220	Brick Pavement in Village Pirano Hingorjo	200000	4000	500	01 Month
221	Brick Pavement in Village Noor Muhammad Qaimkhani Deh Hathoungo	600000	12000	500	02 Months
222	Brick Pavement in village Noor Muhammad Hingorjo Deh Loon Khan	300000	6000	500	01 Month
223	Brick Pavement in Village Muhammad Ramzan Dars Deh Bhopi UC Kazi Faiz Muhammad Rajar	500000	10000	500	45 Days
224	Brick Pavement in Village Mohammad Uars Chanihoon & Mohammad Yousif Chanihoon	500000	10000	500	45 Days
225	Brick Pavement in Village Mohammad Qasim Mangrio	200000	4000	500	01 Month
226	Brick Pavement in Village Mir Khan Hingorjo (Tajjo)	200000	4000	500	01 Month
227	Brick Pavement in Village Mehran Mangrio Deh Kaniro UC Bilawal Hingorjo	300000	6000	500	01 Month

228	Brick Pavement in Village Mathino Rajar Boreji	500000	10000	500	45 Days
229	Brick Pavement in Village Mahajir Chanihoon Deh Junman Chanihoon	300000	6000	500	01 Month
230	Brick Pavement in Village Madad Ali Bhanbhro Deh Ketu UC Kazi Faiz Muhammad Rajar	300000	6000	500	01 Month
231	Brick Pavement in Village M. Hashim Halcpoto UC Khahi	500000	10000	500	45 Days
232	Brick Pavement in Village M. Alam Mangrio UC Khahi	300000	6000	500	01 Month
233	Brick Pavement in Village Khalifa Mohammad Bux Rajar	1000000	20000	1000	02 Months
234	Brick Pavement in Village Karm Khan Hingorjo	200000	4000	500	01 Month
235	Brick Pavement in Village Jam Dars Deh Bantheri UC Hathoungo	300000	6000	500	01 Month
236	Brick Pavement in Village Jam Bhanbhro Deh Phara Hadi UC Hathoungo	300000	6000	500	01 Month
237	Brick Pavement in Village Jagan Bhanbhro Deh Bhopi UC Kazi Faiz Muhammad Rajar	300000	6000	500	01 Month
238	Brick Pavement in Village Hasan Rajar (Ghalo)	500000	10000	500	45 Days
239	Brick Pavement in Village Haroon Hingorjo UC Bilawal	500000	10000	500	45 Days
240	Brick Pavement in Village Hakim Laghari & Ismail Laghari	300000	6000	500	01 Month
241	Brick Pavement in Village Haji Muneer Jat	400000	8000	500	45 Days
242	Brick Pavement in Village Haji Muhammad Qasim Hingoro Deh Taracho UC Kazi Faiz Muhammad Rajar	400000	8000	500	45 Days
243	Brick Pavement in Village Haji M. Ishaque Thebo Deh Bantheri	500000	10000	500	45 Days
244	Brick Pavement in Village Haji Ghulam Hassan Dars Mor Hadi UC Kazi Faiz Muhammad	300000	6000	500	01 Month
245	Brick Pavement in Village Haji Babur Chanihoon	400000	8000	500	45 Days
246	Brick Pavement in Village Haji Ahmad Dars	200000	4000	500	01 Month
247	Brick Pavement in Village Habibullah Hingorjo Deh Pehlwan UC Dhalyar	200000	4000	500	01 Month
248	Brick Pavement in Village Ghulam Rasool Chanihoon to Ramji Kolhi	400000	8000	500	45 Days
249	Brick Pavement in Village Ghulam Murtaza Shah Deh Dadhro	400000	8000	500	45 Days
250	Brick Pavement in Village Ghulam Mohammad Dars UC Dhilyar	300000	6000	500	01 Month
251	Brick Pavement in Village Faqir Dost Mohammad Hingoro & Village Ghulam Hassan Hingoro	800000	16000	1000	02 Months
252	Brick Pavement in Village Choudhari Deh Bawarli	900000	18000	1000	02 Months
253	Brick Pavement in Village Bero Dars Deh Rankadhar UC Blawal Hingorjo	300000	6000	500	01 Month
254	Brick Pavement in Village Banko to Ramzan Khan Mohammad Chanihoon	300000	6000	500	01 Month
255	Brick Pavement in Village Autaque Noor Muhammad Hingorjo Deh Pehlwan UC Dhalyar	200000	4000	500	01 Month
256	Brick Pavement in Village Autaque Muhammad Umar Hingorjo Deh Khajni UC Bilawal Hingorjo	200000	4000	500	01 Month
257	Brick Pavement in Village Autaque Mangal Singh Mao Deh Ranaho UC Kamil Hingoro	200000	4000	500	01 Month
258	Brick Pavement in Village Autaque Haji Ikramullah Hingoro Deh Ketu UC Kazi Fiaz Muhammad Rajar	500000	10000	500	45 Days
259	Brick Pavement in Village Aunb Dars Deh Wadhah UC Hathoungo	300000	6000	500	01 Month
260	Brick Pavement in Village at Village Qazi Muhammad Ali Dars	400000	8000	500	45 Days
261	Brick Pavement in Village Asghar Ali Hingorjo Advocate UC Bilawal	200000	4000	500	01 Month
262	Brick Pavement in Village Aqil Shah to Mir Hassan Shah	300000	6000	500	01 Month
263	Brick Pavement in Village Ans Faqeer Dars Deh Bantheri UC Hathoungo	300000	6000	500	01 Month
264	Brick Pavement in Village Achar Khan Mir Khan Hingoro Deh Bhopi UC Kazi Faiz Muhammad Rajar	300000	6000	500	01 Month
265	Brick Pavement in Village Abdul Rehman Rajar Samanhar	100000	2000	500	01 Month

266	Brick Pavement in Village Abdul Nasir Bozdar	250000	5000	500	01 Month
267	Brick Pavement in Village Abdul Khaliq Dars UC Roonjho	500000	10000	500	45 Days
268	Brick pavement in streets of village Jamal Bhanbhro. Deh Pharahadi	500000	10000	500	45 Days
269	Brick Pavement in Samnahr Road to Village Mir Mohammad Rajar	500000	10000	500	45 Days
270	Brick Pavement in Otaq Faiz Mohammad Soomar Chanihoon	300000	6000	500	01 Month
271	Brick Pavement in Jama Masjid Khahi to Bhit Bhaiti Road UC Khahi	300000	6000	500	01 Month
272	Brick Pavement in House Hakim Bhatti & House Loung Hingoro in Village Aqil Hingoro	350000	7000	500	45 Days
273	Brick Pavement in Haji Kalu Rajar to Otaque Haji Kalu Rajar	300000	6000	500	01 Month
274	Brick Pavement in Govt. Girls Primary School Sajan Hingoro	300000	6000	500	01 Month
275	Brick Pavement in Dilyar Road to Village Mohammad Bux Hingoro UC Dhilyar	500000	10000	500	45 Days
276	Brick Pavement in Amanullah Hingoro Road to House Jean Hingoro	150000	3000	500	01 Month
277	Brick pavement from Phullahdyoon Khipro road towards Guloo Mangrio	200000	4000	500	01 Month
278	Brick Pavement from MPS Road towards Ameer Mavia Madrasa at Gulshan-e-Aqil Khipro	300000	6000	500	01 Month
279	Brick Pavement from Main Road Sanghar to Faqir Ibrahim Hingorjo	300000	6000	500	01 Month
280	Brick Pavement from Dars Petroleum Khahi to Girhor Road	500000	10000	500	45 Days
281	Brick pavement at Wali-Ahed colony & Menghwar / Bheel Paro Khipro	500000	10000	500	45 Days
282	Brick Pavement at Village Vcerseen Rajar	300000	6000	500	01 Month
283	Brick Pavement at Village Muhammad Sadqani	300000	6000	500	01 Month
284	Brick pavement at village Muhammad Qaim Hingorjo Deh Loon Khan	300000	6000	500	01 Month
285	Brick Pavement at village Muhab Bhayo	300000	6000	500	01 Month
286	Brick pavement at village Khalefo Amanullah Dars Uc Qazi Faiz Muhammad Rajar	200000	4000	500	01 Month
287	Brick pavement at village ghullam Hussain Hingorjo Village Wasan Hingorjo Uc Hathungo	300000	6000	500	01 Month
288	Brick pavement at Village Ali Ghullam Rajar	500000	10000	500	45 Days
289	Brick pavement at village Abdul Rehman Gaju Bakhreji Uc Dhilyar	300000	6000	500	01 Month
290	Brick pavement at village Abdul Kareem pali Uc Khahi	300000	6000	500	01 Month
291	Brick Pavement at Uars Hingoro village Hassan Hingoro	500000	10000	500	45 Days
292	Brick Pavement at Samabho Rajar	300000	6000	500	01 Month
293	Brick Pavement at Saleem Jat, Ram Sootar Gali and Waleedbin Masjid to Hakeem Afzal	250000	5000	500	01 Month
294	Brick Pavement at Sachal Mahar Village Malook Mahar	300000	6000	500	01 Month
295	Brick Pavement at Kanbho Dars village Ghujhri	300000	6000	500	01 Month
296	Brick Pavement at Jadam Gaju	300000	6000	500	01 Month
297	Brick Pavement at Hashim Mahar Village Malook Mahar	300000	6000	500	01 Month
298	Brick Pavement at Habibullah Rajar	200000	4000	500	01 Month
299	Brick Pavement at Habibullah Hingorjo village Jagoo Faqir	300000	6000	500	01 Month
300	Brick Pavement at Dewan Colony School Glli / Rind Paro via Tara Chand	500000	10000	500	45 Days
301	Brick pavement at Dargah Wedhal Shah	300000	6000	500	01 Month
302	Brick Pavement at Arab Darogho village Diman-wari	300000	6000	500	01 Month

303	Brick Pavement at Ahmed Dars Village Ghujhri	300000	6000	500	01 Month
304	Brick Pavement at Abdul Sattar Rajar	200000	4000	500	01 Month
305	Brick pavement & Culvert from village Haji Fateh Muhammad Halepoto to Village Atur Halepoto	1200000	24000	1000	02 Months

TERMS & CONDITION

1. The tender's forms will issued up to **23-04-2011** at **11:00 am** from the Office of the Taluka Officer (I & S) by paying tenders fee (Non refundable) and 2% call deposit.
 2. Sealed Tender will be received at the same date at **2:00 Pm** and opened on same date by the undersigned at **4:00 Pm** in presence of all the contractor or their dully authorized representatives in case of non-participants of contractors or not let out any work on the quoted date, the 2nd date is fixed on **25-04-2011** respectively.
 3. No any conditional tender will be accepted.
 4. The Administrator will accept or reject any one or all tenders under PPRA Rule 2004.
 5. The estimates / terms & conditions can be seen in the office of Taluka Officer (I & S) TMA Khipro during office hours.
- Note: If the Administrator is out of head quarter on the day of opening of the tenders with any official business or on the day of opening of tender the public holyday is declared either by federal provincial of district government the tender will be held / opened on the next working day.

/

ADMINISTRATOR
TMA Khipro

C.C

1. The Secretary Local Government Department Sindh Karachi , for information.
2. The Secretary Information Technology Department Govt. of Sindh Karachi with a Request for placement of the tender notice on the website of Govt. of Sindh.
3. The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
4. Office file.

Amangrio
ADMINISTRATOR
TMA Khipro