## OFFICE OF THE DISTRICT OFFICER, BUILDINGS (W&S) DADU

No: TC/G-55/- 712

of 2011,

Dated 06 / 04 / 2011

## NOTICE INVITING TENDERS

Sealed Tenders B-I / B-II forms are invited from all interested Individual Contractors, supplier, Firms and companies for the following works on (PPRA) Rules 2010.

Sr.	nies for the following works on (PPRA) Rules 2010.  Name of work	Tender cost in million	Earnest Money	Period	Tender Fee
	SCHEMES SPONSORED BY MRS: KALSOOM AKHTAR CHANDIO MPA (RS-142) DADU UNDER PRIORITY PROGRAMME FOR MPAs 2010-2011				
01	CC Block various street of Civil Hospital Dadu	1.00	20000/-	02 Months	1500/-
02	CC Block from Ustad Miral Jamali House to Daro Road Dadu.	1.00	20000/-	02 Months	1500/-
03	CC Block Taj Colony Street Dadu.	1.00	20000/-	02 Months	1500/
04	CC Block from Mosque to Ghulam Shabeer Abro house Dadu.	0.70	14000/-	02 Months	1500/-
05	CC Block from Pir Bux Solangi UC IV Ali Gohar street Dadu.	0.60	12000/-	02 Months	1500/
06	CC Block Housing society from Haji Muhammad Amin Lashari House to railway line (remaining work) Dadu.	0.70	14000/-	02 Months	1500/-
07	CC Block Soomra Colony Railway line south area (remaining work) Dadu.	0.60	12000/-	02 Months	1500/
80	CC Block Adam Khan Solangi Paro Rasool Bux Lund House Dadu.	0.60	12000/-	02 Months	1500/
09	CC Block and drains Adam Khan Solangi Paro Muhammad Moosa Solangi House to Roshan House Dadu.	0.60	12000/-	02 Months	1500/
10	CC Block in Eid Gah Lal Hindi Dadu.	1.00	20000/-	02 Months	1500/
11	CC Block from Dr. Nazir Jamali House to Muhammad Hanif Khaho House Dadu.	0.70	14000/-	02 Months	1500/
	DEVELOPMENT SCHEMES 2010-11 CONSTRUCTION OF C.C. BLOCK / DRAINS IN VARIOUS VILLAGES TALUKA MEHAR DISTRICT DADU.	4			
12	Construction of CC Block and Drain Village Wali Mohammad Gorar U.C Thariri Muhabat Taluka Mehar	0.500	10000/-	02 Months	
13	Construction of CC Block and Drain Village Masoo Jalbani U.C Thariri Mohabat Taluka Mehar.	1.00	20000/-	02 Months	
14	Construction of CC Block and Drain Village Malook Kalhoro U.C Thariri Muhabat Taluka Mehar.	0.500	10000/-	02 Months	750
	M&R WORKS				
15	M&R to DCO Bungalow Dadu	0,100	2000/-	02 Months	500
16	M&R to Office of the Ombudsman Dadu	0.100	2000/-	02 Months	
17	M&R to Office of the Ombudsman Dadu (E.I work)	0.020	400/-	02 Months	
18	M&R to office EDO (Finance) and D.O (Finance) Dadu	0.200	4000/-	02 Month	
19	M&R to Residence of EDO (Finance) Dadu (E.I work)	0.020	400/-	02 Month	s 300

Sr. No.	Name of work	Tender cost in million	Earnest Money	Period	Tender Fee
20	M&R to Residence of DDO Revenue Dadu	0.060	1200/-	02 Months	500/-
21	M&R to Residence Mukhtiarkar Dadu	0.100	2000/-	02 Months	500/-
22	M&R to NADRA Office Dadu	0.100	2000/-	02 Months	500/-
	HEALTH DEPARTMENT				
23	M&R to Civil Hospital Dadu Compound wall	0.800	16000/-	02 Months	1500/-

 The contract document / blank tenders can be obtained from office of the District Officer (Buildings) Works & Services Dadu on payment of tender fee/(Non-refundable) on any working day upto 23.04.2011.

The tenders dully filled in properly and sealed in an envelope will be received back up to office hours on 25.04.2011 and will be opened on the same day in presence of the interested contractors or their authorized representative who may desire to be present.

3. The contractors should produce call deposit as earnest money in the name of undersigned.

4. The procuring Agency may reject all are any bids subject to the relevant provision of (PPRA) Rules.

5. The Registration with Pakistan Engineering Council is required for the work above Rs: 2.500 (M).

6. The participant contractors shall have to quote the rates on the amounts of schedule "B" (Bill of Quantities) Committee to opening of tender comprising Executive District Officer (Works & Services) Dadu and Divisional Accounts Officers Buildings Dadu. Tenders if could not be opened on the due date either will be opened on the next day or another convenient date in case the undersigned is out of Head Quarters.

## 7. Conditional Tenders will not be entertained.

NOTE:

2<sup>ND</sup> TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 28.04.2011 AND 29.04.2011 RESPECTIVELY.

3<sup>RO</sup> TIME THE NEXT DATE OF ISSUE AND OPENING FOR UN-RESPONDED WORKS SHALL BE 02.05.2011 AND 03.05.2011 RESPECTIVELY.

(Engr: Rajab Ali Soomro) DISTRICT OFFICER BUILDINGS DADU

## Copy F.W.C's to:-

	<u>copy 1 ; 111 c 2 c 2 c 1</u>
1/-	The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi for placing
	the same on Website.
2/-	The District Co-ordination Officer Dadu for favour of his kind information.
3/-	The Executive District Officer, (W&S), Dadu for favour of his kind information.
4/-	The District Officer' (All) under Executive District Officer (W&S) Dadu for publicity.
5/-	The Divisional Accounts Officer, District Office Buildings Dadu.
6/-	The Deputy District Officer's (All) working under District Officer, Buildings (W&S) Dadu for publicity. The Estimates and Schedule (B) should be submitted within Seven (07) days without fail.
7/-	The Contractor's (All).
8/-	Notice Board/ Office file.

(Engr: Rajab Ali Soomro) DISTRICT OFFICER BUILDINGS DADU