



PH: 99212317

No: PD/Const/No: 485/2011
OFFICE OF THE PROJECT DIRECTOR
NEW SINDH ASSEMBLY BUILDING
KARACHI

Karachi, the 7th March 2011

To,


The Director Information Advertisement,
Sindh Secretariat, Barck No.5
Karachi.

Sub: CONSTRUCTION OF NEW SINDH ASSEMBLY BUILDING/HALL
AT KARACHI - PREQUALIFICATION OF THE CONTRACTORS/
FIRMS.

Kindly find enclosed herewith the letter in quaduplicate received from the Consultant M/s. Naqvi & Siddiquie Associates under No.NSA(P)-0194/2011/7311 dated 14th March 2011 for the publication of the following.

1. Providing & Installation of HVAC System.
2. Supply & Installation of Escalator & Elevators.
3. Providing & Installation of Building Management System.
4. Supply & Laying/fixing of Furniture works.
5. Supply & fixing of different Signages.

The publication in three leading newspapers Sindhi, English & Urdu, all the applications will be received and issued under Sindh Public Procurement Regulatory Authority Rules 2010.


Engineer Mumtaz Ali Qureshi
Project Director
New Sindh Assembly Building
Karachi

- CC: Secretary, Provincial Assembly of Sindh, for kind information.
CC: Staff Officer to Honourable Speaker Provincial Assembly of Sindh, for kind information.
CC: Secretary, Information Technology Department, Govt of Sindh alongwith copy of letter for information & placing on website.
✓ CC: Director, SPPRA alongwith copy of letter for information & placing on website.
CC: Administrator Automation, Provincial Assembly of Sindh alongwith copy of the letter for information & placing on Assembly website.
CC: Project Engineer, New Sindh Assembly Building, for information.
CC: M/s. Naqvi & Siddiquie Associates, for information.

SPPRA INWARD DIARY
No. 741
Dated 8/3/11
Sindh Public Procurement Regulatory Authority Govt of Sindh

PREQUALIFICATION OF CONTRACTOR/FIRMS FOR


1. Providing & installation of HVAC System
2. Supply & installation of Elevators & Escalators
3. Providing & installation of Building Management System
4. Supply & laying/fixing of Furniture works
5. Supply & fixing of different Signages

Project Director of New Sindh Assembly Building intends to prequalify experienced & reputed Contractors / Firms for above works at New Sindh Assembly Building Karachi. Interested firms/companies may obtain prescribed proforma for prequalification of their respective field of work from the office of the Project Director New Sindh Assembly Hall Karachi within a weeks time from the date of publication of this advertisement.

Prequalification documents according to prescribed proforma shall be submitted within 10 days from the date of receipt of proforma

It may please be noted that incomplete or application received after due date shall not be entertained or considered at any case

The Client reserves the rights to reject or accept any or all applications in accordance with SPPRA Rules 2010.


Project Director
New Sindh Assembly Building
Karachi.

کنٹریکٹرز/فرمز کی پری کوالیفیکیشن برائے

- 1- HVAC سسٹم کی فراہمی و تنصیب
- 2- ایلیویٹرز اور ایسکلیٹرز کی فراہمی و تنصیب
- 3- بلڈنگ مینجمنٹ سسٹم کی فراہمی و تنصیب
- 4- فرنیچر و رس کی فراہمی اور بچھائی/فلٹنگ
- 5- مختلف Signages کی فراہمی و فلٹنگ

پروجیکٹ ڈائریکٹر نیو سندھ اسمبلی بلڈنگ، نیو سندھ اسمبلی بلڈنگ کراچی میں درج بالا کام کیلئے متعلقہ شعبے میں تجربے کے حامل معروف کنٹریکٹرز/فرمز کی پری کوالیفیکیشن کے خواہاں ہیں۔

اپنے متعلقہ شعبے میں کام کیلئے پری کوالیفیکیشن کے خواہاں دلچسپی رکھنے والی فرمز/کمپنیز مجوزہ پروفارما اشتہار ہذا کی اشاعت کی تاریخ سے اندرون 15 یوم دفتر پروجیکٹ ڈائریکٹر نیو سندھ اسمبلی ہال کراچی سے حاصل کر سکتی ہیں۔

مجوزہ پروفارما کے تحت پری کوالیفیکیشن دستاویزات پروفارما کے حصول کی تاریخ سے اندرون 10 یوم جمع کرانی ہوں گی۔

برائے مہربانی نوٹ فرمائیں کہ نامکمل یا مقررہ تاریخ کے بعد موصول ہونے والی درخواستیں ہرگز زیر غور نہیں لائی جائیں گی۔

SPPRA روز 2010 کے تحت کلائنٹ کو کسی یا تمام درخواستوں کو قبول یا مسترد کرنے کا استحقاق حاصل ہے۔

پروجیکٹ ڈائریکٹر
نیو سندھ اسمبلی بلڈنگ
کراچی

EXPRESS

09/04/11

INF-KRY:No.1170/11

ڪانٽريڪٽرز/ فرمن جي پري۔ ڪواليفڪيشن

1. HVAC سسٽر جي فراهمي ۽ تنصيب.
2. ايليوٽرز ۽ ايسڪيلٽرز جي فراهمي ۽ تنصيب.
3. بلڊنگ مئنيجمينٽ سسٽر جي فراهمي ۽ تنصيب.
4. فرنيچر ورڪس جي فراهمي، وڃائڻ ۽ لڳائڻ.
5. مختلف سگنيجز جي فراهمي ۽ لڳائڻ.

پروجيڪٽ ڊائريڪٽر آف نيو سنڌ اسيمبلي بلڊنگ، نيو سنڌ اسيمبلي عمارت، ڪراچي ۾ مٿين ڪمن واسطي پري۔ ڪواليفائيڊ، تجربيدار ۽ ساڪ وارن ڪانٽريڪٽرن/ فرمن کي پري۔ ڪواليفاء ڪرڻ جو ارادو رکي ٿو.

دلچسپي رکندڙ فرمون/ ڪمپنيون ڪم جي سندن لاڳاپيل شعبي ۾ پري۔ ڪواليفڪيشن لاءِ مقرر پروفارما هن اشتهار جي اشاعت واري تاريخ کان ٻن هفتن اندر پروجيڪٽ ڊائريڪٽر، نيو سنڌ اسيمبلي هال ڪراچي جي آفيس مان وٺي سگهجن ٿا. مقرر پروفارما مطابق پري۔ ڪواليفڪيشن ڪاغذ، پروفارما جي وصولي واري تاريخ کان 10۔ ڏينهن اندر اماڻيا ويندا. مهرباني ڪري اهو نوٽ ڪيو وڃي ته ڪنهن به صورت ۾ اڻپورين يا مقرر تاريخ کانپوءِ پهتل درخواستن تي غور نه ڪيو ويندو. ڪلائينٽ، SPPRA رولز 2010 مطابق ڪابه درخواست رد يا قبول يا سموريون درخواستن رد ڪرڻ جو حق محفوظ رکي ٿو.

پروجيڪٽ ڊائريڪٽر **KAWISH**
نيو سنڌ اسيمبلي بلڊنگ، ڪراچي 09/4/11

INF_KRY/NO.1170/2011