

OFFICE OF THE DISTRICT OFFICE EDUCATION WORKS SANGHAR

No. TC/G-55/ 574 of 2011 Sanghar

Dated: 08 / 04 / 2011

Sealed Tenders on B-I Forms of the following works from all interested Parties / Contractors / Firms are invited to Participate in the Tenders.

S.#	Name of Schemes / School	Estimated Cost	Bid Security	Tender Fee	Time for Completion
1	<u>Construction / Repair of Cremation House, Shahdadpur District Sanghar 2010-11 Programme (Sponsored by Ms. Reena Kumari MNA (NA-321))</u>	1.000	0.020	1500	06 Months
<u>Sponsored Rais Ali Ghulam Nizamani MPA (PS-78)</u>					
<u>Construction of two Class Room & One Class Room in existing Primary Schools in District Sanghar 2010-11 Programme (08-Units).</u>					
<u>Construction of Two Class Room</u>					
2	a) GPS. Village Allah Rakhio Rajar.	1.000	0.020	1500	06 Months
	b) GPS. Village Allah Rakhio Rajar (C/W & Ext Dev).	0.600	0.012	1500	06 Months
	c) GPS. Village Allah Rakhio Rajar (Electrification)	0.100	0.002	500	03 Months
<u>Construction of One Class Room</u>					
3	a) GPS. Village Tharo Mangrio.	0.680	0.014	1500	06 Months
	b) GPS. Village Tharo Mangrio (Electrification)	0.053	0.001	500	06 Months
4	a)GPS. Village Abdul Razak Brohi.	0.680	0.014	1500	06 Months
	b)GPS. Village Abdul Razak Brohi (Electrification)	0.053	0.001	500	06 Months
5	a) GPS. Village Khair Muhammad Junejo.	0.680	0.014	1500	06 Months
	b) GPS. Village Khair Muhammad Junejo (Electrification)	0.053	0.001	500	06 Months
6	a) GPS. Village Muhammad Bachal Jamali.	0.680	0.014	1500	06 Months
	b) GPS. Village Muhammad Bachal Jamali (Electrification)	0.053	0.001	500	06 Months
7	a) GPS. Village Kamal Mari.	0.680	0.014	1500	06 Months
	b) GPS. Village Kamal Mari (Electrification)	0.053	0.001	500	06 Months
8	a) GPS. Village Bahadur Behan.	0.680	0.014	1500	06 Months
	b) GPS. Village Bahadur Behan (Electrification)	0.053	0.001	500	06 Months
9	a) GPS. Village Khair Hussain Khattak.	0.680	0.014	1500	06 Months
	b) GPS. Village Khair Hussain Khattak (Electrification)	0.053	0.001	500	06 Months
<u>Sponsored Qazi Shamsuddin Rajar MPA (PS-80)</u>					
<u>Construction of One Class Room (03-Units) & Construction of Two Class Rooms (01-Unit) in existing Primary Schools in Taluka Khipro District Sanghar 2010-11 Programme & Remaining work of GPS. Pathan Colony (2-Roomed) Khipro.</u>					
<u>Construction of One Class Room</u>					
10	a) GPS. Allah Bux Bhatti.	0.450	0.009	1000	06 Months
	b) GPS. Allah Bux Bhatti (Electrification)	0.035	0.001	300	06 Months
11	a) GPS. Allah Dino Hingoro	0.450	0.009	1000	06 Months
	b) GPS. Allah Dino Hingoro (Electrification)	0.035	0.001	300	06 Months
12	a) GPS. Qazi Shamsuddin Rajar deh Nian.	0.450	0.009	1000	06 Months
	b) GPS. Qazi Shamsuddin Rajar deh Nian (Electrification)	0.035	0.001	300	06 Months
<u>Construction of Two Class Room</u>					
13	a)GPS. Haji Ashraf Jat deh Khipro.	0.900	0.018	1500	06 Months
	b)GPS. Haji Ashraf Jat deh Khipro (Electrification)	0.070	0.001	500	06 Months
<u>Remaining work (02-R)</u>					
14	a) GPS. Pathan Colony Khipro.	0.340	0.007	1000	06 Months
	b) GPS. Pathan Colony Khipro (Electrification)	0.053	0.001	500	06 Months
<u>(ADP.No: 231) Construction of Two Roomed Building for existing Primary Schools in Tal Jam Nawaz Ali Distt. Sanghar 2007-08 Programme (10-Units).</u>					
15	GPS. Nawab Khan Kaloi (Ext.Dev) Tal: J.N.Ali.	0.300	0.006	1000	03 Months

S.#	Name of Schemes / School	Estimated Cost	Bid Security	Tender Fee	Time for Completion
<u>(ADP.No: 242) Providing necessary Lacking Facilities in various Primary School in District Sanghar 2005-06 Programme (16-units)</u>					
16	GPS. Vill: Dur M. Mari (Rashid Khan) Ext: Dev: Tal:Sanghar.	0.300	0.006	1000	03 Months
17	GPS. Hussain Bux Junejo Ext: Dev: Tal:Khipro.	0.200	0.004	500	03 Months
<u>(ADP.No: 1125) Addition of Class Rooms in existing Primary Schools / Construction of Two Roomed Building in existing Primary Schools 2005-06 Programme in District Sanghar.</u>					
18	GGPS. Majnoo Khan Keerio (Ext: Dev) Tal: Sanghar.	0.300	0.006	1000	03 Months
19	GPS Kot Jamal Faqir (Ext: Dev) Taluka Shahdadpur	0.200	0.004	500	03 Months
20	GPS Deh 29 Jamrao (Ext: Dev) Taluka Sinjhor	0.250	0.005	500	03 Months
21	GPS Urdu Berani (Ext: Dev) Taluka JN.Ali.	0.200	0.004	500	03 Months
22	GPS Soomar Solangi Taluka T.Adam.	0.800	0.016	1500	06 Months
23	GPS Dhani Bux Lashari Taluka T.Adam.	0.800	0.016	1500	06 Months
24	GPS Shahmir Panhwar Colony (R/P) Taluka Sanghar	0.900	0.018	1500	06 Months
25	GPS Shahmir Panhwar Colony (Electric) Taluka Sanghar	0.100	0.002	500	03 Months
<u>(ADP.No: 1152) Up-Gradation of Middle School to High Schools in Sindh 2005-06 Prog:District Sanghar</u>					
26	GMS. Hathungo (R/P) Taluka Khipro.	1.000	0.020	1500	06 Months
27	GBMS. Haji M. Ibrahim Hingoro (R/P) Taluka Khipro.	1.000	0.020	1500	06 Months
<u>(ADP.No: 223) Construction of Building for Existing Primary School (2 Roomed) in Taluka Sinjhor District Sanghar 2006-07 Programme (16-Units)</u>					
28	GPS Village Muhram Laghari Taluka Sinjhor (Ext: Dev:)	0.300	0.006	1000	03 Months
<u>(ADP.No: 234) Construction of One Roomed Building for Existing Primary Schools in District Sanghar 2007-08 Programme (26-Units)</u>					
29	GPS Jumoo Faqi Bhanajo Taluka Sinjhor	0.500	0.010	1000	03 Months
<u>(ADP.No: 239) Providing Necessary Facilities to Existing Primary Schools in District Sanghar 2007-08 Programme (31-Units)</u>					
30	GPS Muhammad Faqir Mahar Near Sugar Mill (C/W) (R/P)	0.070	0.001	500	03 Months
<u>(ADP.No: 1124) Up-Gradation of Pry Schools to Middle Schools in Sindh 2005-06 Programe District Sanghar</u>					
31	GPS. Soomar Fakir Hingoro (R/P) Tal:Shahdadpur.	0.500	0.010	1000	06 Months
32	GBPS. Abdullah Rajar shifted to Abdullah leghari (Ext.Dev) Tal: Khipro.	0.500	0.010	1000	06 Months
<u>(ADP.No: 221) Construction of building for existing Primary School (02-Roomed) in Tal Sanghar District Sanghar 2006-07 Prog:(17-Units)</u>					
33	GPS. Fakir Faiz M.Rajar (R/P) Tal. Sanghar.	0.350	0.007	1000	03 Months
EXTERNAL DEVELOPMENT & OTHERS.					
<u>(KPP-II Programme) Construction of School in Various District of Sindh under Under Federal Grant (KPP-II) 2006-07 Prog Distt: Sanghar (13-Units)</u>					
34	GPS Khalifo Syed Suleman Shah (R/P) Construction of Schools (1 Room) in District Sanghar (04-Units)	0.200	0.004	500	03 Months
35	GPS Landhi Rajar Ji (Wali Muhammad Rajar)	0.050	0.001	300	03 Months
36	GPS Village Jian Faqir	0.050	0.001	300	03 Months
37	GPS Village Punhoon Hingoro	0.050	0.001	300	03 Months
38	GPS Village Din Muhammad Gaju Construction of Schools Building (2 Roomed) in District Sanghar (01-Units)	0.050	0.001	300	03 Months
39	a) GGPS Village Muhammad Rajar	1.000	0.020	1500	03 Months
	b) GGPS Village Muhammad Rajar (Electrification)	0.050	0.001	300	03 Months

S.#	Name of Schemes / School	Estimated Cost	Bid Security	Tender Fee	Time for Completion
<u>Construction of School in Various District under KPP-II 2007-08 Programme District Sanghar (07-Units)</u>					
40	GPS Hote Wassan (Electrification)	0.070	0.001	500	03 Months
41	GPS Allah Warayo Hingoro (R/P)	0.050	0.001	300	03 Months
42	GPS Abdul Basit Hingoro (Electrification)	0.050	0.001	300	03 Months
43	a) GPS Fateh Ali Rajar (R/P)	0.400	0.008	1000	03 Months
	b) GPS Fateh Ali Rajar (Electrification)	0.050	0.001	300	03 Months
<u>Rais Ali Ghulam Nizamani (MPA) (PS-78)</u>					
<u>2008-2009</u>					
<u>Addition of Class Room in existing Primary Schools in District Sanghar 2008-09 Prog: (04-Units).</u>					
44	GPS. Village Ghulam Mustafa Nizamani / GPS. Village Bismillah./ GPS. Village Gullo Wassan /GPS. Piaro Aradin.	0.100	0.002	500	03 Months
<u>Construction of Community Centre in District Sanghar 2008-09 Programme (02-Units).</u>					
45	at Sanghar UC-I / Amir Hamzo Chak No: 5.	0.100	0.002	500	03 Months
<u>2009-2010</u>					
<u>Construction of 1 C/R in existing P.S Tal & District Sanghar (10-Units)</u>					
46	GPS Rahib Behan /GPS Muhammad Khan Pathan / GPS Ghazi Khan Sher / GPS Khamiso Junejo / GPS Muhammad Bachal Wassan	0.100	0.002	500	03 Months
47	GPS Muhammad Hassan Mangrio / GPS Abdul Khaliq Nizamani / GPS Ghulam Hussain Hingoro / GPS Muhammad Mubeen Chack.# 44 shifted to GPS. Ali Gh: Mari / GPS Haji Abdul Qayoom Chack.# 45	0.100	0.002	500	03 Months
<u>Rana Abdul Sattar (MPA) (PS-79)</u>					
<u>2008-2009</u>					
<u>Construction of Building (01-Roomed) in existing Pry Schools in R.A District Sanghar 2008-09 Programme (12-Units).</u>					
<u>Taluka Sinjhor.</u>					
48	GPS. Rais Imdad Ali Sirewal / GPS. Loung Khan Chakrani / GPS. Singhar Wassan / GPS. Choudhry Farzand Ali.	0.100	0.002	500	03 Months
49	GPS. Rais Abdul Rehman Mari Deh 26 / GPS. Pir Bux Brohi / GPS. Bachal Bhatti / GPS. Abul Hassan Khan Shar.	0.100	0.002	500	03 Months
<u>Taluka Shahdadpur.</u>					
50	GPS. Mir Haji Khan Talpur / GPS. Murado Rind / GPS. Ramzan Brohi / GPS. Dodo Soomro.	0.100	0.002	500	03 Months
<u>2009-2010</u>					
<u>Construction of 1-C/R & 2-Roomed in existing P.S in District Sanghar (5-Unit)</u>					
51	GPS Mir Ghulam Shah Tal: Shahdadpur / GPS Sher Muhammad Jatt Tal: Sinjhor / GPS Muhammad Piryal Mari Tal: Sinjhor / GPS Agha Muhammad Tal: Sinjhor	0.100	0.002	500	03 Months
52	GPS Wali Muhammad Keerio (Add: 2 C/R) Sinjhor	0.050	0.001	300	03 Months
<u>Qazi Shamsudin Rajar (MPA) (PS-80)</u>					
<u>2008-2009</u>					
<u>Construction of Building (01-Roomed) in existing Pry Schools in R.A District Sanghar 2008-09 Programme (2-Units).Taluka Khipro.</u>					
53	GPS. Yousif Kumbhar / GPS. Village Haji Maruf Gaju Umar Gaju.	0.060	0.001	500	03 Months
<u>Constt: of Buidling (2-Roomed) in existing P.S in R.A of Distt: Sanghar 2008-09 Prog (01-Unit)</u>					
54	GPS. Waryam Dars (R/P)	0.040	0.001	300	03 Months
<u>2009-2010</u>					
<u>Construction of Two Roomed and C/Wall in existing Pry Schools in R.A Taluka Khipro District Sanghar 2009-10 Prog:(05-Units)</u>					
55	GPS. Aslam Jat / GPS. Village Hote Hingoro / GPS. Hassan Jakhro / GPS. Village Arab Shar.	0.100	0.002	500	03 Months

S.#	Name of Schemes / School	Estimated Cost	Bid Security	Tender Fee	Time for Completion
<u>Compound Wall.</u>					
56	GPS. Waryam Dars (R/P) Mr. Jam Madad Ali MPA (PS-81) 2008-2009 <u>Construction of One Roomed Building existing Pry.Schools in District Sanghar 2008-09 Programme (02-Units)</u>	0.030	0.001	300	03 Months
57	GPS. Khaisar Khan Jalalani Tal:Sinjhora Shazia Atta Muhammad Mari MPA 2008-2009 <u>Construction of One Roomed Primary School in District Sanghar 2008-09 Programme (01-Unit)</u>	0.030	0.001	300	03 Months
58	GPS. Muhammad Qasim Rind Tal: J.N.Ali. <u>Construction of One Roomed Primary School in District Sanghar 2008-09 Programme (01-Unit)</u>	0.600	0.012	1500	03 Months
59	GPS. Siddique Mahar Tal: J.N.Ali. <u>Construction of Building (02-Roomed) in existing Pry. School in District Sanghar 2008-09 Programme (01-Unit)</u>	0.020	0.0004	300	03 Months
60	GPS. Muhammad Hayat Wassan Tal: Sanghar. Syeda Marvi Faseeh (MPA) (PS-140) 2009-2010 (Programme) <u>Constt: 1-C/R in existing P.S /C-Wall in existing P.S in R.A of Distt: Sanghar (10-Unit)</u>	0.020	0.0004	300	03 Months
61	GPS Ch: Habib Ahmed Sinjhora / GPS Chutto Mangrio Sinjhora / GPS Muhammad Ali Bhurgari Sinjhora / GPS Munawar Hussain Arian Sinjhora	0.100	0.002	500	03 Months
62	GGPS Ghundan Sinjhora / GPS Atta Hussain Mangi Shahdadpur / GPS Muhammad Hashim Dahri Shahdadpur / GPS Dhingano Rind Shahdadpur / GPS Fakir Abdullah Jariko Shahdadpur	0.100	0.002	500	03 Months

TERMS & CONDITIONS OF THE TENDERS.

- The intended participates can purchase the separation set of Tenders on payment of Tenders Fee for each work during Office Hours.
- The application for each Tender will be received & Tenders will be issued upto **02.05.2011** , during Office Hours. The Tender will be received back upto 1.00 PM on **03.05.2011** , & will be opened at 3.00 PM by undersigned on the same date, if out of Head Quarter on return to the Head Quarter in the presence of the Bidder of their Authorized agents who may intend to present.
- Under Taking / Affidavit confirming that firm is not involed in any litigation nor abandoned any work in the Department.
- The Bidder should submit earnest money as showing against each work in shape of Call Deposit prepared from the schedule bank in favour of the undersigned.
- In case of firm, list of Partners / Partner ship deed, giving full particulars of Directors / Proprietors or other connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
- The detail of all works can be seen at Web Site: www.sindh.gov.pk
- In case the Tender remain un-responded. The same will be issued during the Office Hours & opened in the presence of Committee, on the following Date.

Received Date & Time for 2nd Attempt

Date of Issue upto **09.05.2011** & will be opened on **10.05.2011 @ 3.00 PM.**

**DISTRICT OFFICER
EDUCATION WORKS
SANGHAR**

S.#	Name of Schemes / School	Estimated Cost	Bid Security	Tender Fee	Time for Completion