

**OFFICE OF THE TOWN MUNICIPAL ADMINISTRATION GADAP  
DANBA GOTH SUPER HIGHWAY KARACHI.**

NO. TMAG / T.O (Infra. & Srs) / 2011- 411

Dated 07-04-2011

To,

**The Director Information,  
(Advertisement),  
Government of Sindh,  
Karachi.**

**SUBJECT: - PUBLICATION OF TENDER NOTICE IN NEWS PAPER.**

Enclosed please find herewith (07) copies of this office I- Tender Notice No. T.M.A.G / I&S / 2011- 409 dated 07-04-2011 for one time insertion in leading Newspapers of Karachi One Sindhi, One Urdu and One English.

A cheque No. 9489599 National Bank of Pakistan District Council Branch dated 07-04-2011 for Rs. 2, 00,000/= (Rupees Two Lacs only) is also attached herewith towards advance payment as usual.

Your bill along with relevant cutting my also please be forwarded to the T.M.A Gadap for payment as per rules

**Town Officer  
(Infrastructure & Services) Wing,  
T.M.A Gadap**

Copy to: -

- 01- The Administrator, Town Municipal Administration Gadap Karachi.
- 02- The Town Officer (Finance) TMA Gadap.
- ✓ 03- The SPRA Authority Sindh Karachi alongwith N.I.T List & CD.

**Town Officer,  
(Infrastructure & Services) Wing,  
T.M.A Gadap**

*11/4*  
*m(CCB)*

SPRA INWARD DIARY  
No. 7518  
Dated 8/5/11  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh

*MAB*

**TOWN MUNICIPAL ADMINISTRATION GADAP, CDGK.**  
**(INFRASTRUCTURE & SERVICES) WING**

No. T.M.A.G / Infra. & Srs / 2011- 409

Dated: 07-04-2011

**TENDER NOTICE**

Approval of Government of Sindh Local Government Department No. LG / (SOVII) / Misc-26 / 2010 (TMA Gadap) Dated Karachi 8<sup>th</sup> December 2010 regarding inviting tenders of Development Schemes and approval of Chairman Sindh People Development Committee Malir Karachi.

Tenders in sealed covers are invited for the following works from the interested contractors / firms as per rules 2010.

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
1.	Rasing / Repair of Boundary wall & pump room at W/S/S Khoar Bazar Mulla Essa Goth U C Murad Memon	6,00,000/=	12,000/=	200/=	02 Months
2.	Providing / Laying / Jointing / Testing Sewerage line at Samoo Goth UC Murad Memon	10,00,000/=	20,000/=	200/=	02 Months
3.	Providing / Laying / Jointing / Testing Sewerage line at at different street Soomar Ismail & Soomar Kandhani Goth UC Murad Memon	15,00,000/=	30,000/=	300/=	03 Months
4.	Providing / Laying M.S Pipe line at Brohi Mohallah, Balcoh Mohallah, Jamote Mohallah, Samma Mohallah, Panhwar Mohallah, Jam Basti UC Murad Memon	Offer Rate	2% of Offer Rate	500/=	04 Months
5.	Providing / Laying Sewerage line at Old Shafi Goth UC Murad Memon	10,00,000/=	20,000/=	200/=	02 Months
6.	Providing / Laying / Jointing & Testing Sewerage line from Habib House to main disposal Mullah Essa Goth UC Murad Memon	10,00,000/=	20,000/=	200	02 Months
7.	Repair of Baloch Mohammedan Football club Mulla Essa Goth U.C Murad Memon	4,00,000/= + O.R	8,000/= + O.R	200/=	02 Month
8.	Supply of Electric motor and other all accessories at Water Supply Scheme Mullah Essa Goth UC Murad Memon	Offer Rate	2% of Offer Rate	200/=	01 Month
9.	Construction of Malakara Stadium at Jam Goth near Girls School via main road Malir to Memon Goth UC Murad Memon	7,00,000/=	14,000/=	200/=	03 Months
10.	Construction of Under Ground Water Tank, Raising of Compound wall for Water Supply Scheme Hashim Khaskheli Goth UC Murad Memon	15,00,000/= + Offer Rate	30,000/= + O.R	400/=	03 Months
11.	Repair / maintenance / improvement of Filter Plant & P/LJ & Testing of PVC pipe line, at Umed Ali Mohallah Memon Goth UC Murad Memon	3,50,000/= + Offer Rate	7,000/= + O.R	200/=	02 Months
12.	Construction of C.C Streets / Roads at different Mohallahs of Memon Goth UC Murad Memon	15,00,000/=	30,000/=	300/=	03 Months
13.	Construction of Metalled road from main road Marhaba PCO to SDO office Memon Goth UC Murad	12,00,000/=	24,000/=	300/=	03 Months
14.	Construction of Pipe culvert at Dur Muhammad Goth Malir Thado Nallah UC Murad Memon	4,50,000/=	9,000/=	100/=	02 Months
15.	Providing / Laying / Jointing & Testing Sewerage line at Ishaque House Haji Abdul Karim Mohallah Memon Goth UC Murad Memon	7,00,000/=	14,000/=	200/=	02 Months
16.	Providing / Laying / Jointing & Testing PVC pipe line at Haji Abdul Karim MOhallah Memon Goth UC Murad Memon	7,00,000/=	14,000/=	200/=	02 Months
17.	Construction of C.C. Streets at Noor Hassan Kalmati paro UC Darsano Channo	5,00,000/=	10,000/=	100/=	02 Months
18.	Construction of C.C Streets / Roads at Ghulam Hussain Jokhio Goth UC Darsano Channo	7,00,000/=	14,000/=	200/=	02 Months
19.	Providing / Laying / Jointing & Testing PVC pipe line at Haji Moosa Goth UC Darsano CHanno	7,00,000/=	14,000/=	200/=	02 Months
20.	Repair / Maintenance of Water Supply Scheme at Allah Bux Goth UC Darsano CHanno	5,00,000/=	10,000/=	100/=	02 Months
21.	Providing Water Supply Scheme at Haji Maroo Goth UC Darsano Channo	7,00,000/=	14,000/=	200/=	02 Months
22.	Repair / Maintenance / Replacement of Sewerage line at Haji Waja Washdil Goth Dumlottee # 08 UC Darsano Channo	7,00,000/=	14,000/=	200/=	02 Months
23.	Providing / Laying / Jointing & Testing Sewerage line at Juma Jokhio Goth Dumlottee UC Darsano Channo	8,00,000/=	16,000/=	200/=	02 Months
24.	Providing / Laying / Jointing & Testing of Sewerage line at Yar Muhammad Jokhio Goth Dumlottee UC Darsano CHanno	7,00,000/=	14,000/=	200/=	02 Months
25.	Repair / Maintenance of Water Supply Scheme at Ali Nawaz Goth Yousuf Shah Mohallah UC Darsano	7,00,000/=	14,000/=	200/=	02 Months
26.	Repair / Maintenance of Water Supply Scheme at Raza Muhammad Goth Sianani Mohallah UC Darsano Channo	10,00,000/=	20,000/=	200/=	02 Months
27.	Providing / Laying / Jointing & Testing PVC pipe line at Malook Salar Goth UC Darsano Channo	5,00,000/=	10,000/=	100/=	02 Months
28.	Improvement of Water Supply Scheme at Abu Bakar Baloch Goth Dumlottee UC Darsano Channo	6,00,000/= + Offer Rate	12,000/= + O.R	200/=	02 Months
29.	Providing / Laying / Jointing & Testing PVC pipe line & Construction of Surface Water Tank at Mammon Khan Jokhio Goth UC Darsano Channo	6,00,000/=	12,000/=	200/=	02 Months
30.	Construction of C.C Streets / road at Gasmani Para Dur Muhammad Goth UC Darsano CHanno	8,00,000/=	16,000/=	200/=	02 Months
31.	Construction of Surface Tank pump room & Providing / Fixing Electric Motor G.I pipe panel board ifc accessories at Water Supply scheme Khan Muhammad Jokhio Goth UC Darsano Channo	8,00,000/= +O.R	16,000/= + O.R	300/=	02 Months
32.	Construction of Under Ground Tank pump room and Providing / Laying PVC pipe line at Murad Jan Mohallah near Allah Bux Jokhio Goth UC Darsano	9,00,000/=	18,000/=	200/=	02 Month
33.	Construction of Water Supply scheme at Ali Nawaz Jokhio Goth U.C Darsano CHanno	5,00,000/=	10,000/=	100/=	02 Months
34.	Improvement of Water Supply scheme at Umer Jamot Goth UC Darsano Channo	3,00,000/=	6,000/=	100/=	Months
35.	Construction of Under Ground Water Tank & Motor at W/S/Scheme Khamiso Khan Jokhio Goth UC Darsano	3,00,000/= + Offer Rate	6,000/= + O.R	200/=	02 Months
36.	Construction of Metalled road from Link road to Yar Muhammad Balcoh House UC Darsano Channo	8,00,000/=	16,000/=	200/=	02 Month
37.	Construction of Over Head Water Tank / Undr Ground Water Tank and P/LJ & Testing PVC pipe line at Water Supply Scheme Bukshoo Jokhio Goth Deh Chuchar UC Darsano	10,00,000/=	20,000/=	200/=	02 Month
38.	Providing / Laying PVC pipe line at Khair Muhammad Khaskheli Deh Chuchar UC Darsano Channo	7,00,000/=	14,000/=	200/=	02 Months
39.	Providing / Laying PVC pipe line at from Jam Mehar Ali Goth to Allah Yar Para ( Jam Mehar Ali) UC Darsano CHanno	3,00,000/=	6,000/=	100/=	01 Month

APPK INWARD DIARY  
 7519  
 Sindh Public Procurement  
 Regulatory Authority Govt of Sindh

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
40.	Construction of Under Ground Tank for Filter Plant at Raza Muhammad Jokhio Goth Deh Chouchar UC Darsano Channo	2,00,000/=	4,000/=	100/=	01 Months
41.	Improvement of PVC pipe line at Dumba Goth UC Darsano CHanno	5,00,000/=	10,000/=	100/=	02 Months
42.	Improvement of Sewerage line at various places of Dumba Goth UC Darsano Channo	5,00,000/=	10,000/=	100/=	02 Months
43.	Boring with installation of Hand Pump at Attaullah Malookani UC Darsano Channo	2,25,000/= + O.R	4,500/= + O.R	100/=	02 Months
44.	Boring with casing installation of Hand Pump near Nomi form UC Darsano Channo	2,25,000/= + O.R	4,500/= + O.R	100/=	02 Months
45.	Providing / Laying / Jointing & Testing PVC pipe and Water tank at Ramzan Sheikh Jogi U.C Darsano	3,00,000/=	6,000/=	100/=	02 Months
46.	Providing / Laying / Jointing & Testing Sewerage line at Ramzan Sheikh Jogi U.C Darsano CHanno	3,00,000/=	6,000/=	100/=	01 Month
47.	Boring with casing Installation of Hand Pump at Jam Mehar Ali Goth Sayani MOhallah Abdul Salam Para UC Darsano Channo	2,25,000/= + O.R	4,500/= + O.R	100/=	01 Month
48.	Repair and maintenance of Metalled from Ahmed School to Jam Ghulam Qadir House UC Darsano Channo	7,00,000/=	14,000/=	200/=	03 Months
49.	Construction of Metalled road from Main Memon Goth to Koolahi Goth UC Darsano CHanno	20,00,000/=	40,000/=	400/=	04 Months
50.	Providing / Laying / Jointing & Testing PVC pipe line at Zakaria Goth UC Darsano Channo	5,00,000/=	10,000/=	200/=	02 Months
51.	Providing / Laying / Jointing & Testing PVC pipe line at Water Supply Scheme Abdul Hakeem Rind UC Darsano Channo	5,00,000/=	10,000/=	200/=	02 Months
52.	Improvement of Water Supply Scheme Raza Muhammad Village UC Darsano Channo	3,00,000/= +O.R	6,000/= + O.R	200/=	02 Months
53.	P/L/J & Testing P.V.C pipe line NC-52 Deh Thado near Haji Nodho Jokhio Goth U.C Darsano Channo	2,00,000/=	4,000/=	100/=	01 Month
54.	Construction of C.C Streets from house of Mumtaiz Korai to Madrasa road at Zakaria Goth UC Darsano Channo	5,00,000/=	10,000/=	200/-	02 Months
55.	Boring with casing i/c Test Bore (04 Nos) in various villages of U.C Darsano CHanno	32,00,000/=	64,000/=	700/=	04 Months
56.	Construction of Surface dressed road at Ali Bikak Deh Shora Kandi Moidan UC Gadap	15,00,000/=	30,000/=	300/=	04 Months
57.	Providing / Laying / Jointing / Testing P.V.C pipe line at Mullah Arzi Goth UC Gadap	5,00,000/=	10,000/=	200/=	Months
58.	Providing / Laying / Jointing / Testing P.V.C pipe line at Usman Takri UC Gadap	5,00,000/=	10,000/=	200/=	02 Months
59.	Providing Water Supply Scheme at Goth Peer Bux Chutto Kand Jhang UC Gadap	10,00,000/= + Offer Rate	20,000/= + O.R	400/=	04 Months
60.	Providing / Laying / Jointing & Testing PVC pipe line at Hussain Baloch Goth UC Gadap	2,00,000/=	4,000/=	100/=	01 Months
61.	Providing / Laying / Jointing & Testing PVC pipe line at Siraj Ahmed Goth UC Gadap	2,00,000/=	4,000/=	100/=	01 Month
62.	Providing / Laying / Testing & Jointing Sewerage line (Phase-II) at Siraj Ahmed Goth Kathore UC Gadap	7,00,000/=	14,000/=	200/=	03 Months
63.	Repair of Talab at Haji Noor Muhammad Burfat Goth UC Gadap	2,50,000/=	5,000/=	100/=	01 Months
64.	Construction of Under Ground Water Tank and P/L PVC pipe line at Taj Computer Institute Goth Mangio Jokhio U.C Gadap	5,00,000/=	10,000/=	200/=	02 Months
65.	P/L/J & Testing PVC pipe line Construction of Water Supply Scheme at Lal Bux Kachalo UC Gadap	7,00,000/= + Offer rate	14,000/= + O.R	300/=	03 Months
66.	Providing / Laying PVC pipe line at Miandad Jokhio Goth UC Gadap	7,00,000/=	14,000/=	200/=	02 Months
67.	Repair of Open Well & Diesel Engine at Juma Kachalo Goth UC Gadap	4,50,000/= + O.R	9,000/= + O.R	200/=	02 Months
68.	Boring with casing installation of Hand Pump at Haji Arbab Gabol Goth UC Gadap	1,25,000/= + O.R	2,500/= + O.R	100/=	01 Months
69.	Construction of C.C Street / Road at Gul Sher Mohallah Gajjan Goth UC Gadap	15,00,000/=	30,000/=	300/=	03 Month
70.	Construction of Over Head Water Tank / Undr Ground Water Tank and P/L/J & Testing PVC pipe line at Abdul Rehman Chulto Kathore UC Gadap	15,00,000/=	30,000/=	300/=	03 Month
71.	P/L PVC pipe line from Palwan Goth Jamal Khan Mohallah Deh Kathore UC Gadap	3,00,000/=	6,000/=	100/=	01 Month
72.	Improvement of Open Well at Ali Bikak Moidan UC Gadap	5,00,000/= + O.R	10,000/= + O.R	200/=	02 Months
73.	Construction of Over Head Water Tank and Electric motor at Faqueer Muhammad Goth UC Gadap	10,00,000/= +O.R	20,000/= + O.R	400/=	03 Months
74.	Boring with casing installation of HAND PUMP at Haji Ali Muhammad Gabol Goth UC Gadap	1,25,000/= + O.R	2,500/= + O.R	100/=	01 Months
75.	Repair of Talab at Haji Ali Muhammad Gabol Goth UC Gadap	2,00,000/=	4,000/=	100/=	01 Months
76.	Construction of Pump room and P/L/J & Testing PVC pipe line at Saffar Khosa Goth UC Gadap	3,00,000/=	6,000/=	100/=	02 Months
77.	Construction of Talab at Jan Muhammad Bikak Moidan UC Gadap	5,00,000/=	10,000/=	100/=	01 Month
78.	Improvement of Water Supply Scheme Pub Malir UC Gadap	7,00,000/=	14,000/=	200/=	02 Months
79.	Construction of C.C Streets Haji Goth Moula Latif UC Gadap	10,00,000/=	20,000/=	200/=	02 Months
80.	Construction of Metalled road from Phota Gabol to Burfat Goth (Phase-II) UC Gadap	40,00,000/=	80,000/=	800/=	04 Months
81.	Construction of Metalled road from Baboo Bagh to Langagi (Phase-II) UC Gadap	40,00,000/=	80,000/=	800/=	04 Months
82.	Providing / Laying / Jointing & Testing Sewerage line at Aali Khan Gabol Goth Ameer Bukhsh Gabol UC Gadap	7,00,000/=	14,000/=	200/=	02 Months

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
83.	Construction of Children Park at Gajjan Goth UC Gadap	5,00,000/= + O.R	10,000/= + O.R	300/=	03 Months
84.	Boring with casing i/c Test Bore (04 Nos) in various villages of U.C Gadap.	32,00,000/=	64,000/=	700/=	04 Months
85.	Construction of Metalled road from Ajmar Tower to Naime Madarsa (Phase-1) Faqueera Goth U.C Gujro	25,00,000/=	50,000/=	500/=	04 Months
86.	Providing / Laying / Jointing & Testing P.V.C pipe line at Gulshan-e-Baloch Mohallah near Madni House U.C Gujro	7,00,000/=	14,000/=	200/=	02 Months
87.	Providing / Laying / Jointing & Testing P.V.C pipe line at Khan Garh Mohallah Yousuf Sahib Khan Mohallah U.C Gujro	7,00,000/=	14,000/=	200/=	02 Months
88.	Providing / Laying / Jointing & Testing Sewerage line at Felah Muhammad Gabol Goth UC Gujro	10,00,000/=	20,000/=	200/=	03 Month
89.	Providing / Laying / Jointing & Testing Sewerage line at Saindad Khuda Bux Goth (Phase-II) UC Gujro	10,00,000/=	20,000/=	200/=	03 Months
90.	Providing / Laying / Jointing & Testing P.V.C pipe line at Aayoub Goth UC Gujro	2,00,000/=	4,000/=	100/=	01 Month
91.	Providing / Laying / Jointing & Testing P.V.C pipe line from Water Supply Scheme to Lassi Goth UC Gujro	7,00,000/=	14,000/=	200/=	02 Months
92.	Construction of Metalled road at Chutta Gabol Goth UC Gujro	15,00,000/=	30,000/=	300/=	03 Months
93.	Providing / Laying / Jointing & Testing Sewerage line at Dildar Umrani Goth (Phase-1) UC Gujro	15,00,000/=	30,000/=	300/=	03 Months
94.	Providing / Laying / Jointing & Testing Sewerage line from Gulshan-e-Baloch Mohallah to Maymarabad chowk via M.I Mohallah Janabad UC Gujro	40,00,000/=	80,000/=	800/=	04 Months
95.	Providing / Laying / Jointing & Testing Sewerage line at Jamali Para Yousuf Sabih Khan Goth (Phase-II) UC Gujro	10,00,000/=	20,000/=	200/=	03 Month
96.	Providing / Laying / Jointing & Testing Sewerage line at Dhani Bux Goth (Phase-III) UC Gujro	10,00,000/=	20,000/=	200/=	03 Months
97.	Providing / Laying Sewerage line at Ghareebabad (Phase-1) UC Gujro	10,00,000/=	20,000/=	200/=	03 Months
98.	Construction of Metalled road at Ghareebabad (Phase-1) UC Gujro	10,00,000/=	20,000/=	200/=	03 Months
99.	Construction of Metalled road from Noor Mahal Dargah to main road at Yousuf Sahib Khan Goth (Phase-1) UC Gujro UC Gujro	30,00,000/=	60,000/=	600/=	04 Month
100.	Construction of Metalled road from main road street No.1 House No.30 to 10, sector No.1 behind Imam Bargah at Ahsanabad UC Gujro	12,00,000/=	24,000/=	300/=	03 Months
101.	Construction of Metalled road from main road to Banghwar Mohallah Yousuf Sahib Khan Goth (Phase-01) UC Gujro	30,00,000/=	60,000/=	600/=	04 Months
102.	Construction of Metalled road at Jhoonjhar Goth (Phase-II) UC Gujro	10,00,000/=	20,000/=	200/=	03 Months
103.	P/LJ & Testing Sewerage line at Noor Khan Goth (Phase-II) UC Gujro	7,00,000/=	14,000/=	200/=	02 Months
104.	P/LJ & Testing PVC pipe line from main line to Shahbaz Goth UC Gujro	7,00,000/=	14,000/=	200/=	02 Months
105.	P/LJ & Testing Sewerage line at Shahbaz Goth UC Gujro	5,00,000/=	10,000/=	100/=	02 Months
106.	Construction of Metalled road from Moosa Gabol Stop to Graveyard via Dodo Gabol Goth UC Songal	10,00,000/=	20,000/=	200/=	03 Months
107.	Providing / Laying / Jointing & Testing PVC pipe line at Abdullah Gabol Goth UC Songal	7,00,000/=	14,000/=	200/=	02 Month
108.	P/LJ & Testing PVC pipe line Peer Bux Goth, Naik Muhammad Goth Sawan Khaskheli Goth Deh Bujhar Buti UC Songal	4,00,000/=	8,000/=	100/=	02 Months
109.	Providing / Laying / Jointing & Testing Sewerage line Mullah essa Goth ( Chana Mohallah ) UC Songal	7,00,000/=	14,000/=	200/=	02 Months
110.	Providing Laying / Jointing & Testing PVC pipe line at Sajjan Gabol Goth Deh Konkar UC Songal	5,00,000/=	10,000/=	100/=	02 Months
111.	Construction of Culvert near Haji Mir Muhammad Gabol Goth UC Songal	5,00,000/=	10,000/=	100/=	02 Months
112.	Construction of Metalled road from Superhighway to S.A Ranges (Phase-1) UC Songal	25,00,000/=	50,000/=	500/=	04 Months
113.	Construction of Metalled road at Rasool Bux Goth Deh Narather UC Songal	32,00,000/=	64,000/=	700/=	04 Months
114.	Construction of Metalled road at Peer Bux Brohi Goth UC Songal	10,00,000/=	20,000/=	200/=	03 Months
115.	Construction of Metalled road at Rasool Bux Burtat Goth Deh Shah Mureed Tapo Songal UC Songal	10,00,000/=	20,000/=	200/=	03 Months
116.	Improvement of Water Supply Scheme and Providing / Supplying Electric Motor and Panel Board with accessories at Water Supply Scheme Schrab Faqueer Goth UC Songal	1,50,000/= + O.R	3,000/= + O.R	200/=	02 Months
117.	Construction of C.C Streets at Haji Abdul Rahim Wadelo Goth UC Songal	7,00,000/=	14,000/=	200/=	02 Months
118.	Construction of C.C Streets at Khan Muhammad Wadelo Para Moula Bux UC Songal	7,00,000/=	14,000/=	200/=	02 Months
119.	Construction of Metalled road Tharo Mangal UC Songal	10,00,000/=	20,000/=	200/=	03 Months
120.	Providing / Laying / Jointing & Testing Sewerage line at Saen Rakhio Jokhio Goth Ghulam Muhammad Jokhio Wadero Qadu Jokhio UC Songal	8,00,000/=	16,000/=	200/=	03 Months
121.	Construction of Metalled road Abdullah Gabol Goth Gulshan-e-Mayar UC Songal	10,00,000/=	20,000/=	200/=	03 Months
122.	Construction of internal road at Haji Abdul Karim Gabol Goth UC Songal	12,00,000/=	24,000/=	300/=	03 Months
123.	Improvement of Water Supply Scheme and P/LJ & Testing PVC pipe line at Haji Achar Gabol Goth UC Songal	5,00,000/= + O.R	10,000/= + O.R	200/=	02 Month
124.	Construction of C.C Streets at Khuda Ki Basti UC Songal	7,00,000/=	14,000/=	200/=	02 Months
125.	Improvement of Water Supply Scheme at Haji Allah Bachayo Goth UC Songal	18,00,000/=	36,000/=	400/=	03 Month
126.	Providing / Laying / Jointing & Testing PVC pipe line and repairing of surface water tank at Deh Mayoo UC Songal	8,00,000/=	16,000/=	200/=	02 Month
127.	Improvement of Open Well at Essadad Goth UC Songal	2,00,000/=	4,000/=	100/=	02 Months
128.	Construction of Metalled road from Qasim Society to Jamali Para via Memon Form House UC Songal	20,00,000/=	40,000/=	400/=	04 Month
129.	Boring with casing i/c Test Bore (04 Nos) in various villages of U.C Songal	32,00,000/=	64,000/=	700/=	04 Months
130.	Construction of Public Park sector 7/B street No. 9 UC Maymarabad	8,00,000/= + Offer Rate	16,000/= + O.R	400/=	03 Months
131.	Providing / Laying / Jointing & Testing Sewerage line at sector 7/B UC Maymarabad	6,00,000/=	12,000/=	200/=	02 Months
132.	Providing / Laying / Jointing & Testing Sewerage line & Construction of C.C Streets at Haji Bhtai Goth UC Maymarabad	12,00,000/=	24,000/=	300/=	03 Months
133.	Providing / Laying / Jointing & Testing Sewerage line & Construction of C.C Streets at Haji Yaqoob Goth UC Maymarabad	12,00,000/=	24,000/=	300/=	03 Months
134.	Construction of C.C Streets / Road at various places of UC Maymarabad	10,00,000/=	20,000/=	200/=	03 Months

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
135.	Renovation / Extension of Parda Park at sector 7/B UC Maymarabad	3,00,000/= + Offer Rate	6,000/= + O.R	200/=	03 Months
136.	Providing / Laying / Jointing & Testing Sewerage line at various places of UC Maymarabad	9,00,000/=	18,000/=	200/=	02 Months
137.	Providing / Laying / Jointing & Testing Sewerage lin for sector No. 01 to sector No. 10 UC Maymarabad	7,00,000/=	14,000/=	200/=	02 Months
138.	Construction of Metalled road at various streets of sector 7-B UC Maymarabad	10,00,000/=	20,000/=	200/=	03 Months
139.	Construction of Public Park at sector 4-B (S.T-13) UC Maymarabad	7,00,000/= + O.R	14,000/= + O.R	400/=	04 Months
140.	Construction of Public Park at sector 5-D (S.T-06) UC Maymarabad	10,00,000/= + O.R	20,000/= + O.R	500/=	04 Months
141.	Construction of Metalled road from PMT No. 19 to Rehmani Masjid to Hospital Abdul Rahim Goth UC Yousuf Goth	30,00,000/=	60,000/=	600/=	04 Months
142.	Construction of C.C Streets / Roads at Abdul Rahim Goth UC Yousuf Goth	10,00,000/=	20,000/=	200/=	03 Months
143.	Construction of C.C Streets / Raods at Siddique Goth UC Yousuf Goth	10,00,000/=	20,000/=	200/=	03 Months
144.	Providing / Laying / Jointing & Testing Sewerage line at Siddique Goth Yousuf Goth UC Yousuf Goth	10,00,000/=	20,000/=	200/=	03 Months
145.	Construction of C.C Streets / Raods at Yousuf Goth Goth UC Yousuf Goth	10,00,000/=	20,000/=	200/=	03 Months
146.	Construction of C.C Streets at Buriat Mohallah Yousuf Goth UC Yousuf Goth	10,00,000/=	20,000/=	200/=	03 Month
147.	Providing / Laying / Jointing & Testing Sewerage line at Abdul Rahim Goth UC Yousuf Goth	12,00,000/=	24,000/=	300/=	03 Months
148.	Construction of Metalled road from Murtaza Chowk to Shakkar Khan PCO UC Yousuf Goth	20,00,000/=	40,000/=	400/=	04 Months
149.	Construction of Metalled road from Batak Pathan House to Degree College Abdul Rahim Goth UC Yousuf Goth	20,00,000/=	40,000/=	400/=	04 Months
150.	Construction of Public Park at Abdul Rehman Goth Deh Jam chakro UC Manghopir	5,00,000/= + Offer rate	10,000/= + O.R	300/=	03 Months
151.	Construction of Public Park at Ramzan Goth UC Manghopir	5,00,000/= + Offer rate	10,000/= + O.R	300/=	03 Months
152.	Providing / Laying / Jointing & Testing PVC pipe line at Mir Muhammad Goth Goth UC Manghopir	10,00,000/=	20,000/=	200/=	03 Months
153.	Construction of Metalled road at Haji Mehmood Goth (Phase-1) UC Manghopir	15,00,000/=	30,000/=	300/=	03 Months
154.	Construction of internal Metalled road at Dargah Mai Gari Gul Baig Goth (Phase-1) UC Manghopir	10,00,000/=	20,000/=	200/=	03 Month
155.	Construction of Metalled road from Garam Chashma to Mari Goth (Phase-1) UC manghopir	25,00,000/=	50,000/=	500/=	04 Months
156.	Construction of Pavilion for Malakhra Ground at Dargah Mai Gari (Phase-1) UC Manghopir	10,00,000/=	20,000/=	200/=	03 Months
157.	Construction of Foot ball stadium / Pavilion near Garam Chashman at Allah Bux goth (Phase-1) UC Manghopir	40,00,000/=	80,000/=	800/=	05 Months
158.	Providing / Laying / Jointing & Testing PVC pipe line at Zalboo Goth UC Manghopir	4,00,000/=	8,000/=	100/=	02 Months
159.	Construction of Culvert at Ahmed Khan Goth UC Manghopir	5,00,000/=	10,000/=	100/=	02 Months
160.	Construction of Public Park at Sabeel Goth UC Manghopir	5,00,000/= + O.R	10,000/= + O.R	300/=	03 Months
161.	Construction of C.C Streets at Makrani Para UC Manghopir	8,00,000/=	16,000/=	200/=	02 Months
162.	P/L/J & Testing PVC pipe line from Peer Muhammad Goth to Bund Murad Yousuf Goth UC Manghopir	7,00,000/=	14,000/=	200/=	02 Months
163.	P/L/J & Testing Sewerage line at Makrani para (Phase-II) UC Manghopir	7,00,000/=	14,000/=	200/=	02 Months
164.	P/L/J & Testing Sewerage line at Haji Muhammad Umer Mangal Goth UC Manghopir	15,00,000/=	30,000/=	300/=	03 Months
165.	Providing / Laying / Jointing PVC pipe line from main line to Ghazi Goth (Phase-1) UC Manghopir	30,00,000/=	60,000/=	600/=	04 Months
166.	Providing / Laying PVC pipe line at Pukhtoonabad sector-1 UC Manghopir	7,00,000/=	14,000/=	200/=	02 Months
167.	Providing / Laying / Jointing & Testing Sewerage line at Haroonabad UC Manghopir	15,00,000/=	30,000/=	300/=	03 Months
168.	Providing / Supplying G.I pipes 2" & 2 1/2" dia 10 feet length 10 gauge with flinch welded with nut bolt for TMA Gadap	Offer Rate	2% of Offer Rate	1000/=	02 Months
169.	Fabrication of Water Tanker Bouzers 1000 Gallons capacity for 07 Nos Mazda T3500 TMA Gadap	Offer Rate	2% of Offer Rate	1000/=	03 Months
170.	Providing / Fixing Pole with street lights at Pakistan Hotel to Samoo Goth UC Murad Memon	Offer Rate	2% of Offer Rate	500/=	02 Month
171.	Supply of centrifugal motors and centrifugal pumps 15 HP 20HP 30 HP and star Delta Automatic panel boards & sluice valve and Air valve for TMA Gadap	Offer Rate	2% of Offer Rate	1000/=	02 Month
172.	Providing / Supplying Turbine Motor 60 HP and Turbine pump 6" dia with complete accessories i/c star Deltata panel boards etc TMA Gadap	Offer Rate	2% of Offer Rate	800/=	02 Month
173.	Repair of Engine Overhauling Water Tanker No. GL-7625 Dong fung TMA Gadap	Offer Rate	2% of Offer Rate	200/=	02 Month
174.	Providing / Fixing Flood Lights at Muhammadi Football stadium near Eid Gah Memon Goth UC Murad Memon	Offer rate	2% of Offer Rate	1000/=	02 Months
175.	Providing / Fixing Flood Lights at All Brother Football stadium near Samoo Goth UC Murad Memon	Offer Rate	2% of Offer Rate	1000/=	02 Months
176.	Annual Contract Repair / Maintenance of Submersible motor & Pump different water supply schemes of TMA Gadap	Offer Rate	2% of Offer Rate	1000/=	12 Months
177.	Construction of Surface Water Tank (50 Nos) in various Union Council's of T.M.A Gadap	50,00,000/=	1,00,000/=	2000/=	05 Months
178.	Supply of Computer set complete accessories (computer Table & 04 Nos. Chairs) with Colour Printer HP series and Providing / Fixing A.C Split Unit (One Ton) with stabilizer 7000 volts for computer section (Infra. & Srs) TMA Gadap	Offer Rate	2% of Offer Rate	200/=	01 Month
179.	Providing / Supplying Diesel Generators different K.V for various Water Supply Schemes for TMA Gadap.	Offer Rate	2% of Offer Rate	2000/=	02 Months
180.	Supplying of stationary printed for TMA Gadap	Offer Rate	2% of Offer Rate	200/=	01 Month
181.	Supply of Stationary unprinted for TMA Gadap	Offer rate	2% of Offer Rate	200/=	01 Month
182.	Supply of liverier / uniform for class 01 to 04 employees of TMA Gadap	Offer Rate	2% of Offer Rate	300/=	01 Month

## TERMS & CONDITIONS

1	Tender documents can be obtained from Office of the Town Officer, Infrastructure & Services Wing, Town Pay Order quoted against each work from any schedule Bank of Karachi / Non refundable between 10:00 AM to 04:00 PM							
2	The tender will be issued on presentation of 2% earnest money in shape of Pay Order from any schedule Bank of Karachi prepared in favour of Town Municipal Administration Gadap and written request on their letter heads.							
3	The T.M.A Gadap will detain the earnest money of 1 <sup>st</sup> , 2 <sup>nd</sup> and 3 <sup>rd</sup> lowest bidders till finalization of tenders.							
4	The contractors should draw their rates in figures and words with Ballpoint / pointers.							
5	Over-writing and cutting or written in pencil will not be acceptable & tenders will be treated as cancelled.							
6	No tender documents will be issued on opening date.							
7	Work Orders will be issued as per financial position / availability of funds.							
8	The contractor should attached Photocopy of Pakistan Engineering Council Certificate and produce original P.E.C for verification for the year 2011. In case of Electrical work the Electrical License is required which will be produce in original for verification and photo copy of electric license, N.T.N, N.I.C is required.							
9	The tenders will be opened in the office of Town Officer (Infrastructure & Services) Wing in presence of Administrator / T.M.O and the contractors or their re-presentatives. In case if there is any holiday on opening date, or the undersigned out of Head Quarter the tenders will be opened on next working day.							
10	<p>The date of issue and opening of the tenders are as under:-</p> <p><b>i- <u>First Date.</u></b></p> <table border="1" style="width: 100%; border-collapse: collapse; margin: 10px 0;"> <tr> <td style="text-align: center; padding: 5px;"><b><u>Date of issue of tender documents From the date of Publication to 09-05-2011 During office hours</u></b></td> <td style="text-align: center; padding: 5px;"><b><u>Date of return of tender Documents in the sealed 11-05-2011 12:00 P.M</u></b></td> <td style="text-align: center; padding: 5px;"><b><u>Date of Opening Of Tender Box 11-05-2011 1:00 P.M</u></b></td> </tr> </table> <p><b>ii- <u>Second Date.</u></b></p> <table border="1" style="width: 100%; border-collapse: collapse; margin: 10px 0;"> <tr> <td style="text-align: center; padding: 5px;"><b><u>Date of return of tender Documents in the sealed 16-05-2011 12:00 P.M</u></b></td> <td style="text-align: center; padding: 5px;"><b><u>Date of Opening Of Tender Box 16-05-2011 1:00 P.M</u></b></td> </tr> </table> <p><b>iii- <u>Third Date.</u></b></p> <table border="1" style="width: 100%; border-collapse: collapse; margin: 10px 0;"> <tr> <td style="text-align: center; padding: 5px;"><b><u>Date of return of tender Documents in the sealed 21-05-2011 12:00 P.M</u></b></td> <td style="text-align: center; padding: 5px;"><b><u>Date of Opening Of Tender Box 21-05-2011 1:00 P.M</u></b></td> </tr> </table>	<b><u>Date of issue of tender documents From the date of Publication to 09-05-2011 During office hours</u></b>	<b><u>Date of return of tender Documents in the sealed 11-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 11-05-2011 1:00 P.M</u></b>	<b><u>Date of return of tender Documents in the sealed 16-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 16-05-2011 1:00 P.M</u></b>	<b><u>Date of return of tender Documents in the sealed 21-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 21-05-2011 1:00 P.M</u></b>
<b><u>Date of issue of tender documents From the date of Publication to 09-05-2011 During office hours</u></b>	<b><u>Date of return of tender Documents in the sealed 11-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 11-05-2011 1:00 P.M</u></b>						
<b><u>Date of return of tender Documents in the sealed 16-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 16-05-2011 1:00 P.M</u></b>							
<b><u>Date of return of tender Documents in the sealed 21-05-2011 12:00 P.M</u></b>	<b><u>Date of Opening Of Tender Box 21-05-2011 1:00 P.M</u></b>							
11	The Competent Authority of T.M.A Gadap reject any or all tenders / proposal / bids on any reasons / ground but is not required to justify those grounds.							

  
**Town Officer**  
**(Infrastructure & Services) Wing,**  
**T.M.A Gadap**