

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION UBAURO DISTRICT GHOTKI  
@ MIRPUR MATHELO.**

NO: TMAU/DEV/1835/2011.  
UBAURO DATED: 07/04/2011.

**TENDER NOTICE.**

With the permission of Government of Sindh vide Letter No: LG(SOVII)/MISC:-26/TMAUBAURO/2010 Local Government Department, Dated 15-12-2010. All sealed Tenders are invited on PPRA rules from the interested contractors / companies for following development works / schemes of Taluka Municipal Administration Ubauro.

**OZT Share (Own Sources).**

SR. NO	NAME OF SCHEMES	ESTIMATE COST	EARNEST MONEY	TENDER FEE	TIME ALLD:
<b>A. TOWN UBAURO.</b>					
01	Repair of Surface Drain & E/Work & dry brick pavement from H/o Faiz Mohd: to H/o Fateh Mohd: Malik.	500000.00	10000.00	1000.00	7 Months
02	Repair of Surface drain & E/work & Dry Brick Pavement from H/o Shabeer Ahmed Malik to main street.	200000.00	4000.00	500.00	4 Months
03	Repair of Surface Drain & Earth work & Dry Brick Pavement from H/o Ghulam Qadir to H/o Taj Mohammad via Drainage Disposal Malik Colony.	500000.00	10000.00	1000.00	7 Months
04	Rehabilitation of Surface Drain from Marvi Service Station to Main National Highway.	600000.00	12000.00	1000.00	7 Months
05	Repair of surface drain & E/work & Dry Brick Pavement from H/o Abdul Hameed Malik to Jama Masjid.	300000.00	6000.00	1000.00	4 Months
06	Repair of Surface Drain & Earth work & Dry Brick Pavement from H/o Khurshed Malik to N/ Highway.	400000.00	8000.00	1000.00	5 Months
07	Repair of Surface Drain & E/Work & Brick Pavement from N.H.W to H/o Ahsanullah Dahar Malik Colony.	400000.00	8000.00	1000.00	5 Months
08	Repair of S/ Drain & Earth work & Dry Brick Pavement from H/o Mohammad Ali Malik to Main street.	200000.00	4000.00	500.00	4 Months
09	Repair of S/Drain & E/Work & Dry Brick Pavement from H/o Nazeer Malik to H/o Ustad Jameel Malik.	300000.00	6000.00	1000.00	5 Months
10	Repair of Surface Drain & Earth work & Dry Brick Pavement from National Highway to H/o Abdul Sattar & Maqbool Shaikh Mohalla Ubauro.	400000.00	8000.00	1000.00	5 Months
11	Repair of S/Drain & E/Work & Brick Pavement from H/o Wakeel Malik to H/o Allahwasayo Shaikh Mohalla.	500000.00	10000.00	1000.00	6 Months
12	Repair of Surface Drain & Earth work & Dry Brick Pavement from H/o Taj Mohammad Shaikh to H/o Kamran Solangi.	400000.00	8000.00	1000.00	5 Months
13	Repair of S/ Drain & E/work & Dry Brick Pavement from H/o Piyaro Dhandho to Chandiyo House.	400000.00	8000.00	1000.00	5 Months
14	Earth work & Dry Brick Pavement from H/o Ustad Zulfiqar Channo to H/o Ali Nawaz Solangi.	400000.00	8000.00	1000.00	5 Months
15	Repair of S/ Drain & E/work & Dry Brick Pavement from H/o Ali Nawaz Solangi to S/o Abdul Latif.	500000.00	10000.00	1000.00	7 Months
16	Construction of Surface Drain & Earth work & Dry Brick Pavement from H/o Mohammad Sadique Memon to H/o Mohammad Aslam.	500000.00	10000.00	1000.00	7 Months
17	Earth work & Dry Brick Pavement from H/o Hashim Gurgage to Bhutto House.	500000.00	10000.00	1000.00	7 Months
18	Earth work & Dry Brick Pavement from street of Bangul Labano Phase-2	600000.00	12000.00	1000.00	7 Months
19	Earth work & Dry Brick Pavement from main street to H/o Raheem Bux.	500000.00	10000.00	1000.00	7 Months
20	Earth work & Dry Brick Pavement from Panhwar Mohalla to Shop of Mohammad Fida Rind.	600000.00	12000.00	1000.00	7 Months
21	Construction of Drain in Town Phase-I.	1200000.00	24000.00	2000.00	10 Months
22	Construction of Drain in Town Phase-II.	1200000.00	24000.00	2000.00	10 Months
23	Repair & maintenance of drain & CC Block Phase-I.	1200000.00	24000.00	2000.00	10 Months
24	Repair & maintenance of drain & CC Block Phase-II.	1200000.00	24000.00	2000.00	10 Months




25	Providing & fixing Recc pipe in Khanpur mohalla phase-I.	1200000.00	24000.00	2000.00	10 Months
26	Providing & fixing Recc pipe in Khanpur mohalla phase-II	1200000.00	24000.00	2000.00	10 Months
27	Construction of Mattelled road.	1200000.00	24000.00	2000.00	10 Months
28	Yad Gar Shaheed Rani.	600000.00	12000.00	1000.00	7 Months
29	De-silting of D/Well of D/Scheme & Drainage Lines.	1000000.00	20000.00	2000.00	10 Months
30	Construction of Library Hall.	1200000.00	24000.00	2000.00	10 Months
31	Dry Brick Pavement & Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
32	Dry Brick Pavement & Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
33	Dry Brick Pavement & Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
34	Dry Brick Pavement & Earth Work Phase-IV.	1200000.00	24000.00	2000.00	10 Months
<b>B. U/C UBAURO</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Construction of C.C Drain.	1200000.00	24000.00	2000.00	10 Months
<b>C. U/C KAMU SHAHHED</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
04	Construction of C.C Drain.	1200000.00	24000.00	2000.00	10 Months
<b>D. U/C KHAMBHRA.</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
04	Construction of C.C Drain.	1200000.00	24000.00	2000.00	10 Months
<b>E. U/C CHANDIA</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
<b>F. U/C JHANGAL MALIK.</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
04	Construction of C.C Drain.	1200000.00	24000.00	2000.00	10 Months
05	Construction of Culverts	300000.00	6000.00	700.00	5 Months
<b>G. U/C WASTI JEEWAN SHAH.</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
04	Construction of drain & slab.	08,00,000.00	16000.00	2000.00	6 months
<b>H. U/C LANGHO.</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months
04	Dry Brick Pavement and Earth Work Phase-IV.	1200000.00	24000.00	2000.00	10 Months
05	Construction of Culverts.	1000000.00	20000.00	1500.00	8 Months
06	Construction of C.C Drains.	1000000.00	20000.00	1500.00	8 Months
<b>I. U/C RANWATI.</b>					
01	Dry Brick Pavement and Earth Work Phase-I.	1200000.00	24000.00	2000.00	10 Months
02	Dry Brick Pavement and Earth Work Phase-II.	1200000.00	24000.00	2000.00	10 Months
03	Dry Brick Pavement and Earth Work Phase-III.	1200000.00	24000.00	2000.00	10 Months

**TERMS & CONDITIONS:**

- All terms and conditions can be seen in the office of T.O (I&S) during office hours on any office working day.
- Tender will be received on 1<sup>st</sup> Date: 07-05-2011 time 12.00 Pm, 2<sup>nd</sup> 09-05-2011 time 12.00 Pm and 3<sup>rd</sup> 13-05-2011 time 12.00 Pm and 14-05-2011 same may be opened on same date time 1.00 Pm.
- The undersigned have reserve the right accept or reject any tender without any assigning reason thereof.
- All tenders auctioned on PPRA Rules.



  
**ADMINISTRATOR**  
 TALUKA MUNICIPAL ADMINISTRATION  
 UBAURO