

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS
DIVISION LARKANA

NO: TC/G-55/ 1347

/2011,

Larkana, dated: 18-4- /2011.

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached.

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 9/5/2011 from the office of the undersigned, tenders will be received back on 9/5/2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.


In case of no response the issue and opening date of Tenders will be issued upto 12/5/2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ www.sindh.govt.pk

Note This NIT can be seen of PPRA web site @ www.ppra.sindh.govt.pk

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA :

- 1/- Copy(Seven Copies) is Forwarded to the Director of Information Public Relation Department (Advertisement) Block 96 Sindh Secretariat Karachi for publication in News Paper Specially in Dawn " English", "Jang" Urdu & "Kawish" Sindhi as per orders of worthy Secretary Government of Sindh, Works & Services Department Karachi.
- 2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 3/- ✓ Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi along with copy of NIT for favour of information and placing the same on the web site.
- 4/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 5/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 6/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 7/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

LIST OF WORKS

S.#	Name of Work	Estimate Cost	Earnest Money	Period	Tender Fee
01	Construction of District Court Building Kamber (Construction of C/Wall i/c Gates)	4.000 (M)	80000/-	8 Month	3000
02	Construction of District Court Building Kamber (Construction of Judicial Lockup)	1.500 (M)	30000/-	4 Months	3000
03	Construction of District Court Building Kamber (Construction of Waiting Shed for Male)	1.100 (M)	20000/-	3 Months	3000
04	Construction of District Court Building Kamber (Construction of Waiting Shed for Female)	1.100 (M)	22000/-	3 Months	3000
05	Construction of District Court Building Kamber (Construction of Canteen)	1.800 (M)	36000/-	5 Months	3000
06	Construction of District Court Building Kamber (Construction of Judicial Lockup)	1.500 (M)	30000/-	4 Months	3000
07	Construction of District Court Building Kandhkot (Construction of Waiting Shed for Male)	1.100 (M)	22000/-	3 Months	3000
08	Construction of District Court Building Kandhkot (Construction of Waiting Shed for Female)	1.100 (M)	22000/-	3 Months	3000
09	Construction of District Court Building Kandhkot (Construction of Canteen)	1.800 (M)	36000/-	5 Months	3000
10	Construction of District Court Building Kashmore Kandhkot (Construction of C/Wall i/c Gates)	4.000 (M)	80000/-	8 Month	3000
11	Construction of District Court Building Kandhkot (Construction of Judicial Lockup)	1.500 (M)	30000/-	4 Months	3000
12	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.1) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
13	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.2) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
14	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.3) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
15	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.4) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
16	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.5) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
17	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.6) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
18	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow Package No.7) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000
19	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the Bungalow No.8) Catg: IInd Bungalow	4.000 (M)	80000/-	8 Months	3000


LIST OF WORKS

S.#	Name of Work	Estimate Cost	Earnes t Money	Period	Tend er Fee
20	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the 3 rd Bungalow Package No.1)	3.000 (M)	60000/-	6 Months	3000
21	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the 3 rd Bungalow Package No.2)	3.000 (M)	60000/-	6 Months	3000
22	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the 3 rd Bungalow Package No.3)	3.000 (M)	60000/-	6 Months	3000
23	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the 3 rd Bungalow Package No.4)	3.000 (M)	60000/-	6 Months	3000
24	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Larkana (Construction of the 3 rd Bungalow Package No.5)	3.000 (M)	60000/-	6 Months	3000
25	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Kamber (Construction of the Category 2 nd Bungalow Package No.1)	4.000 (M)	80000/-	8 Months	3000
26	Construction of Officer / Officials Residential accommodation for the prosecutors in Sindh @ Kamber (Construction of the Category 2 nd Bungalow Package No.2)	4.000 (M)	80000/-	8 Months	3000
27	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of 3 rd Bungalow 1 No.)	2.000 (M)	40000/-	6 Months	3000
28	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of 3 rd Bungalow 2 No.)	2.000 (M)	40000/-	8 Months	3000
29	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 4 th Quarters 1 No.)	1.300 (M)	26000/-	5 Months	3000
30	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 5 th Quarters 2 Nos.) Package No.1	1.600 (M)	32000/-	5 Months	3000
31	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 5 th Quarters 2 Nos.) Package No.2	1.600 (M)	32000/-	5 Months	3000
32	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 5 th Quarters 2 Nos.) Package No.3	1.600 (M)	32000/-	5 Months	3000
33	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 5 th Quarters 2 Nos.)Package No.4	1.600 (M)	32000/-	5 Months	3000
34	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of Category 5 th Quarters 2 Nos.)Package No.5	1.600 (M)	32000/-	5 Months	3000
35	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of C/Wall i/c Steel Gates)	1.200 (M)	24000/-	4 Months	3000
36	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of HSR (20000 Gallons) & Pump Room)	1.500 (M)	30000/-	4 Months	3000
37	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kamber (Construction of U/ground Tank)	1.400 (M)	29600/-	4 Months	3000
38	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore (Construction of Type Vith Quarters 2 Nos.)	1.600 (M)	32000/-	4 Months	3000
39	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of 3 rd Bungalow 1 No.)	2.000 (M)	40000/-	8 Months	3000

Continued on Page # 03

LIST OF WORKS

S.#	Name of Work	Estimate Cost	Earnest Money	Period	Tender Fee
40	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 5 th Quarters 2 Nos.) Package No.2	1,600 (M)	32000/-	5 Months	3000
41	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 4 th Quarters 1 No.)	1,300 (M)	26000/-	5 Months	3000
42	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 5 th Quarters 2 Nos.) Package No.1	1,600 (M)	32000/-	5 Months	3000
43	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 5 th Quarters 2 Nos.) Package No.3	1,600 (M)	32000/-	5 Months	3000
44	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 5 th Quarters 2 Nos.) Package No.4	1,600 (M)	32000/-	5 Months	3000
45	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Category 5 th Quarters 2 Nos.) Package No.5	1,600 (M)	32000/-	5 Months	3000
46	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of C/Wall i/c Steel Gates)	1,200 (M)	24000/-	4 Months	3000
47	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of HSR (20000 Gallons) & Pump Room)	1,500 (M)	30000/-	4 Months	3000
48	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of U/ground Tank)	1,400 (M)	29600/-	4 Months	3000
49	Construction of Offices & Residential inquiries and Anticorruption (7 Nos) in Sindh @ Kashmore Kandhkot (Construction of Type Vith Quarters 2 Nos.)	1,600 (M)	32000/-	4 Months	3000
50	Rehabilitation of Drivers Training School under Public Private Partnership at Larkana	2,300 (M)	46000/-	4 Months	3000


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA