

heOFFICE OF THE TMO/ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION KAZI AHMED
DISTRICT SHAHEED BENAZIR ABAD

Phone No: 0244-321300

No: TMA/NIT/212/2011

Fax No: 0244-321288

Kazi Ahmed, Dated:03/5/2011

TENDER NOTICE

Tenders in sealed covers are invited for the following works from the interested contractors/firms as per Sindh Public Procurement Regularity Authority Rules 2010.

Sr. No	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time Allowed
1.	Construction of Brick Pavement in various Villages of Union Council Kazi Ahmed-I	950000	19000	1500	12 Months
2.	Construction of Culverts in various villages of Union Council Kazi Ahmed-I	950000	19000	1500	12 Months
3.	Construction of Brick Pavement i/c Surface Drains for Village Dodo Chhutto	500000	10000	750	12 Months
4.	Construction of Brick Pavement for Village Abdul Kareem Korejo Union Council Kazi Ahmed	200000	4000	500	12 Months
5.	Construction of Brick Pavement for Village Saeed Channa Union Council Saeed Kando	500000	10000	750	12 Months
6.	Construction of Brick Pavement for Village Chanda Singh	200000	4000	500	12 Months
7.	Construction of Waiting Shad for Village Sayed Yar Ali Shah	200000	4000	500	12 Months
8.	Construction of Waiting Shad Dodo Chhutto Road @ Ali Abad Stop	200000	4000	500	12 Months
9.	Construction of Brick Pavement for Village Anjuman Union Council Kazi Ahmed-I	200000	4000	500	12 Months
10.	Construction of Waiting Shad @ Village Anjuman Union Council Kazi Ahmed-I	200000	4000	500	12 Months
11.	Construction of Culverts in surrounding villages of Kazi Ahmed	950000	19000	1500	12 Months
12.	Construction of Culverts on water courses for satellite villages of Union Council Kazi Ahmed-I and Kazi Ahmed-II	950000	19000	1500	12 Months
13.	Construction of Culverts in various villages of Union Council Mirza Bagh	950000	19000	1500	12 Months
14.	Construction of Metalled Road from Village Soomar Khaskhali	950000	19000	1500	12 Months
15.	Construction of Metalled Road for Village Raj Muhammad Arain	950000	19000	1500	12 Months
16.	Construction of Metalled Road from Bachal Pur Road to Village Dad Muhammad Gabool Union Council Thatt	950000	19000	1500	12 Months
17.	Construction of Metalled Road from Allah Bux Kubar Road to Village Sabar Khan Rind (Remaining Work)	950000	19000	1500	12 Months
18.	Construction of Drainage System for village Chohdry Manzoor Ali Arain	950000	19000	1500	12 Months
19.	Construction of Culverts in various villages of Union Council Manahro	500000	10000	750	12 Months
20.	Construction of Brick Pavement for various villages of Union Council Manahro	500000	10000	750	12 Months
21.	Supply of Street Light Material for Town Kazi Ahmed TMA Kazi Ahmed	950000	19000	1500	12 Months
22.	Supply of Street Light Material for Sub-Office Daulatpur & Sub-Office Shahpur Jahania TMA Kazi Ahmed	950000	19000	1500	12 Months
23.	Construction of Bridge on Daulatpur Minor near Khan Muhammad Rind	600000	12000	1500	12 Months
24.	Renovation / Repair of TMA Kazi Ahmed office (Remaining Work)	950000	19000	1500	12 Months
25.	Construction of Mosque for TMA Kazi Ahmed	950000	19000	1500	12 Months
26.	Construction of Quarter for Officers of TMA Kazi Ahmed	950000	19000	1500	12 Months
27.	Construction of Public Toilets in Daulatpur and Shahpur Jahania Town Area	300000	6000	500	12 Months
28.	Providing and fixing Street Light Boards @ Kazi Ahmed Town	300000	6000	500	12 Months
29.	Desiltation from Main Holes of Kazi Ahmed, Daulatpur and Shahpur Jahania Town	950000	19000	1500	12 Months
30.	Desiltation from Disposals Kazi Ahmed, Daulatpur and Shahpur Jahania Town	950000	20000	1500	12 Months
31.	Construction of Katcha @ various villages of TMA Kazi Ahmed	500000	10000	500	12 Months
32.	Construction of Surface Drains i/c Brick Pavement for Village Muhammad Arif Daitho U.C Thatt	500000	10000	750	12 Months
33.	Construction of Surface Drains i/c C.C Topping for Sardar Colony Kazi Ahmed Town	950000	19000	1500	12 Months
34.	Construction of Surface Drains i/c C.C Topping for Shouqat Abad Kazi Ahmed Town	950000	19000	1500	12 Months
35.	Construction of Surface Drains i/c C.C Topping for Mirjat Muhalla Kazi Ahmed Town	950000	19000	1500	12 Months
36.	Construction of Surface Drains i/c C.C Topping for Shouqat Colony Kazi Ahmed Town	950000	19000	1500	12 Months
37.	Construction of Surface Drains i/c C.C Topping for Aftab Colony Kazi Ahmed Town	950000	19000	1500	12 Months
38.	Construction of Surface Drains i/c C.C Topping for Nabi Bux Colony Kazi Ahmed Town	950000	19000	1500	12 Months
39.	Construction of Surface Drains i/c C.C Topping for Qureshi and Saffan Muhalla Daulatpur Town	950000	19000	1500	12 Months
40.	Construction of Surface Drains i/c C.C Topping for Mehboob Shah Muhalla Daulatpur Town	950000	19000	1500	12 Months
41.	Construction of Surface Drains i/c C.C Topping for Chahat Muhalla Daulatpur Town	950000	19000	1500	12 Months
42.	Construction of Surface Drains i/c C.C Topping for Rafique Colony Daulatpur Town	950000	19000	1500	12 Months
43.	Construction of Surface Drains i/c C.C Topping for Umrani Muhalla Shahpur Jahania Town	950000	19000	1500	12 Months
44.	Construction of Surface Drains i/c C.C Topping Sethar Muhalla Shahpur Jahania Town	950000	19000	1500	12 Months
45.	Construction of Surface Drains i/c C.C Topping Dahri Muhalla Shahpur Jahnai Town	950000	19000	1500	12 Months
46.	Construction of Compound Wall for Main Disposal Kazi Ahmed Town	950000	19000	1500	12 Months
47.	Construction of Water Tank for Village Malook Dahri U.C Manahro	500000	10000	750	12 Months
48.	Construction of Metalled Road from Sarkari Khoh to Bachalpur (Faiz Muhammad Chandio) Patch Work	950000	19000	1500	12 Months
49.	Construction of Waiting Shade in various villages of U.C Mirza Bagh, Kazi Ahmed-I & Kazi Ahmed-II	950000	19000	1500	12 Months
50.	Construction of Waiting Shade in various villages of U.C Thatt, Ahmed Bughio & Saeed Kando	950000	19000	1500	12 Months
51.	Construction of Waiting Shade in various villages of Taluka Kazi Ahmed	950000	19000	1500	12 Months
52.	Construction of Brick Pavement for Village Mumtaz Fuj Union Council Ahmed Bughio	400000	8000	750	12 Months

53.	Construction of Brick Pavement and Open Surface Drains for Muhalla Sadique Kumbhar & Lal Muhammad Juno Village Mir Muhammad Juno	950000	19000	1500	12 Months
54.	Construction of Brick Pavement for Muhalla Raheem Bux Fuj Village Raheem Bux Fuj U.C Ahmed Bughio	400000	8000	750	12 Months
55.	Construction of Brick Pavement in various villages of Union Council Ahmed Bughio	950000	19000	1500	12 Months
56.	Construction of Brick Pavement & Culvert in various villages of Union Council Ahmed Bughio	950000	19000	1500	12 Months
57.	Construction of Brick Pavement in various villages of Union Council Mirza Bagh	950000	19000	1500	12 Months
58.	Construction of Brick Pavement in various villages of Union Council Thatt	950000	19000	1500	12 Months
59.	Construction of Culverts in various villages of Union Council Thatt	950000	19000	1500	12 Months
60.	Construction of Culverts in various Roads on water courses of Taluka Kazi Ahmed	950000	19000	1500	12 Months
61.	Construction of Surface Drains i/c C.C Topping & Brick Pavement for Village Inayatullah Dahri U.C Shahpur Jahania	500000	10000	750	12 Months
62.	Construction of Road from Ahmed Khan Khaskhali to Village Shafi Muhammad Kaloi	950000	19000	1500	12 Months
63.	Construction of Brick Pavement & C.C Topping for Village Haji Jan Muhammad Lashari U.C Manahro	800000	16000	1500	12 Months
64.	Construction of Brick Pavement for Village Muhammad Saleh U.C Manahro	950000	19000	1500	12 Months
65.	Construction of Brick Pavement for village Muhammad Ashraf U.C Manahro	700000	14000	1500	12 Months
66.	Construction of Water Tank i/c PVC Pipe and Motor for Village Ghullam Hussain Lashari	450000	9000	750	12 Months
67.	Construction of Water Tank i/c PVC Pipe and Motor for Dargah Mian Noor Muhammad Ja Qubba	600000	12000	1500	12 Months
68.	Construction of waiting shade for Bus Stop @ Daulatpur By Pass	300000	6000	750	12 Months

TERMS & CONDITIONS

- 1- Tender document can be obtained from Office of the Taluka Officer (Infrastructure & Services) Taluka Municipal Administration Kazi Ahmed on payment of Tender Fee (Non-refundable) between 10:00 A.M to 04:00 P.M.
- 2- The bidder should submit earnest money as shown against each work in shape of call deposit prepared from schedule Bank in favour of the undersigned.
- 3- The TMA Kazi Ahmed will detain the earnest money of 1st, 2nd and 3rd lowest bidders till finalization of tenders.
- 4- The contractors should draw their rates in figures and words with Ballpoint/Pointers.
- 5- Over-writing and cutting or written in pencil will not be acceptable & tenders will be treated as cancelled.
- 6- No Tender documents will be issued on opening date.
- 7- The contractor should attached Photocopy of Pakistan Engineering Council Certificate and produce original P.E.C. for verification for the year 2010 and renewal receipt for the year 2011. In case of Electrical work the Electrical License is required which will be produce in original for verification and photocopy of electric license, NTN, CNIC is required.
- 8- Undertaking on Affidavit that firm is not involved in any litigation.
- 9- Affidavit to the effect that the firm/contractor is not involved have not been black listed previously by any executing agency.
- 10- Affidavit with effect that all documents/ Particulars/ Information furnished are true/correct.
- 11- In case of firm, list of Partners/ Partnership deed, giving full particulars of Directors/ Properties or others connected along with Power of Attorney. In case be being sole proprietor such undertaking on affidavit be furnished.
- 12- Conditional or telegraphic tender will not be entertained.
- 13- The Tenders will be opened in the office of Taluka Officer (Infrastructure & Services) in presence of undersigned and the contractors or their representatives. In case if there is any holiday on opening date, or the undersigned out of Head Quarter the tenders will be opened on next working day.
- 14- The date of issue and opening of the tenders are as under:

Date of issue of tender documents <u>From the date of Publication to</u> 19-05-2011 During office hours	Date of return of Tender <u>Documents in the sealed</u> 20-05-2011 12:00 P.M	Date of Opening <u>Of tender Box</u> 21-05-2011 1:00 P.M
--	--	--

- 15- The procuring agency may reject all or any bids subject to the relevant provisions of PPRA Rules.

Sd/-
TMO/ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
KAZI AHMED