

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION UMERKOT

No.TMA/684/ Of 2011 Umerkot

Dated: 08-5-2011

TENDER NOTICE


Sealed Tender are invited on form B-1 & B-2 with sealed cover from the approved contractors for the following development schemes under (ADP Program) 2010-2011 own funds under SPPRA ordinance 2004.

LIST OF GENERAL SCHEME

S.#	Name of Scheme	Estt Cost	Bid Money 2%	Tender Fee	Period
1.	A) Improvement of Road from Teen Tilwar Chowk to Zero Point.	5300000	2%	16600	12 Months
	B) Improvement of existing drainage system from Teen Talwar to Disposal Chhore Road	2500000	2%	5000	3 Months
2.	Const of CC Road Mir Ghulam Mustafa Duggu House	1000000	2%	2000	3 Months
3.	Widening & Re-Conditioning of Road from Food Godown to Police chowk Thar Bazar	3300000	2%	6600	6 Months
4.	Improvement Road from Session court to Perso Mal Malhi Shop	1128000	2%	2256	3 Months
5.	Improvement Road from Session court to Khosa Mohallah Via Distot Acctt office and post office	2300000	2%	4600	3 Months
6.	Improvement Road from National Bank Chowk to Jatia Mohallah (in portion)	2600000	2%	5200	3 Months
7.	Improvement Road from National Bank Chowk to Moti Chowk via Ayesha Market Road (in portion)	1925000	2%	3850	3 Months
8.	Improvement of Road from Rama pir Chowk to Manoon Malhi Road (in portion)	4226000	2%	8452	6 months
9.	Improvement of Road from Session Court to D.P.O.Offic via Daro Kolhi	4000000	2%	8000	6 months
10.	Improvement Road from Piragani House to PARC Vehro Road	2335000	2%	4670	3 Months
11.	Improvement Road from Public Health Office to Chhachro Road	1120000	2%	2240	3 Months
12.	Improvement of Umer Bhai House to Thar Bazaar Police Chowk	770000	2%	1540	3 Months
13.	Improvement of road Godown road to thar Bazar via Civil Hospital Malir Medical Centre	950000	2%	1900	3 Months
14.	Const / repair of Surface drainage and RCC Slab in W/No. 312 & 313 UC-1 Umerkot	2500000	2%	5000	6 months
15.	Const / repair of Surface drainage and RCC Slab in W/No. 314 & 315 UC-1 Umerkot	2500000	2%	5000	6 months
16.	Const/ repair of Surface drainage in W/No. 311 & surrounding streets UC-11 Umerkot	2500000	2%	5000	6 months
17.	Const of CC Road in various places of UC-I & UC-II	2500000	2%	5000	6 months
18.	Supply & Fixing Fixtures /Accessories & remaining civil work & Electric work in jinnah public park Umerkot	5000000	2%	10000	6 months
19.	Silt clearance of storage tank at Thar Wah	300000s	2%	600	3 Months
20.	Preparing silt clearance of storage tanks at water works Umerkot	300000	2%	600	3 Months
21.	Silt clearance drain & Nalas	300000	2%	600	3 Months
22.	Special Repair of Press Club Umerkot	1000000	2%	2000	3 Months
23.	(Minister Local Government) Const of Black Top Road Islam Samejo	500000	2%	1000	3 Months
24.	(Minister Local Government) Const of Well in Village Kachio Abdul Rauf Samejo	200000	2%	400	3 Months
25.	(Minister Local Government) Const of Well in Village Mehboobani Sukhi Samejo UC Kaplore	200000	2%	400	3 Months
26.	Construction of CC Path in W/S Scheme Umerkot at Water Works & Thanwarh	400000	2%	800	3 Months
27.	Sodium Light Fixture i/c necessities in Marvi Ground Umerkot	1500000	2%	3000	3 Months
28.	Improvement Water Supply Scheme Umerkot Town	1200000	2%	2400	3 Months
29.	CC 2 nd gate Akber Azam Fort New Construction Road	200000	2%	400	3 Months
30.	Umerkot to Duggu Form Link Mithal Lashari	5800000	2%	11600	6 Months
31.	Mirpurkhas to Umerkot Link Haji Ismail Rajar	1170000	2%	2340	3 Months

MUNICIPAL DIARY
 No. 9608
 Date: 9/5/11
 Taluka Municipal Administration, Umerkot
 District: District Government of Sindh

J/S
 M(CS)



32.	Chhore to Dhoronaro Link Abu Bakar Soomro	1000000	2%	2000	3 Months
33.	Umerkot to Kunri Link Haji Baig Jakhero	1160000	2%	2320	3 Months
34.	Khokhrapar Railway Sation link Rahma paro	3400000	2%	6800	6 Months
35.	Umerkot Chhore Road Village Rano Mal Malhi	1500000	2%	3000	3 Months
36.	Samaro to Umerkot link Wali Thebo	1800000	2%	3600	3 Months
37.	Umerkot to Dhoronaro link Prem Singh	1500000	2%	3000	3 Months
38.	Samaro to Umerkot Link Babo Fakir	1000000	2%	2000	3 Months
39.	Kunri to Umerkot link Shahzad Ashraf	1500000	2%	3000	3 Months
40.	Jatoo Palli to Otaque K.S Atta Mohd Palli Bokhali	3400000	2%	6800	6 Months
41.	Ibrahim Dal to Thar Tall Mori	3400000	2%	6800	6 Months
42.	Umerkot to Samaro Link Baboo Fakir	1000000	2%	2000	3 Months
43.	Umerkot to Samaro Link Illiyas Thebo	1000000	2%	2000	3 Months
44.	Kunri to Bodar Farm Link Moosa Kalar	1000000	2%	2000	3 Months
45.	Kunri to Umerkot Link Haji Usman Shahani	1000000	2%	2000	3 Months
46.	Kunri to Boder Farm Link Soofi Nazar	3400000	2%	6800	6 Months
DRINAGE SCHEME DISTRICT UMERKOT					
47.	Const & repair surface drain Different Street Chandi ram Paro to S.M street	750000	2%	1500	3 Months
48.	Const & repair surface drain Shankala Paro u.kot -2	350000	2%	700	3 Months
49.	Remaining Works surface drain Different Street Shawani Paro	500000	2%	1000	3 Months
50.	Const & repair surface drain W/No 312,315,314	550000	2%	1100	3 Months
51.	Iqbal Memon to Jeelani House	200000	2%	400	3 Months
52.	Mallah Paro UC Chhore	100000	2%	200	3 Months
BRICK PAVEMENT DISTRICT UMERKOT					
53.	W/No;315,313,Shankala paro S.M Galee	1750000	2%	3500	3 Months
54.	Different Street Kolhi Daro	250000	2%	500	3 Months
55.	Different street of Kunbher Mohellah Chore	235000	2%	470	3 Months
56.	Different street of AL-Raheem Colony Chore	235000	2%	470	3 Months
57.	Different street of Ronjha paro Chore	100000	2%	200	3 Months
WATER TANK UMERKOT					
58.	Bhalo Fakir Sand Sabho	450000	2%	900	3 Months
59.	Fakir Abdullah Fakir Abdullah	450000	2%	900	3 Months
60.	Bagho Khan Dal Khejrari	450000	2%	900	3 Months
61.	Bero Sambo Oad Kharoro Syed	450000	2%	900	3 Months
62.	Mohd Usman Shahani Fakir Abdullah	450000	2%	900	3 Months
63.	Rais Iqbal Khoso Chore	450000	2%	900	3 Months
64.	Ratno Kolhi Umerkot	450000	2%	900	3 Months
65.	Mohammed Ramzan Panhwer Khejrari	450000	2%	900	3 Months
66.	Mohammed Baker Palli Sabho	450000	2%	900	3 Months
67.	Sobdiar Zarif UC Khejrari	450000	2%	900	3 Months
68.	Aijaz Samejo UC Khejrari	450000	2%	900	3 Months
69.	Nadir Hussain Sand UC Khejrari	450000	2%	900	3 Months
CC ROAD					
70.	W/No 315,312,313 Imam Bargah S.M Street	1700000	2%	3400	3 Months

71.	Hydari Imam Bargah	100000	2%	200	3 Months
72.	Different Street Kunbhar Mohallah	235000	2%	470	3 Months
73.	Heman Malhi & Aresa Paro UC Dhoronaro	500000	2%	1000	3 Months
	WELL				
74.	Mohd Shoukat Manghrar UC Khokhrapar	200000	2%	400	3 Months
75.	Takhat Singh Thakur UC Umerkot-II	200000	2%	400	3 Months
76.	Umer Hameer Samejo UC Khokhrapar	200000	2%	400	3 Months
77.	Usman Samejo Bhetarro UC Khokhrapar	200000	2%	400	3 Months
78.	Raza Mohd Halepoto UC Fakir Abdullah	200000	2%	400	3 Months
79.	Ishaque Rahimoon UC Kaplore	200000	2%	400	3 Months
80.	Haklio Sikandar Abad UC Kaplore	200000	2%	400	3 Months
81.	Dino Halepoto UC Kaplore	200000	2%	400	3 Months
82.	Sawan Samoon UC Khokhrapar	200000	2%	400	3 Months
83.	Achelo Bheel Mandhal UC Khararo Syed	200000	2%	400	3 Months
84.	Allah Jurio UC Sabho	200000	2%	400	3 Months
85.	Haji Mohd Bux UC Fakir Abdullah	200000	2%	400	3 Months
86.	Gul Mohd UC Khokhrapar	200000	2%	400	3 Months
87.	Ibrahim UC Kaplore	200000	2%	400	3 Months
	WAITING SHADE				
88.	Main Bus stop Saddar u.c Dhoronaro	300000	2%	600	3 Months
89.	Main Bus stop Bhataro u.c Khokhra par	300000	2%	600	3 Months
90.	Main Bus stop Mehndri jo par u.c Khokhrapar	300000	2%	600	3 Months
91.	Main Bus stop M.Qasim Arisar Unerabad Chore	300000	2%	600	3 Months
	WATER SUPPLY LINE				
92.	Hand Pump and Rooter Taluka Umerkot	2500000	2%	5000	3 Months
93.	Tube Well Water Supp Scheme New Chore	700000	2%	1400	3 Months
94.	Water Supply Line Chandiram to SM Gale and Nirbhani Mohala to Super Shine	250000	2%	500	3 Months
	UC MIR WALI MOHD TALPUR CONST OF WATER TANK				
95.	Bux Ali Khan Rind Diggu	450000	2%	900	3 Months
96.	Nadeem Boder Farm	450000	2%	900	3 Months
97.	Khan Palli	450000	2%	900	3 Months
98.	Mohaib Palli	450000	2%	900	3 Months
99.	Umed Ali Palli	450000	2%	900	3 Months
100.	Nadir Dalwani	450000	2%	900	3 Months
101.	Haji Abdullah Bhatti	450000	2%	900	3 Months
102.	Syed Khan Jamali	450000	2%	900	3 Months
	BLACK TOP ROAD				
103.	Const of Road from Mor Jungo Diggu Road to Abdul Hakeem Graveyard	600000	2%	1200	3 Months
	BRICK PAVEMENT				
104.	Brick Pavement Diggu to Madad Ali Rind	300000	2%	600	3 Months
105.	Brick Pavement Village Moosa Kalar	250000	2%	500	3 Months
	CULVERTS				
106.	Culverts on Gapno Minor UC FAKIR ABDULLAH	400000	2%	800	3 Months
	WATER TANK				
107.	Village Noor Mohd Chachar	450000	2%	900	3 Months

108.	Village Molvi Jaldin Deh Marvah	450000	2%	900	3 Months
109.	Village Fakir Abdullah Unner	450000	2%	900	3 Months
110.	Village Haji Mohd Yousif Saund Janhero Pat	450000	2%	900	3 Months
111.	Village Sadhori Bus Staff Shehani Abad	450000	2%	900	3 Months
112.	Village Ghulam Mohd Shehani	450000	2%	900	3 Months
113.	Village Haji Usman Shehani	450000	2%	900	3 Months
114.	Village Dodo Saund	450000	2%	900	3 Months
115.	Mohd Usman Khaskhali	450000	2%	900	3 Months
116.	Rooter Pump 20 Nos	400000	2%	800	3 Months
	WELL				
117.	Village Lakhi Bah UC Fakir Abdullah	150000	2%	300	3 Months
118.	Village Ismail Gaju	150000	2%	300	3 Months
119.	Village Kolhi Paro Nabisar Thar	150000	2%	300	3 Months
120.	Village Khamiso Bheel Paro Nabisar Thar	150000	2%	300	3 Months
121.	Village Saiful Rind	150000	2%	300	3 Months
122.	Village Abdullah Arisar	150000	2%	300	3 Months
123.	Village Senhoi Durs Kolhi Paro	150000	2%	300	3 Months
124.	Village Mohd Mitho S/o Mohd Umer Sadhori	150000	2%	300	3 Months
125.	Village Nawab Butoo	150000	2%	300	3 Months
126.	Village Shoukat Ali Durs	150000	2%	300	3 Months
	MUSAFIR KHANA				
127.	Village Roshan Samejo (Fateh Mohd Sameho)	300000	2%	600	3 Months
128.	Village Ahsan Samejo Sharif Jo Tar	300000	2%	600	3 Months
129.	Village Herkhio Bheel (Ramzan Bheel)	300000	2%	600	3 Months
130.	Village Mataro Soomro Mathrio	300000	2%	600	3 Months
131.	Village Sajan Samejo	300000	2%	600	3 Months
132.	Village Mohd Housiar S/o Imam Bux Samejo Janhero	300000	2%	600	3 Months
133.	Village Sajan S/o Umar	300000	2%	600	3 Months
134.	Village Dr. Pandhi Butoo	300000	2%	600	3 Months
135.	Village Achar Halepoto Vigriar	300000	2%	600	3 Months
136.	Village Ghulam Mohd Butoo Vigrio	300000	2%	600	3 Months
137.	Village Bandhi Bheel	300000	2%	600	3 Months
138.	Village Budho Bheel Nenhayr	300000	2%	600	3 Months
139.	Const of Brick masonry foundation and Fixing Barbed Wire Dargah Sharif Haji Tahir Shah	300000	2%	600	3 Months
	UC ATTA MOHD PALLI				
140.	Const of Water Supply Scheme in village Munium Palli (Haji Meshique Palli)	4000000	2%	8000	6 Months
141.	Const of Black Top Road from Samaro Umerkot Road to Kerna Halepota 1000ft	550000	2%	1100	3 Months
142.	M&R of 2 Nos Water Tanks	200000	2%	400	3 Months
	UC KHARARO SYED				
	WATER TANK				
143.	Village Ali Ghulam Shah	450000	2%	900	3 Months
144.	Village Jangher	450000	2%	900	3 Months
145.	Village Ahori Farm near Chhore Road	450000	2%	900	3 Months
146.	Village Dargah Sharif Khararo Syed	200000	2%	400	3 Months
147.	Village Amir Farm Mandhel	450000	2%	900	3 Months
148.	Maintenance of Water Tank 3 Nos Morand Patoo, Ahori Farm & Mandhel	450000	2%	900	3 Months
149.	Village 9 Tak Aavori Farm	450000	2%	900	3 Months
150.	Village Heerabad Arbab Bajir & Mohd Ali Machi	450000	2%	900	3 Months
151.	Rooter Pump 10 Nos	250000	2%	500	3 Months

MUSAFIR KHANA					
152.	Dargah Sharif Khararo Syed	300000	2%	600	3 Months
153.	Village Ali Ghulam Shah	300000	2%	600	3 Months
154.	Banbhera Paro Kalhrai	300000	2%	600	3 Months
155.	Lakho Halepoto Kalhrai	300000	2%	600	3 Months
156.	Chhore Umerkot Road on Aahori Staff	400000	2%	800	3 Months
157.	Rooter Pump 10 Nos	300000	2%	600	3 Months
158.	Maintenance of Eid Gah Khararo Syed	300000	2%	600	3 Months
159.	Village Aohari Daro Balwani Paro	300000	2%	600	3 Months
160.	Const of Two Culverts Village Aohri Farm	250000	2%	500	3 Months
161.	Remaining Work Dewal Than	400000	2%	800	3 Months
162.	Brick Pavement Jabbar Patoo	150000	20%	600	3 Months
163.	Black top road Batho Haji Nazar Mohd to Otaque Haji Kalee Khan	500000	2%	1000	3 Months
164.	Village Brick Pavement Kheraro Charan Road to Mangria Paro Dr. Ramzan	400000	2%	800	3 Months
UC KHEJRARI					
WATER TANK					
165.	Village Arab Karpi	450000	2%	900	3 Months
166.	Village Banano Haji Halepoto	450000	2%	900	3 Months
167.	Village Chodhari Tahir Mehamood	450000	2%	900	3 Months
168.	Village Ranjho Khan Lashari	450000	2%	900	3 Months
169.	Village Panah Shah Balati	450000	2%	900	3 Months
170.	Village Soomar Nohri (Mohd Ali Nohri)	450000	2%	900	3 Months
171.	Village Ganwar Shah Chelari	450000	2%	900	3 Months
172.	M&R Water Tank Village Pandhi Chachar & Kamal Chachar	200000	2%	400	3 Months
173.	Const of Musafir Khana @ Dargah Nerai Goth Saheed Makan	350000	2%	700	3 Months
174.	Culverts Village Sultan Dal	125000	2%	250	
175.	Rooter Pump 10 Nos	150000	2%	300	3 Months
WELL					
176.	Village Umer Lashari	150000	2%	300	3 Months
UC CHHORE					
MUSAFIR KHANA					
177.	Village Shoukat Ali S/o Wasiyo Samejo	300000	2%	600	3 Months
178.	Village Noor Ahmed Samejo	300000	2%	600	3 Months
179.	Village Mohd Umer S/o Abdul Rahim	300000	2%	600	3 Months
180.	Const of Brick masonry foundation and Fixing Barbed Wire Graveyard Noorani Samejo Bandho	300000	2%	600	3 Months
181.	Village Mumtaz Ali S/o Lal Mohd Samejo	300000	2%	600	3 Months
WELL					
182.	Village Latuf Ali S/o Wasiyo	150000	2%	300	3 Months
183.	Village Mohd Soomar S/o Allam Samejo	150000	2%	300	3 Months
184.	Earth Work of Road Lal Mohd Samejo	150000	2%	300	3 Months
UC KAPLORE					
MUSAFIR KHAN					
185.	Village Pandhi Chanio Dabhi	300000	2%	600	3 Months
186.	Village Arbab Samejo Thane Jo Tar	300000	2%	600	3 Months
187.	Village Badhi Meghwar	300000	2%	600	3 Months
188.	Village Roherario Kastoro Meghwar	300000	2%	600	3 Months
189.	Village Mooso Kalar Katho	300000	2%	600	3 Months
190.	Village Haji Khan S/o Sultan	300000	2%	600	3 Months
191.	Village Joni Amin Samejo	300000	2%	600	3 Months
192.	Village Jam Paro Deh Sekhro	300000	2%	600	3 Months
193.	Village Sakhro Doso Paro	300000	2%	600	3 Months
194.	Village Sakhro Missri Paro	300000	2%	600	3 Months



195.	Village Hussain Siddique Rahimoon Kerlo	300000	2%	600	3 Months
196.	Village Jemrari Mehro Paro	300000	2%	600	3 Months
197.	Village Abdul Karim Samoon Mehro Samoon	300000	2%	600	3 Months
198.	Village Shadi Bheel Kachebo	300000	2%	600	3 Months
199.	Village Qaim Samoon	300000	2%	600	3 Months
200.	Village Okraro Akil Ibrahim Paro	300000	2%	600	3 Months
201.	Village Kunbhar Badha Rehman Soomar Malhio	300000	2%	600	3 Months
202.	Village Molvi Usman	300000	2%	600	3 Months
203.	Village Jamal Samejo Bujbar	300000	2%	600	3 Months
204.	Village Siddique Ji Dhani	300000	2%	600	3 Months
205.	Village Salko Chanio UC Kaplore	300000	2%	600	3 Months
206.	Village Nehal Chanio UC Kaplore	300000	2%	600	3 Months
207.	Village Kharo S/o Kabir Samejo	300000	2%	600	3 Months
	WELL				
208.	Village Molvi Allahbachiyo Malhio	150000	2%	300	3 Months
209.	Village Hassan Samoon Dhabhi	150000	2%	300	3 Months
210.	Village Ranhar Mehgwar	150000	2%	300	3 Months
211.	Village Youquib Nohri Kaplore	150000	2%	300	3 Months
212.	Village Bujbir Saleh Mangrio	150000	2%	300	3 Months
213.	Village Haji Arbab Mandhar	150000	2%	300	3 Months
214.	Village Ramzan Karim	150000	2%	300	3 Months
215.	Village Nawaz Sehto	150000	2%	300	3 Months
216.	Village Mooso Samejo Menhro	150000	2%	300	3 Months
217.	Village Akbar S/o Malook Nohri Kaplore	150000	2%	300	3 Months
218.	Const of Brick masonry foundation and Fixing Barbed Wire Dargah Shah Mohd Shah	300000	2%	600	3 Months
	Katchi Terahai				
219.	Chelhari Thar Terahai	100000	2%	200	3 Months
220.	Kheta Thar Terahai	100000	2%	200	3 Months
	UC KHOKHRAPAR				
221.	Tube Well Village Mandhre Jo Par	4000000	2%	5000	6 Months
	MUSAFIR KHANA				
222.	Village Jalo Jo Chanwero	300000	2%	600	3 Months
223.	Village Hamir Halepoto	300000	2%	600	3 Months
224.	Village Noor Mohd Soomro Bandhio	300000	2%	600	3 Months
225.	Village Shafi Mohd Chachar Mangtor	300000	2%	600	3 Months
226.	Village Master Ilyas Samejo	300000	2%	600	3 Months
227.	Village Abdul Majeed Nohri	300000	2%	600	3 Months
228.	Village Shafi Mohd S/o Abdul Karim Mangtore	300000	2%	600	3 Months
229.	Village Idress Soomro	300000	2%	600	3 Months
	WELL				
230.	Village Laloo Chachar	150000	2%	300	3 Months
231.	Village Rasool Bux Soomro	150000	2%	300	3 Months
232.	Village Hassan Chachar	150000	2%	300	3 Months
233.	Eid Gah Jalo Jo Chanworo	300000	2%	600	3 Months
	WATER TANK				
234.	Village Patti Halepota UC Khokhrapar	400000	2%	800	3 Months
235.	Village Arbab Ali Soomro Khokhrapar	400000	2%	800	3 Months
	UC UMERKOT-I				

236.	Const of Road From Umerkot Mirpurkhas Road to Haji Baqa Palli House	500000	2%	1000	3 Months
237.	CC Road in Various Street	2500000	2%	5000	3 Months
238.	Const of Road from Akbar-I-Azam Road to Umer Bhai Farm	1000000	2%	2000	3 Months
239.	Const of Road from Umerkot Vehro Road to Umerkot by pass via Juneja, Rahimoon & Meghwar Para	1000000	2%	2000	3 Months
240.	Const of Musafir Khana Badho Anb Jo Pir	400000	2%	800	3 Months
241.	Const of Road from Chachoro Road to Master Suleman Rahimoon	800000	2%	1600	3 Months
242.	Hand Pump 100 Nos Taluka Umerkot	1000000	2%	2000	3 Months
243.	Pehlaj Jatt UC-I Umerkot Musafir Khana	400000	2%	800	3 Months
244.	Rooter Pump 10 Nos	250000	2%	500	3 Months
245.	Brick Pavement in various street	1500000	2%	3000	3 Months
	UC GHARIBABAD-II UMERKOT				
	WATER TANK				
246.	Village Gulab Jogi	450000	2%	900	3 Months
247.	Village Mirzo Kalohi	450000	2%	900	3 Months
	MUSAFIR KHANA				
248.	Village Haji Soomar Bajir Rohal Wah	300000	2%	600	3 Months
249.	Village Mir Khan Mangrio Rohal Wah	300000	2%	600	3 Months
250.	Village Otaque Haji Naza Mohd Khoso	300000	2%	600	3 Months
251.	Village Premo Meghwar Paro Vehro	300000	2%	600	3 Months
252.	Village Qurban Babar Paro Vehro	300000	2%	600	3 Months
253.	Bhandari Greveyard	300000	2%	600	3 Months
254.	Village Amir Bux Nohri UC-II Gharibabad	300000	2%	600	3 Months
255.	Village Daim S/o Wasiyo Mangrio	300000	2%	600	3 Months
256.	Meshwari Mashan UC Gharibabad-II	300000	2%	600	3 Months
257.	Rooter Pump 10 Nos	250000	2%	500	3 Months
258.	Const of Wizoo Khana & Leverity Block Dargah Meian Jan Mohd	200000	2%	400	3 Months
259.	Const of Brick masonry foundation and Fixing Barbed Wire Dargah Meian Jan Mohd	300000	2%	600	3 Months
260.	Const of Brick masonry foundation and Fixing Barbed Wire and Bhandari Graveyard	500000	2%	1000	3 Months
261.	Const of Brick masonry foundation and Fixing Barbed Wire of Mandir Sodo Jogi	100000	2%	200	3 Months
	BRICK PAVEMENT				
262.	Brick Pavement Various UC -II Gharibabad	1500000	2%	3000	3 Months
263.	Const of Well Village Jogi Paro Vehro	150000	2%	300	3 Months
264.	Const of CC Road Various Street in UC-II Gharibabad	1500000	2%	3000	3 Months
	UC SABHO				
265.	Remaining Work Water Supply Scheme Ajan Rajar (Bashir Rajar)	5000000	2%	10000	3 Months
266.	Const of Water Tank Village Sawan Khan Maree	450000	2%	900	3 Months
267.	Const of Brick Pavement Road Village Ayooub Solangi	400000	2%	800	3 Months
268.	Musafir Khana Essa Machi Surhani Machi	300000	2%	600	3 Months
	UC ATTA MOHD PALLI				
270.	const;of road from Fateh Mohd Rajar to Anwer Rajar House	1200000	2%	2400	3 Months
271.	Village Anwer Rajar water Tank U,c K.S Atta Mohd Palli	450000	2%	900	3 Months
272.	Village Anwer Rajar water Tank U,c K.S Atta Mohd Palli 2000 gallon	85000	2%	170	3 Months
273.	Earth work of Haji Fateh Mohd rajar	117000	2%	234	3 Months

274.	Const;of Brick soling of Dargah Soofi Sadique Fakir	115000	2%	230	3 Months
275.	Const;of Brick soling of Soofi Nabi Bux	120000	2%	240	3 Months
276.	Const;of Brick soling of Soofi Nabi Bux 11	327000	2%	654	3 Months
277.	Const;of Brick soling of Village Abdul Majed palli	752000	2%	1504	3 Months
278.	Const;of Brick soling of Village Haji Ismail Rajar (kunbhar Para)	182000	2%	364	3 Months
279.	Const;of Water Tank Haji Budo Khan Banglani	450000	2%	900	3 Months
280.	Const;of Water Tank Mohammede Essa Halepoto	450000	2%	900	3 Months
281.	Const;of Brick soling of Soofi City Kunbher para	315000	2%	630	3 Months
282.	Const;of Bridge of 12.0' span on Nanksar -soofi shakh	1230000	2%	2460	3 Months
UC SABHO					
283.	Const;of Brick Pavement of Qadir Bux (Mohammed Hayat)	634000	2%	1268	3 Months
284.	Const;of Brick Pavement of Baker Palli Dr yousif Palli)	214000	2%	428	3 Months
285.	Const;of Brick Pavement of Mohd Usman Halepoto	606200	2%	1212	3 Months
286.	Const;of Brick Pavement of Mitho rajar (Khan Mohammad rajar)	42800	2%	86	3 Months
287.	Const;of Water Tank Mohammed Murad rajar	450000	2%	900	3 Months
288.	Const;of Water Tank Ali Murad rajar	450000	2%	900	3 Months
289.	Const;of Water Tank Seath Ghansham das	450000	2%	900	3 Months
290.	Const;of Water Tank Soofi Abdulkhalig (Ghambi jo daro)	450000	2%	900	3 Months
291.	Const;of Water Tank Bhutto Marri (Makhiyaro)	450000	2%	900	3 Months
292.	Const;of Water Tank Rais Mehar ali Marri	450000	2%	900	3 Months
293.	Const;of Water Tank Makhyaro soomra Mohella	450000	2%	900	3 Months
294.	Const;of Water Tank Sirajuddin soomro	450000	2%	900	3 Months
295.	Elteric roter 2 with pipe line Bandi (Ameer bux machhi)	200000	2%	400	3 Months
296.	Const;of C.C Of Allah jurio soomro	372000	2%	744	3 Months
297.	Const;of Brick soling of Hidutullah Rajar	428000	2%	856	3 Months
298.	Const;of Brick soling of Baker Palli to Dargah Ahmed shah	342400	2%	685	3 Months
299.	Pipe line of Mevo Khan 3 No of roter 2" with pipe line	200000	2%	400	3 Months
UC CHHORE					
300.	Const;of Brick Pavement of Muhammad Rahim Soomro	720000	2%	1440	3 Months
301.	Const;of Brick Pavement of Chanesar Soomro	1200000	2%	2400	3 Months
302.	Const;of Mlack top road of Otaque Soofi Akbar Hussain	1000000	2%	2000	3 Months
303.	Const;of Brick Pavement of Soomar Ramdio	528000	2%	1056	3 Months
304.	Const;of Brick Pavement of Bugri Abdul Rehman Samejo	334000	2%	668	3 Months
305.	Const;of Brick Pavement of Haveli Arisar	1200000	2%	2400	3 Months
306.	Const;of Brick Pavement of Rehamtullah Arisar	668000	2%	1336	3 Months
307.	Const;of Brick Pavement of Loung Mangrio	480000	2%	960	3 Months
308.	Const;of Brick Pavement of Muhammad Ali Samejo (Bandho)	336000	2%	672	3 Months
309.	Const;of Brick Pavement of Hajam Paro (Bandho)	312000	2%	624	3 Months
310.	Const;of Brick Pavement of Khuda Bux Ji Dhani	1004000	2%	2008	3 Months
311.	Const;of Brick Pavement of Burgi Mehamood Samejo Water Tank	528000	2%	1056	3 Months
312.	Electric roter khet singh ibrahim Mangrio 2" with pipe line	500000	2%	1000	3 Months
UC NEW CHHORE					
313.	Water supply scheme @ new chore with electric roter	200000	2%	400	3 Months

344.	Const;of Brick Pavement of Sadhar Main road to Shafi Mohd RajarRanan Iqbal (Debo)	430000	2%	860	3 Months
345.	Const;of Brick Pavement of Sadhar Main road to Alf Kunbhar	336000	2%	672	3 Months
346.	Const;of Brick Pavement of Fazal Chopan Different Street	2404840	2%	4809	3 Months
347.	Const;of 3 Nos Culvert Ali Ahmed Palli (Sadhar)	240000	2%	480	3 Months
348.	Const;of 6 Nos Culvert Otaque Ali Murad Rajar(Debho)	480000	2%	960	3 Months
349.	Const;of Water Tank of Khalefo Qaimdin Sand	450000	2%	900	3 Months
CHHORE CITY					
350.	Const;of C.C Block road from Al-Rahim Colony	1135000	2%	2270	3 Months
351.	Const;of C.C Block road fromChore station Lal Mohd Arisar	237500	2%	475	3 Months
352.	Const;of C.C Block road from Jakhera Colony Shoukat Nohri	904500	2%	1809	3 Months
353.	Const;of C.C Block road from Saifullah Nohri	142500	2%	285	3 Months
354.	Const;of C.C Block & S/Drainage System Kunbhar Para	446500	2%	893	3 Months
355.	Const;of C.C Block & S/Drainage System of Roonjha Mohella	475000	2%	950	3 Months
356.	Const;of C.C Block & S/Drainage System of Mallah Mohella	332500	2%	665	3 Months
357.	Const;of Metalled road Rly Fatak to Main city chowk	2000000	2%	4000	6 Months
358.	Const;of Metalled road Chore wah to Molvi Mohd Yaqoob Madarsa	500000	2%	1000	3 Months
359.	Const;of Metalled road Isalmabad colony	446500	2%	893	3 Months
WATER TANK TALUKA UMERKOT					
360.	Asghar UC M.W.M.T	450000	2%	900	3 Months
361.	Ch;Mohd Anwar M.W.M.T	450000	2%	900	3 Months
362.	Liaquat Ali M.W.M.T	450000	2%	900	3 Months
363.	Mohammed Saleh Gishkori M.W.M.T	450000	2%	900	3 Months
364.	Ch; Nasar M.W.M.T	450000	2%	900	3 Months
365.	Mohammed Ashraf Jat M.W.M.T	450000	2%	900	3 Months
366.	Haji Mohd Shoukat M.W.M.T	450000	2%	900	3 Months
367.	Fateh Mohammed Palli M.W.M.T	450000	2%	900	3 Months
368.	Dost Mohd Chacher M.W.M.T	450000	2%	900	3 Months
369.	Ch;Serwer M.W.M.T	450000	2%	900	3 Months
370.	Luqman Kunbher Khejrari	450000	2%	900	3 Months
371.	Raza Hameed	450000	2%	900	3 Months
372.	Pertab Meghwar Fakir Abdullah	450000	2%	900	3 Months
373.	Black Top Road Kunri to Bodar Farm Link From Qazi Shulam Rasool UC MWMT	1000000	2%	2000	3 Months




TERMS AND CONDITIONS OF THE TENDERS

The Tender will be issued & opened as per following schedule

- 1st time dates issuing Tender on 31-5-11 and opening on 31-5-11 at 2.00 PM
2nd time on 4-6-11 and opening on 4-6-11 at 2.00 PM
3rd time on 8-6-11 and opening on 8-6-11 at 2.00 PM

1. The blank tender are available in the office of the undersigned of each work.
2. Earnest money in shape of call deposit of any reputed bank of Pakistan.
3. Conditional tenders without accompanying of earnest money shall not be considered.
4. The successful bidders should make agreement after payment of stamp duty
5. The intended participant should submit their bank statement of last six months a copy of Income Tax return and proof of technical staff and availability of requisite machinery etc.
6. In case the undersigned is out of head quarter on the day of opening of tenders the same will be opened on the next working day or any subsequent day.
7. The procuring agency may reject all or any bids subject to the relevant provision of PPRA rules 2010 without assigning any reason.
8. In case of work costing above Rs. 2.500 (M) the conditions as prescribed in PPRA/PEC rules shall be applicable.
The any work order will be issued after approval New NIT by the Government of Sindh.


ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
UMERKOT

Copy submitted for information:

1. The Secretary Local Government Department Sindh Karachi.
2. The Director Local Fund Audit Sindh Karachi.
3. The Administrator / District Coordination Officer Umerkot.
4. The Assistant Director Local Fund Audit Mirpurkhas.
5. Copy Notice Board.


ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
UMERKOT

TMA Ukt web-site

ww.tmaumerkot.gos.pk

