

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION SINDHRI DISTRICT MIRPURKHAS

No. TMA-Sindhri/(I&S)/ 237 / of 2011

Sindhri

dated 11-5-2011

TENDER NOTICE

With reference to permission accorded by Sindh Local Government Department vide order No.LG(SO VII)/14-5/ Sindhri/ 2010 Dated 17-03-2011 and Approved by Sindh Peoples Development Committee Mirpurkhas vide letter No. SPDC/MPS/ 229 /of 2011 Dated 09-05-2011 sealed tenders are hereby, invited from all the interested contractors/ firms/ parties which fulfill the conditions as per SPPRA Ordinance 2010, for the year- 2010-11 in connection to execution of following development schemes.

Sr. No.	Name of Work	Estimated Cost	Earnest money	Tender Fee Non-Renuded	Time Limit
	Khiraho				
1	Construction of Culvert @ Village Haji Ahmed Dars Deh 131	50000	1000	100	6 Months
2	Construction of Culvert @ Village Nasarullah Lashari Deh 124	50000	1000	100	6 Months
3	Construction of Water Tank @ Village Roshan Mehmood Dars Deh 131	300000	6000	300	6 Months
4	Construction of Culvert @ Village Lala Fazal Rehman Deh 129	50000	1000	100	6 Months
5	Construction of Culvert @ Village Araz Mohammad Lashari	50000	1000	100	6 Months
6	Construction of Water Tank @ Village Gul Mohammad Dars Deh 130	300000	6000	300	6 Months
7	Construction of Water Tank @ Village Fakir Abdullah Mahar Deh 72	300000	6000	300	6 Months
8	Construction of Water Tank @ Madrsa Banglow Pir Sahib Pagaro Deh B-Khiraho	300000	6000	300	6 Months
9	Construction of Water Tank @ Village Haji Mohammad Dars Deh C-Potho	300000	6000	300	6 Months
10	Construction of Water Tank @ Village Usman Mari Deh 130	300000	6000	300	6 Months
11	Construction of Water Tank @ Village Dost Mohammad Dars Deh 130	300000	6000	300	6 Months
12	Construction of Water Tank @ Village Ramzan Shar	300000	6000	300	6 Months
13	Construction of Water Tank @ Village Atur Khan Mari Deh 134	300000	6000	300	6 Months
14	Construction of Water Tank @ Village Somar Dars	300000	6000	300	6 Months
15	Construction of Water Tank @ Village Mehboob Dars	300000	6000	300	6 Months
16	construction of brick pavement @ village Basham Brohi	300000	6000	300	6 Months
17	Construction of Brick Pavement @ Village Shah Mohammad Mangrio	200000	4000	200	6 Months
18	Construction of Brick pavement @ Village Khando Dars	400000	8000	400	6 Months
19	Repair of Water Tanks @ Village Sumar Bhagio	100000	2000	100	6 Months
20	Construction of 2 no. Culverts @ Village Ashraf Dars	100000	2000	100	6 Months
21	Repair of Water Supply Scheme @ Village Haji Hameer Dars	300000	6000	300	6 Months
22	Construction of Water Tank @ Village Taj Mohammad Mahar	300000	6000	300	6 Months
23	Repar of Water Tank @ Village Ismail bhaiyo	100000	2000	100	6 Months
24	Construction of Brick Pavement @ Village Qaim Mahar	400000	8000	400	6 Months
25	Construction of Brick Pavement @ Village Maharabad	200000	4000	200	6 Months
26	Consturction of Brick Pavement @ Village Nazir Ji Dhani	200000	4000	200	6 Months
27	Construction No.2 Culvert @ Village Ghulam Rasool Brohi	100000	2000	100	6 Months
28	Consturction of No. 2 Culvert @ Village Soomar Dars	100000	2000	100	6 Months
29	Construction of Brick Pavement @ Village Shakeel Panjabi (Daloor) Deh 74 UC Khiraho	300000	6000	300	6 Months
30	Construction of Water Tank @ Village Pathan Goth UC Khiraho	300000	6000	300	6 Months
31	Construction of 2nd Floor of Madni Masjid 12 Mile UC Khiraho	1000000	20000	1000	6 Months
32	Earthwork & 2 No. Culverts @ Village Gamon S/o Bhaji Khan Mari UC Khiraho Taluka Sindhri	300000	6000	300	6 Months

SUPRA INWARD DIARY
 MCB
 9747
 12/5/11

33	Construction of Water Tank @ Village Qasim Dars UC Khiraho	300000	6000	300	6 Months
34	Construction of Culvert @ Village Pir Bux Dars UC Khiraho	50000	1000	100	6 Months
35	Earthwork from Khiraho Shakh to Village Fazal Mohammad Lashari UC Khiraho	700000	14000	700	6 Months
36	Construction of Water Tank & Overhead Tank @ Village Meharabad UC Khiraho	600000	12000	600	6 Months
37	Construction of Musafirkhana @ Village Noor Mohammad Mirjat UC Khiraho	500000	10000	500	6 Months
38	Construction of Brick Pavement @ Village Tarachand Bheel Near Khiraho Shakh Stop UC Khiraho	300000	6000	300	6 Months
39	Construction of Culvert @ Village Ayoub Dars UC Khiraho	50000	1000	100	6 Months
40	Construction of 2 No. Culverts @ Village Saleh Dars UC Khiraho	100000	2000	100	6 Months
41	Construction of 2 No. Culverts @ Village Allah Dino Dars UC Khiraho	100000	2000	100	6 Months
42	Construction of Culvert @ Village Ibrahim Dars UC Khiraho	50000	1000	100	6 Months
43	Construction of Culvert @ Village Dost Mohammad Dars UC Khiraho	50000	1000	100	6 Months
44	Construction of Culvert @ Village Haji Arab Dars UC Khiraho	50000	1000	100	6 Months
45	Construction of Brick Pavement @ Village Qasim Dars UC Khiraho	300000	6000	300	6 Months
46	Construction of Drainage System @ Village Gul Mohammad Dars Deh 130	200000	4000	200	6 Months
47	Construction of Water Tank @ Village Noor Hassan Jarwar UC Khiraho	300000	6000	300	6 Months
48	Construction of Brick Pavement @ Village Noor Hassan Jarwar UC Khiraho	350000	7000	350	6 Months
49	Construction of Musafirkhana Dargah Shakoore Shah Jeelani	500000	10000	500	6 Months
50	Construction of Water Tank @ Village Khando Dars UC Khiraho	300000	6000	300	6 Months
51	Construction of 2 No. Culverts @ Village Waryam Dars UC Khiraho	100000	2000	100	6 Months
52	Construction of Brick Pavement & Culvert @ Village Tokali Mari UC Khiraho	250000	5000	250	6 Months
53	Rehabilitation of Office Park UC Khiraho	300000	6000	300	6 Months
54	Rehabilitation of Main Gate of TMA Sindhri UC Khiraho	300000	6000	300	6 Months
55	Construction of Toilet @ 12 Mile Stop UC Khiraho	300000	6000	300	6 Months
56	Construction of Culvert @ Village Kheto Bhaio D-Khander UC Khiraho	50000	1000	100	6 Months
57	Construction of Culvert @ Village Bachal Keerio UC Khiraho	50000	1000	100	6 Months
58	Construction of 2 No. Culverts @ Village Ali Khan Mari Deh 124 UC Khiraho	100000	2000	100	6 Months
59	Earthwork Village Ghulam Brohi UC Khiraho	500000	10000	500	6 Months
60	Construction of Brick Pavement @ Village Rahim Mangrio UC Khiraho	500000	10000	500	6 Months
61	Construction of Culvert Dito Mahar UC Khiraho	50000	1000	100	6 Months
Balochabad					
62	Construction of Culvert @ Village Raheem Samejo	50000	1000	100	6 Months
63	Construction of Culvert @ Village Akbar Sodho	50000	1000	100	6 Months
64	Construction of Brick Pavement @ Village Taj Mohammad Mahar	200000	4000	200	6 Months
65	Construction of Brick Pavement @ Village Master Kaim Deh 240	200000	4000	200	6 Months
66	Construction of Brick Pavement @ Village Sawai Mangrio	400000	8000	400	6 Months
67	Construction of brick pavement @ village Mocharo Mangrio	200000	4000	200	6 Months
68	Construction of Water Tank @ Village Bilal Mangrio	300000	6000	300	6 Months
69	Construction of Water Tank @ Village Manthar Unar	300000	6000	300	6 Months
70	Construction of Brick Pavement @ Village Sawai Rajar	200000	4000	200	6 Months
71	Construction of Culvert @ Village Noor Mohammad Mangrio Deh 228	50000	1000	100	6 Months
72	Construction of Brick Pavement @ Village Haleem Mangrio Deh 240	200000	4000	200	6 Months
73	Construction of Culvert @ Village Hayat Samejo	50000	1000	100	6 Months

74	Construction of Brick Pavement @ Village Yaqoob mangrio	400000	8000	400	6 Months
75	Construction of Brick Pavement @ Village Amin Thebo Deh 133	400000	8000	400	6 Months
76	Construction of Brick Pavement @ Village Mir Atta Mohammad	86000	1720	150	6 Months
77	Construction of Brick Pavement @ Village Mir Ali Nawaz	86000	1720	150	6 Months
78	Construction of Water Tank @ Village Babar Junejo Deh 137	300000	6000	300	6 Months
79	Construction of Brick Pavement @ Village Imtiaz Panhwar Deh 228	200000	4000	200	6 Months
80	Construction of Water Tank @ Village Girdhari Lal	300000	6000	300	6 Months
81	Construction of Water Tank @ Village Mohammad Saleh Mangrio	300000	6000	300	6 Months
82	Construction of Water Tank @ Village Abdullah Chandio	300000	6000	300	6 Months
83	Construction of Brick Pavement @ Village Zafarullah Jat Deh 137	200000	4000	200	6 Months
84	Construction of 2 No. Culverts @ Village Haji Umar Junejo Deh 133	100000	2000	100	6 Months
85	Construction of 2 No. Culverts @ Village Haji Ahmed Ali Deh 132	100000	2000	100	6 Months
86	Construction of 2 No. Culverts @ Village Sawan Deh 132	100000	2000	100	6 Months
87	Construction of Brick Pavement @ Village Thakoo Menghwar	600000	12000	600	6 Months
88	Construction of 2 No. Culverts @ Village Nawaz Junejo Deh 132	100000	2000	100	6 Months
89	Rehabilitation of Road @ Village Usman Junejo	6000000	120000	6000	6 Months
90	Repair of Water Tank @ Village Umar Junejo	100000	2000	100	6 Months
91	Construction of 2 No. Culverts @ Village Mohammad Haneef Junejo	100000	2000	100	6 Months
92	Construction of 2 No. Culverts @ Village Rajoo Deh 133	100000	2000	100	6 Months
93	Construction of Brick Pavement @ Village Khan Brohi	86000	1720	150	6 Months
94	Earthwork @ Village Khair Mohammad Junejo	350000	7000	350	6 Months
95	Construction of 2 No. Culverts @ Village Sulman Junejo Deh 133	100000	2000	100	6 Months
96	Construction of Water Tank @ Village Khan Mohammad Dars Deh 127 UC Balochabad	300000	6000	300	6 Months
97	Construction of Water Tank @ Village Haji Ahmed Bux Narejo Deh 127 UC Balochabad	300000	6000	300	6 Months
98	Construction of Water Tank @ Village Haji Gahano Mirjat Deh 127 UC Balochabad	300000	6000	300	6 Months
99	Construction of Water Tank @ Village Patel Allah Rakhio Jarwar Deh 127 UC Balochabad	300000	6000	300	6 Months
100	Construction of C.C road with 2 No. Culverts @ Village Fakir Shafi Mohammad Deh 241 UC Balochabad	300000	6000	300	6 Months
101	Construction of Brick Pavement @ Village Harji Kolhi UC Balochabad	400000	8000	400	6 Months
102	Construction of 2 No. Culverts @ Village Imdad Ali Junejo UC Balochabad	100000	2000	100	6 Months
103	Construction of 3 No. Culverts @ Village Abdul Sattar Halepoto UC Balochabad	150000	3000	200	6 Months
104	Construction of Water Tank @ Village Fazal Halepoto UC Balochabad	300000	6000	300	6 Months
105	Construction of Brick Pavement @ Village Juman Mari UC Balochabad	2000000	40000	2000	6 Months
106	Construction of C.C road & 2 No. Culverts @ Village Mohammad Qasim Mahar UC Balochabad	400000	8000	400	6 Months
107	Construction of Brick Pavement from road to Village Tagio Mari UC Balochabad	300000	6000	300	6 Months
108	Construction of Bridge Over Barji Shakh near Village Suleman Rajar UC Balochabad	400000	8000	400	6 Months
109	Construction of CC road Village Jhurbi Deh 138 UC Balochabad	250000	5000	250	6 Months
110	Construction of Brick Pavement @ Village Haji Ali Mari Deh 132 UC Balochabad	600000	12000	600	6 Months
111	Construction of Brick Pavement From link road to Village Guloo Machhi Deh 132 UC Balochabad	800000	16000	800	6 Months
112	Construction of Water Tank @ Village Gulbahar Machhi Deh 132 UC Balochabad	300000	6000	300	6 Months

113	Construction of C.C road @ Village Mohammad Usman Junejo (Paro Mohammad Khan Junejo)	700000	14000	700	6 Months
114	Construction of Brick Pavement & 3 No. Culverts @ Village Qadir Bux Mangrio Deh 228	550000	11000	550	6 Months
115	Construction of Brick Pavement @ Village Usman Mangrio Deh 228 UC Balochabad	700000	14000	700	6 Months
116	Construction of Brick Pavement @ Village Neemlo Kolhi UC Balochabad	700000	14000	700	6 Months
117	Construction of C.C Road @ Village Asif Ali Brohi Goth UC Balochabad	1000000	20000	1000	6 Months
118	Construction of Water Tank @ Village Asif Ali Brohi Goth UC Balochabad	300000	6000	300	6 Months
119	Construction of Brick Pavement @ Village Mohammad Hayat Junejo UC Balochabad	400000	8000	400	6 Months
120	Construction Of Water Tank @ Village Abdul Rehman Narejo UC Balochabad	300000	6000	300	6 Months
121	Construction of C.C Road @ Village Yaseen Brohi, Menghwar Para	300000	6000	300	6 Months
Ismail Jo Goth					
122	Construction of Brick Pavement @ Village Essa Khan Laghari Bhaia Paro	86000	1720	150	6 Months
123	Construction of Brick Pavement @ Village Majnoon Nohari	200000	4000	200	6 Months
124	Construction of Brick Pavement @ Village Suleman Nohari	130000	2600	200	6 Months
125	Construction of Brick Pavement @ Village Manzoor Lund	130000	2600	200	6 Months
126	Construction of Water Tank @ Village Ilyas Somaro	300000	6000	300	6 Months
127	Repair of Water Tank @ Village Abdullah Nohari	100000	2000	100	6 Months
128	Construction of Water Tank @ Village Abdul Sattar Nohari	300000	6000	300	6 Months
129	Construction of Water Tank @ Village Ghahno Khan Laghari	300000	6000	300	6 Months
130	Construction of Water Tank @ Village Nawaz Shar	300000	6000	300	6 Months
131	Construction of brick Pavement @ Village Essa Nohari	200000	4000	200	6 Months
132	Construction of Brick Pavement @ Village Ibrahim Nohari	200000	4000	200	6 Months
133	Construction of Water Tank @ Village Jabbar Shar Deh Laiq Pir UC Ismail Jo Goth	300000	6000	300	6 Months
134	Construction of Pucca Road @ Village Haji Imam Bux Kalhoro to Village Haji Dhani Parto Gahoo UC Ismail Jo Goth	800000	16000	800	6 Months
135	Construction of Brick Pavement @ Village Fakir Hussain Bux Lund Deh Dher Mitho Fakir UC Ismail Jo Goth	200000	4000	200	6 Months
136	Construction of 3 No. Culverts Qalandar Bux Lund Deh Dher Mitho Fakir UC Ismail Jo Goth	150000	3000	200	6 Months
137	Construction of Water Tank @ Village Ramshi Kolhi Deh Dher Mitho Fakir UC Ismail Jo Goth	300000	6000	300	6 Months
138	Construction of Brick Pavement @ Village Sahib Dino Punhon UC Ismail Jo Goth	200000	4000	200	6 Months
139	Construction of 4 No. Culverts @ Village Mashooq Mangrio UC Ismail Jo Goth	200000	4000	200	6 Months
140	Construction of Brick Pavement @ Village Mushtaq Mangrio UC Ismail Jo Goth	200000	4000	200	6 Months
141	Construction of Water Tank @ Village Fakir Khadim Lund UC Ismail Jo Goth	300000	6000	300	6 Months
142	Earthwork @ Village Razzaq Mari UC Ismail Jo Goth	200000	4000	200	6 Months
143	Construction of Water Tank @ Village Khuda Bux Mari UC Ismail Jo Goth	300000	6000	300	6 Months
144	Construction of Water Tank @ Village Sikandar Mari UC Ismail Jo Goth	300000	6000	300	6 Months
145	Construction of Brick Pavement & Culvert @ Village Ghulam Farooq Shar UC Ismail Jo Goth	150000	3000	200	6 Months

146	Construction of Musafirkhana @ Dargah Dher Mitho Fakir UC Ismail Jo Goth	500000	10000	500	6 Months
147	Construction of 2 No. Culverts @ Village Dr. Mahak Mari UC Ismail Jo Goth	100000	2000	100	6 Months
148	Construction of Brick Pavement @ Village Chhuto Shar Deh Tagosar UC Ismail Jo Goth	300000	6000	300	6 Months
149	Earthwork @ Village Karim Bux Shar to Dargah Qabool Shah UC Ismail Jo Goth	500000	10000	500	6 Months
150	Construction of Water Tank @ Village Ambar Khan Lund Deh Dher Mitho Fakir UC Ismail Jo Goth	300000	6000	300	6 Months
151	Construction of Water Tank @ Village Bakhan Lund Deh Dher Mitho Fakir UC Ismail Jo Goth	300000	6000	300	6 Months
Phullahdyoun					
152	Construction of Water Tank @ Village Qazi Ahmed Nukruch UC Phullahdyoun	300000	6000	300	6 Months
153	Construction of Water Tank @ Village Sadar Mari UC Phullahdyoun	300000	6000	300	6 Months
154	Construction of Water Tank @ Village Noor Mohammad Mari UC Phullahdyoun	300000	6000	300	6 Months
155	Construction of Water Tank @ Village Jam Halepoto UC Phullahdyoun	300000	6000	300	6 Months
156	Construction of Water Tank @ Village Tando Vejlo UC Phullahdyoun	300000	6000	300	6 Months
157	Construction of Musafirkhana @ Village Mohammad Amin Rajar UC Phullahdyoun	500000	10000	500	6 Months
158	Construction of Brick Pavement and 2 No. Culverts @ Village Sumeer Hamza Mari Deh Gambo Fakir UC Phullahdyoun	550000	11000	550	6 Months
159	Construction of Water Tank @ Village Hameer Hamza Mari UC Phullahdyoun	300000	6000	300	6 Months
160	Construction of Brick Pavement @ Village Dil Murad Mari UC Phullahdyoun	300000	6000	300	6 Months
161	Construction of Water Tank @ Village Abdul Hai Halepoto UC Phullahdyoun	300000	6000	300	6 Months
162	Construction of Water Tank @ Village Khadi Deh Sirhari UC Phullahdyoun	300000	6000	300	6 Months
163	Construction of 6 No. Culverts @ Village Kevro Nukruch UC Phullahdyoun	300000	6000	300	6 Months
164	Construction of Brick Pavement @ Village Kewro Nukrach UC Phullahdyoun	600000	12000	600	6 Months
165	Construction of Water Tank @ Village Dil Bahar Nukruch UC Phullahdyoun	300000	6000	300	6 Months
166	Construction of Water Tank @ Village Gulo Mari Deh Kander UC Phullahdyoun	300000	6000	300	6 Months
167	Construction of Water Tank @ Village Hajan Laghari UC Phullahdyoun	300000	6000	300	6 Months
168	Construction of Water Tank @ Village Jadam Somaro Deh Allah Khai UC Phullahdyoun	300000	6000	300	6 Months
169	Construction of Water Tank @ Village Gull Hassan Mari UC Phullahdyoun	300000	6000	300	6 Months
170	Construction of C.C Road @ Qalandar Bux Khaskhli Muhala Phullahdyoun City	200000	4000	200	6 Months
171	Construction of Water Tank @ Village Ghulam Nabi Mari UC Phullahdyoun	300000	6000	300	6 Months
172	Construction of Water Tank @ Village Hussain Bux Mari Deh Kander UC Phullahdyoun	300000	6000	300	6 Months
173	Construction of Water Tank @ Village Dr. Mahak Mari Deh Palango UC Phullahdyoun	300000	6000	300	6 Months
174	Construction of Feeding Channel & Repair of Water Supply Tank @ Water Supply Scheme Phullahdyoun Town	600000	12000	600	6 Months
175	Construction of Water Tank @ Village Kamal Somaro Deh Rawtro UC Phullahdyoun	300000	6000	300	6 Months

176	Construction of Bridge over Sarhal Shakh near Village Amin Rajar UC Phullahdyoun	1000000	20000	1000	6 Months
Girhore Sharif					
177	Construction of Brick Pavement @ Village Haji Allah Bux Mangrio UC Girhore Sharif	400000	8000	400	6 Months
178	Constructon of Water Tank @ Village Ahmed Nohari Deh Saeedki UC Girhore Sharif	300000	6000	300	6 Months
179	Construction of Brick Pavement including Culvert over Water course at Village Dr. Khan Muhammad Nohari UC Girhore Sharif	350000	7000	350	6 Months
180	Earthwork @ Village Haji Muhammad Mangrio UC Girhore Sharif	150000	3000	200	6 Months
181	Construction of 2 No. Culverts @ Village Nawaz Junejo Girhore Sharif	100000	2000	100	6 Months
182	Construction of 2 No. Culverts @ Village Haneef Junejo Girhore Sharif	100000	2000	100	6 Months
183	Construction of 2 No. Culverts @ Village Mubarak Ali Junejo Girhore Sharif	100000	2000	100	6 Months
184	Construction of 2 No. Culverts @ Village A. Samad Rahimon UC Girhore Sharif	100000	2000	100	6 Months
185	Construction of 2 No. Culverts @ Village Harji Kolhi UC Girhore Sharif	100000	2000	100	6 Months
186	Construction of 4 No. Culverts @ Village Bashir Ahmed Halepoto UC Girhore Sharif	200000	4000	200	6 Months
187	Construction of Culvert @ Village Jamal Samejo UC Girhore Sharif	50000	1000	100	6 Months
188	Construction of Culvert @ Village Abdul Aziz Arain UC Girhore Sharif	50000	1000	100	6 Months
189	Construction of Brick Pavement @ Village Mohammad Salim Dars UC Girhore Sharif	400000	8000	400	6 Months
190	Construction of Water Tank @ Village Haji Hashim Dars UC Girhore Sharif	300000	6000	300	6 Months
191	Construction of C.C Road @ Village Bashirabad UC Girhore Sharif	400000	8000	400	6 Months
192	Construction of Musafirkhana @ Atna Mori Stop UC Girhore Sharif	500000	10000	500	6 Months
193	Construction of 2 No. Culverts @ Village Haneef Dars UC Girhore Sharif	100000	2000	100	6 Months
194	Construction of Brick Pavement @ Village Sijawal Shar UC Girhore Sharif	300000	6000	300	6 Months
195	Construction of 2 No. Culverts @ Village Sattar Halepoto UC Girhore Sharif	100000	2000	100	6 Months
196	Construction of 2 No. Culverts @ Village Abdul Qadir Halepoto UC Girhore Sharif	100000	2000	100	6 Months
197	Construction of Brick Pavement @ Village Dur Mohammad Khoso UC Girhore Sharif	200000	4000	200	6 Months
198	Construction of Water Tank @ Village Fateh Khan Shar UC Girhore Sharif	300000	6000	300	6 Months
199	Construction of Brick Pavement @ Village Salam Halepoto UC Girhore Sharif	200000	4000	200	6 Months
200	Construction of Water Tank @ Village Ch. Liyaqat UC Girhore Sharif	300000	6000	300	6 Months
201	Construction of Brick Pavement @ Village Surto Menghwar UC Girhore Sharif	200000	4000	200	6 Months
202	Construction of Brick Pavement @ Village Haroon Halepoto UC Girhore Sharif	200000	4000	200	6 Months
203	Repair of Water Tank @ Village Murad Mangrio UC Girhore Sharif	100000	2000	100	6 Months
204	Earthwork @ Village Allah Bachayo Rajar UC Girhore Sharif	250000	5000	250	6 Months
205	Construction of Culvert @ Village Rato Mangrio UC Girhore Sharif	50000	1000	100	6 Months
206	Construction of Water Tank @ Village Khameso Mangrio UC Girhore Sharif	300000	6000	300	6 Months
207	Construction of Culvert @ Village Ali Mohammad Mangrio UC Girhore Sharif	50000	1000	100	6 Months
208	Construction of Brick Pavement @ Village Dado Shar UC Girhore Sharif	200000	4000	200	6 Months
209	Construction of Brick Pavement @ Village Mir Mohammad Mangrio UC Girhore Sharif	300000	6000	300	6 Months

210	Construction of Brick Pavement @ Village Mohammad Bux Mahar UC Girhore Sharif	500000	10000	500	6 Months
211	Construction of Pucca Road @ Village Dost Mohammad Rahimoon UC Girhore Sharif	1000000	20000	1000	6 Months
212	Construction of Water Tank @ Village Dargah Gul Shah UC Girhore Sharif	300000	6000	300	6 Months
213	Construction of Road from Basham Brohi road to Village Sharif Rind UC Girhore Sharif	500000	10000	500	6 Months
214	Construction of Brick Pavement @ Village Allah Bux Rind UC Girhore Sharif	250000	5000	250	6 Months
215	Construction of Brick Pavement @ Village Ali Mohammad Junejo UC Girhore Sharif	300000	6000	300	6 Months
216	Construction of Brick Pavement @ Village Chhuto Shar UC Girhore Sharif	300000	6000	300	6 Months
217	Construction of Water Tank @ Village Punhoon Shoro UC Girhore Sharif	300000	6000	300	6 Months
218	Construction of C.C Road Village Murad Mangrio UC Girhore Sharif	450000	9000	450	6 Months
Hingorno					
219	Construction of Culvert @ Village Hashim Mehmood Deh Keroro	50000	1000	100	6 Months
220	Construction of Culvert @ Village Obhayo Shar Deh Bux Pahore	50000	1000	100	6 Months
221	Construction of Water Tank @ Village Abdul Latif Shar	300000	6000	300	6 Months
222	Construction of Culvert @ Village Khamiso Rajar Deh Nido Junejo	50000	1000	100	6 Months
223	construction of culvert @ village sher mohd. Shar deh nido junejo	50000	1000	100	6 Months
224	construction of culvert @ village ghulam mustafa brohi deh	50000	1000	100	6 Months
225	construction of culvert @ village ismail mangrio deh khani mangrio	50000	1000	100	6 Months
226	Construction of Brick Pavement @ Village Master Khameso to Village Umar Rajar Deh Manglan	130000	2600	200	6 Months
227	Construction of Brick Pavement from Shakir Shaheed road to Village Ahmed Pahore	130000	2600	200	6 Months
228	construction of brick pavement from shakir shaheed road to Haji Ali Mohd. Rajar	500000	10000	500	6 Months
229	Construction of Brick Pavement from Village Malook Junejo to Nasarullah Halepoto	130000	2600	200	6 Months
230	Construction of Brick Pavement from Mehmood Rajar to Village Hafiz Rajar	400000	8000	400	6 Months
231	Construction of Water Tank @ Village Mehboob Ali Pahore	300000	6000	300	6 Months
232	Construction of Brick Pavement @ Village Abdul Ghafoor Mangrio	200000	4000	200	6 Months
233	Construction of Water Tank @ Village Khalid Pahore	300000	6000	300	6 Months
234	Construction of Water Tank @ Village Ayoub Pahore	300000	6000	300	6 Months
235	Construction of Brick Pavement @ Village Azizullah Pahore	200000	4000	200	6 Months
236	Construction of brick Pavement from Muhib Juenjo road to Karya Qabarstan	300000	6000	300	6 Months
237	Repair of Water Tank @ Village Khalefo Anwar Hingoro	100000	2000	100	6 Months
238	Construction of Pucca road @ Village Jam Lakho UC Hingorno	2000000	40000	2000	6 Months
239	Construction of Brick Pavement From Hingorno link road to Village Haji Noor Muhammad Shar UC Hingorno	860000	17200	900	6 Months
240	Construction of Water Tank @ Village Mohammad Bux Shar Deh Charhi Bux UC Hingorno	300000	6000	300	6 Months
241	Construction of Water Tank @ Village Mohammad Hashim Rajar Deh Kehroo UC Hingorno	300000	6000	300	6 Months
242	Construction of Water Tank @ Village Yousuf Shar UC Hingorno	300000	6000	300	6 Months
243	Construction of Culvert @ Village Khan Mohammad Mari Deh Walwari UC Hingorno	50000	1000	100	6 Months
244	Construction of Water Tank @ Village Long Shaikh Deh Charhi Bux UC Hingorno	300000	6000	300	6 Months
245	Construction of Temple @ Village Seth Jhaman Dass Deh Lund	500000	10000	500	6 Months

246	Construction of Water Tank @ Village Naban Shar Deh Hingorno UC Hingorno	300000	6000	300	6 Months
247	Construction and Repair of Drainage System Hingorno Town UC Hingorno	1000000	20000	1000	6 Months
248	Construction of Water Tank @ Village Wahli Dino Shar Deh Hingorno UC Hingorno	300000	6000	300	6 Months
249	Earthwork with Culvert @ Village Mubarak Ali Junejo UC Hingorno	300000	6000	300	6 Months
250	Construction of Brick Pavement from Village Noor Ahmed Rajar to Village Ali Nawaz Khaskheli Deh Lund UC Hingorno	300000	6000	300	6 Months
251	Construction of Brick Pavement @ Village Ali Rajar UC Hingorno	200000	4000	200	6 Months

The tenders will be received and opened in the office of the Administrator TMA Sindhri on 21-06-2011 at 02:00 PM in the presence of the bidder/contractor or of their authorized representative, who may wish participated. In case of the undersigned is out of headquarter or un-responded the tenders, the next date for receiving/opening will be as under:-

2nd attempt 22-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM

3rd attempt 23-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM

Terms & Conditions:-

- 1 Application for purchasing of tender documents should accompany with 2% earnest money on estimated cost mentioned above against each work in the shape of CALL DEPOSIT from any of the scheduled bank in favour of the Taluka Municipal Administration Sindhri.
- 2 The Call Deposit of un successful bidders will be released after signature of contract documents are expiry / validity by successful bidder.
- 3 The interested persons/firms/contractors are required to also the following documents with the tenders:-
 - a. Authority Letter in case of nominated person by the firm.
 - b. Partner ship deed incase of firm is running on partnership basis.
 - c. NTN & Bank Certificate.
 - d. Copy of registration certificate of Pakistan Engineering Council in case of more than 2.5 million.
 - e. Affidavit on stamp paper that the firm is not involved in any court case.
 - f. Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.
- 4 The Conditional and telegraphically tender will not be accepted.

Postal Address: Post Office 12 Mile Junejo Farm MPS-Sindhri road TMA Sindhri. Phone Off: No. 0233-855042-43


Administrator
Taluka Municipal Administration
Sindhri

Copy Submitted to:-

- 1 The Director, Information Technology Department Government of Sindh, Karachi with a request for placement of the NIT on Government of Sindh website (with CD)
- 2 The Director, (A&F) Sindh Public Procurement Regulatory Authority, (SPPRA) Government of Sindh Karachi for Information with request to please place the NIT on the website please (with CD)
- 3 The District Coordination Officer, Mirpurkhas
- 4 The Taluka Officer, (I&S)/ Taluka Officer, (Finance) TMA Sindhri
- 5 Notice Board


Administrator
Taluka Municipal Administration
Sindhri