

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION SINDHRI DISTRICT MIRPURKHAS

No. TMA-Sindhri/(I&S)/ 234 / of 2011

Sindhri

dated 10-5-2011

TENDER NOTICE

With reference to permission accorded by Sindh Local Government Department vide order No.LG(SO VII)/14-5/ Sindhri/ 2010 Dated 17-03-2011 and Approved by Sindh Peoples Development Committee Mirpurkhas vide letter No. SPDC/MPS/ 229 /of 2011 Dated 09-05-2011 sealed tenders are hereby, invited from all the interested contractors/ firms/ parties which fulfill the conditions as per SPPRA Ordinance 2010, for the year- 2010-11 in connection to execution of following development schemes.

Sr. No.	Name of Work	Estimated Cost	Earnest money	Tender Fee Non-Refunded	Time Limit
Khiraho					
1	Construction of Water Tank @ Village Qamardin Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
2	Construction of Water Tank @ Village Ahmed Khan Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
3	Construction of Brick Pavement @ Village Darya Khan Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
4	Construction of Brick Pavement @ Village Abdul Majeed Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
5	Construction of Brick Pavement @ Village Khair Mohammad Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
6	Construction of C.C @ Eidgah Kathri Deh 128 UC Khiraho	300000	6000	300	6 Months
7	Construction of 2 No. Culverts @ Village Haji Khando Mari Deh 128 UC Khiraho	100000	2000	100	6 Months
8	Construction of Culvert near Village Kathri Deh 128 UC Khiraho	50000	1000	100	6 Months
9	Construction of 2 No. Culverts from Kathri road to Eidgah Deh 128 UC Khiraho	100000	2000	100	6 Months
10	Construction of Brick Pavement @ Village Rasool Bux Mari Deh 73 UC Khiraho	200000	4000	200	6 Months
11	Construction of C.C Road @ Village Ghulam Karim Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
12	Construction of Brick Pavement Village Ghulam Rasool Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
13	Construction of C.C Road @ Village Ghulam Qadir Narejo Deh 72 UC Khiraho	500000	10000	500	6 Months
14	Construction of Brick Pavement Village Ghulam Mohammad Deh 72 UC Khiraho	300000	6000	300	6 Months
15	Construction of Brick Pavement Village Basham Brohi Pro Yar Mohammad Brohi Deh 73 UC Khiraho	300000	6000	300	6 Months
16	Construction of Brick Pavement @ Village Fakir Sher Mohammad Shoro Deh 124 UC Khiraho	300000	6000	300	6 Months
17	Earthwork Village Karim Bux Khaskheli Deh 124 UC Khiraho	200000	4000	200	6 Months
18	Construction of Brick Pavement @ Village Wali Mohammad Khaskheli Deh 124 UC Khiraho	300000	6000	300	6 Months
19	Construction of C.C Road @ Village Dodo Kanhio Deh B-Khiraho UC Khiraho	300000	6000	300	6 Months
20	Construction of C.C Road @ Village Rougho Menghwar Deh B-Khiraho UC Khiraho	400000	8000	400	6 Months
21	Construction of C.C Road @ Village Ghulam Hussain Keerio Deh B-Khiraho UC Khiraho	700000	14000	700	6 Months
22	Construction of 2 No. Culverts near Dargah Saleh Shah & Village Qasim Keerio Deh B-Khiraho UC Khiraho	100000	2000	100	6 Months
23	Construction of Water Tank @ Village Mohammad Sarwar Keerio Deh B-Khiraho UC Khiraho	300000	6000	300	6 Months

24	Construction of Brick Pavement @ Village Mohammad Bux Keerio Deh B-Khiraho UC Khiraho	300000	6000	300	6 Months
25	Construction of Brick Pavement @ Village Haji Wahid Bux Keerio Deh B-Khiraho UC Khiraho	300000	6000	300	6 Months
26	Construction of Brick Pavement @ Village Mohammad Paryal Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
27	Construction of Brick Pavement @ Village Mubarak Jarwar Deh 128 UC Khiraho	300000	6000	300	6 Months
28	Construction of Water Tank @ Village Attur Khan Mari Deh 130 UC Khiraho	300000	6000	300	6 Months
29	Construction of Brick Pavement @ Village Haji Sain Bux Mari Deh 130 UC Khiraho	300000	6000	300	6 Months
30	Construction of Water Tank @ Village Haji Shah Bux Lashari Deh 129 UC Khiraho	500000	10000	500	6 Months
31	Construction of Brick Pavement @ Village Mir Nazir Talpur Deh 134 UC Khiraho	300000	6000	300	6 Months
32	Construction of 2 No. Culverts near Village Abdul Fateh Lashari Deh 129 UC Khiraho	100000	2000	100	6 Months
33	Construction of 4 No. Culverts Deh 72 UC Khiraho	200000	4000	200	6 Months
34	Construction of Brick Pavement Village Wahid Bux Kanhio Deh B-Khiraho Uc Khiraho	300000	6000	300	6 Months
35	Construction of Brick Pavement Village Allah Wasayo Kanhio Deh B-Khiraho Uc Khiraho	300000	6000	300	6 Months
36	Construction of Water Tank @ Village Dado Khaskheli Deh 74 Uc Khiraho	300000	6000	300	6 Months
37	Construction of Brick Pavement Village Khan Mohammad Panjabi Deh 73 Uc Khiraho	200000	4000	200	6 Months
38	Construction of Brick Pavement Village Bayan Singh Paro Naseerabad Deh 72 Uc Khiraho	200000	4000	200	6 Months
39	Construction of 3 No. Culverts Deh 73 UC Khiraho	150000	3000	200	6 Months
40	Construction of Water Tank near Village Kathri (Eidgah) Deh 128 UC Khiraho	300000	6000	300	6 Months
41	Construction of 2 No Culverts on watercourse near Village Eidal Mari Deh 134 UC Khiraho	100000	2000	100	6 Months
42	Construction of Water Tank @ Village Norag Mari Deh 130 UC Khiraho	300000	6000	300	6 Months
43	Construction of Water Tank @ Village Khuda Bux Mari Deh 130 UC Khiraho	300000	6000	300	6 Months
44	Construction of 2 No. Culverts @ Village Rano Mari Deh 134 UC Khiraho	100000	2000	100	6 Months
45	Construction of Culvert @ Village Amir Bux Lashari Deh 124 UC Khiraho	50000	1000	100	6 Months
46	Construction of C.C Road Village Shah Bux Lashari Deh 129 UC Khiraho	1000000	20000	1000	6 Months
47	Construction of 3 No. Culverts @ Village Qamarddin Jarwar UC Khiraho	150000	3000	200	6 Months
48	Construction of Water Tank @ Village Sain Bux Mari Deh 130 UC Khiraho	300000	6000	300	6 Months
49	Construction of Brick Pavement @ Village Shah Bux Lashari Deh 129 UC Khiraho	400000	8000	400	6 Months
50	Construction of Temple @ Village Shah Bux Lashari Deh 129 UC Khiraho	500000	10000	500	6 Months
51	Construction of Temple @ Village Rougho Menghwar Para Deh B-Khiraho UC Khiraho	500000	10000	500	6 Months
52	Construction of Brick Pavement @ Village Haji Gul Hassan Rind UC Khiraho	500000	10000	500	6 Months
53	Construction of Water Tank @ Village Mohammad Sharif Rind UC Khiraho	300000	6000	300	6 Months
54	Construction of Water Tank @ Village Riaz Ahmed Jarwar UC Khiraho	300000	6000	300	6 Months
55	Construction of Temple @ Village Achal Das Bheel UC Khiraho	500000	10000	500	6 Months

56	Construction of Water Tank @ Village Gagan Mangrio Deh B-Khiraho	300000	6000	300	6 Months
57	Construction of Culvert @ Village Taj Mohammad Junejo Deh 129	50000	1000	100	6 Months
58	Construction of Water Tank @ Village Jan Mohammad Mahar Deh 72	300000	6000	300	6 Months
59	Construction of Water Tank @ Village Ghanwar Brohi	300000	6000	300	6 Months
60	Construction of Culvert @ Village Khair Mohammad Mahar B-Khiraho	50000	1000	100	6 Months
61	Construction of Brick Pavement @ Village Subhan Mangrio	200000	4000	200	6 Months
62	Construction of Culvert @ Village Haji Ibrahim Iashari	50000	1000	100	6 Months
63	Construction of Culvert @ Village Suleman Lashari	50000	1000	100	6 Months
64	Construction of Culvert @ Village Ahmed Mari	50000	1000	100	6 Months
65	Construction of Culvert @ Village Ayoub Dars Deh 131	50000	1000	100	6 Months
Balochabad					
66	Construction of Culvert @ Village Roshan Solangi Deh 229 UC Balochabad	50000	1000	100	6 Months
67	Construction of 2 No. Culverts @ Village Raheem Bux Mari Deh 132 UC Balochabad	100000	2000	100	6 Months
68	Construction of Brick Pavement @ Village Faiz Mohammad Mari Deh 137 UC Balochabad	400000	8000	400	6 Months
69	Construction of 2 No. Culverts @ Village Mir Ali Raza Talpur Deh 137 UC Balochabad	100000	2000	100	6 Months
70	Construction of 2 No. Culverts @ Village Hassan Rafiq Chandio Deh 137 UC Balochabad	100000	2000	100	6 Months
71	Construction of Brick Pavement Village Haji Din Mohammad Narejo Simnala to Village Mohammad Ali Mari Deh 126 UC Balochabad	600000	12000	600	6 Months
72	Construction of C.C Road @ Village Mohammad Qaim Narejo Deh 126 UC Balochabad	400000	8000	400	6 Months
73	Construction of Brick Pavement Village Jan Mohammad Junejo Deh 127 UC Balochabad	400000	8000	400	6 Months
74	Construction of C.C Road @ Village Haji Ali Mohammad Narejo Deh 126 UC Balochabad	300000	6000	300	6 Months
75	Construction of C.C Road @ Village Abdul Wahid Narejo Deh 126 UC Balochabad	300000	6000	300	6 Months
76	Construction of Water Tank @ Village Haji Mohammad Hashim Mari Deh 127 UC Balochabad	300000	6000	300	6 Months
77	Construction of Brick Pavement Village Haji Malook Mari via Haji Attur Mari Deh 127 UC Balochabad	500000	10000	500	6 Months
78	Construction of Water Tank @ Village Abdul Karim Narejo Deh 126 UC Balochabad	300000	6000	300	6 Months
79	Construction of Water Tank @ Village Mohammad Saleh Mari Deh 127 UC Balochabad	300000	6000	300	6 Months
80	Construction of Katchi Open Surface Drain with 12 No. Culverts from Village Haji Ahmed Bux Narejo to Sim Nala via Village Jan Mohammad Junejo Deh 127	1000000	20000	1000	6 Months
81	Construction of 10 No. Culverts in various Villages of Deh 127 UC Balochabad	500000	10000	500	6 Months
82	Construction of 10 No. Culverts in various Villages of Deh 126 UC Balochabad	500000	10000	500	6 Months
83	Construction of Water Tank @ Village Mubarak Wassan Deh 127 UC Balochabad	300000	6000	300	6 Months
84	Construction of Water Tank @ Village Haji Mohammad Qaim Khaskheli Deh 126 UC Balochabad	300000	6000	300	6 Months
85	Construction of Brick Pavement @ Village Kheto Manghwar Deh 136 UC Balochabad	400000	8000	400	6 Months
86	Construction of Brick Pavement @ Village Dheero Kolhi UC Balochabad	200000	4000	200	6 Months
87	Construction of Bridge @ Village Natho Kolhi Deh 228 UC Balochabad	400000	8000	400	6 Months
88	Repair of Water Tank @ Village Haji Jani Rajar Deh 136 UC Balochabad	100000	2000	100	6 Months
89	Construction of Musafirkhana @ Village Haji Jani Rajar Deh 136 UC Balochabad	500000	10000	500	6 Months

90	Construction of Temple @ Village Ramsan Kolhi Deh 241 UC Balochabad	500000	10000	500	6 Months
91	Construction of Temple @ Village Ghani Lashari Bheel Para Deh 124 UC Balochabad	500000	10000	500	6 Months
92	Construction of Temple @ Phullahdyoun Beejal Menghwar Para Deh 124 UC Balochabad	500000	10000	500	6 Months
93	Construction of Temple @ Village Harsan Kolhi Deh 228 UC Balochabad	500000	10000	500	6 Months
94	Construction of Temple @ Village Mir Taj Mohammad Para Manglo Mal Tapedar UC Balochabad	500000	10000	500	6 Months
95	Construction of Temple @ Village Setal Menghwar UC Balochabad	500000	10000	500	6 Months
96	Construction of Culvert @ Village Bachal Mangrio	50000	1000	100	6 Months
97	Construction of Brick Pavement @ Village Noor Mohammad Mahar	200000	4000	200	6 Months
98	Construction of Culvert @ Village Ismail Somaro Deh 242	50000	1000	100	6 Months
99	Construction of Culvert @ Villafe Wali Mohammad Gajoo Deh 138	50000	1000	100	6 Months
100	Construction of Culvert @ Village Misri Gajoo	50000	1000	100	6 Months
101	Construction of Culvert @ Village Jadam Mangrio Deh 228	50000	1000	100	6 Months
102	Construction of Culvert @ Village Siddique Gahoo	50000	1000	100	6 Months
103	Construction of Culvert @ Village Faiz Mohammad Magrio	50000	1000	100	6 Months
104	Construction of Culvert @ Village Qabool Lashari	50000	1000	100	6 Months
105	Construction of Culvert @ Village Suleman Rajar	50000	1000	100	6 Months
106	Construction of Brick Pavement @ Village Nagodar Mangrio	130000	2600	200	6 Months
107	Construction of Culvert @ Village Mohammad Mangrio Deh 228	50000	1000	100	6 Months
108	Construction of Culvert @ Village Chanesar Rajar Deh 228	50000	1000	100	6 Months
109	Construction of 2 Nos. Culvert @ Village Luqman Rajput	100000	2000	100	6 Months
110	Construction of 2 Nos. Culvert @ Village Khushareed Rajput	100000	2000	100	6 Months
111	Construction of Water Tank @ Village Moosa Mahaar Deh 242	300000	6000	300	6 Months
112	Construction of Brick Pavement @ Village Mohammad Sharif Mahar	130000	2600	200	6 Months
113	Construction of brick Pavement @ Village Mir Mohamad Rajar	200000	4000	200	6 Months
114	Construction of Brick Pavement @ Village Khair Mohammad Mangrio	170000	3400	200	6 Months
115	Construction of Water Tank @ Village Ibrahim Mangrio Deh 138	300000	6000	300	6 Months
116	Construction of Brick Pavement Village Allah Jurio Rajar Deh 242	200000	4000	200	6 Months
117	Construction of Brick Pavement @ Village Hayat Lashari	200000	4000	200	6 Months
118	Construction of Culvert @ Village Wali Mohammad Samejo Deh 136	50000	1000	200	6 Months
119	Construction of Water Tank @ Village Qasim Mahar Deh 242	300000	6000	300	6 Months
120	Construction of Brick Pavement @ Village Abbas Mangrio	130000	2600	200	6 Months
121	Construction Of Temple @ Village Kheto Menghwar UC Balochabad	500000	10000	500	6 Months
Ismail Jo Goth					
122	Repair of Water Tank & Overhead Tank @ Village Qabil Khan Nohari UC Ismail Jo Goth	450000	9000	450	6 Months
123	Construction of 2 No. Culverts @ Village Mohammad Usman Nohari UC Ismail Jo Goth	100000	2000	100	6 Months
124	Construction of 2 No. Culverts @ Village Mumtaz Mari UC Ismail Jo Goth	100000	2000	100	6 Months
125	Construction of Water Tank @ Village Wali Mohammad Pahore UC Ismail Jo Goth	300000	6000	300	6 Months
126	Construction of Bridge over Simnala near Village Haji Wali Mohammad Mangrio	300000	6000	300	6 Months
127	Construction of Culvert @ Village Lakhoo Mari	50000	1000	200	6 Months
128	Construction of Brick Pavement @ Village Barocho Mangrio	170000	3400	200	6 Months
129	Repair of Road Khan Kumbhar	500000	10000	500	6 Months
130	consturction of water tank @ village ayub nohri	300000	6000	300	6 Months
131	cosnturction of brick pavement @ village phunal khan mari	130000	2600	200	6 Months
132	Construction of Brick Pavement @ Village Juman Mahar	200000	4000	200	6 Months
133	Construction of Water Tank @ Village Abdul Razzaq Shar	300000	6000	300	6 Months
134	Construction of Brick Pavement @ Village Sahare Fakir	400000	8000	400	6 Months
135	Construction of Brick Pavement @ Village Ghanwar Khan	250000	5000	250	6 Months
136	Construction of Brick Pavement @ Village Aman Ullah Shar	300000	6000	300	6 Months
137	Consturction of Brick Pavement @ Village Abdul Karim Mahar	200000	4000	200	6 Months
138	Construction of Brick Pavement @ Dargah Noor Shah	170000	3400	200	6 Months
139	Consturction of Brick Pavement @ Village Ghulam Hussain Shar	400000	8000	400	6 Months

140	Construction of 4 No. Culverts @ Village Aman Ullah Shar	200000	4000	200	6 Months
141	construction of Brick Pavement @ Village Mohammad Hassan Mangrio	170000	3400	200	6 Months
142	Construction of Brick Pavement @ Village Khair Mohammad Mahar	170000	3400	200	6 Months
143	Construction of brick Pavement @ Village Allah Bux Junejo	200000	4000	200	6 Months
144	Construction of 2 No. Culvert @ Village Ch. Khalid Mehmood	100000	2000	100	6 Months
145	Construction of 2 No. Culverts @ Village Ghulam Rasool Mangrio	100000	2000	100	6 Months
146	Construction of Culvert @ Villlage Mohammad Yousuf Mangrio	50000	1000	200	6 Months
147	Construction of Brick Pavement @ Village Mohammad Rahim & Mohammad Hassan Mangrio	170000	3400	200	6 Months
148	Construction of Brick Pavement @ Village Kando Nohari	130000	2600	200	6 Months
149	Construction of Brick Pavement @ Village Miandad Shar	130000	2600	200	6 Months
150	Construction of Water Tank @ Village Kamal mangrio	300000	6000	300	6 Months
Phullahdyoun					
151	Construction of Brick Pavement from Village Ghazi Khan Jokhio via Ghulam Rasool Shar	250000	5000	250	6 Months
152	Construction of Brick Pavement @ Village Alam Khan Via Mir Mohammad	200000	4000	200	6 Months
153	Construction of Brick Pavement f@ Phullahyoun City Imdad Ali Shar Paro	200000	4000	200	6 Months
154	Construction of Water Tank @ Village Malook Dars	300000	6000	300	6 Months
155	Consturction of No. 2 Culvert @ Village Malook Dars	130000	2600	200	6 Months
156	Construction of Brick Pavement @ Village Irshad Ali	250000	5000	250	6 Months
157	Construction of Brick Pavement @ Village Faiz Mohammad Mari	200000	4000	200	6 Months
158	Construction of Culvert 2 No. @ Village Malook Pahore (Serhal 26R)	100000	2000	100	6 Months
159	Earthwork @ Village Dado Pahore	200000	4000	200	6 Months
160	Construction of Watertank @ Village Ali Dost Pahore	300000	6000	300	6 Months
161	Construction of Brick Pavement @ Village Nazar Nukruch	200000	4000	200	6 Months
162	Construction of Water Tank @ Village Bakhsho Bhaio	300000	6000	300	6 Months
163	Construction of Brick Pavement @ Village Yar Mohammad Bhaio	200000	4000	200	6 Months
164	Construction of Water Tank @ Village Madhal Mangrio	300000	6000	300	6 Months
165	Construction of Culvert @ Village Ramzan Pahore	50000	1000	100	6 Months
166	construction of brick pavement @ village tharo pahore	130000	2600	200	6 Months
167	construction of brick pavement @ village murad ali mari	400000	8000	400	6 Months
168	construction of brick pavement @ village shafi mangrio	130000	2600	200	6 Months
169	consturction of water tank @ village niaz pahore	300000	6000	300	6 Months
170	Earthwork @ Village Imtiaz Pahore	300000	6000	300	6 Months
171	consturction of water tank @ village Piryal Hingoro	300000	6000	300	6 Months
172	Construction of Water Tank @ Village Maroof Pahore	300000	6000	300	6 Months
173	Construction of Brick Pavement @ Village Saleem Pahore	200000	4000	200	6 Months
174	Construction of Watertank @ Village Nasrullah Pahore	300000	6000	300	6 Months
175	Construction of Watertank @ Village Haji Pahore	300000	6000	300	6 Months
176	Construction of Culvert @ Village Ezzo Pahore (Serhal 27R)	50000	1000	100	6 Months
177	Construction of Culvert @ Village Wasiyo Dars/ Serhal 24R	50000	1000	100	6 Months
178	Repair of Water Tank @ Village Khalefo Wali Mohd. Pahore	100000	2000	100	6 Months
179	Construction of 2 No. Culvert @ Village Akram Chohan	100000	2000	100	6 Months
180	Construction of Water Tank @ Village Sakhi Muhammad Nohari UC Phullahdyoun	300000	6000	300	6 Months
Girhore Sharif					
181	Construction of Brick Pavemetn @ Village Shafi Mohammad Rahoo	200000	4000	200	6 Months
182	Construction of Brick Pavement @ Village Siddique Rahoo	200000	4000	200	6 Months
183	Construction of Water Tank @ Village Moula Bux Mahar	300000	6000	300	6 Months
184	Construction of Water Tank @ Village Aslam Bajwa	300000	6000	300	6 Months
185	Construction of Water Tank @ Village Amin Bhatti	300000	6000	300	6 Months
186	Construction of Water Tank @ Village Abdul Rahman Rahoo	300000	6000	300	6 Months
187	Construction of Brick Pavement @ Village Ali Dino Halepoto	300000	6000	300	6 Months
188	Cohstruction of Water Tank @ Villlage Dilbar Samejo	300000	6000	300	6 Months
189	Construction of Water Tank Abdul Karim Shar	300000	6000	300	6 Months
190	Construction of Brick Pavement @ Village Ch. Allah Rakhio	130000	2600	200	6 Months
191	Construction of Water Tank @ Village Ahmed Mangrio	300000	6000	300	6 Months
192	Construction of Water Tank @ Village Ahmed Nohri	300000	6000	300	6 Months

193	Construction of Water Tank @ Village Sain Dad Mangrio	300000	6000	300	6 Months
194	Construction of Brick Pavement @ Village Haneef Mahr	200000	4000	200	6 Months
195	Construction of Brick Pavement @ Village Jean Mahr	200000	4000	200	6 Months
196	Construction of Water Tank @ Village Irfan Vejlo	300000	6000	300	6 Months
197	Construction of Brick Pavement from Hajan Shah Haveli to Imam Bargah	130000	2600	200	6 Months
198	construction of Brick Pavement @ Village Nasarullah Nohari to Dur Mohammad Mangrio	400000	8000	400	6 Months
199	Construction of Water Tank @ Village Jalalddin	300000	6000	300	6 Months
200	Construction of Water Tank @ Village Bashir Halepoto	300000	6000	300	6 Months
201	Construction of Water Tank @ Village Ch. Amin Iqbal	300000	6000	300	6 Months
202	Construction of Water Tank @ Villlage Jamal Din Samejo	300000	6000	300	6 Months
203	Construction of Water Tank @ Village Amir Hassan Dars	300000	6000	300	6 Months
204	Construction of Brick Pavement @ Village Moosa Mangrio	130000	2600	200	6 Months
205	Construction of brick Pavment @ Village Mehran Mangrio	250000	5000	250	6 Months
206	Construction of Brick Pavement @ Village Murad Halepoto	300000	6000	300	6 Months
207	Construction of Water Tank @ Village Haneef Junejo	300000	6000	300	6 Months
208	Consturction of Brick Pavement @ Village Issaque Rahoo Khan Eid Gah	170000	3400	200	6 Months
209	Consturction of Brick Pavement @ Village Nabi Bux Mahar	250000	5000	250	6 Months
210	Construction of Water Tank @ Village Ismail Mangrio	300000	6000	300	6 Months
211	consturction of water tank @ village gunesh mesghwar deh girore sharif	300000	6000	300	6 Months
212	csonturction of brick pavement @ khskheli paro girore sharif	130000	2600	200	6 Months
213	consturction of brick pavement @ village ali nawaz vijlo	500000	10000	500	6 Months
214	consturction of culvert @ village dilawar nohri	50000	1000	100	6 Months
215	consturction of culvert @ vilalge hussain malkani	50000	1000	100	6 Months
216	cosnturction of brick pavement @ village suleman mangrio (1000ft)	400000	8000	400	6 Months
217	Construction of 2 No. Culverts @ Village Mohammad Aslam Girhore Sharif	100000	2000	100	6 Months
218	Construction of Water Tank @ Village Jan Mohammad Vejlo Deh Saeedki UC Girhore Sharif	300000	6000	300	6 Months
219	Construction of Brick Pavement @ Village Rano Mangrio UC Girhore Sharif	200000	4000	200	6 Months
220	Construction of Water Tank @ Village Kevo Kolhi	300000	6000	300	6 Months
221	Construction of Water Tank @ Village Ch, Naboo	300000	6000	300	6 Months
222	Construction of Water Tank @ Village Jaffar Bhatti	300000	6000	300	6 Months
223	Construction of Brick Pavement @ Village Mir Mohammad Chhoro	150000	3000	200	6 Months
224	Construction of Brick Pavement @ Village Ch. Anwar Biloo UC Girhore Sharif	150000	3000	200	6 Months
Hingorno					
225	Constuction of 2 No. Culverts @ Village Faiz Mohammed Rajar Deh Manglan	100000	2000	100	6 Months
226	Construction of Brick Pavement @ Village Maqsood Shar Deh Khani Mangrio	200000	4000	200	6 Months
227	Construction of 2 No of Culvert @ village Haji Mohammad Ali Rajar Deh manglan	100000	2000	100	6 Months
228	Construction of Culvert @ Village Manzoor Rajar Deh Manglan	50000	1000	100	6 Months
229	Construction of culvert @ village shero pahore deh valvari	50000	1000	100	6 Months
230	Conctruction of culvert @ village hameer shar deh valvari	50000	1000	100	6 Months
231	Construction of culvert @ village Murad Ali Pahore Deh Valvari	50000	1000	100	6 Months
232	Construction of culvert @ village Jan Mohammed Shar Deh Valvari	50000	1000	100	6 Months
233	Construction of Culvert @ Village Nagar Shar	50000	1000	100	6 Months
234	Construction of 2 No. Culverts @ Village Khalifo Aqil Hingoro Deh Valvari	100000	2000	100	6 Months
235	Construction of Culvert @ Village Jani Shar Deh Bux Pahore	50000	1000	100	6 Months
236	Conctruction of Culvrt @ Village Abdul Qudoos Rajar Deh Lund	50000	1000	100	6 Months
237	Construction of Culvert @ Village Sher Khan Brohi deh lund	50000	1000	100	6 Months
238	Construction of Culvert @ Village Matheno Rajar	50000	1000	100	6 Months
239	Construction of Culvert Near Village Bux Shar Deh Bux Pahore	50000	1000	100	6 Months
240	Construction of Culvert @ Shakir Shaheed Road	50000	1000	100	6 Months

241	Construction of Brick Pavement from Village Mohammad Ali Shar to Wazir Shar	400000	8000	400	6 Months
242	Construction of Water Tank @ Village Khalid Pahore	300000	6000	300	6 Months
243	Construction of Brick Pavement from Mohab Junejo road to Mohammad Bux Pahore	400000	8000	400	6 Months
244	Construction of Culvert @ Village Abdullah Rajar Deh Keroro	50000	1000	100	6 Months
245	Construction of Culvert @ Village Qurban Ali Mari Deh Bux Pahore	50000	1000	100	6 Months
246	Construction of Culvert @ Village Usman Shar Deh Nido Junejo	50000	1000	100	6 Months
247	Construction of Culvert @ Village Lashari Water Course (Raj wah) Deh Valvari	50000	1000	100	6 Months
248	Construction of Culvert @ Village Yousuf Shar Deh Nido Junejo	50000	1000	100	6 Months
249	Construction of Culvert @ Village Rano Shar Deh Nido Junejo	50000	1000	100	6 Months
250	Construction of Culvert @ Tayyeb Shah Road Deh Nido Junejo	50000	1000	100	6 Months

The tenders will be received and opened in the office of the Administrator TMA Sindhri on 14-06-2011 at 02:00 PM in the presence of the bidder/contractor or of their authorized representative, who may wish participated. In case of the undersigned is out of headquarter or un-responded the tenders, the next date for receiving/opening will be as under:-

2nd attempt 15-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM
3rd attempt 16-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM

Terms & Conditions:-

- 1 Application for purchasing of tender documents should accompany with 2% earnest money on estimated cost mentioned above against each work in the shape of CALL DEPOSIT from any of the scheduled bank in favour of the Taluka Municipal Administration Sindhri.
- 2 The Call Deposit of un successful bidders will be released after signature of contract documents are expiry / validity by successful bidder.
- 3 The interested persons/firms/contractors are required to also the following documents with the tenders:-
 - a. Authority Letter in case of nominated person by the firm.
 - b. Partner ship deed incase of firm is running on partnership basis.
 - c. NTN & Bank Certificate.
 - d. Copy of registration certificate of Pakistan Engineering Council in case of more than 2.5 million.
 - e. Affidavit on stamp paper that the firm is not involved in any court case.
 - f. Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.
- 4 The Conditional and telegraphically tender will not be accepted.

Postal Address: Post Office 12 Mile Junejo Farm MPS-Sindhri road TMA Sindhri. Phone Off: No. 0233-855042-43


Administrator
Taluka Municipal Administration
Sindhri

Copy Submitted to:-

- 1 The Director, Information Technology Department Government of Sindh, Karachi with a request for placement of the NIT on Government of Sindh website (with CD)
- 2 The Director, (A&F) Sindh Public Procurement Regulatory Authority, (SPPRA) Government of Sindh Karachi for Information with request to please place the NIT on the website please (with CD)
- 3 The District Coordination Officer, Mirpurkhas
- 4 The Taluka Officer, (I&S)/ Taluka Officer, (Finance) TMA Sindhri
- 5 Notice Board


Administrator
Taluka Municipal Administration
Sindhri