

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION SINDHRI DISTRICT MIRPURKHAS**

No. TMA-Sindhri/(I&amp;S)/ 231 / of 2011

Sindhri

dated 9-5-2011

**TENDER NOTICE**

With reference to permission accorded by Sindh Local Government Department vide order No.LG(SO VII)/14-5/ Sindhri/ 2010 Dated 17-03-2011 and Approved by Sindh Peoples Development Committee Mirpurkhas vide letter No. SPDC/MPS/ 229 /of 2011 Dated 09-05-2011 sealed tenders are hereby, invited from all the interested contractors/ firms/ parties which fulfill the conditions as per SPPRA Ordinance 2010, for the year- 2010-11 in connection to execution of following development schemes.

Sr. No.	Name of Work	Estimated Cost	Earnest money	Tender Fee Non-Renunded	Time Limit
<b>Khiraho</b>					
1	Construction of CC road Village Khair Mohammad Jarwar UC Khiraho	200000	4000	200	6 Months
2	Construction of Brick Pavement @ Village Hanif Jarwar UC Khiraho	300000	6000	300	6 Months
3	Construction of Water Tank @ Village Darya Khan Jarwar UC Khiraho	300000	6000	300	6 Months
4	Construction of Brick Pavement @ Village Ghulam Karim Jarwar	200000	4000	200	6 Months
5	Construction of Water Tank @ Village Paril Jarwar UC Khiraho	300000	6000	300	6 Months
6	Construction of Water Tank @ Village Salahuddin UC Khiraho	300000	6000	300	6 Months
7	Construction of CC road Village Abdul Majeed Jarwar UC Khiraho	350000	7000	350	6 Months
8	Construction of Water Tank @ Village Mubarak Jarwar UC Khiraho	300000	6000	300	6 Months
9	Construction of Brick Pavement @ Village Alam Jarwar UC Khiraho	300000	6000	300	6 Months
10	Construction of CC road Village Pir Bux Jarwar UC Khiraho	450000	9000	450	6 Months
11	Construction of Brick Pavement @ Village Ghulam Rasool Jarwar UC Khiraho	300000	6000	300	6 Months
12	Construction of CC Road @ Village Kathri UC Khiraho	450000	9000	450	6 Months
13	Construction of Brick Pavement @ Village Abu Bakar Jarwar UC Khiraho	450000	9000	450	6 Months
14	Construction of CC Road @ Village Mohammad Hayat Jarwar UC Khiraho	200000	4000	200	6 Months
15	Construction of Water Tank @ Village Rougho Menghwar UC Khiraho	300000	6000	300	6 Months
16	Construction of Water Tank @ Village Shewlal Menghwar UC Khiraho	300000	6000	300	6 Months
17	Construction of Brick Pavement @ Village Sageer Pathan (Bheel Paro) UC Khiraho	200000	4000	200	6 Months
18	Construction of Brick Pavement @ Village Karmoon Waghelo Bheel UC Khiraho	400000	8000	400	6 Months
19	Construction of Brick Pavement @ Village Ramo Mal Bheel Deh 129 UC Khiraho	400000	8000	400	6 Months
20	Construction of Water Tank @ Village Shevlal Menghwar 12 Mile UC Khiraho	300000	6000	300	6 Months
21	Construction of Water Tank @ Village Darhion Bheel UC Khiraho	300000	6000	300	6 Months
22	Construction of Water Tank @ Village Moula Bux Lashari UC Khiraho	300000	6000	300	6 Months
23	Construction of Brick Pavement with 2 No. Culverts @ Village Azad Lashari UC Khiraho	300000	6000	300	6 Months
24	Construction of Brick Pavemnet @ Village Allah Dino Khaskheli Deh 74 UC Khiraho	350000	7000	350	6 Months
25	Construction Brick Pavement @ Village Chitori UC Khiraho	300000	6000	300	6 Months



26	Construction of Brick Pavement with Culverts Village Noor-ul-Haq Brohi Deh 73 UC Khiraho	200000	4000	200	6 Months
27	Construction of Water Tank @ Village Ghulam Hussain Keerio (Misri Keerio) UC Khiraho	300000	6000	300	6 Months
28	Construction of Water Tank @ Village Wahid Bux Keerio UC Khiraho	300000	6000	300	6 Months
29	Construction Water Tank @ Village Mohammad Bux Keerio UC Khiraho	300000	6000	300	6 Months
30	Construction of Water Tank @ Village Mehmood Khaskheli UC Khiraho	300000	6000	300	6 Months
31	Construction of Brick Pavement @ Village Master Mian Bux Khaskheli UC Khirah	350000	7000	350	6 Months
32	Construction of Water Tank @ Village Wali Mohammad Khaskheli UC Khiraho	300000	6000	300	6 Months
33	Construction of Brick Pavement @ Village Haji Karim Bux Khaskheli UC Khiraho	250000	5000	250	6 Months
34	Construction of Brick Pavement @ Village Long Khaskheli UC Khiraho	300000	6000	300	6 Months
35	Construction of Water Tank @ Village Badal Khaskheli UC Khiraho	300000	6000	300	6 Months
36	Construction of CC Road @ Village Pango Khaskheli UC Khiraho	300000	6000	300	6 Months
37	Construction of Brick Pavement @ Otaq Haji Dodo Khaskheli UC Khiraho	400000	8000	400	6 Months
38	Construction of Brick Pavement @ Village Bag Khaskheli UC Khiraho	200000	4000	200	6 Months
39	Construction of Brick Pavement @ Village Dhani Parto Khaskheli UC Khiraho	200000	4000	200	6 Months
40	Construction of Culvert @ Village Abdul Karim Khaskheli UC Khiraho	50000	1000	100	6 Months
41	Construction of Culvert @ Village Abdul Hafeez Khaskheli UC Khiraho	50000	1000	100	6 Months
42	Construction of Water Tank @ Village Abdul Hafeez Khaskheli UC Khiraho	300000	6000	300	6 Months
43	Construction of Brick Pavement @ Village Sultan Kanhio UC Khiraho	200000	4000	200	6 Months
44	Construction of Brick Pavement @ Village Dodo Kanhio UC Khiraho	200000	4000	200	6 Months
45	Construction of Brick Pavement @ Village Gul Mohammad Kanhio UC Khiraho	400000	8000	400	6 Months
46	Construction of Water Tank @ Village Rasool Bux Mari UC Khiraho	300000	6000	300	6 Months
47	Construction of Brick Pavement @ Village Haji Khan Mari (Haji Qadu) UC Khiraho	200000	4000	200	6 Months
48	Construction of Water Tank @ Village Haji Darya Khan Mari UC Khiraho	300000	6000	300	6 Months
49	Construction of Bridge Over Doso Dhahroo Shakh near Village Haji Darya Khan Mari Deh 124 UC Khiraho	400000	8000	400	6 Months
50	Construction of Brick Pavement & Culvert @ Village Bachal Mari UC Khiraho	450000	9000	450	6 Months
51	Construction of Brick Pavement @ Village Haji Khuda Bux Mari UC Khiraho	200000	4000	200	6 Months
52	Construction of Bridge Over Doso Minor near Village Hashim Mari UC Khiraho	400000	8000	400	6 Months
53	Construction of Water Tank & Overhead Tank and Pipe line Village Fakir Sher Mohammad Shoro Deh 124 UC Khiraho	600000	12000	600	6 Months
54	Construction of Brick Pavement & Culvert @ Village Haji Noor Mohammad Mari UC Khiraho	350000	7000	350	6 Months
55	Earthwork @ Village Abdul Fateh Lashari Deh 129 UC Khiraho	400000	8000	400	6 Months
56	Construction of 4 No. Culverts @ Village Abdul Khaliq Lashari Deh 129 UC Khiraho	200000	4000	200	6 Months
57	Construction of Water Tank @ Village Saghirul Hassan Deh 129 UC Khiraho	300000	6000	300	6 Months
58	Construction of Musafirkhana @ Village Mohammad Zaman Lashari (Khiraho Stop) Deh 124 UC Khiraho	500000	10000	500	6 Months



59	Construction of Brick Pavement @ Village Ghulam Rasool Chhajro Via Mohammad Ramzan Chharjo, Habibullah Chhajro & Kolhi Para UC Khiraho	850000	17000	850	6 Months
60	Construction of Water Tank @ Village Daloor Stop Deh 74 UC Khiraho	300000	6000	300	6 Months
61	Construction of Water Tank @ Village Siddique Mari Deh 73 UC Khiraho	300000	6000	300	6 Months
62	Construction of C.C Road @ Village Hakim Lashari UC Khiraho	300000	6000	300	6 Months
63	Construction of Water Tank @ Village Abdul Ghani Lashari UC Khiraho	300000	6000	300	6 Months
<b>Balochabad</b>					
64	Construction of Bric Pavemnet @ Village Khan Mohammad Mari Deh 228	400000	8000	400	6 Months
65	Construction of Water Tank @ Village Ramzan Chandio Deh 228	300000	6000	300	6 Months
66	Construction of Water Tank @ Village Wadal Shah Deh 228	300000	6000	300	6 Months
67	Construction of Water Tank @ Village Mitho Chandio	300000	6000	300	6 Months
68	Construction of Water Tank @ Village Allah Wasayo Lashari Deh 136	300000	6000	300	6 Months
69	Construction of 2 No. Culverts @ Village Allah Wasayo Lashari Deh 136	100000	2000	100	6 Months
70	Construction of Water Tank @ Village Bhoro Khan Jaskani UC Balochabad	300000	6000	300	6 Months
71	Construction of Brick Pavement @ Village Babo Samejo UC Balochabad	350000	7000	350	6 Months
72	Construction of Water Tank @ Village Setal Menghwar/Narsingh Menghwar	300000	6000	300	6 Months
73	Construction of Water Tank @ Village Noor Mohammad/Lal Bux Laghari Deh 136	300000	6000	300	6 Months
74	Construction of Water Tank @ Village Mohammad Ali Memon (Kolhi Para)	300000	6000	300	6 Months
75	Construction of Water Tank @ Village Allah Bachayo Lashari Deh 136 UC Balochabad	300000	6000	300	6 Months
76	Construction of 2 No. Culverts @ Village Allah Bachayo Lashari Deh 136 UC Balochabad	100000	2000	100	6 Months
77	Construction of Culvert @ Village Sada Bux Lashari Deh 136 UC Balochabad	50000	1000	100	6 Months
78	Construction of Water Tank @ Village Faiz Mohammad Chandio	300000	6000	300	6 Months
79	Construction of Brick Pavement & Culvert @ Village Arzi Khan Deh 136 UC Balochabad	400000	8000	400	6 Months
80	Construction of Brick Pavement @ Village Faiz Mohammad Chandio	400000	8000	400	6 Months
81	Construction of Brick Pavement @ Village Lakhdino Rind Deh 136	350000	7000	350	6 Months
82	Construction of Water Tank @ Village Jumoo Samejo Deh 136	300000	6000	300	6 Months
83	Construction of Brick Pavement @ Village Majeed Lashari Deh 136	350000	7000	350	6 Months
84	Construction of Brick Pavement and 2 No. Culverts @ Village Murad Ali/ Mohammad Bux Chandio	400000	8000	400	6 Months
85	Construction of Brick Pavement @ Village Haji Daim Chandio Deh 228	400000	8000	400	6 Months
86	Construction of Water Tank @ Village Nasarullah Shar Deh 137 UC Balochabad	300000	6000	300	6 Months
87	Construction of Water Tank @ Village Mohammad Usman & Siddique Mari Deh 132	300000	6000	300	6 Months
88	Construction of Water Tank @ Village Mohammad Yousuf Chandio Deh 228	300000	6000	300	6 Months
89	Construction of Water Tank @ Village Mir Haji Ghulam Mohammad Deh 137 UC Balochabad	300000	6000	300	6 Months
90	Construction of Bridge over Simnala near Village Mir Haji Ghulam Mohammad Talpur Deh 136	400000	8000	400	6 Months
91	Construction of Culvert @ Village Haroon Mari Deh 137	50000	1000	100	6 Months
92	Construction of Brick Pavement @ Village Purkha Ram Deh 228	400000	8000	400	6 Months



93	Construction of Water Tank @ Village Salmanabad Deh 136 UC Balochabad	300000	6000	300	6 Months
94	Construction of Water Tank @ Village Rais Rahim Bux Mari Deh 132 UC Balochabad	300000	6000	300	6 Months
95	Construction of Water Tank @ Village Mohammad Samejo Deh 136 UC Balochabad	300000	6000	300	6 Months
96	Construction of C.C Road @ Village Mir Taj Mohammad Talpur Deh 132	400000	8000	400	6 Months
97	Construction of Water Tank @ Village Bhai Khan Mari UC Balochabad	300000	6000	300	6 Months
98	Construction of Brick Pavement @ Village Shah Mohamad Rind Deh 136	400000	8000	400	6 Months
99	Construction of Bridge Over Simnala near Village Mohammad Bux Chandio Deh 137 UC Balochabad	400000	8000	400	6 Months
100	Construction of Brick Pavement @ Village Haroon Mari and Choudhary Shafi Deh 137 UC Balochabad	650000	13000	650	6 Months
101	Construction of Brick Pavement @ Village Fateh Khan Mari Deh 228 UC Balochabad	1200000	24000	1200	6 Months
102	Construction of Brick Pavement @ Village Ramzan Chandio Deh 229 UC Balochabad	400000	8000	400	6 Months
103	Construction of Brick Pavement @ Village Khaitoo Patail Deh 136 UC Balochabad	500000	10000	500	6 Months
104	Construction of 3 No. Culverst on watercourse near Village Qadir Bux Leghari Deh 229 UC Balochabad	150000	3000	150	6 Months
105	Construction of Brick Pavement and Culvert Village Somar Rind Deh 136 UC Balochabad	500000	10000	500	6 Months
106	Construction of 2 No. Culverts on water course near Village Lakhadino Rind Deh 136 UC Balochabad	100000	2000	100	6 Months
107	Construction of 2 No. Culverts on water course near Village Shadi Khan Jiskani Deh 136 UC Balochabad	100000	2000	100	6 Months
108	Construction of Brick Pavement @ Village Raheem Bux Mari Via Jhurbi Deh 138 UC Balochabad	400000	8000	400	6 Months
109	Construction of Culvert on watercourse near Village Faiz Mohammad Chandio Deh 137 UC Balochabad	50000	1000	100	6 Months
110	Construction of Brick Pavement @ Village Nasarullah Shar Deh 137 UC Balochabad	650000	13000	650	6 Months
111	Construction of Brick Pavement @ Village Bahadur Unar Deh 241 UC Balochabad	650000	13000	650	6 Months
112	Construction of Brick Pavement @ Village Long Samejo Deh 136 UC Balochabad	400000	8000	400	6 Months
113	Construction of Brick Pavement @ Village Mir Mohammad Kaloi Deh 137 UC Balochabad	20000	400	100	6 Months
114	Construction of Water Tank @ Village Mohammad Siddique Mari Deh 138 UC Balochabad	300000	6000	300	6 Months
115	Construction of Brick Pavement @ Village Mohammad Khan Deh 136 UC Balochabad	600000	12000	600	6 Months
116	Construction of Brick Pavement @ Village Mohammad Abbas Deh 137 UC Balochabad	400000	8000	400	6 Months
117	Construction of Brick Pavement @ Dargah Ali Bux Shah UC Balochabad	300000	6000	300	6 Months
118	Construction of C.C Road Village/Para Mohammad Umar, Mohammad Saleem and Others UC Balochabad	700000	14000	700	6 Months
119	Construction of Brick Pavement @ Village Gul Mohammad Mari Deh 137 UC Balochabad	300000	6000	300	6 Months
120	Construction of Brick Pavement @ Village Natho Menghwar	150000	3000	250	6 Months
121	Construction of C.C Road @ Village Pateo Menghwar UC Balochabad	300000	6000	300	6 Months



**Ismail Jo Goth**

122	Construction of Musafirkhana @ Village Karim Bux Shar UC Ismail Jo Goth	500000	10000	500	6 Months
123	Construction of Water Tank @ Village Haji Ismail Kumbhar Deh Jameelani UC Ismail Jo Goth	300000	6000	300	6 Months
124	Construction of Water Tank @ Village Abdul Sattar Lund Deh Dher Mitho Fakir UC Ismail Jo Goth	300000	6000	300	6 Months
125	Construction of Water Tank @ Village Qabil Nohari Deh Jameelani UC Ismail Jo Goth	300000	6000	300	6 Months
126	Construction of Water Tank @ Village Bahadur Khan Deh Jameelani UC Ismail Jo Goth	300000	6000	300	6 Months
127	Construction of Brick Pavement @ Village Rajab Ali Lund Deh Dhair Mitho Fakir	200000	4000	200	6 Months
128	Construction of Brick Pavement @ Village Lal Bux Mari Deh Kander UC Ismail Jo Goth	200000	4000	200	6 Months
129	Construction of Culvert on Water Course near Village Gul Mohammad Mari Deh Kander UC Ismail Jo Goth	50000	1000	100	6 Months
130	Construction of Brick Pavement @ Village Piyaro Khan Shar Deh Kander UC Ismail Jo Goth	200000	4000	200	6 Months
131	Earthwork @ Village Aarab Panhwar Deh Tagosar UC Ismail Jo Goth	350000	7000	350	6 Months
132	Construction of Water Tank @ Village Mir Mohammad Panhwar Deh Tagosar UC Ismail Jo Goth	300000	6000	300	6 Months
133	Construction of Water Tank with Overhead Tank @ Village Pir Shafqat Hussain Shah Jeelani UC Ismail Jo Goth	700000	14000	700	6 Months
134	Construction of Water Tank @ Village Mubarak Mari UC Ismail Jo Goth	300000	6000	300	6 Months
135	Construction of Water Tank @ Village Akbar Somaro UC Ismail Jo Goth	300000	6000	300	6 Months
136	Construction of Water Tank @ Village Haji Meran Nohari UC Ismail Jo Goth	300000	6000	300	6 Months
137	Construction of Water Tank @ Village Abdul Karim Mari UC Ismail Jo Goth	300000	6000	300	6 Months
138	Construction of Water Tank @ Village Ghulam Khan Shar UC Ismail Jo Goth	300000	6000	300	6 Months
139	Construction of Water Tank @ Village Muhammad Suleman Nohari UC Ismail Jo Goth	300000	6000	300	6 Months
140	Construction of Water Tank @ Village Saindad Mari UC Ismail Jo Goth	300000	6000	300	6 Months
141	Construction of Water Tank @ Village Haji Hamid Shah UC Ismail Jo Goth	300000	6000	300	6 Months
142	Construction of C.C road Village Mohammad Usman Nohari UC Ismail Jo Goth	500000	10000	500	6 Months
143	Construction of Brick Pavement @ Village Ali Sher Mari UC Ismail Jo Goth	200000	4000	200	6 Months
144	Construction of Brick Pavement @ Village Ramzan Mari UC Ismail Jo Goth	200000	4000	200	6 Months
145	Construction of Brick Pavement @ Village Mohammad Juman Shar UC Ismail Jo Goth	200000	4000	200	6 Months
146	Construction of Brick Pavement @ Village Haji Mohammad Ayoub UC Ismail Jo Goth	800000	16000	800	6 Months
147	Construction of Brick Pavement @ Village Adam Mari UC Ismail Jo Goth	200000	4000	200	6 Months
148	Construction of Brick Pavement @ Village Ismail Jo Goth (Nohari Paro) UC Ismail Jo Goth	200000	4000	200	6 Months
149	Construction of Brick Pavement @ Village Piyaro Shar UC Ismail Jo Goth	200000	4000	200	6 Months
150	Construction of Brick Pavement @ Village Mitho Shar UC Ismail Jo Goth	200000	4000	200	6 Months



151	Construction of 2 No. Culverts @ Village Achar Mari UC Ismail Jo Goth	100000	2000	100	6 Months
<b>Phullahdyoun</b>					
152	Construction of 2 No. Culverts on water Course near Village Mohammad Urs Khohi Deh Phullahdyoun UC Phullahdyoun	100000	2000	100	6 Months
153	Construction of Water Tank @ Village Hakim Ali Soomro UC Phullahdyoun	300000	6000	300	6 Months
154	Construction of 2 No. Culverts on water Course near Village Saindad Beriri Deh Rawtaro UC Phullahdyoun	100000	2000	100	6 Months
155	Construction of Culvert on water Course near Village Shadman Mari Deh Phullahdyoun UC Phullahdyoun	50000	1000	100	6 Months
156	Construction of Culvert on water Course near Village Alam Khan Mari Deh Phullahdyoun UC Phullahdyoun	50000	1000	100	6 Months
157	Construction of Culvert on water Course near @ Village Ghulam Mohammad Bhurpan Deh Dobto UC Phullahdyoun	50000	1000	100	6 Months
158	Construction of Brick Pavement & Culvert @ Village Molvi Abdullah Mari Deh Allah Bux Mari UC Phullahdyoun	400000	8000	400	6 Months
159	Construction of Brick Pavemeth @ Village Mubarak Mari Deh Allah Bux Mari UC Phullahdyoun	400000	8000	400	6 Months
160	Construction of Water Tank @ Village Mubarak Mari Deh Allah Bux Mari UC Phullahdyoun	300000	6000	300	6 Months
161	Earthwork Village Saindad Beriri Deh Rawtaro UC Phullahdyoun	200000	4000	200	6 Months
162	Construction of Brick Pavement @ Village Abdul Kareem Nukruch Deh Sarhal	200000	4000	200	6 Months
163	Earthwork Village Dodo Khaskheli Deh Kakeji UC Phullahdyoun	200000	4000	200	6 Months
164	Construction of Brick Pavement @ Village Ghulam Rasool Mari UC Phullahdyoun	200000	4000	200	6 Months
165	Construction of Water Tank @ Village Ghulam Rasool Deh Allah Bux UC Phullahdyoun	300000	6000	300	6 Months
166	Construction of Water Tank @ Village Haji Mohammad Hashim Mari UC Phullahdyoun	300000	6000	300	6 Months
167	Construction of Water Tank @ Village Abdul Rahim Bhurpar UC Phullahdyoun	300000	6000	300	6 Months
168	Construction of Water Tank @ Village Faisal Mari UC Phullahdyoun	300000	6000	300	6 Months
169	Construction of Water Tank @ Village Imam Din Soomaro UC Phullahdyoun	300000	6000	300	6 Months
170	Construction of Water Tank @ Village Nizam Din Mari UC Phullahdyoun	300000	6000	300	6 Months
171	Construction of Brick Pavement Village Haji Sohbat Khan Mari UC Phullahdyoun	400000	8000	400	6 Months
172	Construction of Brick Pavement From Atna Phullahdyoun Road UC Phullahdyoun	300000	6000	300	6 Months
173	Construction of Brick Pavement @ Village Kamal Khan Soomaro UC Phullahdyoun	200000	4000	200	6 Months
174	Construction of Brick Pavement @ Village Imran Khan S/o Haji Imdad Khan UC Phullahdyoun	400000	8000	400	6 Months
175	Construction of Water Tank @ Village Imran Khan S/o Haji Imdad Khan UC Phullahdyoun	300000	6000	300	6 Months
176	Construction of Water Tank @ Village Muzafar Hussain Deh Kakeji	300000	6000	300	6 Months
177	Construction of Water Tank @ Village Long Fakir	300000	6000	300	6 Months
178	Construction of Brick Pavement @ Village Kewro Nukrach	86000	1720	150	6 Months
179	Construction of Brick Pavement @ Village Bashir Ahmed	250000	5000	250	6 Months
180	Construction of Brick Pavement @ Village Nawaz Shar	170000	3400	200	6 Months



181	Construction of Brick Pavement @ Village Khan Sahib Shar	200000	4000	200	6 Months
<b>Girhore Sharif</b>					
182	Construction of Brick Pavement From Nagrani Paro Rastee to Qazi Paro Rasti, Junejo Paro Rasti, Chhutani Paro Rasti, Noor Ali Shah Paro Rasti, Taj Mohammad Paro Rasti, Bheel Colony Rasti and Lakhano Khaskheli Paro Deh Girhore Sharif UC Girhore Sharif 1500 ft	550000	11000	550	6 Months
183	Construction of Brick Pavement @ Village Sabir Halepoto Deh Saindad UC Girhore Sharif	400000	8000	400	6 Months
184	Construction of C.C Road @ Village Ghazi Fakir (Saleh Mangrio) UC Girhore Sharif	700000	14000	700	6 Months
185	Construction of Brick Pavement @ Village Mohammad Ashraf Deh Halepotani UC Girhore Sharif	200000	4000	200	6 Months
186	Construction of Water Tank @ Village Akbar Shar Deh Saeedki UC Girhore Sharif	300000	6000	300	6 Months
187	Construction of Water Tank @ Village Qadir Bux Shar Deh Fateh Mohammad Mashikh UC Girhore Sharif	300000	6000	300	6 Months
188	Earthwork @ Village Mohammad Amin Shar Deh Fateh Mohammad Mashikh UC Girhore Sharif	400000	8000	400	6 Months
189	Construction of 2 No. Culverts @ Village Mohammad Amin Shar UC Girhore Sharif	100000	2000	100	6 Months
190	Construction of Water Tank @ Village Imam Bux Nohari UC Girhore Sharif	300000	6000	300	6 Months
191	Construction of Brick Pavement @ Village Jeand Mari UC Girhore Sharif	200000	4000	200	6 Months
192	Construction of Brick Pavement @ Village Hafeez Shoro UC Girhore Sharif	200000	4000	200	6 Months
193	Construction of Brick Pavement @ Village Amin Shar UC Girhore Sharif	300000	6000	300	6 Months
194	Construction of Brick Pavement @ Village Raimal Kolhi UC Girhore Sharif	200000	4000	200	6 Months
195	Construction of Water Tank Mohammad Hussain Nohari	300000	6000	300	6 Months
196	Consturction of Water Tank @ Village Mir Hassan Shar	300000	6000	300	6 Months
197	Construction of Brick Pavement @ Village Mathail Shar	130000	2600	200	6 Months
198	Construction of Water Tank @ Village Surto Meghwar	300000	6000	300	6 Months
199	Construction of Overhead Tank @ Village Sumar Mangrio	400000	8000	400	6 Months
200	Construction of Culvert @ Village Liaquat Nohari	50000	1000	100	6 Months
201	Construction of Metal Road from Ali Nohri to Jaffer Leghari	3200000	64000	3200	6 Months
202	Construction of Culvert @ Village Burhan Nohari	50000	1000	100	6 Months
203	Construction of Brick Pavement @ Village Uras Mangrio	200000	4000	200	6 Months
204	construction of Brick Pavement #@ Village Haleem Dall	400000	8000	400	6 Months
205	Construction of Water Tank Village Mubarak Mahar	300000	6000	300	6 Months
206	Construction of Culvert Malhar Nohari	50000	1000	100	6 Months
207	Construction of 2 No. Culvert @ Village Samad Nohari	100000	2000	100	6 Months
208	Construction of Water Tank @ Village Yousuf Mangrio	300000	6000	300	6 Months
209	Construction of Culvert from Atna Mori to Village Badal Mahar	50000	1000	100	6 Months
210	Construction of Brick Pavement @ Village Haji Anwar Mangrio	200000	4000	200	6 Months
211	Construction of Water Tank @ Village Resham Kharat	300000	6000	300	6 Months



212	Construction of Brick Pavement @ Village Kheto Bhaio	200000	4000	200	6 Months
213	Construction of Brick Pavement @ Village Haji Somar Rahoo	200000	4000	200	6 Months
214	Construction of 4 No. Culverts @ Village Jaweed Junejo Deh Atna	200000	4000	200	6 Months
215	Earthwork From Atna Mori road to Village Ch. Saeed	500000	10000	500	6 Months
216	Earthwork Village Wali Khaskheli to Village Peerano Halepoto	700000	14000	700	6 Months
217	Construction of Musafirkhana @ Village Bashirabad	500000	10000	500	6 Months
218	Construction of Brick Pavement from Girhore Sharif road to Village Sikandar Mangrio	200000	4000	200	6 Months
219	Construction of Culvert @ Village Ch. Sajid	50000	1000	100	6 Months
220	construction of Brick Pavement @ Village Ch. Ahmed Din	86000	1720	100	6 Months
221	Construction of Culvert @ Village Ch. Rafique	50000	1000	100	6 Months
222	Construction of Brick Pavement @ Village Ch, Firdoos UC Girhore Sharif	300000	6000	300	6 Months
223	Construction of Water Tank @ Village Ch. Rafique UC Girhore Sharif	300000	6000	300	6 Months
224	Construction of Brick Pavement @ Village Rashid Vehlo UC Girhore Sharif	100000	2000	200	6 Months
<b>Hingorno</b>					
225	Construction of Temple near Hingorno Ravri Manghwar Para Village Muqamuddin Halepoto UC Hingorno	500000	10000	500	6 Months
226	Construction of Brick Pavement From Eidgah to Ghulam Rasool Zardari House UC Hingoro	200000	4000	200	6 Months
227	Construction of Brick Pavement @ Village Sanjar Khan Zardari Deh Hingorno UC Hingorno	400000	8000	400	6 Months
228	Construction of Brick Pavement @ Village Uamid Ali Khaskheli Deh Hingorno UC Hingorno	200000	4000	200	6 Months
229	Earthwork @ Village Shamsuddin Shar Deh Walwari	400000	8000	400	6 Months
230	Construction of Water Tank @ Village Yaqoob Shaikh Deh Hingoron UC Hingorno	300000	6000	300	6 Months
231	Construction of Water Tank @ Village Nabi Bux Shar Deh Hingoron UC Hingorno	300000	6000	300	6 Months
232	Construction of Water Tank @ Village Rehan Halepoto Deh Hingoron UC Hingorno	300000	6000	300	6 Months
233	Construction of Water Tank @ Village Gul Mohammad / Gulo Brohi Deh Hingoron UC Hingorno	300000	6000	300	6 Months
234	Construction of Water Tank @ Village Hamal Mari UC Hingorno	300000	6000	300	6 Months
235	Construction of Water Tank @ Village Tah Zardari UC Hingorno	300000	6000	300	6 Months
236	Construction of Water Tank @ Village Badal Shaikh UC Hingorno	300000	6000	300	6 Months
237	Construction of Water Tank @ Village Gul Mohammad Brohi UC Hingorno	300000	6000	300	6 Months
238	Construction of Water Tank @ Village Muhammad Bux Mangrio UC Hingorno	300000	6000	300	6 Months
239	Construction of Water Tank @ Village Shams Din Shar UC Hingorno	300000	6000	300	6 Months
240	Construction of Brick Pavement @ Village Mohammad Bux Khaskheli Irrigation Banlow UC Hingorno	200000	4000	200	6 Months
241	Construction of Water Tank @ Village Qasim Pahore Deh Walwari	300000	6000	300	6 Months
242	Construction of Water Tank @ Village Murad Ali Pahore deh Walwari	300000	6000	300	6 Months
243	Construction of Brick Pavement @ Village Noor Mohammad Shar to Masjid Sharif	300000	6000	300	6 Months
244	Construction of Brick Pavement @ Village Ranjhoo Shar	300000	6000	300	6 Months
245	Construction of Compound Wall @ Graveyard Village Seth Jhamandas Deh Lund	1000000	20000	1000	6 Months
246	Construction of Brick Pavement from tagosar Choak to Village Dr. Karyo Menghwar	100000	2000	100	6 Months
247	construction of culvert @ village Mitho Rajar deh Manglan	50000	1000	100	6 Months



248	construcation of culvert @ village Mola bux birhoi deh mangla	50000	1000	100	6 Months
249	construcation of culvert @ village mehmoood rajar deh mangla	50000	1000	100	6 Months
250	construcation of culvert @ village mir mohammed gajo deh mangla	50000	1000	100	6 Months
251	Purchase & Installation of Heavy Generator for TMA office	M.R	10000	500	6 Months
252	Providing New Photostate Machine for office use	M.R	10000	500	6 Months
253	Over halling of 2 No Fire Bridge Vehicles of TMA Sindhri	M.R	10000	500	6 Months

The tenders will be received and opened in the office of the Administrator TMA Sindhri on 07-06-2011 at 02:00 PM in the presence of the bidder/contract or of their authorized representative, who may wish participated. In case of the undersigned is out of headquarter or un-responded the tenders, the next date for receiving/opening will be as under -

2nd attempt 08-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM  
3rd attempt 09-06-2011 upto 12:00 Noon (for receiving) and opening on same day 02:00 PM

**Terms & Conditions:-**

- 1 Application for purchasing of tender documents should accompany with 2% earnest money on estimated cost mentioned above against each work in the shape of CALL DEPOSIT from any of the scheduled bank in favour of the Taluka Municipal Administration Sindhri.
- 2 The Call Deposit of un successful bidders will be released after signature of contract documents are expiry / validity by successful bidder.
- 3 The interested persons/firms/contractors are required to also the following documents with the tenders:-
  - a. Authority Letter in case of nominated person by the firm.
  - b. Partner ship deed incase of firm is running on partnership basis.
  - c. NTN & Bank Certificate.
  - d. Copy of registration certificate of Pakistan Engineering Council in case of more than 2.5 million.
  - e. Affidavit on stamp paper that the firm is not involved in any court case.
  - f. Affidavit on Stamp Paper that firm was not blacklisted by any Government Department.
- 4 The Conditional and telegraphically tender will not be accpted.

Postal Address: Post Office 12 Mile Junejo Farm MPS-Sindhri road TMA Sindhri. Phone Off: No. 0233-855042-43

  
Administrator  
Taluka Municipal Administration  
Sindhri

**Copy Submitted to:-**

- 1 The Director, Information Technology Department Government of Sindh, Karachi with a request for placement of the NIT on Government of Sindh website (with CD)
- 2 The Director, (A&F) Sindh Public Procurement Regulatory Authority, (SPPRA) Government of Sindh Karachi for information with request to please place the NIT on the website please (with CD)
- 3 The District Coordination Officer, Mirpurkhas
- 4 The Taluka Officer, (I&S)/ Taluka Officer, (Finance) TMA Sindhri
- 5 Notice Board

  
Administrator  
Taluka Municipal Administration  
Sindhri