

**OFFICE OF THE DISTRICT OFFICER (EDUCATION WORKS)
WORKS & SERVICES LARKANO**

(Chandka Medical College Road Larkano Ph: 074-9410501)

No. DO(EW)/CB/TC/G-55/

1148

Larkano, Dated

18.05-

/2011

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
1)	Providing Building to existing shelterless Primary Schools Taluka Larkano (2010-11 Programme) (05 Units)				
1.	GBPS. Mehro Machi	2.040	40,800	3000	10 months
2.	GBPS. New District Jail Colony	2.040	40,800	3000	10 months
3.	GPS. Miandad Machhi at Muazzan Colony	2.040	40,800	3000	10 months
2)	Providing Building to existing shelterless Primary Schools Taluka Ratodero (2010-11 Programme) (05 Units)				
4.	GBPS. Jamia Islamia Ishaat-ul-Quran Wa Hadoos Al-Qadria Bus Stand Ratodero	2.040	40,800	3000	10 months
5.	GBPS. Koral	2.040	40,800	3000	10 months
6.	GGPS. Saboo Kartio	2.040	40,800	3000	10 months
3)	Providing Building to existing shelterless Primary Schools Taluka Dokri (2010-11 Programme) (05 Units)				
7.	GBPS. Payaro Khan Khaskhaly	2.040	40,800	3000	10 months
8.	GBPS. Paneehar	2.040	40,800	3000	10 months
4)	Providing Building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (05 Units)				
9.	GGPS. Qaim Mangan	2.040	40,800	3000	10 months
10.	GBPS. Hakra	2.040	40,800	3000	10 months
5)	Construction / Reconstruction of Building for existing Primary Schools Taluka Larkano (2010-11 Programme)				
11.	GBPS. Jhangar	1.080	21,600	1500	10 months
12.	GBPS. Waleed	3.400	68,000	3000	10 months
13.	GBPS. Dari	3.400	68,000	3000	10 months
6)	Construction / Reconstruction of Building for existing Primary Schools Taluka Ratodero (2010-11 Programme)				
14.	GBPS. Gul Muhammad Siyal	1.350	27,000	1500	10 months
15.	GBPS. Ratodero No.1	1.500	30,000	1500	10 months
16.	GGPS. Gharibabad Naudero	1.350	27,000	1500	10 months
17.	GBPS. Koreja	1.800	36,000	3000	10 months
18.	GBPS. Pir Jeewan Shah	1.350	27,000	1500	10 months
7)	Construction / Reconstruction of Building for existing Primary Schools Taluka Dokri & Bakrani (2010-11 Programme)				
19.	GBPS. Main Badah Tal: Dokri	2.200	44,000	3000	10 months
20.	GBPS. Burdi Muhalla Badah Tal: Dokri	2.200	44,000	3000	10 months
21.	GBPS. Haji Khan Mashori Tal: Dokri	0.900	18,000	1500	10 months
8)	Integrated rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme)				
22.	GBPS. Sajjan Sangi	1.350	27,000	1500	10 months
23.	GBPS. Channa Muhalla	1.600	32,000	3000	10 months
24.	GBPS. Faisal Colony	0.700	14,000	1500	10 months
25.	GGPS. Model Backer	1.075	21,500	1500	10 months
26.	GBPS. Fatehpur	1.600	32,000	3000	10 months
9)	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme)				
27.	GBPS. Naudero No.II	2.200	44,000	3000	10 months
28.	GBPS. Saidudero	1.350	27,000	1500	10 months
29.	GBPS. Khairodero	1.350	27,000	1500	10 months
30.	GBPS. Bhando Qubo	1.800	36,000	3000	10 months
31.	GBPS. Machi near Naudero	1.075	21,500	1500	10 months

Sr./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
10)	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme)				
32.	GGPS. Mehrab Sandilo	0.900	18,000	1500	10 months
33.	GGPS. Karam Khan Khakhrani	1.350	27,000	1500	10 months
34.	GBPS. Muhammad Ali Brohl	1.350	27,000	1500	10 months
35.	GBPS. Kumbi	0.900	18,000	1500	10 months
11)	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme)				
36.	GGPS. Veehar	1.350	27,000	1500	10 months
37.	GGPS. Yaroo Lakhair	0.900	18,000	1500	10 months
38.	GBPS. Muhammad Safar Lashari	0.900	18,000	1500	10 months
39.	GGPS. Qaboolo	0.900	18,000	1500	10 months
15)	Integrated rehabilitation of building for Govt. Pilot Higher Secondary School Larkano (2010-11 Programme)				
40.	Laboratory Portion	5.000	100,000	3000	10 months
41.	Main Buidling & Boundary Wall	2.000	40,000	3000	10 months
16)	Integrate rehabilitation / Provision of approach road i/c drainage to GBHS. Saint Joseph Larkano (2010-11 Programme)				
42.	GHS. Saint Joseph Larkano	5.000	100,000	3000	10 months
17)	Integrated rehabilitation of building for Govt. Boys High School Ratodero (2010-11 Programme)				
43.	GBHS. Ratodero	5.000	100,000	3000	10 months
18)	Rehabilitation and provision of missing facilities of building for existing Secondary/ Higher Secondary Schools Taluka Larkano (2010-11 Programme0				
44.	GBHS. Kehar	1.350	27,000	1500	10 months
45.	GGHS. Lahori Muhalla	1.800	36,000	3000	10 months
46.	GBHS. Dhamrah	3.200	64,000	3000	10 months
47.	GGHS. Little Folks	3.750	75600	3000	10 months
19)	Rehabilitation and provision of missing facilities of building for existing Secondary/ Higher Secondary Schools Taluka Ratodero (2010-11 Programme0				
48.	GGHSS. Ratodero	3.600	72,000	3000	10 months
49.	GGHS (S.S) Ratodero	3.600	72,000	3000	10 months
50.	GGHSS. Naudero	4.500	90,000	3000	10 months
20)	Rehabilitation and provision of missing facilities of building for existing Secondary/ Higher Secondary Schools Taluka Bakrani / Dokri (2010-11 Programme0				
51.	GBHS. Badah Tal: Dokri	5.400	108,000	3000	10 months
52.	GBHS. Pathan Tal: Bakrani	3.600	72,000	3000	10 months
53.	GGHS. Gerello Tal: Bakrani	1.800	36,000	3000	10 months
21)	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (16 class rooms)				
54.	GBHSS. Pilot Larkano (4 C/R)	3.800	76,000	3000	10 months
55.	GBHS. Sachal Colony Larkano (3 C/R)	2.850	57,000	3000	10 months
22)	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme) (16 class rooms)				
56.	GBHS. Lashari (2 C/R)	1.900	38,000	3000	10 months
57.	GGHSS. Naudero (6 C/R)	5.700	114,000	3000	10 months
23)	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme) (8 class rooms)				
58.	GBHS. Khair Muhammad Arija (2 C/R)	1.900	38,000	3000	10 months
59.	GBHS. Gerello (1 C/R)	0.950	19,000	1500	10 months
24)	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 class rooms)				
60.	GGHS. Badah (3 C/R)	2.850	57,000	3000	10 months
61.	GBHS. Seehar (2 C/R)	1.900	38,000	3000	10 months
62.	GGHS. Dokri (3 C/R)	2.850	57,000	3000	10 months

Sr./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
25)	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme)				
63.	GBHS. Mahota (Computer Lab & lav: Block)	3.900	78,000	3000	10 months
64.	GBHS. Sachal Colony (B.Wall & Lav: Block)	1.950	39,000	3000	10 months
65.	GBHS. Kehar (Computer Lab, B.Wall & Lavatory block)	4.100	82,000	3000	10 months
26)	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme)				
66.	GBHS. Ratodero (Computer Lab, B.Wall, Lav: block)	5.000	100,000	3000	10 months
67.	GBHSS. Banguldero (Computer Lab, B.Wall, Lav: block)	5.350	107,000	3000	10 months
68.	GBHSS. Naudero (C.Wall & Lavatory Block)	2.200	44,000	3000	10 months
69.	GBHS. Khan Wah (C.Wall & Lavatory block)	1.200	24,000	1500	10 months
27)	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme)				
70.	GBHS. Pathan (C.Wall & Lavatory block)	0.900	18,000	1500	10 months
71.	GBHS. Gerello (Computer Lab)	3.150	63,000	3000	10 months
72.	GBHS. Bakrani (Computer Lab)	3.150	63,000	3000	10 months
28)	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme)				
73.	GBHS. Moen-Jo-Daro (C.Wall & Lavatory block)	1.250	25,000	1500	10 months
74.	GBHS. Veehar (C.Wall & Lavatory block)	1.675	33,500	3000	10 months
29)	Construction of Auditorium Hall at Govt. Boys High School Dhamrah Taluka Larkano (2010-11 Programme)				
75.	GBHS. Dhamrah	8.000	160,000	3000	10 months
30)	Construction of Auditorium Hall at Govt. Girls High School Dokri (2010-11 Programme)				
76.	GGHS. Dokri	8.000	160,000	3000	10 months
31)	Construction of Auditorium Hall at Govt. Girls Higher Secondary School Larkano (2010-11 Programme)				
77.	GGHSS. Larkano	10.000	200,000	3000	10 months
32)	Rehabilitation of Govt. Boys Higher Secondary School Naudero (2010-11 Programme)				
78.	GBHSS. Naudero	8.000	160,000	3000	10 months
177)	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (07 Units)				
79.	GBPS. Lahori Muhalla (balance work)	0.400	8,000	750	1 month
178)	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (04 Units)				
80.	GBPS. Nazar Muhalla (balance work)	0.500	10,000	750	01 month
81.	GBPS. Malook Khuhro (balance work)	0.200	4,000	500	01 month
82.	GGPS. Nangar Sangi (balance work)	0.300	6,000	750	01 month
179)	Integrated rehabilitation of building for existing Elementary Schools Taluka Ratodero District Larkano (2008-09 Programme) (16 Units)				
83.	GGMS. Tayyab Tal: Ratodero (balance work)	0.200	4,000	500	01 month
182)	Construction of additional class rooms in existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (24 C.R)				
84.	GGPS. Gajjanpur Larkano (2 C/R) (balance work)	0.200	4,000	500	04 months
190)	Integrated rehabilitation of Education Office Buildings District Larkano (2008-09 Programme) (5 Unit)				
85.	EDO Education Office Larkano (balance work)	0.600	12,000	1500	04 months
1124/ 1245	Up-gradation of Primary Schools to Middle Schools in Sindh (2005-06 Programme) (20 Units)				
86.	GGPS. Sache Bux Jagirani (balance work)	0.100	2,000	500	02 months
87.	GBPS. Fatehpur (balance work)	0.200	4,000	500	02 months
88.	GGPS. Chutto Wahan (ext. dev.)	0.100	2,000	500	02 months
1136/ 1245	Up-gradation of Primary School to Middle School in Sindh 92007-08 Programme) (21 units for District Larkano)				
89.	GBPS. Murad Wahan (balance work)	0.100	2,000	500	02 months

Sr./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (In rupees)	Tender Fee (in rupees)	Period of Completion
1152 / 1262	Up-gradation of Middle Schools to High Schools in Sindh (2005-06 Programme) (8 units for District Larkano)				
90.	GBMS. Gabar Massan Tal: Dokr (ext. dev.)	0.100	2,000	500	02 months
1287)	Provision for completion of Colleges (College to be transferred from District Government) (Establishment of Girls Degree College Badah District Larkano) (Revised).				
91.	GDC. Badah (remaining work of 1 st floor)	5.000	100,000	3000	10 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Blank Tenders will be issued on payment of tender fee (Non-refundable) on any working day up to **06-06-2011**.
2. Sealed Tenders will be received back on **07-06-2011** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **10-06-2011** which will be received back on **11-06-2011** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
4. The contract documents can be obtained on production of 2% call deposit as earnest money on estimated amount in the name of District Officer, Education Works Larkano.
5. No conditional tender will be entertained.
6. No tender without call deposit will be considered.
7. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
8. Registration of contractor / firm with P.E.C is applicable for the work costing more than Rs. 2.500 million.
9. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of PPRA rules 2010.

DISTRICT OFFICER
EDUCATION WORKS, LARKANO

CFWCs to:

1. The District Coordination Officer, Larkano for favour of his kind information.
2. The Executive District Officer, Works and Services Department, Larkano for favour of information and approval please.
3. The Executive District Officer, Finance and Planning, Larkano.
4. The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers..
5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
7. The District Officer, Roads / Buildings, Larkano.
8. The Deputy District Officer, Education Works Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
9. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


DISTRICT OFFICER
EDUCATION WORKS, LARKANO