



**OFFICE OF THE DISTRICT OFFICER BUILDINGS WORKS & SERVICES  
DEPARTMENT NAUSHAHERO FEROZE.**

NO:TC/G-55/ 1020 /of 2011

N'feroze, dt 17/5/2011

**NOTICE INVITING TENDERS.**

Sealed tender on B.I Form are invited from the interested persons/ Suppliers/ Contractors/ Pre-qualified firms meeting the eligibility Criteria of Sindh Public procurement Regularity authority Rules 2010 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-

S.No:	Name of works.	Estimated cost in million	Earnest money 2 %	Tender fee	Completion period.
1	2	3	4	5	6

**SEPARATE SHEET ATTACHED.**

**CONDITIONS.**

The Blank tender forms i/c connected documents can be obtained from this office on any working day upto 02-06-2011 on the production of earnest money as prescribed in the shape of call deposit/ pay order, in the name of District officer (Buildings) works & Services Department Naushahero feroze. Which will be received Back and opened on 04-06-2011 at 1:00(PM) in the presence of Executive District Officer works & Services Department Naushahero feroze Divisional Accounts Officer and intending Contractors or their re-representatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of head quarter the work which remained un-responded the tenders will be issued and opened on next date i-e 11-06-2011 to 13-06-2011 OR 20-06-2011 to 22-06-2011.

All the same terms conditions.

District officer  
(Buildings) works & Services Department,  
Naushahero feroze.

**COPY FORWARDED WITH COMPLIMENTS TO THE:-**

- 1 The Secretary Information Technology Govt; of Sindh, Secretariat No:6 Karachi alongwith copy of N.I.T for favour of information and placing them on web site of Sindh Government.
- 2 ✓ The Director Public Procurement Regulatory authority Block No:8 Sindh Secretariat No:A-4 Court Road Karachi for favour of information and placing on SPPRA's Web site.
- 3 The District Co-ordination officer N'feroze for his kind information.
- 4 The Executive District officer works & services Department N'feroze for his kind information.
- 5 The District officer Education works /Roads/Rural Development Department N'feroze vide Publicity.
- 6 The Deputy District officer Buildings (W&S) Department N'feroze/Moro/Kandiaro/Bhiria and Electrical N'feroze for vide Publicity.
- 7 The Divisional Accounts officer/Divisional Draughtsman/Head Clerk.
- 8 Copy for Notice Board.

District officer  
(Buildings) works & Services Department,  
Naushahero feroze.

19/5  
M(CA)

SPPRA INWARD CLERK  
No. 10149  
Dated 19/5/11  
Sindh Public Procurement Regulatory Authority Sindh

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8

**BUILDINGS SECTOR**

**PHYSICAL PLANNING & HOUSING SECTOR**

1	Village Hassan Khokhar waiting Room	N'Feroze	0.2000	4,000	500	15 Months
2	Village Haji Muhammad Moosa Rajper House of Qasim Rajper B/P	N'Feroze	0.1000	2000	300	15 Months
3	Village Khoro Gul Bahar Abbasi 2 culverts	N'Feroze	0.1000	2000	300	15 Months
4	Village Hussain Khoso B/P	N'Feroze	0.1000	2000	500	15 Months
5	Village Soomer Khan B/P	N'Feroze	0.1860	3720	300	15 Months
6	Village Haji Mahee Khan Qaggan Street Nawaz Waggan Qtaq to Fida Hussain B/P & S/D	N'Feroze	0.1000	2000	300	15 Months
7	Village Haji Mahee Khan Waggan street Allah Dino Waggan B/P	N'Feroze	0.0700	1400	300	15 Months
8	Village Noor pur Street habibullah Mooro to Jurial Mooro B/P	N'Feroze	0.1000	2000	300	15 Months
9	Village Noor pur street Dhani Bux Mooro S/D & B/P	N'Feroze	0.1000	2000	300	15 Months
10	Village Rahib Khan Mooro Street Dr: Noor Hussain Mooro cc topping	N'Feroze	0.3160	6320	500	15 Months
11	Village Dr: Kamil Rajper cc topping	N'Feroze	0.3000	6000	500	15 Months
12	Village Iftikhar Ahmed Siyal cc topping	N'Feroze	0.1000	2000	300	15 Months
13	Village Muhammad Sharif Mari deh Tetri B/P	N'Feroze	0.1000	2000	300	15 Months
14	Village Mumtaz Chutto Deh Cheeho B/P	N'Feroze	0.1000	2000	300	15 Months
15	Village Jat Khan Deh Khariro B/P	N'Feroze	0.0860	1720	300	15 Months
16	Muhalla Anwar Pathan B/P	N'Feroze	0.1000	2000	300	15 Months
17	Muhalla Hamzo Chowhan cc topping B/P & S/D	N'Feroze	0.3000	6000	500	15 Months
18	Muhalla Tahir Hassan cc topping B/P & S/D	N'Feroze	0.2000	4000	500	15 Months
19	Juma Khan Panhwar Muhalla Bhudhal Panhwar S/D	N'Feroze	0.0860	1720	300	15 Months
20	Village Hussain Bux Ieghari B/P & S/D	N'Feroze	0.2500	5000	500	15 Months
21	Village Bodlo Street Ahmed Dahri B/P & S/D	N'Feroze	0.1360	2720	300	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
22	Village Haji Muhammad Bux Haji Sher Leghari B/P	N'Feroze	0.1000	2000	300	15 Months
23	Village Haji Waris Sethar B/P	N'Feroze	0.1000	2000	300	15 Months
24	Village Allah Ditto & Mitho Leghari B/P	N'Feroze	0.1000	2000	300	15 Months
25	Village Dangeja Muhalla baboo Mohammad Saleh cc topping	N'Feroze	0.3000	6000	500	15 Months
26	Village Muhammad Younis Kalhoro B/P	N'Feroze	0.1000	2000	300	15 Months
27	Village Ali Akbar Waswano B/P	N'Feroze	0.1860	3720	300	15 Months
28	Village Ghullam Rasool Brohi B/p	N'Feroze	0.1000	2000	300	15 Months
29	Mithiani Road to Saddam House cc topping	N'Feroze	0.2000	4000	500	15 Months
30	Umrani Chowk cc topping	N'Feroze	0.2000	4000	500	15 Months
31	Shaheed Benazir Chowk cc topping	N'Feroze	0.1500	3000	300	15 Months
32	Kaka Shah Ayaz Shah House ward No: 4 cc topping	N'Feroze	0.1360	2720	300	15 Months
33	Construction of Surface Drains of Prem colony at N'Feroze connected House of Mr: Nisar Ahmed Siyal Government contractor N'Feroze	N'Feroze	0.2000	4000	500	15 Months
34	Construction of cc topping at House of Ashique Hussain Memon to House of Muhammad Mithal Memon at Qaim Colony N'Feroze (600 Rft)	N'Feroze	0.3000	6000	500	15 Months
35	Paddidan to Fazal Muhammad Shah House B/P	N'Feroze	0.1000	2000	300	15 Months
36	Allah Warayo parhar House to Ali Hassan Umrani B/P & S/ Drainage	N'Feroze	0.1000	2000	300	15 Months
37	Darya Khan Road to Muhammad Mallah House B/P	N'Feroze	0.1500	3000	300	15 Months
38	Wazir Ahmed Soomro to water course B/P & S/D	N'Feroze	0.1360	2720	300	15 Months
39	Ali Gul Full to Faqir Muhammad Solangi House B/P	N'Feroze	0.1000	2000	300	15 Months
40	Muhammad Ismail Full water course 2 culverts	N'Feroze	0.1000	2000	300	15 Months
41	Bhooji Wari Masjid Ghullam Mustafa Chuki Mission B/P	N'Feroze	0.1430	2860	300	15 Months
42	Ghullam Shabir Muhalla Street ward No: 5 cc topping	N'Feroze	0.1000	2000	300	15 Months

LIST OF WORKS

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
43	Abdul Karim Siyal to Ghullam Joya ward No: 1 S/D & B/P	N'Feroze	0.1000	2000	300	15 Months
44	Village Jalal ji Shahnawaz House to Guloo Shah B/P	N'Feroze	0.1000	2000	300	15 Months
45	Village Abdul hakeem B/P	N'Feroze	0.1000	2000	300	15 Months
46	Village Rankoon B/P	N'Feroze	0.1430	2860	300	15 Months
47	Village Abran Syed Muhalla cc topping	N'Feroze	0.4000	8000	500	15 Months
48	Shadi Khan Jhandir waiting Room	N'Feroze	0.1360	2720	300	15 Months
49	Village Tindin 1 Culvert	N'Feroze	0.0500	1000	100	15 Months
50	Village Khan Mashori S/D	N'Feroze	0.1000	2000	300	15 Months
51	Ali Akbar House B/P	N'Feroze	0.1000	2000	300	15 Months
52	Ramzan Khaskheli 1 culvert	N'Feroze	0.0500	1000	100	15 Months
53	Sanaullah Morejo 1 culvert	N'Feroze	0.0500	1000	100	15 Months
54	House Darban Ali Khokhar B/P	N'Feroze	0.0750	1500	300	15 Months
55	Abdul Qadir Abro Mugia Mori B/P	N'Feroze	0.0680	1360	300	15 Months
56	Jiando Khan Mari to sim Nalo B/P	N'Feroze	0.3430	6860	300	15 Months
57	Construction of Drainage system at Nala Khokhar Muhalla to sewerage system at Mithiani Moro Road at Mithiani City	N'Feroze	0.500	10000	500	15 Months
58	Construction of cc topping at village Budhal Dangraj from Beg Muhammad Road	N'Feroze	0.600	12000	1000	15 Months
59	Construction of cc topping from Soomrah Muhalla to Main Road paddidan	N'feroze	0.500	10000	500	15 Months
60	Village Syed Mola Bux Shah cc topping	Moro	0.3860	7720	500	15 Months
61	Village Mehboob Ali Bhatti Drainage	Moro	0.3000	6000	500	15 Months
62	Village Late Nagar Chandio Different streets cc topping Drainage and culverts	Moro	0.4500	9000	500	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
63	Village Late Kaboolani Muhalla cc topping culverts	Moro	0.2360	4720	500	15 Months
64	Village Golo Potho Ghaffar majeed, Allah Dino Abro culverts streets and cc topping	Moro	0.3500	7000	500	15 Months
65	Ghullam Shabir Balal Javed Raza Bhutto Culverts and cc topping	Moro	0.3360	6720	500	15 Months
66	Village Muhammad Ali Chand Drainage	Moro	0.1360	2720	300	15 Months
67	Muhammad jameel, Ghullam Haider Mari, village Ghullam Hussain Mari cc topping	Moro	0.2500	5000	500	15 Months
68	Village Old gachero Rasool Bux Bughio Amin Mughal Drainage	Moro	0.1500	3000	300	15 Months
69	Village Sao Dhoru C/O Kabil Zardari	Moro	0.1500	3000	300	15 Months
70	Ali Khan Jhangar Aftab Ahmed & Salman Bhatti 6 culverts	Moro	0.3000	6000	500	15 Months
71	Altaf Bhurt Ali Gul Jhangar Ayaz Korajo Bachayo cc topping	Moro	0.3860	7720	500	15 Months
72	Roshan Ali Chandio Muhammad Bux Brohi near Qamar abad cc topping	Moro	0.2500	5000	500	15 Months
73	Abdul Wahab Buriro Mubarak Buriro 3 culverts	Moro	0.1500	3000	300	15 Months
74	Imtiaz , Talib and irfan Zardari cc topping & culverts	Moro	0.2860	5720	500	15 Months
75	Daris Main street fro Sain Sawal Akbar Rajpoot cc topping Muhammad Akbar Rajpoot	Moro	0.2000	4000	300	15 Months
76	Construction of cc topping Murtaza Abro Muhalla	Moro	0.1000	2000	300	15 Months
77	Construction of 2 culverts at village Gul Hassan zardari	Moro	0.2000	4000	500	15 Months
78	Construction of a culvert at village Yaseen Behan	Moro	0.0500	1000	100	15 Months
79	Sher Muhammad Haji Ahmed Khan Muhammad Rahu, Khadium Hussain	Moro	0.2360	4720	500	15 Months
80	Village Daim Korai Mahi Khan Korai cc topping and culvrts	Moro	0.3860	7720	500	15 Months
81	Ghullam Mustafa Dahri B/P	Moro	0.1000	2000	300	15 Months
82	Haji Khan Zardari Village Lundo cc topping	Moro	0.2000	4000	300	15 Months

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
83	Solangi House to barkat Pirzadah Imdad Soomro House ward No:4 c topping	Moro	0.2100	4200	500	15 Months
84	Ibrahim Memon House to Masjid Imam-e-Zamana ward No: 4 cc topping	Moro	0.2500	5000	500	15 Months
85	Ali Nawaz Langah House to Zulfiqar langah Muhammad Shoib House to Masjid Noor cc topping	Moro	0.2260	4520	500	15 Months
86	Mashooque Ali House to Main Road cc topping Muhammad Ali Korai cc topping	Moro	0.2500	5000	500	15 Months
87	Construction of cc topping at village Muhammad Ali Korai	Moro	0.1500	3000	300	15 Months
88	Construction of cc topping Sikandar Langah, Bhullam Nabi Mastoi and uris Zardari	Moro	0.2860	5720	500	15 Months
89	Construction of cc topping at village Muhammad Khan Solangi	Moro	0.2860	5720	500	15 Months
90	Construction of cc topping at village Hakim Ali Joyo Ali Sher Rind	Moro	0.3000	6000	500	15 Months
91	Construction of Drainage at village Sakhi Ibrahim Shah	Moro	0.1000	2000	300	15 Months
92	Construction of Brick pavement and surface Drains at Village Muhammad Saffar Solangi Muhalla Noor Muhammad Solangi	Moro	0.2500	5000	500	15 Months
93	Construction of surface Drains and Brick pavement at village Gul Bahar Lakho	Moro	0.2000	4000	500	15 Months
94	Construction of Brick pavement and surface Drains at village Gulab Khan Almani	Moro	0.1000	2000	300	15 Months
95	Construction of Brick pavement at Village Noor Muhammad Muhalla Ghullam Mustafa Solangi	Moro	0.1360	2720	300	15 Months
96	Construction of Brick pavement at village Nabi Dax jesar	Moro	1000	20000	1000	15 Months
97	Construction of Brick pavement at village Punhal Khan Mari	Moro	0.200	4000	500	15 Months
98	Construction of Brick pavement at village Khan Muhammad Mari	Moro	0.250	5000	500	15 Months
99	Construction of Brick pavement at village Fazal Muhammad Jesar	Moro	0.200	4000	500	15 Months
100	Construction of Brick pavement at village Abdul latif & Saffar Kerio	Moro	0.500	10000	500	15 Months
101	Construction of Brick pavement at village Bacho Chandio	Moro	0.900	18000	1000	15 Months
102	Construction of Brick pavement at village Mitho Chandio	Moro	0.200	4000	500	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
103	Construction of Brick pavement and culvert at village Ali Hassan Chandio	Moro	0.250	5000	500	15 Months
104	Construction of Brick pavement at village Usman Chandio	Moro	0.250	5000	500	15 Months
105	Construction of Brick pavement at village Bacho Chandio To Otaq Gajoo Behan	Moro	0.200	4000	500	15 Months
106	Construction of Brick pavement and surface Drains at village Gareboo Behan	Moro	0.300	6000	500	15 Months
107	Construction of Brick pavement at village Jaro Behan	Moro	0.150	3000	300	15 Months
108	Construction of Brick pavement and culvert at village Jarro Behan	Moro	0.300	3000	300	15 Months
109	Construction of Brick pavement at village Golo Potho	Moro	0.600	12000	1000	15 Months
110	Construction of Brick pavement and surface Drains at Mithiani Road to Samanullah & Dr: Rehman Jessar	Moro	0.500	10000	500	15 Months
111	Construction of Brick pavement at village Badal Jessar	Moro	0.400	8000	500	15 Months
112	Construction of Brick pavement at village Bhooro Behan Muhalla Pir Bux	Moro	0.200	4000	300	15 Months
113	Construction of Brick pavement at village Mithiani Dheeran to Gorchani	Moro	0.200	4000	300	15 Months
114	Construction of Brick pavement and culvert at village Kundho Khaskheli	Moro	0.400	8000	500	15 Months
115	Construction of Brick pavement at village Rahmatullah Soomro via Haji baharo Khaslheli and culvert	Moro	0.300	6000	500	15 Months
116	Construction of Brick pavement and culvert at village Shadi Khan Lund	Moro	0.250	5000	500	15 Months
117	Construction of Brick pavement at village Haider Lund	Moro	0.200	4000	300	15 Months
118	Construction of Brick pavement and 1 Culvert at village Shahan Lashari	Moro	0.200	4000	300	15 Months
119	Construction of Brick pavement at village Arbab Lashari	Moro	0.700	14000	1000	15 Months
120	Construction of Brick pavement at village Bodlo Behan Hot Khan Behan	Moro	0.200	4000	300	15 Months
121	Construction of Brick pavement at village Jam Behan village Dheeran	Moro	0.200	4000	300	15 Months

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
122	Construction of Brick pavement at village Hashim Phull Muhalla Haji Ali Muhammad Phull and surface Drains	Moro	0.250	5000	300	15 Months
123	Construction of Brick pavement and surface Drains at village Abdul Razzaque r Kerio	Moro	0.300	6000	500	15 Months
124	Construction of Brick pavement at village Sultan Behan	Moro	0.150	3000	300	15 Months
125	Construction of Brick pavement at village Abra Near katal Shah	Moro	0.300	6000	500	15 Months
126	Construction of Brick pavement at village Noor Muhammad Sethar	Moro	0.200	4000	300	15 Months
127	Construction of Brick pavement at village Haji Jarro Setyhar	Moro	0.200	4000	300	15 Months
128	Construction of Brick pavement at village Thora Street Muneem Muhammad Khaskheli and surface Drains	Moro	0.300	6000	500	15 Months
129	Construction of cc topping at village Ghullam Nabi Rajpoot to Haji Allah Dino Mallah	Moro	0.200	4000	300	15 Months
130	Construction of cc topping at Hospital to Ali Muhammad Mubejo	Moro	0.200	4000	300	15 Months
131	Construction of Brick pavement at village Muhammad Moosa Bhutto	Moro	0.200	4000	300	15 Months
132	Construction of Brick pavement at village Ghullam Hussain and 1 No: Culvert	Moro	0.150	3000	300	15 Months
133	Construction of Brick pavement and culvert at village Misri zardari	Moro	0.150	3000	300	15 Months
134	Construction of Brick pavement at village Aziz Ahmed Kerio and cc topping	Moro	0.200	4000	300	15 Months
135	Construction of C/wall of Mosque Noor Sindhi colony N'feroze	Moro	0.100	2000	300	15 Months
136	Construction Surface Drains and cc toppingge Ansari Muhalla to Umrani Muhalla	Moro	0.300	6000	500	15 Months
137	Construction of Brick pavement and Earth work at village manzoor mangi to Masjid	Moro	0.200	4000	3000	15 Months
138	Construction of Brick pavement at village Abdul latif Behan	Moro	0.150	3000	300	15 Months
139	Construction of Brick pavement at village Abdul Rasheed Behan	Moro	0.150	3000	300	15 Months
140	Construction of Brick pavement at village Buxial Behan	Moro	0.250	5000	500	15 Months
141	C-Type Drainage with Railway Line UC 2 Moro	Moro	0.800	16000	1000	15 Months



LIST OF WORKS

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
142	Construction of Brick pavement at village Ial Bux Lashari	Moro	0.150	3000	300	15 Months
143	Construction of Brick pavement at village kandoo mari street Soomro Muhalla	Moro	0.200	4000	300	15 Months
144	Construction of Brick pavement at village Ali Akbar Abro	Moro	0.300	6000	500	15 Months
145	Construction of Brick pavement at village Akhtar Malik village haseeb	Moro	0.150	3000	3000	15 Months
146	Construction of Brick pavement at village Sikandar Korari	Moro	0.150	3000	300	15 Months
147	Construction of Brick pavement at village Bhunbhal Bughio street Gulab Bughio	Moro	0.200	4000	300	15 Months
148	Construction of Draillage at village Burira street Ghulam Nabi Buriro	Moro	1.000	20000	1000	15 Months
149	Construction of Brick pavement at village Haji Allah Dino Rajper	Moro	0.400	8000	500	15 Months
150	Construction of cc topping Irshad Khaskheli and Drainage	Moro	0.150	3000	300	15 Months
151	Construction of Brick pavement and surface Drains village Laliya	Moro	0.300	6000	500	15 Months
152	Construction of Brick pavement and surface Drains Photo Khan Zardari street Ameer Bux Zardari	Moro	0.400	8000	500	15 Months
153	Construction of Brick pavement at village Hassan Khoso Taluka Moro	Moro	0.150	3000	300	15 Months
154	Construction of Brick pavement and surface Drains at village Amarullah Bughio village Full Bughio	Moro	0.150	3000	300	15 Months
155	Construction of cc topping at Ali Raza Colony ner Mobilink Tower N'feroze	Moro	0.100	2000	300	15 Months
156	Construction of Brick pavement at village Muhammad Moosa Rajper	Moro	0.150	3000	300	15 Months
157	Construction of Brick pavement and surface Drains Tindo Lashari street lashari Muhalla	Moro	0.200	4000	300	15 Months
158	Construction of Brick pavement and surface Drains Haji Mir Muhammad Lashari	Moro	0.250	5000	500	15 Months
159	Construction of Brick pavement and surface Drains Seth Hussain Bux Lashari	Moro	0.200	4000	300	15 Months
160	Construction of Brick pavement 800, rft one culvert at village Dumbeer	Moro	0.2650	5300	500	15 Months
161	Construction of C.C. topping 1200, rft at village Haji Achar Zardari in various street light UC Dris	Moro	0.8550	17100	1000	15 Months

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
162	Construction of C.C. topping in various street light 1000, rft at village Hakim Ali Zardari Uc Daris	Moro	0.7130	14260	1000	15 Months
163	Construction of C.C. topping in various street light 1000, rft and 3 Nos: culverts at village Ghulam Qadir Zardari	Moro	0.7130	14260	1000	15 Months
164	Construction of C.C. topping in various street light 1000, rft and 4, Nos: culverts at village Muhammad Essa & Peer Bux Zardari	Moro	0.7130	14260	1000	15 Months
165	Construction of Electric work ( Street lights ) 12, Nos: 2 forlong at village Rais Rahim Bux Zardari	Moro	0.1000	2000	300	15 Months
166	Construction of cc topping surface Drains at Bandhi Road station to Gulsher SabkiUc Moro -I ward No;13	Moro	1.000	20000	2000	15 Months
167	Construction of culverts on water course at village Aijaz Ahmed Zardari Taluka Moro	Moro	0.710	14200	1000	15 Months
168	Construction of surface Drains House of Haji Gul Sher ward No;13 Moro	Moro	0.500	10000	1000	15 Months
169	Construction of 6, Nos Culvert at village Muharram Ali Zardari Mukrari Uc Daris	Moro	0.4400	8800	500	15 Months
170	Construction of 6, Nos Culvert at village Rahim Bux Zardari UC Daris	Moro	0.4400	8800	500	15 Months
171	Construction of surface drains at village Mukrari Zardari U.C Daris	Moro	0.2650	5300	500	15 Months
172	Construction of culverts 8, Nos and C.C Block 300, rft at village Haji Badal Zardari	Moro	0.8000	16000	1000	15 Months
173	Construction of C.C. topping at village Habib Center to Muhammad Moosa Zardari 400, rft	Moro	0.3000	6000	500	15 Months
174	Construction of C.C. Block 400, rft at Mumtaz Zardari word no- 13	Moro	0.3000	6000	500	15 Months
175	Construction of C.C. Block 400, rft at Hafiz Uris Zardari ward No:12	Moro	0.3000	6000	500	15 Months
176	Construction of cc topping Haji Uris Zardari word no-12	Moro	0.2000	4000	500	15 Months
177	Construction of C.C. toping at Muhalla Mumtaz Zardari 500 Rft	Moro	0.4000	8000	500	15 Months
178	Construction of C.C. topping 400, rft atMuhalla Pandhi Khan Zardari word no-13	Moro	0.3000	6000	500	15 Months
179	Construction of Drainage and culverts 5, Nos at Darghah Hafiz Ali Murrad Muhalla Haji Sahib Khan Zardari	Moro	0.6500	13000	1000	15 Months
180	Construction of C.C. topping 1000, rft at Village Sher Muhammad Zardari	Moro	0.7500	15000	1000	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
181	Construction of C.C. topping 500, rft at Village Hussain Zardari	Moro	0.4000	8000	500	15 Months
182	Construction of C.C. topping 1000, rft at village Moujan Zardari	Moro	0.7500	15000	1000	15 Months
183	Construction of C.C. Block 600, rft at village Umed Ali Zardari	Moro	0.4500	9000	500	15 Months
184	Construction of Drains 800, rft & C.C. Topping 800, rft at village Mumtaz Ali Zardari	Moro	0.8500	17000	1500	15 Months
185	Construction of Drainage 800, rft word no 13 Muhalla Rais Sikandar Ali Zardari	Moro	0.3000	6000	500	15 Months
186	Construction of 4, Nos culverts at village Ghulam Naqvi Zardari	Moro	0.3000	6000	500	15 Months
187	Construction of main gate at village Rais Photto Khan Zardari U.C Dumbeer	Moro	0.5000	10000	500	15 Months
188	Saeedpur Minor Brohi House Corssing (Pull)	Mehrabpur	0.1500	3000	300	15 Months
189	Construction of Brick pavement and surface Drains at Village Khanan Khaskheli	Mehrabpur	0.1360	2720	300	15 Months
190	Construction of Brick pavement at Lakha Road Muhalla Rajhoo Dahri Mosque	Mehrabpur	0.1500	3000	300	15 Months
191	Village Qasim Wighio Noor Shah Full Wtaer course E/W	Mehrabpur	0.1360	2720	300	15 Months
192	Construction of Brick pavement and surface Drains at village Ghullam Abbas Sangi	Mehrabpur	0.2000	4000	300	15 Months
193	Construction of Brick pavement at Village Mehar Haji to village Ali Bux Jhajhuho	Mehrabpur	0.2000	4000	300	15 Months
194	Deh Tutah various Culverts on water Course	Mehrabpur	0.1000	2000	300	15 Months
195	Construction of Brick pavement and surface Drains at Village Naseem and Lalo Makee	Mehrabpur	0.1500	3000	300	15 Months
196	Construction of earth work and Brick pavement Mehrabpur Minor to village Ansari	Mehrabpur	0.1000	2000	300	15 Months
197	Village Khuda Bux Rind Khan wahan Minor Culvert	Mehrabpur	0.2000	4000	300	15 Months
198	Construction of Brick pavement at Halani Muhalla to Khalifa Darbar	Mehrabpur	0.1500	3000	300	15 Months
199	Construction of Brick pavement at Dargah Qutub Din Shah	Mehrabpur	0.0860	1720	300	15 Months
200	Construction of 1 Culvert on water course	Mehrabpur	0.0500	1000	100	15 Months

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
201	Construction of surface Drains Brick pavement and earth worki at Various street on union council Mehrabpur	Mehrabpur	0.6860	13720	1000	15 Months
202	Construction of Brick Pavement at village Shafi Muhammad Arain & House of Wigia Opposite Bahria College	Mehrabpur	0.2000	4000	300	15 Months
203	Construction of cc topping at various streets of UC Mehrabpur-2	Mehrabpur	0.4860	9720	500	15 Months
204	Construction of cc topping at Dargah Muhsin Shah Haweli	Mehrabpur	0.4000	8000	500	15 Months
205	Village Sain Dad Jalbani to Lakhi House Ghullam Rasool and Shafi Muhammad Jalbani E/W & Culverts	Mehrabpur	0.2860	5720	500	15 Months
206	Construction of cc topping Road at Village Haji Mehar to Ali Bux Jajoho.	Mehrabpur	0.800	16000	1000	15 Months
207	construction of Brick pavement and surface Drains at Village Paka Ghanghra	Kandiaro	0.6860	13720	1000	15 Months
208	Construction of cc topping Khan wahan village Ranjho Khan Solangi	Kandiaro	0.2860	5720	500	15 Months
209	Construction of cc topping at Village Tunia Baqa Sha	Kandiaro	0.3000	6000	500	15 Months
210	Construction of surface Drains at Village Rajib Ujjan shop to water course	Kandiaro	0.1000	2000	300	15 Months
211	Construction of Brick pavement at village Kouro Ujjan Primary School to Hospital gate	Kandiaro	0.3000	6000	300	15 Months
212	Construction of Brick pavement and surface Drains at Village Ghullam Piaro	Kandiaro	0.3860	7720	500	15 Months
213	Village Muhammad Khan Ghanghro B/P East side	Kandiaro	0.6860	13720	1000	15 Months
214	Construction of Brick pavement at Village Kamal Dero	Kandiaro	0.3000	5000	500	15 Months
215	Village Haji Sher Muhammad Abro B/P & Culverts	Kandiaro	0.6860	13720	1000	15 Months
216	Construction of Brick pavement at Village Rato machi	Kandiaro	0.500	0.91372 / 10000	500	15 Months
217	Constructionn of cc topping Village Muhalla Soomro	Kandiaro	0.1500	3000	300	15 Months
218	Construction of cc topping at Iqbal Ahmed Soomro House	Kandiaro	0.1500	3000	300	15 Months
219	Village Muhammad Khan Agro Usted Noor Muhammad Agro House to Jam -e- Masjid	Kandiaro	0.1000	2000	300	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
220	Link Road Shahmeer dero to village Syed Janan Shah cc topping	Kandiaro	0.4860	9720	500	15 Months
221	Link road Lorrhy Waro Faqir to village Sardar Rind cc topping	Kandiaro	0.2000	4000	300	15 Months
222	Ibrahim mangrio House to Man Stop cc topping Abra Muhalla ward No: 12 cc topping	Kandiaro	0.4000	8000	500	15 Months
223	Construction of cc topping at Abra Muhalla ward No: 12	Kandiaro	0.2860	5720	500	15 Months
224	Construction of Brick pavement a Village Dittal Khan Lund	Kandiaro	0.3000	6000	500	15 Months
225	Construction of Brick pavement at Village Shafi Muhammad Siyal	Kandiaro	0.3860	7760	500	15 Months
226	Construction of cc topping and Drains Nishtar Ujjan Muhalla ward No: 2 kandiaro city	kandiaro	0.250	5000	500	15 Months
227	Construction of Brick pavement at village Lal Bux Alias Dabo Mangrio House of Sobharo Ujjan	kandiaro	0.250	5000	500	15 Months
228	Construction of cc topping road from Bhorti Mithiani road to Noor Muhammad Bhurt	kandiaro	0.500	10000	500	15 Months
229	Construction of cc topping and surface Drains at village New Tagar Muhalla Riaz Hussain Mallah and Muhammad yakoob Mallah Taluka Kandiaro	Kandiaro	0.500	10000	500	15 Months
230	Construction of cc topping and Drainage system at village Khamiso Hattar main street	Kandiaro	0.500	10000	500	15 Months
231	Construction of Brick pavement at village Din Muhammad Abro	Kandiaro	0.400	8000	500	15 Months
232	Construction of Brick pavement at village Allah Dad Abro	Kandiaro	1.000	20000	1000	15 Months
233	Construction of Brick pavement and Soling from Bhorti Sakhi dad wahi Road to village Dittal Khan Lund	Kandiaro	0.700	14000	1000	15 Months
234	Construction of Brick pavement at Village Abdul Ghani Morio	Bhiria	0.200	4000	300	15 Months
235	Construction of Brick pavement at Ward No: 8	Bhiia	0.200	4000	300	15 Months
236	Ramzan Rajpoot House to Dr: Zeenat House B/P	Bhiria	0.2860	5720	500	15 Months
237	Construction of Brick pavement Road Road from National Highways to Dargah Syed Shah Sattar Bhiria city	Bhiria	0.0800	1600	300	15 Months
238	Construction of Drainage foot Path street Light Grenery from Mane Gate Govt: High school to Ranjhani House	Bhiria	0.1630	3260	300	15 Months

**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
239	Construction of Drainage and cc topping from NHA to Quarter No:1 of District Council at Bhiria city	Bhiria	0.1000	2000	300	15 Months
240	Construction of Earth work at Grave yard Memon Muhalla	Bhiria	0.1430	2860	300	15 Months
241	Construction of Brick pavement at Dargah Sain Abdul Sattar Shah	Bhiria	0.1000	2000	300	15 Months
242	Imam Bargah Akbar Kalhoro ward No: 5 cc topping	Bhiria	0.1000	2000	300	15 Months
243	Construction of Brick pavement at Village Usman Brohi street Juma Borhi	Bhiria	0.1000	2000	300	15 Months
244	Construction of Brick pavement at village Jaro Rajper Channa Razzaque Mangi	Bhiria	0.2430	4860	500	15 Months
245	Construction of surface Drains at Village Muhammad Murad Rajper Muhammad Ibrahim Kaho	Bhiria	0.2000	4000	300	15 Months
246	Haji Soomro Chuki to House of Muhammad Soomar Chano B/P	Bhiria	0.1500	3000	300	15 Months
247	Construction of Brick pavement at Village Gamoo Punjabi	Bhiria	0.1500	3000	300	15 Months
248	Construction of Brick pavement at Village Haji Mubarak Lakho	Bhiria	0.1860	3720	300	15 Months
249	Village Pir Maheen jawan Khan Muhalla cc topping and Drainage B/P	Bhiria	0.3000	6000	500	15 Months
250	Village Haneef Faqir 2 culverts	Bhiria	0.0860	1720	300	15 Months
251	Village Qadir Bux Jam-E-Masjid Compound wall B/P & S/D	Bhiria	0.2000	4000	300	15 Months
252	Construction of Waiting shade village Dali stop	Bhiria	0.1000	2000	300	15 Months
253	Construction of Brick pavement at village Ali Gohar Panhwar	Bhiria	0.1000	2000	300	15 Months
254	Village Lutuf Panhwar street Yar Muhammad Panhwar B/P	Bhiria	0.1500	3000	300	15 Months
255	Village Muhammad Moosa Panhwar street Yar Muhammad Usman House to Wali Muhammad Khan House B/P	Bhiria	0.2000	4000	300	15 Months
256	Village Muhammad Murad Solangi Street Shamas Din cc topping	Bhiria	0.2360	4720	500	15 Months
257	Village Haneef Wahan Amanullah House to Primary School B/P & S/D	Bhiria	0.2000	4000	300	15 Months
258	Construction of Brick pavement Village Pir Pnadh	Bhiria	0.2000	4000	300	15 Months



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
259	Construction of surface Drains and Brick pavement at Village Allah Ditto Rajper	Bhiria	0.2860	5720	500	15 Months
260	Construction of surface Drains at village Shafqat Ali Bhan House.Muhalla Ali Dost Solangi village Molhan	Bhiria	0.1000	2000	300	15 Months
261	Construction of Brick pavement at village Shafqat Ali Bhan House.	Bhiria	0.2860	5720	500	15 Months
262	Construction of Brick pavement at Village Machur Boolani Muhalla	Bhiria	0.3000	6000	500	15 Months
263	Construction of Brick pavement at Village Dost Muhammad Saddar	Bhiria	0.3000	6000	500	15 Months
264	Construction of Surface Drains at Village Abdul Karim Vistro	Bhiria	0.1860	3720	300	15 Months
265	Construction of Brick pavement at village Bilawal Solangi	Bhiria	0.1000	2000	300	15 Months
266	Construction of Brick pavement at village Rawal Solangi	Bhiria	0.1000	2000	300	15 Months
267	Village Gul Muhammad Ujjan cc topping	Bhiria	0.4000	8000	500	15 Months
268	Village Khawand Dino Moorio cc topping and Drainage	Bhiria	0.1500	3000	300	15 Months
269	Construction of surface Drains and Brick pavement at village Manik Ujjan	Bhiria	0.1360	2720	300	15 Months
270	Construction of cc topping at village main street Zubair Panhwar from Girls School to Wadero Mehmood Panhwar	Bhiria	0.800	16000	1000	15 Months
271	Construction of Brick pavement and Soling 1/2 km at village Muhammad Idrees kalhoro Deha Dali	Bhiria	0.600	12000	1000	15 Months
272	Construction of Brick pavement and soling at village Muhammad yousif solangi	Bhiria	0.500	10000	1000	15 Months
273	Construction of Drainage system and water course for Drainage from Manjuth Road side of Bhurt House Tharushah to Tharushah Bhorti Road cross	Bhiria	0.300	6000	500	15 Months
274	Construction of Drainage system at House of Roshan Bhutto and Muhalla at village Sanwan Khan Bhutto	Bhiria	0.300	6000	500	15 Months
275	Construction of cc topping at Shahi Bazar Tharushah	Bhiria	1.000	20000	1500	15 Months
276	Construction of Drainage system and cc topping Aasi Chowk Tharushah to Bhorti Manjuth Road at Tharushah city	Bhiria	0.800	16000	1000	15 Months
277	Construction of Brick pavement from Mithiani Bhorti road to village Pano Solangi	Bhiria	0.800	16000	1000	15 Months

LIST OF WORKS

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8
278	Drainage system of Muhalla Ghullam Shabir Bhurt Muhammad Ayoob Morio, Buxal Sahito, Iqbal Solangi and Muneer Abro from left side at Tharushah city	Bhiria	0.600	12000	1000	15 Months
279	Construction of Drainage system at village Darya Khan Jalbani	Bhiria	0.600	12000	1000	15 Months
280	Construction of Drainage system and cc topping at ward No:2 Solangi Muhalla	Bhiria	0.500	10000	500	15 Months
281	Construction of surface Drains and Brick pavement at village Ali Rato Bhatti Taluka Bhiria.	Bhiria	0.300	6000	500	15 Months
282	Construction of Brick pavement aat Al-Madina colony ward No:8 Tharushah Taluka Bhiria	Bhiria	0.680	1360	1000	15 Months
283	Construction of surface Drains i/c Brick Pavement 800, rft at village Ratto Bhatti	Bhiria	0.2500	5000	500	15 Months
284	Construction of surface Drains at village Wali Muhammad Sabki Muhalla Shams uddin Sabki Deh Lundki	Moro	0.200	4000	300	15 Months

  
District Officer  
Buildings works & Services Department  
Naushahro feroze



**LIST OF WORKS**

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8

**HEALTH SECTOR**

285	Renovation of District Head Quarter Hospital N'feroze (Main Entrance Gate)	N'feroze	0.260	3000	3000	3000
286	Renovation of District Head Quarter Hospital N'feroze (Compound wall)	N'feroze	0.993	3000	3000	3000
287	Renovation / Rehabilitation of Taluka Head Quarter Hospital Kandiaro Taluka Kandiaro District Naushahro feroze (E.I)	N'feroze	0.500	10000	500	15-Months
287	Renovation / Rehabilitation of Taluka Head Quarter Hospital Mehrabpur Taluka Mehrabpur District Naushahro feroze (E.I)	N'feroze	0.500	10000	500	15-Months
288	Construction of Medical Dispensary at village Ghullam Akbar Zardari UC Daris Taluka Moro (E.I)	N'feroze	0.125	2500	300	15-Months
288	Construction of Medical Dispensary at Dargah Hafiz Ali Murad Mast Taluka Moro (E.I)	Moro	0.125	2500	300	15-Months
289	Construction of Medical Dispensary at village Shaman Zardari Taluka Moro (E.I)	N'feroze	0.125	2500	300	15-Months
290	Construction of Medical Dispensary at village Dittal Khan Bhatti Taluka Moro (E.I)	Moro	0.125	2500	300	15-Months
289	Construction of Medical Dispensary at village Dittal Khan Bhatti Taluka Moro (E.I)		0.125	2500	300	15-Months
291	Construction of Medical Dispensary at village Shah Baig Lashari U/C Jiando Rajper Taluka Mehrabpur (E.I)	Mehrabpur	0.125	2500	300	15-Months
292	Construction of Medical Dispensary at village Allah Jurio Rajper U/C Ghair Gaju Taluka Bhiria.(E.I)	Bhiria	0.125	2500	300	15-Months

  
 District Officer  
 Buildings works & Services Department  
 Naushahro feroze

LIST OF WORKS

S.NO:	Name of Scheme / Sector	Taluka	Estimated Cost in Million	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	5	6	7	8

CDD SECTOR

293	Construction of compound wall for Grave yard Murad Shah Bukhari UC D.K Mari Taluka N'Feroze	N'feroze	0.400	8000	500	15 Months
294	Construction of Community Centre for village Muhammad yousif Korai UC Masur-ji-Wah Taluka N'feroze (E.I)	N'feroze	0.150	3000	300	15-Months
295	Request for Musafir Khana at Tharushah Naushahro feroze Road to Dali stop	Bhiria	0.300	6000	500	500.0000
296	Construction of C/wall of Noor Mosque Sindh colony N'feroze	Moro	0.100	2000	300	15 Months

  
District Officer  
Buildings works & Services Department  
Naushahro feroze