



TOWN MUNICIPAL ADMINISTRATION KEAMARI KARACHI

No: TO(I&S)/KT/ 02 /2010-11

Dated: 20.05.2011

SUBJECT: NOTICE FOR INVITING TENDER.

According to the SPPRA Rule-2010, the sealed Tenders for the following works/job are invited from all the interested Contractors/Firms/Parties.

S.No:	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	TENDER COST	DATE OF OPENING
1.	P/L/J R.C.C. PIPE AT KATCHI MOHALLAH AND OTHER AREA OF P/L C.C. FLOORING UC.No:08, KEAMARI TOWN.	11,83,559 (+) OPEN RATE	23,671(+) 2% of O/R	1,500/-	09.06.2011
2.	P/L/J R.C.C. PIPE LINE AT EAST BLOCK SHAIKH MOHALLAH UC.No:08, MOACH GOTH KEAMARI TOWN.	14,38,505/-	28,770/-	1,500/-	-do-
3.	CLEANING/DESILTING OF NALLAH AND MANHOLES SHER MOHALLAH VILLAGE AND BUDHNI GOTH UC.No:06, KEAMARI TOWN KARACHI.	10,52,252/-	21,045/-	1,500/-	-do-
4.	P/L R.C.C. PIPE DRAIN MADNI COLONY AND SHER MOHAMMAD VILLAGE UC.No:06, MAURI PUR K.TOWN.	10,01,200/-	20,024/-	1,500/-	-do-
5.	CONSTRUCTION OF METAL ROAD ABDULLAH SHAH ISHABI ROAD.	15,62,447/-	31,249/-	1,500/-	-do-
6.	CONSTRUCTION OF ROAD SHAHANIT MOHALLAH TO BASIC HEALTH UNIT BUDHNI GOTH UC.No:06, K.TOWN.	20,18,365/-	40,367/-	2,000/-	-do-
7.	CONSTRUCTION OF METAL ROAD FROM JAVID BAHRIA TO BASIC HEALTH UNIT UC.No:06, KEAMARI TOWN.	15,25,000/-	30,500/-	1,500/-	-do-
8.	CONSTRUCTION OF NALLAH AT IQRA MOHALLAH UC.No:05, KEAMARI TOWN KARACHI.	15,93,360/-	31,867/-	1,500/-	-do-
9.	CONSTRUCTION OF NALLAH AT BANARSI MOHALLAH UC.No:05, KEAMARI TOWN KARACHI.	16,99,749/-	33,995/-	1,500/-	-do-
10.	DESILTING OF NALLAH AT AL-FALAH CHOWK AND FAZAL CHOWK AT UC.No:05, KEAMARI TOWN KARACHI.	15,66,494/-	31,330/-	1,500/-	-do-
11.	MANUFACTURING/SUPPLYING R.C.C. RING SLABS AND MANHOLE COVERS AT SHAHI MOHALLAH MACHER COLONY UC.No:05, KEAMARI TOWN KARACHI.	12,54,600/-	25,092/-	1,500/-	-do-
12.	C.C. FLOORING AND CONSTRUCTION/IMPROVEMENT OF DRAINAGE AND AT ABDUL REHMAN VILLAGE DEH LAL BAKHAR UC.No:08, GABO PAT KEAMARI TOWN.	18,21,918 (+) OPEN RATE	36,438(+) 2% of O/R	1,500/-	-do-
13.	C.C. FLOORING AND CONSTRUCTION/IMPROVEMENT OF SMALL AT MANJHAR VILLAGE DEH MANN UC.No:08, GABO PAT KEAMARI TOWN KARACHI.	12,23,560 (+) OPEN RATE	24,471(+) 2% of O/R	1,500/-	-do-
14.	C.C. FLOORING AND CONSTRUCTION/IMPROVEMENT OF DRAINAGE AT HAJI NOOR MUHAMMAD VILLAGE DEH ALLAH BANO UC.No:08, KEAMARI TOWN KARACHI.	21,14,005 (+) OPEN RATE	42,280(+) 2% of O/R	2,000/-	-do-
15.	C.C. FLOORING AND CONSTRUCTION/IMPROVEMENT OF DRAINAGE AT HAJI DARA VILLAGE DEH MANN UC.No:08, GABO PAT KEAMARI TOWN KARACHI.	21,05,460 (+) OPEN RATE	42,109(+) 2% of O/R	2,000/-	-do-

Cont'd Page No:02

Handwritten signature and initials:
24/5
M(CB)

SPPRA INWARD DIARY
No. 10366
United
Sindh P. U. Karachi
Regulatory Authority Sindh

16.	CONSTRUCTION OF NALLAH AT BALOCH MOHALLAH AND FATHER COLONY UC.No:06, MAURI PUR K.TOWN.	34,24,094 (+) OPEN RATE	68,482(+) 2% of O/R	2,500/-	09.06.2011
17.	CONSTRUCTION OF NALLAH AAMNA MASJID ROAD BLOCK AND NEAR RAILWAY LANE ROAD UC.No:02, SIKENDERABAD KEAMARI TOWN KARACHI.	43,99,971/-	87,999/-	3,000/-	-do-
18.	IMPROVEMENT AND DESILTING OF NALLAH FROM PADDAR GROUND UPTO NEAR MUBARAK MASJID UC.No:03, KEAMARI TOWN KARACHI.	21,87,915/-	43,758/-	2,000/-	-do-
19.	CONSTRUCTION OF C.C. FLOORING AND R.C.C. PIPE AT SECTOR-A, B, C, NEAR HABIB PUBLIC SCHOOL UC.No:02, SULTANABAD KEAMARI TOWN KARACHI.	32,97,391/-	65,948/-	2,500/-	-do-
20.	PROVIDING AND LAYING C.C. FLOORING AND R.C.C. PIPE VARIOUS STREET IN UC.No:02, KEAMARI TOWN.	40,67,482/-	81,350/-	3,000/-	-do-
21.	CONSTRUCTION OF LINK ROADS UC.No:01 + 02, KEAMARI TOWN KARACHI.	38,00,000/-	76,000/-	3,000/-	-do-
22.	IMPROVEMENT OF C.C. STREETS AT NOOR-UD-DIN, KHAN ROAD (TARA CHAND ROAD) UC.No:03, K.TOWN.	53,60,141/-	1,70,203/-	3,000/-	-do-
23.	P/L R.C.C. PIPE LINE AT YOUNISABAD KAKA VILLAGE UC.No:04, KEAMARI TOWN KARACHI.	15,25,000 (+) OPEN RATE	30,500(+) 2% of O/R	1,500/-	-do-
24.	REPAIR OF MANHOLES I/C PROVIDING MANHOLE COVERS AND RING SLAB UC.No:04, 07 & 08, K.TOWN.	15,00,000 (+) OPEN RATE	30,000(+) 2% of O/R	1,500/-	-do-
25.	P/L C.C. TILES IN BABA ISLAND UC.No:04, I/C NALLAH KEAMARI TOWN KARACHI.	10,22,421 (+) OPEN RATE	20,448(+) 2% of O/R	1,500/-	-do-
26.	IMPROVEMENT OF KEAMARI TOWN OFFICE UC.No:06, KEAMARI TOWN KARACHI.	17,60,000 (+) OPEN RATE	35,200(+) 2% of O/R	1,500/-	-do-
27.	CONSTRUCTION OF ROAD FROM SUPARCO ROAD TO KATCHI PARA GABO PAT AT UC-08, KEAMARI TOWN.	10,75,000/-	21,500/-	1,500/-	-do-
28.	P/L/J R.C.C. PIPE AT SUPARCO ROAD TO NALLAH AND CLEANING OF MANHOLE AT MOACH GOTH UC.No:08, KEAMARI TOWN KARACHI.	10,35,345 (+) OPEN RATE	20,707(+) 2% of O/R	1,500/-	-do-
29.	REPAIR/MAINTENANCE OF JATTI AT YOUNISABAD UC.No:04, KEAMARI TOWN KARACHI.	30,00,000 (+) OPEN RATE	60,000(+) 2% of O/R	2,500/-	-do-
30.	INSTALLATION OF TUBE WELL BORE IN DIFFERENT PLACES OF UC.No:08, KEAMARI TOWN KARACHI.	10,50,000/-	21,000/-	1,500/-	-do-
31.	CONSTRUCTION OF MAIN NALLAH AT MAIN ROAD AT GABO PAT UC.No:08, KEAMARI TOWN KARACHI.	11,00,000/-	22,000/-	1,500/-	-do-
32.	CONSTRUCTION OF TOILET AND TANK IN GABO PAT UC.No:08, KEAMARI TOWN KARACHI.	80,00,000 (+) OPEN RATE	1,60,000(+) 2% of O/R	3,000/-	-do-
33.	IMPROVEMENT OF NALLAH MANDA CHOWK NALLAH BHUTTA VILLAGE UC.No:01, KEAMARI TOWN.	15,08,534/-	30,171/-	1,500/-	-do-
34.	IMPROVEMENT OF NALLAH SEA TO QASIM SHAH BHUTTA VILLAGE UC.No:01, KEAMARI TOWN.	16,08,534/-	32,171/-	1,500/-	-do-
35.	IMPROVEMENT OF NALLAH N.L.C. BOUNDARY SULTANABAD TO GHOUSIA MASJID UC.No:02, K.TOWN.	18,08,534/-	36,171/-	1,500/-	-do-
36.	PROVIDING AND LAYING 12" DIA R.C.C. PIPE LINE AMEER MAVIA MASJID BLOCK No:05, SIKENDERABAD UC.No:02, KEAMARI TOWN KARACHI.	19,81,468/-	39,629/-	1,500/-	-do-

7.	IMPROVEMENT OF NALLAH INTELLIGENCE COLONY NEAR N.L.C. ROAD UC.No:02, KEAMARI TOWN.	12,25,486/-	24,510/-	1,500/-	09.06.2011
8.	PROVIDING AND LAYING 12" DIA R.C.C. PIPE LINE NEAR GHAIB SHAH MAZAR UC.No:03, KEAMARI TOWN.	10,66,763/-	21,335/-	1,500/-	-do-
9.	CONSTRUCTION OF C.C. STREET AT SYED QAMAR JADOON CHOWK UC-02, SIKENDERABAD K.TOWN.	15,12,894/-	30,258/-	1,500/-	-do-
10.	IMPROVEMENT OF SEWERAGE LINE UMER KHAN ROAD UC.No:03, GULSHAN-E-SIKENDERABAD KEAMARI TOWN.	11,09,020/-	22,180/-	1,500/-	-do-
11.	P/L R.C.C. PIPE 12" DIA SIKENDERABAD BLOCK No:01, UC.No:02, KEAMARI TOWN KARACHI.	11,10,801/-	22,216/-	1,500/-	-do-
12.	REPAIRING OF NALLAH SAEEDIA MASJID UC.No:03, KEAMARI TOWN.	12,32,664/-	24,653/-	1,500/-	-do-
13.	IMPROVEMENT OF NALLAH UMER KHAN ROAD UC.No:03, KEAMARI TOWN.	15,32,664/-	30,653/-	1,500/-	-do-
14.	REPAIR OF MANHOLES I/C PROVIDING MANHOLE COVERS UC.No:01, KEAMARI TOWN.	12,00,000/-	24,000/-	1,500/-	-do-
15.	IMPROVEMENT OF C.C. STREETS AT NOOR DIN KHAN ROAD (TARA CHAND ROAD) UC-03, KEAMARI TOWN.	11,12,894/-	22,258/-	1,500/-	-do-
16.	IMPROVEMENT AND DESILTING OF NALLAH TARA CHAND ROAD UC.No:03, KEAMARI TOWN.	12,32,664/-	24,653/-	1,500/-	-do-
17.	P/L C.C. TOPPING 1:2:4 UC.No:03, DOCKS COLONY KEAMARI TOWN KARACHI.	11,12,894/-	22,258/-	1,500/-	-do-
18.	IMPROVEMENT AND DESILTING OF NALLAH FROM HUSSAINI MASJID UPTO SEA OKHAI COLONY UC.No:03, KEAMARI TOWN KARACHI.	13,08,534/-	26,171/-	1,500/-	-do-
19.	CONSTRUCTION/IMPROVEMENT OF NALLAH DOCKS COLONY UC.No:03, KEAMARI TOWN.	29,30,799/-	58,616/-	3,000/-	-do-
20.	CONSTRUCTION OF C.C. FLOORING AT SULTANABAD UC.No:02, KEAMARI TOWN KARACHI.	16,37,750/-	32,749/-	1,500/-	-do-
21.	CONSTRUCTION OF C.C. FLOORING AT INTELLIGENCE COLONY UC.No: 02, SULTANABAD KEAMARI TOWN.	16,64,450/-	33,289/-	1,500/-	-do-


Tenders documents can be had from the Office of the Town Officer (I&S) Keamari Town which may be purchased on payment of Tender Cost noted against each work (Non-refundable) in the shape of Pay Order from any Scheduled Bank of Pakistan, in favour of T.M.A.Keamari Town from the first date of Publication of NIT in the News Papers and Website (HYPERLINK "<http://www.sindh.govt.pk/>" and SPPRA Website (www.pprasinhd.govt.pk), and Tenders will be received on the date of opening as well. The T.M.A. Keamari has right to reject all or any bid subject to the relevant provisions of SPPRA Rules.

No Tender documents will be issued unless the Earnest Money Pay Order of the amount mentioned against each work from any Scheduled Bank of Pakistan is produced at the time of issuance of tender documents. Remaining Pay Order of 2% of the cost quoted for open rate items may be attached with tender documents at the time of dropping into the Tender Box.

All the Tenders should be dropped at 11:30 AM on the dated mentioned against each work in the Tender Box kept in the Office of the Town Officer (I&S) Keamari Town which will be opened by the Tender Opening Committee at 12:00 Noon at T.M.A. Keamari Town Building, Hawks Bay Road, Mauri Pur Grex, Karachi. On the same day or in case of holiday the same will be opened on the next working day in the presence of such Contractors who wish to be present or their authorized representative.

The Competent Authority reserve the right to reject/accept any or all the tenders without assigning any reason thereof. X

DIRECTOR (ADVERTISING),
Information Department,
Government of Sindh, Karachi.


TOWN OFFICER (I&S)
T.M.A.KEAMARI

Copy to:-

- The Secretary (I.T) Department Govt. of Sindh for its placement on the Website of Govt. of Sindh.
- The Managing Director, SPPRA, for its placement on the SPPRA Website of Govt. of Sindh
- The Administrator, T.M.A.Keamari.
- The Town Municipal Officer, T.M.A.Keamari.
- The Town Officer (Fin), T.M.A.Keamari.
- Notice Board.