

TOWN MUNICIPAL ADMINISTRATION GADAP, [REDACTED]
(INFRASTRUCTURE & SERVICES) WING

No. T.M.A.G / Infra. & Srs / 2011- 597

Dated: - 11-05-2011

TENDER NOTICE

Approval of Government of Sindh Local Government Department No. LG / (SOVII) / Misc-26 / 2010 (TMA Gadap) Dated Karachi 8th December 2010 regarding inviting tenders of Development Schemes and approval of Chairman Sindh People Development Committee Malir Karachi.

Tenders in sealed covers are invited for the following works from the interested contractors / firms as per SPRA rules 2010.

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
1.	Supply / Fixing Street lights at Various Mohalla of Memon Goth UC Murad Memon	Offer Rate	2% of Offer Rate	200/=	02 Months
2.	Construction of Under Ground water tank at Bandija Mohala Memon Goth UC Murad Memon	3,00,000/=	6,000/=	100/=	02 Months
3.	Providing / Laying / Jointing & Testing PVC pipe line from Baloch House to Pakistan Hotel UC Murad Memon	30,00,000/=	60,000/=	1000/=	03 Months
4.	Repair of Open Well at Mullah Essa Goth Nawa Lane UC Murad Memon	9,00,000/=	18,000/=	200/=	03 Months
5.	Providing / Laying PVC pipe line Saffar Bagh Old Thano UC Murad Memon	3,00,000/=	6,000/=	100/=	02 Months
6.	Construction of Over Head Water Tank Pump room and Providing / Fixing Filter Plant at Hashim Khaskheli Goth UC Murad Memon	8,00,000/= + O.R	16,000/= + O.R	500/=	04 Months
7.	Construction of Under Ground Water Tank at Soomar Ismail Khandhi Goth UC Murad Memon	1,00,000/=	2,000/=	100/=	02 Month
8.	Providing / Laying / Jointing & Testing Sewerage line at Haji Mairdad Goth UC Murad Memon	2,00,000/=	4,000/=	100/=	01 Month
9.	Construction of Pump Room & Water Tank Boundary wall for Water Supply Scheme Murad Memon (Phase-II) UC Murad Memon	10,00,000/=	20,000/=	300/=	03 Months
10.	Construction of C.C Street at Zakria Goth (Phase-III) UC Darsano Chano	7,00,000/=	14,000/=	200/=	03 Months
11.	Construction of C.C Streets / Roads at Haji Yousuf Baloch Goth UC Darsano CHanno	5,00,000/=	10,000/=	200/=	02 Months
12.	Repair / Maintenance of Water Supply Scheme at Faqeer Muhammad Goth Deh Chouchar UC Darsano Channo	5,00,000/= + Offer Rate	10,000/= + O.R	500/=	03 Months
13.	Construction of Under Ground Water Tank (02 Nos) at Khamiso Khan Jokhio Goth Ali Khan Mohallah UC Darsano Channo	1,50,000/=	3,000/=	100/=	02 Months
14.	Construction of Under Ground Water Tank at Rano Jokhio Goth UC Darsano CHanno	4,00,000/=	8,000/=	100/=	02 Months
15.	Construction of Water Tank at Fazil Jokhio Goth UC Darsano Channo	1,50,000/=	3,000/=	100/=	02 Months
16.	Construction of Water Tank (02 Nos) at Hamid Jokhio Goth UC Darsano Channo	1,50,000/=	3,000/=	100/=	02 Months
17.	Construction of Water Tank (02 Nos) Haji Raza Muhammad Jokhio Goth UC Darsano CHanno	1,50,000/=	3,000/=	100/=	02 Months
18.	Boring with casing submersible pump Test Bore i/c machinery at Haji Razo Jokhio Goth UC Darsano CHanno	13,50,000/= + O.R	27,000/= + O.R	1000/=	03 Months
19.	Construction of C.C Streets at Haji Nado Goth UC Darsano Channo	7,00,000/=	14,000/=	200/=	02 Months
20.	Construction of Metalled road from Superhighway to main bazaar Dumba Goth (Phase-II) UC Darsano Chano	30,00,000/=	60,000/=	1000/=	04 Months
21.	Boring with casing submersible pump Test Bore i/c machinery at Goth Attaullah Malookani UC Darsano	8,00,000/= + O.R	16,000/= + O.R	500/=	02 Months
22.	Construction of Public Park at Adam Rind Goth UC Darsano CHanno	7,00,000/= + O.R	14,000/= + O.R	1000/=	04 Months
23.	Construction of Surface Tank at Haji Noor Muhammad Burfat and Nawaz Ali Gondar Goth UC Gadap	2,25,000/=	4,500/=	100/=	01 Month
24.	Construction of Surface Water Tank (05 Nos) at Saffar Khoso Goth UC Gadap	2,25,000/=	4,500/=	100/=	01 Month
25.	Boring with casing submersible pump Test Bore i/c machinery at Ismail Rind Goth Kathore UC Gadap	12,50,000/= + Offer Rate	25,000/= + O.R	1000/=	03 Months
26.	Boring with casing submersible pump Test Bore i/c machinery at Haji Ibrhaim Goth Kathore UC Gadap	12,50,000/= + Offer Rate	25,000/= + O.R	1000/=	03 Months
27.	Providing / Laying / Jointing & Testing Sewerage line at Hussain Baloch Goth UC Gadap	7,00,000/=	14,000/=	200/=	02 Months
28.	Construction of Water Tank at Allah Rakhio Gabol Goth UC Gadap	1,50,000/=	3,000/=	100/=	01 Month
29.	Construction of Water Tank (02 Nos) Saleh Muhammd Jokhio Goth UC Gadap	10,00,000/=	20,000/=	300/=	03 Months
30.	Construction of Water Tank (05 Nos) Usman Allah Rakhio Gabol Goth UC Gadap	3,75,000/=	7,500/=	100/=	02 Months
31.	Construction of (05 Nos) Water Tank at Mono Faqeer Yousuf Baidani Paro UC Gadap	3,75,000/=	7,500/=	100/=	02 Months
32.	Constuction of (03 Nos) Water Tank at Ramzan Faqeer UC Gadap	2,25,000/=	4,500/=	100/=	02 Month
33.	Construction of Pump room at Pehlwan Goth UC Gadap	2,00,000/=	4,000/=	100/=	02 Months
34.	Construction of Water Tank and Boring with casing installation of Hand Pump at Peer Muhammad Mohallah Saffar Khoso Goth UC Gadap	2,00,000/= + O.R	4,000/= + O.R	200/=	02 Months
35.	Providing / Fixing Electric Motor Cable and pipe at Jaro Chutto Goth UC Gadap	Offer Rate	2% of Offer Rate	500/=	01 Month
36.	Providing / Fixing Submersible motor starter Cable and pipe line at Saleh Muhammad Goth U.C Gadap	Offer Rate	2% of Offer Rate	1000/=	02 Months
37.	Construction of Metalled road at Lal Bux Kachelo to Ameer Bux Kachelo (Phase-1) UC Gadap	20,00,000/=	40,000/=	500/=	03 Months
38.	Providing / Fixing Street lights with pole at Saleh Muhammad Goth U.C Gadap	Offer Rate	2% of Offer Rate	200/=	02 Monthss
39.	Providing / Fixing Street lights with pole at Lal Bux Kachelo UC Gadap	Offer Rate	2% of Offer Rate	200/=	02 Months

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
40.	Boring with casing submersible pump Test Bore i/c machinery at Photta Gabol Goth Deh Kathroe UC Gadap	1300000/= + O.R	26,000/= + O.R	1000/=	03 Months
41.	Providing casing with submersible pump Cable and G.I pipe at Water Supply Scheme Haji Barad Murad Para Kathore UC Gadap	Offer Rate	2% of Offer Rate	1000/=	03 Months
42.	Boring with casing submersible pump test bore i/c pump room machinery i/c Diesel Generator at Raza Muhammad Bikak Moidan UC Gadap	8,00,000/= + O.R	16,000/= + O.R	2000/=	04 Months
43.	Boring with casing submersible pump (Test Bore) i/c machinery and P/F of Diesel Generator at Master Ghulam Bandicho Moidan UC Gadap	8,00,000/= + O.R	16,000/= + O.R	2000/=	04 Months
44.	Boring with casing submersible pump (Test Bore) i/c machinery at Water Supply Scheme Siraj Ahmed Goth UC Gadap	1300000/= + O.R	26,000/= + O.R	1000/=	03 Months
45.	Construction of Health Club at Gajjan Goth UC Gadap	1000000/= + O.R	20,000/= + O.R	1000/=	04 Months
46.	Construction of C.C Topping in Haji Jokhio Goth UC Gadap	7,00,000/=	14,000/=	200/=	02 Months
47.	Construction of Metalled road at main bazaar Faqeer Muhammad Goth UC Guiro	30,00,000/=	60,000/=	1000/=	04 Months
48.	Construction of Metalled road Gulshan-e-AKha Khail UC Guiro	20,00,000/=	40,000/=	600/=	03 Months
49.	Providing / Laying PVC pipe line at Ghareebabad UC Gujro	7,00,000/=	14,000/=	200/=	02 Months
50.	Providing / Fixing Street lights at Ghareebabad UC Gujro	Offer Rate	2% of Offer Rate	200/=	02 Months
51.	Construction of Metalled road at Jannat Gul Town UC Gujro	30,00,000/=	60,000/=	1000/=	04 Months
52.	Boring with casing submersible pump Test Bore Pump Room machinery at Konkar Gabol Stop UC Songal	12,00,000/= + Offer Rate	24,000/= + O.R	1000/=	03 Months
53.	Construction of Under Ground Water Tank (05 Nos) UC Songal	4,00,000/=	8,000/=	100/=	02 Months
54.	Construction of Pump Room & Supply / Fixing of Diesel Generator at Haji Abdul Karim Gabol Goth Ghani Mohallah UC Songal	2.25,000/= + O.R	4,500/= + O.R	1000/=	03 Months
55.	Construction of Metalled road from Hamal Bumbaro Goth to Phull Goth UC Songal	10,00,000/=	20,000/=	300/=	03 Months
56.	Construction of Water Tank at Jalab Gabol Moallah Muhammad Rafique Gabol UC Songal	1,50,000/=	3,000/=	100/=	01 Month
57.	Construction of Water Tank at Haji Bahadur Gabol Goth UC Songal	1,50,000/=	3,000/=	100/=	01 Month
58.	Construction of Metalled road from main superhighway palari hotel to Hashim Gabol Goth UC Songal	10,00,000/=	20,000/=	300/=	03 Months
59.	Construction of Metalled road from Moosa Gabol Stop to Faiz Muhammad Gabol Goth via Bux Ali Gabol Goth (Phase-1) UC Songal	10,00,000/=	20,000/=	300/=	03 Months
60.	Construction of Metalled road from Ismail Gabol Goth to Mulla Rajab Gabol Goth (Phase-1) UC Songal	10,00,000/=	20,000/=	300/=	03 Months
61.	Construction of Metalled road from Sain Rakhio Goth to Gawar Khan UC Songal	25,00,000/=	50,000/=	600/=	04 Months
62.	Construction of C.C Streets at Qadoo Jokhio Goth UC Songal	10,00,000/=	20,000/=	300/=	03 Months
63.	Construction of Surface Tank at Rasool Bux Burfat Goth Deh Shah Mureed Tapo Songal UC Songal	50,000/=	1000/=	100/=	01 Month
64.	Construction of Metalled road from Haji Achar Gabol Goth to Nazar Muhammad Gabol Goth UC Songal	12,00,000/=	24,000/=	400/=	03 Months
65.	Construction of Metalled road at Haji Abdul Karim Gabol Goth UC Songal	12,00,000/=	24,000/=	400/=	03 Months
66.	Construction of Metalled road at Khuda Ki Basti UC Songal	10,00,000/=	20,000/=	300/=	03 Months
67.	Construction of C.C Streets at Allah Bachayo Goth UC Songal	7,00,000/=	14,000/=	200/=	02 Months
68.	Construction of Surface Water Tank at Haji Jabli Goth Dost Muhammad Goth & various of UC Songal	7,00,000/=	14,000/=	200/=	03 Months
69.	Providing / Fixing streets lights at Khuda Ki Basti Rozi Goth UC Songal	Offer Rate	2% of Offer Rate	200/=	01 Months
70.	Construction of Metalled road at Hamal Bahamroo Deh Shah Mureed (Phase-1) UC Songal	10,00,000/=	20,000/=	300/=	03 Months
71.	Construction of Metalled road at Rasool Bux Goth Deh Shah Mureed (Phase-II) UC Songal	15,00,000/=	30,000/=	500/=	04 Months
72.	Construction of Metalled road Dost Muhammad Bhambroo Deh Shah Mureed (Phase-1) UC Songal	18,00,000/=	36,000/=	600/=	04 Months
73.	Construction of Metalled road at Siddique Goth Ahmed Goth Master Ghulam Qadir Deh Bajar Bootee (Phase-1) UC Songal	18,00,000/=	36,000/=	600/=	04 Months
74.	Construction of Metalled road Haji Beroo Goth Deh Mayoo UC Songal	12,00,000/=	24,000/=	400/=	03 Months
75.	Construction of Metalled road at Darya Khan Goth Deh Narather (Phase-1) UC Songal	15,00,000/=	30,000/=	500/=	03 Months
76.	Construction of Surface Water Tank (10 Nos) Deh Mayoo Deh Allah Pae UC Songal	7,00,000/=	14,000/=	200/=	03 Months
77.	Construction of Metalled road Hussain Bux Brohi Goth Deh Allah Pae (Phase-1) UC Songal	10,00,000/=	20,000/=	300/=	03 Months
78.	Construction of Public Park at sector L-1 (S.T-31) (S.T 17) UC Maymarabad	7,00,000/= + O.R	14,000/= + O.R	1000/=	03 Months
79.	Construction of Public Park at sector 7-A (S.T-15) UC Maymarabad	7,00,000/= + O.R	14,000/= + O.R	1000/=	03 Months
80.	Providing / Repairing of Street lights at Yousuf Goth UC Yousuf Goth	Offer Rate	2% of Offer Rate	500/=	02 Months
81.	Construction of Metalled road from Siddique Goth Eid Gah to Malik Yaqoob Shah Road Siddique Goth UC Yousuf Goth	20,00,000/=	40,000/=	600/=	04 Months
82.	Earth filling at different streets of Abdul Rahim Goth UC Yousuf Goth	5,00,000/=	10,000/=	200/=	02 Months
83.	Construction of Public Park at Roshan Hospital UC Yousuf Goth	10,00,000/= + O.R	20,000/= + O.R	1000/=	03 Months
84.	Construction of C.C flooring at Eid Gah Siddique Goth UC Yousuf Goth	7,00,000/=	14,000/=	200/=	03 Months
85.	Construction of C.C flooring at Yousuf Goth UC Yousuf Goth	7,00,000/=	14,000/=	200/=	03 Months
86.	Improvement of Sewerage system at Yousuf Goth UC Yousuf Goth	8,00,000/=	16,000/=	200/=	03 Months
87.	Providing / Fixing streets lights at UC Yousuf Goth	Offer Rate	2% of Offer Rate	500/=	02 Months
88.	Construction of Metalled road at Haji Abdul Khaliq Samalani Goth (Phase-1) UC Manghopir	12,00,000/=	24,000/=	300/=	03 Months

Sr No	Name of Scheme	Estimate Cost	2% E.M	Tender Fee	Time Period
89.	Providing / Laying / Jointing & Testing Sewerage line at Pukhtoonabad (Phase-II) UC Manghopir	10,00,000/-	20,000/-	300/-	03 Months
90.	Construction of Metalled road at Siddique Goth Jam Chakro (Phase-1) UC Manghopir	20,00,000/-	40,000/-	500/-	04 Months
91.	Providing Water Supply Scheme Ali Muhammad Goth tUC Manghopir	12,00,000/-	24,000/-	300/-	03 Months
92.	Providing / Fixing / Repair of Streets lights at UC Manghopir	Offer Rate	2% of Offer Rate	500/-	02 Months
93.	Cleaning Nallah at Makrani Para near Chadar factory UC Manghopir	3,00,000/-	6,000/-	200/-	02 Months
94.	Construction of Play ground at Yaqoob Shah Basti UC Manghopir	8,00,000/- + O.R	16,000/- + O.R	1000/-	04 Months
95.	Construction of Metalled road from Charam Chashma chowk to Sardar Nooruddin Goth UC Manghopir	36,00,000/-	72,000/-	1500/-	04 Months
96.	Providing / Laying / Jointing & Testing Sewerage line at Ghazi Goth (Phase-1) UC Manghopir	30,00,000/-	60,000/-	1000/-	04 Months
97.	Providing / Fixing streets lights at UC Manghopir	Offer Rate	2% of Offer Rate	200/-	02 Months
98.	Providing / Fixing submersible motor and pump 10 HP with accessories and Electric cable Ibrahim Wahdella Dehar Sharif UC Darsano CHanno	Offer Rate	2% of Offer Rate	800/-	02 Months
99.	Providing / Fixing Submersible motor & pump 7.5 HP with G.I pipe & electric cable at Water Supply Scheme Mullah Ahmed Khan Jokhio Mureed Goth UC Gadap	Offer Rate	2% of Offer Rate	700/-	02 Months
100.	Providing / Fixing Single phase submersible motor & pump and PVC pipe line & cable at Watr Supply Scheme Mullah Ghulam Rasool Haji Abdul Karim Gabol UC SONGal	Offer Rate	2% of Offer Rate	500/-	02 Months
101.	Providing / Fixing submersible motor and pump 10 HP with all complete accessories and cable water supply scheme Yasrab Colony UC Gadap	Offer Rate	2% of Offer Rate	800/-	02 Months
102.	Providing / Laying Electric cable (04 core) 16 mm for various water supply schemes UC Darsano Channo	Offer Rate	2% of Offer Rate	500/-	02 Months

TERMS & CONDITIONS

1	Tender document can be obtained from Office of the Town Officer (Infrastructure & Service) Wing Town Municipal Administration Gadap situated at Damba Goth Superhighway on payment of tender fee through Pay Order quoted against each work from any schedule Bank of Karachi / Non refundable between 10:00 AM to 04:00 PM														
2	The tender will be issued on presentation of 2% earnest money in shape of Pay Order from any schedule Bank of Karachi prepared in favour of Town Municipal Administration Gadap and written request on their letter heads.														
3	The T.M.A Gadap will detain the earnest money of 1 st , 2 nd and 3 rd lowest bidders till finalization of tenders.														
4	The contractors should draw their rates in figures and words with Ballpoint / pointers.														
5	Over-writing and cutting or written in pencil will not be acceptable & tenders will be treated as cancelled.														
6	No tender documents will be issued on opening date.														
7	Work Orders will be issued as per financial position / availability of funds.														
8	The contractor should attached Photocopy of Pakistan Engineering Council Certificate and produce original P.E.C for verification for the year 2011. In case of Electrical work the Electrical License is required which will be produce in original for verification and photo copy of electric license, N.T.N, N.I.C is required.														
9	The tenders will be opened in the office of Town Officer (Infrastructure & Services) Wing in presence of Administrator / T.M.O and the contractors or their re-representatives. In case if there is any holiday on opening date, or the undersigned out of Head Quarter the tenders will be opened on next working day.														
10	The date of issue and opening of the tenders are as under:- i- First Date. <table border="1" style="margin-left: 40px;"> <thead> <tr> <th><u>Date of issue of tender documents From the date of Publication to</u></th> <th><u>Date of return of tender Documents in the sealed</u></th> <th><u>Date of Opening Of Tender Box</u></th> </tr> </thead> <tbody> <tr> <td>18-06-2011 During office hours</td> <td>20-06-2011 12:00 P.M</td> <td>20-06-2011 2:00 P.M</td> </tr> </tbody> </table> ii- Second Date. <table border="1" style="margin-left: 40px;"> <thead> <tr> <th><u>Date of return of tender Documents in the sealed</u></th> <th><u>Date of Opening Of Tender Box</u></th> </tr> </thead> <tbody> <tr> <td>22-06-2011 12:00 P.M</td> <td>22-06-2011 2:00 P.M</td> </tr> </tbody> </table> iii- Third Date. <table border="1" style="margin-left: 40px;"> <thead> <tr> <th><u>Date of return of tender Documents in the sealed</u></th> <th><u>Date of return of tender Documents in the sealed</u></th> </tr> </thead> <tbody> <tr> <td>25-06-2011 12:00 P.M</td> <td>25-06-2011 2:00 P.M</td> </tr> </tbody> </table>	<u>Date of issue of tender documents From the date of Publication to</u>	<u>Date of return of tender Documents in the sealed</u>	<u>Date of Opening Of Tender Box</u>	18-06-2011 During office hours	20-06-2011 12:00 P.M	20-06-2011 2:00 P.M	<u>Date of return of tender Documents in the sealed</u>	<u>Date of Opening Of Tender Box</u>	22-06-2011 12:00 P.M	22-06-2011 2:00 P.M	<u>Date of return of tender Documents in the sealed</u>	<u>Date of return of tender Documents in the sealed</u>	25-06-2011 12:00 P.M	25-06-2011 2:00 P.M
<u>Date of issue of tender documents From the date of Publication to</u>	<u>Date of return of tender Documents in the sealed</u>	<u>Date of Opening Of Tender Box</u>													
18-06-2011 During office hours	20-06-2011 12:00 P.M	20-06-2011 2:00 P.M													
<u>Date of return of tender Documents in the sealed</u>	<u>Date of Opening Of Tender Box</u>														
22-06-2011 12:00 P.M	22-06-2011 2:00 P.M														
<u>Date of return of tender Documents in the sealed</u>	<u>Date of return of tender Documents in the sealed</u>														
25-06-2011 12:00 P.M	25-06-2011 2:00 P.M														
11	The Competent Authority of T.M.A Gadap reject any or all tenders / proposal / bids on any reasons / ground but is not required to justify those grounds.														


Town Officer
 (Infrastructure & Services) Wing
 TMA Gadap