



**OFFICE OF THE DISTRICT OFFICER BUILDINGS WORKS & SERVICES
DEPARTMENT NAUSHAHERO FEROZE.**

NO:TC/G-55/ 1078 /of 2011

N'feroze, dt 25/5/2011

NOTICE INVITING TENDERS.

Sealed tender on B.I Form are invited from the interested persons/ Suppliers/ Contractors/ Pre-qualified firms meeting the eligibility Criteria of Sindh Public procurement Regulatory authority Rules 2010 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-

S.No:	Name of works:	Estimated cost in million	Earnest money 2%	Tender fee	Completion period.
1	2	3	4	5	6

SEPARATE SHEET ATTACHED.

CONDITIONS.

The Blank tender forms i/c connected documents can be obtained from this office on any working day upto 11-06-2011 on the production of earnest money as prescribed in the shape of call deposit/ pay order. In the name of District officer (Buildings) works & Services Department Naushahero feroze. Which will be received Back and opened on 13-06-2011 at 1:00(PM) in the presence of Executive District Officer works & Services Department Naushahero feroze Divisional Accounts Officer and intending Contractors or their re-presentatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of head quarter are work which remained un-responded the tenders will be issued and opened on next date i-e 23-06-2011 to 024-06-2011 OR 02-07-2011 to 04-07-2011

All the same terms conditions.

District officer
(Buildings) works & Services Department,
Naushahero feroze.

COPY FORWARDED WITH COMPLIMENTS TO THE:-

- 1 The Secretary Information Technology Govt: of Sindh, Secretariat No:6 Karachi alongwith copy of N.I.T for favour of information and placing them on web site of Sindh Government
- 2 ✓ The Director Public Procurement Regulatory authority Block No:8 Sindh Secretariat No:A-4 Court Road Karachi for favour of information and placing on SPPRA's Web site.
- 3 The District Co-ordination officer N'feroze for his kind information.
- 4 The Executive District officer works & services Department N'feroze for his kind information, with a request that the tenders may be approved.
- 5 The District officer Education works /Roads/Rural Development Department N'feroze vide Publicity.
- 6 The Deputy District officer Buildings (W&S) Department N'feroze/Moro/Kandiara/Bhiria and Electrical N'feroze for vide Publicity.
- 7 The Divisional Accounts officer/Divisional Draughtsman/Head Clerk.
- 8 Copy for Notice Board.

District officer
(Buildings) works & Services Department,
Naushahero feroze.

26/5
M(CB)

LIST OF WORKS

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7

PHYSICAL PLANNING & HOUSING

1	Construction of cc topping Lala Asad Memon street N'feroze city	N'feroze	0.200	4000	300	15-Months
2	Construction of Drains at village Cheeho Taluka Naushahro feroze	N'feroze	0.200	4000	300	15-Months
3	Construction of Brick pavement at village Haji Jumo Wassan	N'feroze	0.125	2500	300	15-Months
4	Construction of Brick pavement and surface Drains Sui-Gas office to Crescent School	N'feroze	0.125	2500	300	15-Months
5	Construction of Brick pavement and surface Drains at Dadlo Mal Benazir Colony N'feroze	N'feroze	0.100	2000	300	15-Months
6	Construction of cc topping at village Malhar Khan Rajper Taluka N'feroze	N'feroze	0.250	5000	300	15-Months
7	Construction of Brick pavement and surface Drains at Janwri House to Government Girls School Phull	N'feroze	0.100	2000	300	15-Months
8	Construction of cc topping Muhammad Usman Ansari near Ansari Masjid new old paddidan city	N'feroze	0.500	10000	500	15-Months
9	Construction of Brick pavement village Faqir Muhammad Khuda Bux Khokhar	N'feroze	0.050	1000	100	15-Months
10	Construction of Brick pavement at village Sikandar Ali Malak	N'feroze	0.050	1000	100	15-Months
11	Construction of Brick pavement and surface Drains N'feroze	N'feroze	0.100	2000	300	15-Months
12	Construction of Brick pavement at village Asghar Jatt.	N'feroze	0.070	1400	100	15-Months
13	cc topping for Azazia Madressa street paddidan	N'feroze	0.3000	6000	500	15-Months
14	cc topping for Muhalla Ghullam Nabi Rind Phull city	N'feroze	0.2000	4000	300	15-Months
15	Construction of Brick pavement and surface Drains at Marvi Town	N'feroze	0.2000	4000	300	15-Months
16	Construction of Brick pavement and surface Drains Mumtaz Colony N'feroze ward No:4	N'feroze	0.2000	4000	300	15-Months
17	Construction of Brick pavement and surface Drains Benazir Colony N'feroze	N'feroze	0.1500	3000	300	15-Months
18	Construction of cc topping and Drainage Bhambhro House to Burira House	N'feroze	0.2000	4000	500	15-Months
19	Construction of cc topping Jamshed Ali Qureshi tyo Roshan Colony Opposite WAPDA Colony N'feroze	N'feroze	0.1000	2000	300	15-Months
20	Construction of cc topping Muhammad Mureed Bhambhro Shahid Taj Colony Near Government Dgree College N'feroze U/C Koor Hassan	N'feroze	0.2000	4000	300	15-Months
21	Construction of Brick pavement and surface Drains village Long Khan Mari	N'feroze	0.3000	6000	500	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
22	Construction of cc topping at village Haji Muhammad Bux Khaskheli Darya Khan Mari	N'Feroze	0.2000	4000	300	15-Months
23	Construction of cc topping at village Haji Muhammad yakoob Rajper Uc Dangeja	N'Feroze	0.1500	3000	300	15-Months
24	Construction of cc topping and Drainage at village Misri Khan Panhwar UC Mithiani	N'Feroze	0.1000	2000	300	15-Months
25	Construction of Brick pavement at Arbab Bhatti Otaq to Muhammad Mithal Shop	N'Feroze	0.1000	2000	300	15-Months
26	Construction of Brick pavement Noorpur Eid Gah Sayed House	N'Feroze	0.1000	2000	300	15-Months
27	Construction of Drainage at village Muhammad Mureed Khokhar Muhalla Ashiq Hussain Khokhar	N'Feroze	0.2000	4000	300	15-Months
28	Construction of cc topping Munawar Colony to Ghullam Rasool Pirzado	N'Feroze	0.1000	2000	300	15-Months
29	Construction of cc topping and Drains Shahi bazar to Haji Jaro memon House N'Feroze	N'feroze	0.2000	4000	300	15-Months
30	Construction of cc topping House of Zaffar Gopang to tagar House	N'Feroze	0.2000	4000	300	15-Months
31	Construction of cc topping House of Hafiz Abdul latif to House farooq Memon N'Feroze city	N'Feroze	0.1000	2000	300	15-Months
32	Construction of cc topping Qasim colony House of Khalifa Irfan Memon	N'Feroze	0.2000	4000	300	15-Months
33	Construction of cc topping PVC Pipe Drains from House of Raja Memon to Hassan Shah House N'Feroze	N'Feroze	0.1000	2000	300	15-Months
34	Construction of Brick pavement and surface Drains at village Talib Khan rajper UC Koor Hassan	N'Feroze	0.2000	4000	300	15-Months
35	Construction of cc topping and Brick pavement Taj Muhammad House to Mosque	N'Feroze	0.1000	2000	300	15-Months
36	Construction of Brick pavement and surface Drains at village Yousif Rajper Muhalla Yar Muhammad Rajper N'Feroze	N'Feroze	0.1000	2000	300	15-Months
37	Construction of Drainage new Colony Malik Muhalla Mithaini	N'Feroze	0.2000	4000	300	15-Months
38	Construction of cc topping ward No:10 Channa Muhalla Opposite Qazi House Preparation of Husbani Muhalla	N'Feroze	0.1000	2000	300	15-Months
39	Construction of Brick pavement at village Karim Bux Khaskheli Paddidan N'Feroze Link Road	N'Feroze	0.2000	4000	300	15-Months
40	Construction of One culvert at village Cheeho Taluka N'Feroze	N'feroze	0.2500	5000	300	15-Months
41	Construction of Brick pavement and surface Drains at village Sher Muhallad Siyal Road to Ramzan Otaq	N'Feroze	0.1500	3000	300	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
42	Construction of Brick pavement and surface Drains at village Cheeho village Abbas Taluka N'Feroze	N'Feroze	0.1500	3000	300	15-Months
43	Construction of C/wall of Mosque Noor Sindhi colony N'feroze	N'Feroze	0.1000	2000	300	15-Months
44	Construction of cc topping Awan Muhalla bro city	Moro	1.000	20000	1000	15-Months
45	Construction of Brick pavement at village P-hal Khan Mari	Moro	0.200	4000	300	15-Months
46	Construction of Brick pavement at village Khan Muhammad Mari	Moro	0.250	5000	300	15-Months
47	Construction of Brick pavement at village Fazal Muhammad Jesar	Moro	0.200	4000	300	15-Months
48	Construction of Brick pavement at village Abdul latif & Saffar Kerio	Moro	0.500	10000	1000	15-Months
49	Construction of Brick pavement at village Haji Jarro Setyhar	Moro	0.200	4000	300	15-Months
50	Construction of Brick pavement at village Thora Street Muneem Muhammad Khaskheli and surface Drains	Moro	0.300	6000	500	15-Months
51	Construction of cc topping at village Ghullam Nabi Rajpoot to Haji Allah Dino Mallah	Moro	0.200	4000	300	15-Months
52	Construction of cc topping at Hospital to Ali Muhammad Mubejo	Moro	0.200	4000	300	15-Months
53	Construction of Brick pavement at village Muhammad Moosa Bhutto	Moro	0.200	4000	300	15-Months
54	Construction of Brick pavement at village Ghullam Hussain and 1 No: Culvert	Moro	0.150	3000	300	15-Months
55	Construction of Brick pavement and culvert at village Misri zardari	Moro	0.150	3000	300	15-Months
56	Construction of Brick pavement at village Aziz Ahmed Kerio and cc topping	Moro	0.200	4000	300	15-Months
57	Construction Surface Drains and cc toppingge Ansari Muhalla to Umrani Muhalla	Moro	0.300	6000	500	15-Months
58	Construction of Brick pavement and Earth work at village manzoor mangi to Masjid	Moro	0.200	4000	300	15-Months
59	Construction of Brick pavement at village Abdul latif Behan	Moro	0.150	3000	300	15-Months
60	Construction of Brick pavement at village Abdul Rasheed Behan	Moro	0.150	3000	300	15-Months
61	Construction of Brick pavement at village Buxial Behan	Moro	0.250	5000	300	15-Months
62	C-Type Drainage with Railway Line UC 2 Moro	Moro	0.800	16000	1000	15-Months
63	Construction of Brick pavement and surface Drains Haji Mir Muhammad Lashari	Moro	0.250	5000	300	15-Months
64	Construction of cc topping near Railway oline street solangi Muhalla	Moro	0.400	8000	500	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
65	Construction of Brick pavement and surface Drains at Mukash Kumar Oadh ward No: 2 Chowhan Colony Moro	Moro	0.100	2000	300	15-Months
66	Construction of cc topping at village Abdul Fahad Korai and Muhammad Khan Korai	Moro	0.250	5000	300	15-Months
67	Construction of cc topping Al Kosar Masjid to Karam Shah School ward No:4	Moro	0.150	3000	300	15-Months
68	Construction of Brick pavement village Dargah Ghullam Nabi Shah Moro	Moro	0.100	2000	300	15-Months
69	Construction of Brick pavement at village Shamas Solangi	Moro	0.080	1600	300	15-Months
70	Muhammad jameel, Ghullam Haider Mari, village Ghullam Hussain Mari cc topping	Moro	0.2500	5000	500	15-Months
71	Village Old gachero Rasool Bux Bughio Amin Mughal Drainage	Moro	0.1500	3000	300	15-Months
72	Village Sao Dhoro C/O Kabil Zardari	Moro	0.1500	3000	300	15-Months
73	Ali Khan Jhangar Aftab Ahmed & Salman Bhatti 6 culverts	Moro	0.3000	6000	500	15-Months
74	Altaf Bhurt Ali Gul Jhangar Ayaz Korajo Bachayo cc topping	Moro	0.3860	7720	500	15-Months
75	Roshan Ali Chandio Muhammad Bux Brohi near Qamar abad cc topping	Moro	0.2500	5000	500	15-Months
76	Abdul Wahab Buriro Mubarak Buriro 3 culverts	Moro	0.1500	3000	300	15-Months
77	Imtiaz, Talib and irfan Zardari cc topping & culverts	Moro	0.2860	5720	500	15-Months
78	Daris Main street fro Sain Sawal Akbar Rajpoot cc topping Muhammad Akbar Rajpoot	Moro	0.2000	4000	300	15-Months
79	Murtaza Abro cc topping	Moro	0.1000	2000	300	15-Months
80	Gul Hassan zardari 2 culverts	Moro	0.2000	4000	300	15-Months
81	yaseen behan 1 culverts	Moro	0.0500	1000	100	15-Months
82	Sher Muhammad Haji Ahmed Khan Muhammad Rahu, Khadium Hussain	Moro	0.2360	4720	300	15-Months
83	Village Daim Korai Mahi Khan Korai cc topping and culverts	Moro	0.3860	5720	500	15-Months
84	Ghullam Mustafa Dahri B/P	Moro	0.1000	2000	300	15-Months
85	Haji Khan Zardari Village Lundo cc topping	Moro	0.2000	4000	300	15-Months
86	Solangi House to barkat Pirzadah Imdad Soomro House ward No:4 c topping	Moro	0.2100	4200	300	15-Months
87	Ibrahim Memon House to Masjid Imam-e-Zamana ward No: 4 cc topping	Moro	0.2500	5000	300	15-Months
88	Ali Nawaz Langah House to Zulfiqar langah Muhammad Shoib House to Masjid Noor cc topping	Moro	0.2260	4520	500	15-Months
89	Mashooque Ali House to Main Road cc topping Muhammad Ali Korai cc topping	Moro	0.2500	5000	500	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
90	Muhammad Ali Korai cc topping	Moro	0.1500	3000	300	15-Months
91	Sikandar Langah, Bhullam Nabi Mastoi and uris Zardari cc topping	Moro	0.2860	5720	500	15-Months
92	Muhammad Khan Solangi cc topping	Moro	0.2860	5720	500	15-Months
93	Hakim Ali Joyo Ali Sher Rind cc topping	Moro	0.3000	6000	500	15-Months
94	Sakhi Ibrahim Shah Drainage	Moro	0.1000	2000	300	15-Months
95	Village Muhammad Saffar Solangi Muhalla Noor Muhammad Solangi B/P & S/D	Moro	0.2500	5000	500	15-Months
96	Village Gul Bahar Lakh S/D & B/P	Moro	0.2000	4000	300	15-Months
97	Gulab Khan Almani B/P & S/D	Moro	0.1000	2000	300	15-Months
98	Village Noor Muhammad Muhalla Ghullam Mustafa Solangi B/P	Moro	0.1360	2720	300	15-Months
99	Brick pavement for village Haji Dalil Zardari deh Mukrari	Moro	0.4000	8000	500	15-Months
100	Brick pavement for village Gul Muhammad Sabki	Moro	0.100	2000	300	15-Months
101	cc topping ic/ B/pavement Mehran colony Moro @ Muhalla Ali Asghar Jatoi	Moro	0.444	8888	500	15-Months
102	Cc topping ic/ B/P for village Ghullam nabi Abro Deh Waryaso	Moro	1.000	20000	1000	15-Months
103	Cctopping from Naik Muhammad Channa to Haji Shahmir House ward No:13	Moro	0.6500	13000	1000	15-Months
104	C.c topping Gahfoor langah House to Muhammad Khan Korai via Asghar Rajput ward No: 10	Moro	0.6500	13000	1000	15-Months
105	C.c topping from Asghar Chandio House to lund shop ward No:12	Moro	0.5000	10000	1000	15-Months
106	Construction of cc topping from Molvi Abdul Rehman House to Matser Younis Korai Ward No;13 Moro-I	Moro	0.5000	10000	1000	15-Months
107	C. c topping from Anwar Arain House to Ghullam Rasool Hab House ward No:20	Moro	0.5000	10000	1000	15-Months
108	C.c topping from Banho Bughio to Akbar Nawal Ali Gul Solangi House ward No:19	Moro	0.6000	12000	1000	15-Months
109	C.c topping bye pass to muhalla gachero road Breohi Muhalla ward No:19	Moro	0.5000	10000	1000	15-Months
110	C. topping bye pass to Mehboob Brohi to gachero road ward No:19	Moro	0.5000	10000	1000	15-Months
111	cc topping from Gachero road to Sarwar Chandio House ward No:19	Moro	0.3000	6000	500	15-Months
112	cc topping from Ghullam rasool Malik House to Wazir Hab House ward No:20	Moro	0.4000	8000	500	15-Months
113	Cctopping from Hussain Rind to Riaz Arain House ward No:20	Moro	0.5000	10000	1000	15-Months
114	cc topping from Hyder Sohu House to Ali Muhammad Sohu House ward No:8	Moro	0.5000	10000	1000	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
115	cc topping Juman Korai House to Haji Hussain Panhwar House ward NO19	Moro	0.7000	14000	1000	15-Months
116	cc topping from Karim Mangrhar to Hekeem Allah Bachayo ward No:19	Moro	0.4000	8000	500	15-Months
117	cc topping Main road to Abdul Sattar Dahri House ward No:20	Moro	0.5000	10000	1000	15-Months
118	cc topping from Muhammadi Masjid to Akram Chandio House ward No:20	Moro	0.3000	6000	500	15-Months
119	cc topping from Shabir Khokhar House to Karim Bux Bhatti House ward No:19	Moro	0.6000	12000	1000	15-Months
120	Construction of 10 Culverts from water course Qureshi and Dheeran	Moro	0.500	10000	1000	15-Months
121	Construction of Brick pavement at village Allah Bux Zardari near Hafiz Ali Murad	Moro	0.1000	2000	300	15-Months
122	Construction of Brick pavement village Master Punjabi	Moro	0.1000	2000	300	15-Months
123	Construction of Brick pavement Rahim Bux Zardari	Moro	0.1000	2000	300	15-Months
124	Construction of Bricka pavement Ali Hassan Solangi	Moro	0.1000	2000	300	15-Months
125	Construction of Brick pavement Chuttal Abro Moro Mithiani to Otaq	Moro	0.1000	2000	300	15-Months
126	Construction of Brick pavement at village Soomar Malkani	Moro	0.2000	4000	300	15-Months
127	Construction of cc topping at village Hafiz Mor and Mehboob Ali	Moro	0.1000	2000	300	15-Months
128	Construction of 5 culverts at Manaheen water course	Moro	0.1000	2000	300	15-Months
129	Construction of Brick pavement and surface Drains at Village Mehram Kandhro	Moro	0.2000	4000	300	15-Months
130	Construction of Brick pavement and surface Drains at Mithiani Chandl	Moro	0.2000	4000	300	15-Months
131	Construction of Brick pavement and earth work at village Dheeran to Gullam Qadir Sether and 4 culverts	Moro	0.3000	6000	500	15-Months
132	Construction of Brick pavement and surface Drains at village Haji Hashim Waggan various streets	Moro	0.3000	6000	500	15-Months
133	Construction of cc topping rahim Bux Zardari village Haji Muhammad Achar Zardari	Moro	0.5000	10000	1000	15-Months
134	Construction of cc topping Haji badal Zardari Ward No: 10 Zardar Muhalla Moro	Moro	0.5000	10000	1000	15-Months
135	Construction of cc topping village Ghillam Hussain Mari	Moro	0.2000	4000	500	15-Months
136	Construction of Culverts Abdul Karim Zardari village Dumbeer	Moro	0.3000	6000	500	15-Months
137	Construction of cc topping village Abdullah Bhuriro to Foto Buriro	Moro	0.3000	6000	500	15-Months
138	Construction of cc topping village Muhammad Bux Siyal Village Dadu Siyal	Moro	0.1000	2000	300	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
139	Construction of cc topping Muhammad ramzan Solangi ward No:4 Moro	Moro	0.1000	2000	300	15-Months
140	Construction of cc topping Raheem Bux Abro UC Daris	Moro	0.1000	2000	300	15-Months
141	Construction of cc toppig Nisar memon Housae to Ali Akbar Samo House Moro	Moro	0.1000	2000	300	15-Months
142	Construction of cc topping Bachal Klahoro Street top Asyaz Memon House Moro	Moro	0.1000	2000	300	15-Months
143	Construction of cc topping Jinsar kalhoro to Ariz Muhammad House Moro	Moro	0.1000	2000	300	15-Months
144	Construction of cc toppig Rasheed Muhalla Street Ward No:9	Moro	0.1000	2000	300	15-Months
145	Construction of cc topping Naseem Sahito House ward No: 13 Moro	Moro	0.1000	2000	300	15-Months
146	Construction of cc topping Gul Mineer House to Ghullam rasool Rajper	Moro	0.1000	2000	300	15-Months
147	Construction of Brick pavement and surface Drains at reailway rest House to Ghullam qadir Foji House ward No:8 Moro	Moro	0.1000	2000	300	15-Months
148	Consatruction of Brick pavement at Haji Ghullam Sahbir Mastoi Otaq to Grave yard	Moro	0.1000	2000	300	15-Months
149	Copnstruction of surface Drains to Muhammad Usman House to Haji Ghullam Shabir Otaq	Moro	0.1000	2000	300	15-Months
150	Construction of culvert at village Ralyo Mastoi	Moro	0.2000	4000	300	15-Months
151	Construction of cc topping Tarique Ali Zardari to Midvay Hotel ward No:2 Moro	Moro	0.3000	6000	500	15-Months
152	Construction of Brick pavement and surface Drains Shah Nawaz Khaskheli Moro	Moro	0.2000	4000	300	15-Months
153	Construction of cc topping village Lal Bux lund balouch Zameer to Mosque Moro	Moro	0.1000	2000	300	15-Months
154	Construction of cc topping Governrment Girls Primary School ward No: 4	Mehrabpur	0.150	3000	300	15-Months
155	Construction of Brick pavement village Fateh Muhammad Khaskheli UC Halani	Mehrabpur	0.100	2000	300	15-Months
156	Construction of Brick pavement and Drains village Mehar Haji Muhalla Muhammad Din Rajper	Mehrabpur	0.070	1400	300	15-Months
157	Construction of cc topping and Mole Dino Rajper Muhalla Ameer Bux Rajper	Mehrabpur	0.1000	2000	300	15-Months
158	Consatruction of Brick pavement at Paris Public to Rahmat Allah soomro Gulshan Mukhtiar Colony ward No:2	Kandiara	0.250	5000	500	15-Months
159	Construction of Brick pavement and surface Drains at village Umaish Kumar Oadh village Allah Dad Lashari	Kandiara	0.100	2000	300	15-Months


S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
180	Memon Grave yard E/W	Bhiria	0.1430	2860	300	15-Months
181	Dargah Sain Abdul Sattar Shah B/P	Bhiria	0.1000	2000	300	15-Months
182	Imam Bargah Akbar Kalhoro ward No: 5 cc topping	Bhiria	0.1000	2000	300	15-Months
183	Village Usman Brohi street Juma Borhi B/P	Bhiria	0.1000	2000	300	15-Months
184	Jaro Rajper Channa Razzaque Mangi B/P	Bhiria	0.2430	4860	300	15-Months
185	Village Muhammad Murad Rajper Muhammad Ibrahim Kaho S/D	Bhiria	0.2000	4000	3000	15-Months
186	Haji Soomro Chuki to House of Muhammad Soomar Chano B/P	Bhiria	0.1500	3000	300	15-Months
187	Village Gamoo Punjabi B/P	Bhiria	0.1500	3000	300	15-Months
188	Village Haji Mubarak Lakho B/P	Bhiria	0.1860	3720	300	15-Months
189	Village Pir Maheen jawan Khan Muhalla cc topping and Drainage B/P	Bhiria	0.3000	6000	500	15-Months
190	Village Haneef Faqir 2 culverts	Bhiria	0.0860	1720	300	15-Months
191	Village Qadir Bux Jam-E-Masjid Compound wall B/P & S/D	Bhiria	0.2000	4000	300	15-Months
192	Waiting shade village Dali stop	Bhiria	0.1000	2000	300	15-Months
193	Village Ali Gohar Panhwar B/P	Bhiria	0.1000	2000	300	15-Months
194	Village Lutuf Panhwar street Yar Muhammad Panhwar B/P	Bhiria	0.1500	3000	300	15-Months
195	Village Muhammad Moosa Panhwar street Yar Muhammad Usman House to Wali Muhammad Khan House B/P	Bhiria	0.2000	4000	300	15-Months
196	Village Muhammad Murad Solangi Street Shamas Din cc topping	Bhiria	0.2360	4720	300	15-Months
197	Village Haneer Wahan Amanullah House to Primary School B/P & S/D	Bhiria	0.2000	4000	300	15-Months
198	Village Pir Pnathi B/P	Bhiria	0.2000	4000	300	15-Months
199	Village Allah Ditto Rajper street Rajper B/P & S/D	Bhiria	0.2860	5720	500	15-Months
200	Muhalla Ali Dost Solangi village Molhan S/d	Bhiria	0.1000	2000	300	15-Months
201	Shafqat Ali Bhan House to Road B/P	Bhiria	0.2860	5720	500	15-Months
202	Village Machur Boolani Muhalla S/D & B/P	Bhiria	0.3000	6000	500	15-Months
203	Village Dost Muhammad Saddar B/P & S/D	Bhiria	0.3000	6000	500	15-Months
204	Village Abdul Karim Vistro S/D & B/P	Bhiria	0.1860	3720	300	15-Months
205	Village Bilawal Solangi B/P	Bhiria	0.1000	2000	300	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
206	Village Rawal Solangi B/P	Bhiria	0.1000	2000	300	15-Months
207	Village Gul Muhammad Ujjan cc topping	Bhiria	0.4000	8000	500	15-Months
208	Village Khawand Dino Moorio cc topping and Drainage	Bhiria	0.1500	3000	300	15-Months
209	Manak Ujjan S/D & B/P	Bhiria	0.1360	2720	300	15-Months
210	Construction of cc topping at village Mevo Khan Babar Zahoor Ahmed babar House to yaseen Babar	Bhiria	0.1000	2000	300	15-Months
211	Construction of cc topping village Dost Muhammad Saddar to Qazi Muhalla to Qadir Bux Rajper	Bhiria	0.2000	4000	300	15-Months
212	Construction of surface Drains and Brick pavement at village Muhammad Sharif Hakro Muhammad Usman Hakro to Ghullam Qadir House	Bhiria	0.2500	5000	500	15-Months
213	Construction of Brick pavmenet and Drainage Dr:L Ishqaue Mahar House to Main Street Ward No:7 Bhirias	Bhiria	0.2000	4000	300	15-Months
214	Construction of cc topping at village Muhammad Siddique Lakho to Muhammad Juman Lakho House UC Kot Bahadur	Bhiria	0.1000	2000	3000	15-Months
215	Construction of Brick pavement at village Allah Jurio Rajper Muhalla	Bhiria	0.2000	4000	300	15-Months
216	Construction of of cc topping Haji Jan Uhammad rajper	Bhiria	0.4000	8000	500	15-Months
217	Construction of cc topping and Drainage at village Machur Muhalla Shamsuddin Vistro	Bhiria	0.1000	2000	300	15-Months
218	Construction of cc topping Babu Ali Akbar Otaq to Haji Sahah Muhammad Panhwar Dalipota Taluka Bhiria	Bhiria	0.1000	2000	300	15-Months
219	Constructionn of Drainage and brick at village Misri Khan Wahan Jogi Muhalla	Kandiaro	0.3000	6000	500	15-Months
220	Construction of of cc topping and Drainage Muhabbat dero jatoi Muhalla	Kandiaro	0.2000	4000	300	15-Months
221	Construction of Brick pavement and Drainage at Andal Machi	Kandiaro	0.2000	4000	300	15-Months
222	Construction of cc topping at village Pacca Ghanghra to sain Dino Ghanghro House	Kandiaro	0.3000	6000	500	15-Months
223	Construction of cc topping syed Muhalla House Abid Shah	Kandiaro	0.2000	4000	300	15-Months

S.No:	Name of works	Taluka	Estimated Cost in Million	Earnest 2%	Tender Fee	Period for completion
1	2	3	4	5	6	7
224	Construction of Darinage Ahmed Pur Muhalla to Jalbani House	Kandiaro	0.3000	6000	500	15-Months
225	Construction of Brick pavement at village Wahid Bux Bhanbhan	Kandiaro	0.4000	8000	500	15-Months
226	Construction of Brick pavement at village Muhammad Khan Agro	Kandiaro	0.3000	6000	500	15-Months
227	Construction of cc topping at village Mirzapur to Muhammad Ibrahim Sahito Muhalla	Kandiaro	0.3000	6000	500	15-Months
228	Construction of cc topping at Village Tunio Baqa Shah	Kandiaro	0.2000	4000	300	15-Months

CDD

229	Construction of waiting shade at village Hassan Khokhar UC Koor Hassan Taluka N'Feroze	N'Feroze	0.200	4000	300	15-Months
230	Construction of waiting shade at village Sakhi Saeed Khan Lakho Taluka Kandiaro	Kandiaro	0.200	4000	300	15-Months


DISTRICT OFFICER
(BUILDINGS) WORKS & SERVICES DEPARTMENT
NAUSHAHRO FEROZE