

PHONE NO: 9410319.

NO: TC/G-55/ 2196 /2011,  
PROVINCIAL BUILDINGS DIVISION  
LARKANA, DATED: 20/5 /2011.

To,


The Director I(A&F)  
Government of Sindh,  
Sindh Public Procurement,  
Regularly Authority,  
KARACHI.

SPPRA/1-3(GEN) /  
10206/11  
No. 10206/11  
Dated 20/5/11  
Sindh Public Procurement  
Regularly Authority Govt. of Sindh

SUBJECT:- NIT NO. TC/G-55/ 2195 DATED 20/5/2011

As per instruction issued by you vide letter No. Dir / (CB) /SPPRA/1-3(GEN) /  
08-09/0011 dated 01-07-2010 ( Rule No. 17).

The subjected <sup>NIT ID</sup> submitted herewith for placement on web site.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA

  
28/5  
M(CA)

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS  
DIVISION LARKANA

NO: TC/G-55/ 2195

/2011,

Larkana, dated: 20/5 /2011.

**NOTICE INVITING TENDERS.**

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached.

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 09-06-2011 from the office of the undersigned, tenders will be received back on 09-06-2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.


Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.


In case of no response the issue and opening date of Tenders will be issued upto 11-06-2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ [www.sindh.govt.pk](http://www.sindh.govt.pk)

Note This NIT can be seen of PPRA web site @ [www.ppra.sindh.govt.pk](http://www.ppra.sindh.govt.pk)

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA

- 1/- Copy( Seven Copies) is Forwarded to the Director of Information Public Relation Department ( Advertisement) Block 96 Sindh Secretariat Karachi for publication in News Paper Specially in Dawn " English", "Jang" Urdu & "Kawish" Sindhi as per orders of worthy Secretary Government of Sindh, Works & Services Department Karachi.
- 2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 3/- Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi along with copy of NIT for favour of information and placing the same on the web site.
- 4/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 5/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 6/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 7/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.

  
**EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA**



# LIST OF WORKS.

| S.NO: | NAME OF WORK   | Estimated Cost | Earnest Money | Period     | Tender Fee |
|-------|--|----------------|---------------|------------|------------|
| 01    | M&R to High Court Circuit Bench Larkana (P/F Steel Grill)  | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 02    | M&R to High Court Circuit Bench Larkana (Faxing Pavers Front Side )                                    | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 03    | M&R to High Court Circuit Bench Larkana (Faxing Pavers Back Side )                                     | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 04    | M&R to High Court Circuit Bench Larkana (P/F Tiles & Marble Work )                                     | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 05    | M&R to High Court Circuit Bench Larkana (Colouring & Painting of Doors & Windows )                     | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 06    | M&R to High Court Circuit Bench Larkana (Flooring Work )   | 500,000/-      | 10000/-       | 30-06-2011 | 750        |
| 07    | M&R to High Court Building Larkana (Chemical Polish)   | 300,000/-      | 6000/-        | 30-06-2011 | 750        |
| 08    | M&R to High Court Building Larkana (Ant termite Treatment )  | 100,000/-      | 2,000/-       | 30-06-2011 | 500        |
| 09    | Repair / Renovation of District Jail Jacobabad (Inner Boundary Wall West Side )                        | 1,000,000      | 20,000        | 03 Months  | 1500       |
| 10    | Repair / Renovation of District Jail Jacobabad (Inner Boundary Wall North Side )                       | 1,000,000      | 20,000        | 03 Months  | 1500       |
| 11    | Repair / Renovation of District Jail Jacobabad (Inner Boundary Wall South Side )                       | 1,000,000      | 20,000        | 03 Months  | 1500       |
| 12    | Repair / Renovation of District Jail Jacobabad (Repair of Barrack No. 9 i/c replacement of RCC Slab )  | 1,000,000      | 20,000        | 03 Months  | 1500       |
| 13    | Repair / Renovation of District Jail Jacobabad (Repair of Office Block Sweet Water Supply & Drainage ) | 1,000,000      | 20,000        | 03 Months  | 1500       |
| 14    | Rehabilitation of Grain Godowns Existing in Sindh @ Thull ( Additional Work)                           | 450,000        | 9,000         | 02 Months  | 750        |
| 15    | M&R to Residence of DFC @ Jacobabad  | 500,000        | 10,000        | 30-06-2011 | 750        |
| 16    | M&R to Circuit House Jacobabad   | 100,000        | 2,000         | 30-06-2011 | 500        |

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA