



No.SU/EW/PD/

Dated:

TENDER NOTICE

All the interested Contractors/Firms/Parties meeting eligibility criteria are invited to participate in tender:

Sr.	NAME OF WORK	APPROVED COST	TENDER FEE	TIME OF COMPLETION
1	Construction of Waiting hall with attached bathroom i/c Electrification work at main Workshop	Rs.687500.00	Rs.500/-	3 months
2	General Repair of Bungalow No.C-20	Rs.160700.00	Rs.250/-	1 month
3	General Repair of Bungalow No.C-23	Rs.272000.00	Rs.250/-	1 month
4	General Repair of Quarter A-10	Rs.158464.00	Rs.250/-	1 month
5	General Repair of Quarter A-35	Rs.126002.00	Rs.250/-	1 month

Tender will be issued from the office of undersigned upto 15.06.2011. The tender will be received back on 16.06.2011 and opened on same day at 1.00 p.m. in the office of undersigned. The bidder will have to attach 2% of bid value in shape of call deposit in the name of Project Director, S.U. Engineering Wing. No tender without call deposit will be entertained.

“The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules”.

INCHARGE
PROJECT DIRECTOR
UNIVERSITY OF SINDH
JAMSHORO
Tel#: 022-9213214

Copy to:

- The Director(A&F), SPPRA, Karachi.
- The Director Finance, University of Sindh
- Notice Board.



UNIVERSITY OF SINDH

JAMSHORO SINDH, PAKISTAN



Engr. Qamar-ul-Hassan Memon
PROJECT DIRECTOR

No. SU/EW/PD/ 169
Date: 7-3-2011

Subject: Repair Work of S.U. Colony Quarters / Bungalows.

Re-submitted:

In compliance to the query of Worthy Vice Chancellor dated 01-03-2011 (1/A), it is submitted that the completion period of each work is framed as under which will be mentioned in the Notice for inviting Tenders.

S.No.	Name of Work	Estimated Amount	Completion Period
1	Bungalow No.B-01	78000/-	one 2 Months
2	Bungalow No.C-06	72000/-	one 2 Months
3	Bungalow No.C-20	160700/-	one 3 Months
4	Bungalow No.C-21	41000/-	one 1 Month
5	Bungalow No.C-23	272000/-	one 3 Months
6	Bungalow No.C-24	12000/-	one week 5 days
7	Bungalow No.C-33	16000/-	one week 5 days
8	Quarter A-10	158464/-	one 3 Months
9	Quarter No.A-35	126002/-	one 2 Months
10	Quarter No.C-10	94500/-	2 months
11	Quarter No.C-21	74500/-	2 Months
12	Quarter No.C-25	73400/-	2 Months
13	Quarter No.C-54	112300/-	2 Months
14	Quarter No.C-75	50600/-	1 1/2 Months
15	Quarter No.C-101	4300/-	15 days
16	Quarter No.C-115	17200/-	15 days
17	Quarter No.C-142	3700/-	15 days
18	Quarter No.C-151	6850/-	15 days
19	Quarter No.D-20	30737/-	1 Month

11/5/11
2025

3/ The work on the above has been lingering on for years -

- ① I approve 1 to 10 -
- ② Work be done in one month or as corrected above
- ③ Produce the result - in one month
- ④ I will approve for 11 to 23 at a later date

6/ P.I. Complete

20	Quarter No.D-27	50732/-	1 Month
21	Quarter No.D-38	47426/-	1 Month
22	Quarter No.D-74	36445/-	1 Month
23	Quarter No.D-80	34851/-	1 Month

The authorities are requested to accord approval of the estimates at earliest so that the NIT may be sent through SPPRA Website and S.U. Website.

[Signature]
INCHARGE PROJECT DIRECTOR | 11

[Signature]
ADVISOR ENGINEERING 7-3-11

[Signature]
CONVENER REPAIR WORK
S.U. QUARTER / BUNGALOWS

VICE CHANCELLOR

*Please follow the instructions of the Vice Chancellor
and visit the website through SPPRA website
and S.U. Website.*

[Signature]
10/3

PD

RECEIVED
8/12/11
No. S.U. Quarter / Bungalows
A/E / 742
Date: 10/3/2011