

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION KANDIARO,
DISTRICT NAUSHAHRO FEROZE.

No. TMA/KDRO/DEV/198

of 2011

Dated: 2-6-2011

To,

The Director,
Information (Advertisement)
Public relation Department,
Government of Sindh,
Karachi.

Subject: PUBLICATION OF NOTICE INVITING TENDERS.

Enclosed please find here with (11 pages) of Notice inviting tenders for publication in three well reported National daily news papers according to the Policy of Government related to the publication of N.I.T.




TALUKA MUNICIPAL OFFICER
TALUKA MUNICIPAL ADMINISTRATION
KANDIARO

Copy F.W.Cs to:-

- 1) The Secretary Sindh Local Government Department Government of Sindh Karachi.
- 2) The Secretary Government of Sindh Information Technology Karachi with a request to place the N.I.T on Sindh Government website (With C.D).
- 3) The Director General Sindh Public Procurement regulatory authority Government of Sindh Karachi for information with request to place the N.I.T on Sindh Government website (With C.D).
- 4) The Chairman, Sindh Peoples District Development Committee Naushahro Feroze.
- 5) The District Coordination Officer Naushahro Feroze.
- 6) The Administrator, Taluka Municipal Administration Kandiaro.
- 7) Notice Board/Office File.

TALUKA MUNICIPAL OFFICER
TALUKA MUNICIPAL ADMINISTRATION
KANDIARO

SPPRA INWARD DIARY
No. 10830
Dated: 10/6/11
Sindh Public Procurement
Regulatory Authority of Sindh

MCs

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION KANDIARO,
DISTRICT NAUSHAHRO FEROZE.**

No. TMA/KDRO/DEV/198

of 2011

Dated:- 02-6-2-11

TENDER NOTICE

Sealed Tender on B-I/B-II forms are hereby invited from interested contractors/firms/parties for following works.

(TALUKA KANDIARO DEVELOPMENT PACKAGE)

S. No	Name of Scheme	Estimated Cost in Million	2% Earnest Money	Tender Fee	Period of Completion
01	Constt: of Brick pavement and S/D Village Juwan Solangi	0.300	6000	400	03 Months
02	Constt: of Brick Pavement and S/D Village Allahdad Solangi	0.500	10000	1000	03 Months
03	Constt: of Brick Pavement and S/D Village Salehpur (Old)	0.400	8000	400	03 Months
04	Constt: of Brick Pavement and S/D Village Jeewan Burdi	0.300	6000	400	03 Months
05	Constt: of Brick Pavement and S/D Dargah Lorahi Fakir	0.300	6000	400	03 Months
06	Constt: of Brick Pavement and S/D Village Khamiso Kalhoro Muhalla Khanwhan Kalhoro	0.300	6000	400	03 Months
07	Constt: of Brick Pavement Pir Ladho to Village Ramizan Gopang	0.500	10000	1000	03 Months
08	Constt: of C.C Toping Village Soomar Channar Street Haji Andal Channar	0.300	6000	400	03 Months
09	Constt: of C.C Toping and S/D Village Detha	0.500	10000	1000	03 Months
10	Constt: of C.C Toping and S/D Village Qasim Channa	0.400	8000	400	03 Months
11	Constt: of C.C Toping and S/D Village Salehpur New	0.300	6000	400	03 Months
12	Constt: of C.C Toping and S/D Village Din pur Street Nazeer Abro	0.400	8000	400	03 Months
13	Constt: of Culvert and Earth work Village Nabi Bux Kalhoro (02 Nos)	0.100	2000	200	03 Months
14	Constt: of Culvert and Earth work Village Chuttal Lakhair	0.200	4000	300	03 Months
15	Constt: of Culvert and Earth work (10 Nos) @ Village Khokhar	0.500	10000	1000	03 Months
16	Repair of D/S Village Soomar Channar	0.500	10000	1000	03 Months
17	Constt: of open Surface Drain Village Chutto Bhatti	0.200	4000	300	03 Months
18	Constt: of Brick Pavement and S/D Village Muhammad Bux Mastoi	0.400	8000	400	03 Months
19	Constt: of Brick Pavement and S/D Village Ali Muhammad Mashori Muhalla Iqbal Shaikh	0.100	2000	200	03 Months
20	Constt: of C.C Toping Village Bhano Khan Kolachi	0.300	6000	400	03 Months
21	Constt: of C.C Toping Village Shafi Muhammad Sahito	0.300	6000	400	03 Months
22	Constt: of C.C Toping Village Umar Sahito	0.300	6000	400	03 Months
23	Constt: of open Surface Drain Sahita Muhalla Village Asapur	0.300	6000	400	03 Months
24	Constt: of Brick pavement CC Toping and S/D Village Khair Muhammad Dasti	0.500	10000	1000	03 Months
25	Constt: of Brick pavement and S/D Village Buxan Sahito	0.500	10000	1000	03 Months
26	Constt: of Brick Pavement and S/D Village Hussain Bux Metilo	0.200	4000	300	03 Months

27	Constt: of Brick Pavement and S/D Village Yousif Channar	0.300	6000	400	03 Months
28	Constt: Brick Pavement from Village Khokhar to Village Saeedabad	1.000	20000	2000	06 Months
29	Constt: of Brick Pavement Road Village Abdul Majeed Mehsar	0.200	4000	300	03 Months
30	Constt: of Brick Pavement Village Jam Daunr	0.500	10000	1000	03 Months
31	Constt: of Brick Pavement Village Qaim Din Solangi	0.800	16000	1000	03 Months
32	Constt: of Brick Pavement TRH-DB Road to Village Yousif Channar Via Mitho Solangi	1.500	30000	2000	06 Months
33	Constt: of Brick Pavement and 1 culvert Village Jam Suhag	0.100	2000	200	03 Months
34	Constt: of C.C Toping Village Gajra Sahita	0.500	10000	1000	03 Months
35	Constt: of C.C Toping Village Walio Khoso	0.500	10000	1000	03 Months
36	Constt: of C.C Toping and S/D Village Makhdoom Allah Rakhio	0.100	2000	200	03 Months
37	Constt: of C.C Toping and S/D various Street of Manjuth	1.200	24000	2000	06 Months
38	Improvement Children park Village Darbello	0.700	14000	1000	03 Months
39	Improvement Children Park Near Girls Primary School Darbello	0.300	6000	400	03 Months
40	Constt: of Culvert and C.C Toping Village Muhammad Umar Mehsar	0.500	10000	1000	03 Months
41	Constt: of Culvert and Earth work on Manjuth minor @ Village Raban Sodhar	0.200	4000	300	03 Months
42	Constt: of Culvert and earth work Deh Manjuth (10Nos)	0.500	10000	1000	03 Months
43	Constt: of Drainage Scheme Village Sultan Mehsar	0.300	6000	400	03 Months
44	Recondition metaled Road play ground to Nau-Lakhi 0/0 to 0/03	1.500	30000	2000	06 Months
45	Constt: of open Surface Drain Village Kirir Kalo	0.150	3000	200	03 Months
46	Constt: of open Surface Drain Village New Taghar	0.300	6000	400	03 Months
47	Constt: of open Surface Drain Village Ghullam Muhamamd Sahito	0.300	6000	400	03 Months
48	Constt: of open Surface Drain Village Ali Muhammad Sahito	0.400	8000	400	03 Months
49	Constt: of open Surface Drain Village Koro Ujjan	0.300	6000	400	03 Months
50	Improvement of Play Ground Darbello	1.000	20000	1000	06 Months
51	Constt: waiting shed @ Village Koro Ujjan	0.150	3000	200	03 Months
52	Constt: of Brick Pavement and S/D Village Khuda Bux Khoso	0.500	10000	1000	03 Months
53	Constt: Brick Pavement and S/D Village Sher Khan Khoso	0.200	4000	300	03 Months
54	Constt: of Brick Pavement and S/D Village Haji Faiz Muhammad Rajpar	0.300	6000	400	03 Months
55	Constt: of Brick Pavement and S/D Village Pacca Ghanghra	1.000	20000	1000	06 Months
56	Constt: of Brick Pavement and S/D Village Ali Gul Lakho	0.200	4000	300	03 Months
57	Constt: of Brick Pavement and S/D Village Gurir Machi Deh Lakha	0.300	6000	400	03 Months
58	Constt: of Brick Pavement and S/D Village Khamiso Mangrio	0.200	4000	300	03 Months
59	Constt: Brick Pavement Village Dhani dino Rajpar	0.300	6000	400	03 Months
60	Constt: of Brick Pavement Earth filling Village Mujahid Lakho	0.400	8000	400	03 Months
61	Constt: of Brick Pavement Village Abdul Rauf Mangrio to Sada Wah	0.300	6000	400	03 Months

62	Constt: of Culvert and earth work Village Pacca Ghanghra	0.100	2000	200	03 Months
63	Constt: of Culvert and earth work various water courses Deh Lakha (05 Nos)	0.200	4000	300	03 Months
64	Constt: of open Surface Drain Village Bazeed pur	0.800	16000	1000	04 Months
65	Constt: of open Surface Drain Village Mahroo Wahan	0.300	6000	400	03 Months
66	Constt: of open Surface Drain Village Sajan Mangrio	0.300	6000	400	03 Months
67	Constt: of open Surface Drain Village Imam Bux Mangrio	0.100	2000	200	03 Months
68	Constt: of retaining wall of water courses near Pacca Ghanghra	0.200	4000	300	03 Months
69	Constt: of waiting shad @ Village Shoukat Ali Lakho	0.150	3000	200	03 Months
70	Constt: of waiting shad @Village Ahmed Lakho	0.150	3000	200	03 Months
71	Constt: of Brick Pavement and S/D Village Syed Chattal Shah	0.300	6000	400	03 Months
72	Constt: of Brick Pavement and S/D Village Sawal Mangrio	0.200	4000	300	03 Months
73	Constt: of Brick Pavement and S/D Village Abdul Budh Deh Sethar	0.300	6000	400	03 Months
74	Constt: of Brick Pavement and S/D Muhalla Ghullam Sarwar Kaleri Village Alan Kaleri	0.200	4000	300	03 Months
75	Constt: of Brick Pavement and S/D Village Haji Saindad Rind	0.300	6000	400	03 Months
76	Constt: of Brick Pavement Village Andal Solangi Muhalla Mahi Khan	0.100	2000	200	03 Months
77	Constt: of brick Pavement Hospital to Girls School Kote Ghullam Shah	0.500	10000	1000	03 Months
78	Constt: of Brick Pavement Village Abdullah Khan Abro	0.200	4000	300	03 Months
79	Constt: of Brick Pavement Village Din Muhammad Abro	0.200	4000	300	03 Months
80	Constt: of Brick Pavement Village Zawar Payro Gopang	0.500	10000	1000	03 Months
81	Constt: of Brick to Village Lal Bux Mangrio	0.200	4000	300	03 Months
82	Constt: of Brick pavement Village Morrath Ustad Yateem Mohalla	0.300	6000	400	03 Months
83	Constt: of Brick Pavement Village Haji Kabir Ghanghro	0.200	4000	300	03 Months
84	Constt: of C.C Toping Village Qabil Mangrio	0.200	4000	300	03 Months
85	Constt: of C.C Toping Village Banhoo Faqir Abro	0.200	4000	300	03 Months
86	Constt: of Drainage Scheme Village Haji Ali Nawaz Depar	0.300	6000	400	03 Months
87	Constt: of C.C Toping Village Haji Budhal Khan Kalhoro	0.500	10000	1000	03 Months
88	Constt: of Library at Village Buland Shah	0.800	16000	1000	04 Months
89	Constt: of Brick Pavement and S/D Village Imam Bux Ghanghro	0.300	6000	400	03 Months
90	Constt: of Brick Pavement and S/D Village Gul Muhammad Ghanghro	0.300	6000	400	03 Months
91	Constt: of Brick Pavement Village Muhammad Khan Ghanghro	0.300	6000	400	03 Months
92	Constt: of Brick Pavement and S/D Village Muhammad Daud Ghanghro	0.300	6000	400	03 Months
93	Constt: of Brick Pavement and S/D Village Haji Khan Ghanghro	0.300	6000	400	03 Months
94	Constt: of Brick Pavement and S/D Village Gul Muhammad Ghanghro	0.300	6000	400	03 Months
95	Constt: of Brick Pavement and S/D Village Durani Ghanghro	0.200	4000	300	03 Months
96	Constt: of Brick Pavement and S/D Village Rustam Solangi	0.100	2000	200	03 Months

97	Constt: Brick Pavement and S/D Village Panjal Ujjan	0.500	10000	1000	03 Months
98	Constt: of Brick Pavement and S/D Village Fazul Sahito	0.200	4000	300	03 Months
99	Constt: of Brick Pavement 500 Rft and 3 culvert Village Ghullam Shabir Ghanghro	0.350	7000	400	03 Months
100	Constt: of Brick Pavement Village Haji Khan Ghanghro	0.300	6000	400	03 Months
101	Constt: of Brick Pavement to Katchi abadi to Village Aleemabad	0.500	10000	1000	03 Months
102	Constt: of Brick Pavement Village Mehro Metelo	0.200	4000	300	03 Months
103	Constt: of Brick Pavement Village Qaissar Khan Chandio	0.200	4000	300	03 Months
104	Constt: of Brick Pavement Village Jamal din Dahri	0.200	4000	300	03 Months
105	Constt: of C.C Topping and S/D Village Dhodha	1.500	30000	1500	06 Months
106	Constt: of C.C Topping and S/D Village Talib Ujjan near Kandiaro	0.300	6000	400	03 Months
107	Constt: of C.C Topping and S/D Bhutti Muhalla Mirzapur	0.300	6000	400	03 Months
108	Constt: of Culvert and earth work Village Hassan Ghanghro Deh Sethar (04 Nos)	0.200	4000	300	03 Months
109	Constt: of Culvert and earth work Rohri Kinal Dhodha Kharak Minor	0.200	4000	300	03 Months
110	Constt: of Culvert and earth work (04 Nos) Village Qadir Bux Kalo	0.200	4000	300	03 Months
111	Constt: of Culvert and Earth work water courses of Gul minor at Village Khan Muhammad Shah	0.400	8000	400	03 Months
112	Constt: of Culvert and earth work Village Haji Muhammad Saleh Kalo	0.300	6000	400	03 Months
113	Constt: of Culvert and earth work Village Jam Noorullah	0.300	6000	400	03 Months
114	Constt: of Drainage Scheme Village Nibhando Ujjan	0.300	6000	400	03 Months
115	Constt: of over head bridge on Gul minor at Village Ramizan Ghanghro	0.150	3000	200	03 Months
116	Constt: of Brick Pavement and S/D Muhalla Channa and Aijaz Bhagat Village Hamau	0.300	6000	400	03 Months
117	Constt: of Brick Pavement and S/D Village Ranjho Dakan	0.300	6000	400	03 Months
118	Constt: of Brick Pavement S/D Village Pir Bux Nanghor	0.300	6000	400	03 Months
119	Constt: of Brick Pavement and S/D Village Punhal Gurmani	0.300	6000	400	03 Months
120	Constt: of Brick Pavement and S/D Village Ahmed Ali Sarghani	0.300	6000	400	03 Months
121	Constt: of brick Pavement and S/D Village Kaman Mehsar	0.400	8000	400	03 Months
122	Constt: of Brick pavement Muhalla Village Jafar Mari	0.300	6000	400	03 Months
123	Constt: of Brick Pavement Muhalla Yaseen Kalhoro and Yameen Kori Village New Shamir Dero	0.300	6000	400	03 Months
124	Constt: of Brick Pavement Village Bachal Gadhi	0.300	6000	400	03 Months
125	Constt: of Brick Pavement Village Dost Muhammad Abro	0.200	4000	300	03 Months
126	Constt: of Brick Pavement Village Mahija Bhan	0.200	4000	300	03 Months
127	Constt: of Brick Pavement Muhalla Shabir Machi Village Muhammad Machi	0.200	4000	300	03 Months
128	Constt: of Brick Pavement Village Siraj-ul-Haque Dehraj	0.300	6000	400	03 Months
129	Constt: of Brick Pavement Village Zia-ul-haque Dehraj	0.200	4000	300	03 Months
130	Constt: of Brick Pavement Village Haji Bachal Sarghani	0.300	6000	400	03 Months
131	Constt: of Brick Pavement Village Paryal Sarghani	0.300	6000	400	03 Months
132	Constt: of Brick Pavement Murad Kalhoro to House of Ghullam Rasool Kalhoro	0.200	4000	300	03 Months

133	Constt: of Brick Pavement Village Karia Kalhora to Village Murad Kalhora	0.500	10000	1000	03 Months
134	Constt: of C.C Topping Village Karia Kalhora	0.300	6000	400	03 Months
135	Constt: of C.C Topping and S/D Kamaldero	0.500	10000	1000	03 Months
136	Constt: of Brick Pavement and S/D ward No: 12 Razaque Mallah Street Kandiaro	0.300	6000	400	03 Months
137	Constt: of Brick Pavement Hesbani Muhalla ward No: 12 Kandiaro	0.300	6000	400	03 Months
138	Constt: of Brick Pavement Road to Juma Shaheed Graveyard Kandiaro	0.500	10000	1000	03 Months
139	Constt: of C.C Topping ward No: 02 Kandiaro	0.200	4000	300	03 Months
140	Constt: of C.C Topping ward No: 09 Shah Zakria Muhalla Kandiaro	0.200	4000	300	03 Months
141	Constt: of C.C Topping Mehsar Muhalla Kandiaro	0.100	2000	200	03 Months
142	Constt: of C.C Topping ward No: 12 Khadim Siyal Street Kandiaro	0.200	4000	300	03 Months
143	Constt: of C.C Topping Mir Hassan Kalhora Street Kandiaro	0.200	4000	300	03 Months
144	Constt: of C.C Topping ward No: 07 Channar Street Kandiaro	0.200	4000	300	03 Months
145	Constt: of C.C Topping and S/D ward No: 01 House of Ayoub Qureshi Kandairo 200rft	0.100	2000	200	03 Months
146	Constt: of C.C Topping and S/D house of Gahi Mehsar ward No: 03 Kandiaro	0.200	4000	300	03 Months
147	Constt: of C.C Topping and S/D Hosue of Sedique Mangrio ward no: 04 Kandiaro 150rft	0.100	2000	200	03 Months
148	Constt: of C.C Topping and S/D house of Aftab Mallah ward No: 06 Kandiaro 200rft	0.100	2000	200	03 Months
149	Constt: of C.C Topping and S/D Street of Sanaullah Ansari ward No: 10 Kandiaro 200rft	0.100	2000	200	03 Months
150	Constt: of C.C Topping and S/D House Yaseen Hesbani ward No: 11 Kandiaro 300rft	0.200	4000	300	03 Months
151	Constt: of C.C Topping and S/D Ahmed Pur Muhalla Station Road Kandiaro	0.100	2000	200	03 Months
152	Constt: of C.C Topping and S/D ward No: 10 Lorahi Fakri Street Kandiaro	0.300	6000	400	03 Months
153	Constt: of C.C Topping and S/D various Streets of Kandiaro Town	1.500	30000	2000	06 Months
154	Improvement of Children park at Kandiaro	0.400	8000	400	03 Months
155	Constt: open Surface Drain Baqar Shah Muhalla Kandiaro ward No: 07	0.100	2000	300	03 Months
156	Repair and renovation of bed minton Hall at Kandiaro	1.500	30000	2000	06 Months
157	Constt: of retaning wall of Chandan Sehra Birdge Kandiaro	0.600	12000	400	04 Months
158	Constt: of waiting shad at Fire Fighting Station Kandiaro	0.250	5000	400	03 Months
159	Constt: of Brick Pavement and S/D Village Misri Jogi	0.300	6000	400	03 Months
160	Constt: of Brick Pavement and S/D Village Kamal Lakher	0.200	4000	300	03 Months
161	Constt: of Brick Pavement and S/D Village Azam Khushik	0.200	4000	300	03 Months
162	Constt: of Brick Pavement and S/D Village Hashim Kalhora	0.200	4000	300	03 Months
163	Constt: of Brick Pavement and S/D Village Kamil Dakan	0.200	4000	300	03 Months
164	Constt: of Brick Pavement and S/D and C.C Topping Village Koro Khushik	0.600	12000	400	03 Months
165	Constt: of Brick Pavement and S/D Village Mitho Khan Khushik	0.400	8000	400	03 Months

166	Constt: of Brick Pavement and S/D Village Jumo Dobal	0.300	6000	400	03 Months
167	Constt: of Brick Pavement Village Ghullam Murtaza Bhatti	0.300	6000	400	03 Months
168	Constt: of Brick Pavement Village Haji Gul Raun	0.300	6000	400	03 Months
169	Constt: of Brick Pavement Village Gahi Khan Raun	0.300	6000	400	03 Months
170	Constt: of Brick Pavement Village Dato Khan Raun	0.300	6000	400	03 Months
171	Constt: of Brick Pavement Village Hussain Channa	0.200	4000	300	03 Months
172	Constt: of Brick Pavement Village Ayal Tunai	0.400	8000	400	03 Months
173	Constt: of Brick Pavement Village Jhando Kushik	0.200	4000	300	03 Months
174	Constt: of Brick Pavement Village Mohbatdero Siyal	0.300	6000	400	03 Months
175	Constt: of Brick pavement Village Qadir Bux Koondhar	0.200	4000	300	03 Months
176	Constt: of C.C Topping and S/D Village Mehnidero	0.500	10000	1000	03 Months
177	Constt: of C.C Topping and S/D Village Abbasi Muhalla Khanwhan	0.200	4000	300	03 Months
178	Constt: of C.C Topping and S/D Village Pir Kararo	0.300	6000	400	03 Months
179	Constt: of C.C Topping and S/D Village Khizer Kalhoro	0.200	4000	300	03 Months
180	Constt: of C.C Topping and S/D Thana Muhalla Khanwhan	0.500	10000	1000	03 Months
181	Constt: of C.C Topping and S/D Auwat Pur Muhalla Khanwhan	0.500	10000	1000	03 Months
182	Constt: of C.C Topping and S/D Lochi Muhalla Khanwhan	0.500	10000	1000	03 Months
183	Constt: of C.C Topping and S/D Koondhar Muhalla Khanwhan	0.300	6000	400	03 Months
184	Constt: of C.C Topping and S/D By Pass Colony Khanwhan	0.300	6000	400	03 Months
185	Constt: of C.C Topping and S/D Bazar to Imam Bargha Khanwhan	0.200	4000	300	03 Months
186	Constt: of C.C Topping and S/D Muhalla Palyani Kamalani and Noorani of Village Saeed Khan Khushik	0.600	12000	400	03 Months
187	Constt: of C.C Topping and S/D Village Paryo Tunio Muhalla Mujeeb Rahman Tunio	0.300	6000	400	03 Months
188	Constt: of C.C Topping and S/D Mallah Muhalla Khanwhan	0.400	8000	400	03 Months
189	Constt: of Drainage Scheme Jamia Masjid GPS Village Paryo Tunio	0.300	6000	400	03 Months
190	Constt: of open surface drain Village Koro Khushik	0.400	8000	400	03 Months
191	Constt: Pumping Stationary Village Tunia Baqa Shah	0.500	10000	1000	03 Months
192	Constt: C.C Topping and S/D Village Shekhani Muhalla Wazeer Pirzado	0.300	6000	400	03 Months
193	Constt: of Brick Pavement and S/D Village Ali Wahan	0.300	6000	400	03 Months
194	Constt: of Brick Pavement and S/D Village Bhaunr	0.400	8000	400	03 Months
195	Constt: of Brick Pavement and S/D Village Gul Muhammad Hesbani	0.200	4000	300	03 Months
196	Constt: of Brick Pavement and S/D Village Sanjar Lashari	0.500	10000	1000	03 Months
197	Constt: of Brick Pavement and S/D Kandiaro Khanwhan to Village Moosa Jajooho	0.400	8000	400	03 Months
198	Constt: of Brick Pavement Mohbatder Bakhri Road to Village Ismail Bhagat	0.400	8000	400	03 Months
199	Constt: of Brick pavement Muhalla Raheem Bux sargani Village Chuttal Sargani	0.500	10000	1000	03 Months
200	Constt: of Brick Pavement Muhalla Achar Khokhar Village Khan Muhammad Khokhar	0.200	4000	300	03 Months
201	Constt: of Brick Pavement Muhalla Azam Mamer Village Sher Muhammad Memer	0.300	6000	400	03 Months
202	Constt: of Brick Pavement Village Budho Qureshi Mohalla Ghafar Qureshi	0.200	4000	300	03 Months

203	Constt: of Brick Pavement Village Hamdani Dehraj	0.200	4000	300	03 Months
204	Constt: of Brick Pavement Mohalla Gul Muhammad Village Haveli Metlo	0.200	4000	300	03 Months
205	Constt: of Brick Pavement Village Haji Moharram Sargani	0.200	4000	300	03 Months
206	Constt: of Brick Pavement Village Zawar Waris Begani Sargani	0.200	4000	300	03 Months
207	Constt: of Brick Pavement Village Ghousa Bux Hesbani	0.300	6000	400	03 Months
208	Constt: of Brick Pavement Mohabat Dero Road to House of Ghullam Rasool Kalhoro	0.200	4000	300	03 Months
209	Constt: of Brick Pavement Mohalla Nazir Jajooho Village Ranjho Jajooho	0.200	4000	300	03 Months
210	Constt: of Brick Pavement Village Sajan Shah	0.200	4000	300	03 Months
211	Constt: of Brick Pavement Village Wariam Wararr Mohalla Shahzado Wararr	0.200	4000	300	03 Months
212	Constt: of Brick Pavement and Culvert Village Nehal Shah	0.500	10000	1000	03 Months
213	Constt: of Brick Pavement Village Suleman Kalhoro	0.300	6000	400	03 Months
214	Constt: of C.C Toping Mohalla Bashir Mallah Village Sher Mirbahar	0.200	4000	300	03 Months
215	Constt: of C.C Toping Village Chowdagi	0.300	6000	400	03 Months
216	Constt: of C.C Toping Mujahid Ali Kchai Mohalla Village Allah Bux Tanwri	0.500	10000	1000	03 Months
217	Constt: of C.C Toping Village Mohammad Khan Agro	0.400	8000	400	03 Months
218	Constt: of C.C Toping Fakir Shah Nawaz Mohalla Village Allah Bux Tanwri	0.400	8000	400	03 Months
219	Constt: of C.C Toping Sachal Shah Mohalla Mohabat dero Town	0.500	10000	1000	03 Months
220	Constt: of C.C Toping and S/D Abdul Ghaffar Dehraj House Mohabat dero	0.500	10000	1000	03 Months
221	Constt: of C.C Toping and S/D Village Zangi Mangrio	0.300	6000	400	03 Months
222	Constt: of C.C Toping and S/D Village Usman Wahan	0.300	6000	400	03 Months
223	Repair of Waiting Shade at Mohabatdero Town	0.100	2000	200	03 Months
224	Constt: of Brick Pavement Road from Lorahi Fakir to Village Sukhio Kalhoro	0.300	6000	400	03 Months
225	Drainage System and C.C Toping at Moria Whan link road to Moria City	1.000	20000	2000	06 Months
226	Constt: of C.C Toping at Sukhio Kalhoro	0.800	16000	1000	03 Months
227	Drainage System at Village Bhano Khan Kolachi Muhalla Koro Khan Kolachi	0.500	10000	1000	03 Months
228	Drainage System and C.C Toping Village Nabi Bux Kaleri to Mori Kote Ghullam Shah	0.400	8000	400	03 Months
229	Drainage System and C.C Toping Village Budak	0.800	16000	1000	03 Months
230	Drainage System and Brick Pavement Village Khamiso Khan Kalhoro Muhalla Khan Muhammad Kalhoro	0.400	8000	400	03 Months
231	Drainage System and Brick pavement Village Mitho Khan Rind	0.500	10000	1000	03 Months
232	Drainage System and Brick Pavement Village Abdul Hadi Rind	0.500	10000	1000	03 Months
233	Constt: of Brick Pavement and Drainage System Village Paryal Sargani	0.500	10000	1000	03 Months
234	Constt: of Brick Pavement and Drainage System Village Kandro Solangi	0.300	6000	400	03 Months
235	Constt: of Brick Pavement and Drainage System Village Daim Solangi	0.250	5000	400	03 Months

236	Constt: of Brick Pavement and Drainage System Village Andal Solangi	0.400	8000	400	03 Months
237	Constt: of Brick Pavement and drainage System Village Haji Fazul Abro	0.400	8000	400	03 Months
238	Constt: of Brick Pavement Eid Gah at Village Kaman Mehsar	0.250	5000	400	03 Months
239	Constt: of Brick Pavement drainage System Village Yousif Abro	0.300	6000	400	03 Months
240	Constt: of Brick Pavement and earth work and drainage System at village Badal Solangi	0.300	6000	400	03 Months
241	Constt: of Brick Pavement and Drainage System Village Panvari Muhalla Abdul Hamid Abro	0.300	6000	400	03 Months
242	Constt: of Drainage System and C.C Toping Village Muhammad Qasim Channa	0.400	8000	400	03 Months
243	Constt: of waiting shade at Stop of Iarik Shakh Tharushah Kandiaro Road	0.250	5000	400	03 Months
244	Constt: of Drainage System at Village Adur Panhwar UC Ghaullam Shah	0.350	7000	400	03 Months
245	Constt: of Drainage System at Village Detha UC Dadbro	0.400	8000	400	03 Months
246	Constt: of Drainage System at Village Khamiso Hattar UC Ghullam Shah	0.300	6000	400	03 Months
247	Constt: of Drainage system and C.C Toping at Village Hamou UC kamal Dero and Channa Muhalla and Ghullam Mustafa Bhagat	0.600	12000	400	03 Months
248	Constt: of Drainage System at Village Saindad Rind	0.500	10000	1000	03 Months
249	Constt: of Drainage System Village Abdul Ghani Morio	0.300	6000	400	03 Months
250	Constt: of Drainage System Village Ghullam Ali Morio	0.300	6000	400	03 Months
251	Constt: of Drainage System and Brick Pavement Village Kamadero city	0.400	8000	400	03 Months
252	Constt: of Drainage System and C.C Toping Village Khuda Bux Kalhoro at Gamal Mori	0.400	8000	400	03 Months
253	Constt: of Drainage System and Brick Pavement Village old Shahmeer dero UC Kamaldero	0.600	12000	400	03 Months
254	Constt: of Drainage System Village Soomar Bhurt	0.300	6000	400	03 Months
255	Constt: of C.C Toping and Village Khair Muhammad Mastoi to Serah minor	0.250	5000	400	03 Months
256	Constt: of Drainage System Village Palio Mastoi	0.300	6000	400	03 Months
257	Constt: of Drainage System Village Alan Kaleri Muhalla Haji sher Muhamamd Kaleri	0.250	5000	400	03 Months
258	Constt: of Drainage System Village Jan Muhammad Sahito	0.300	6000	400	03 Months
259	Constt: of Drainage System Village Punho Khan Kolachi	0.300	6000	400	03 Months
260	Constt: of Drainage System Village Gajira Sahita	0.200	4000	300	03 Months
261	Constt: of Surface Drainage and B/P Village Khan Muhammad Sahito	0.500	10000	1000	03 Months
262	Constt: of Brick Pavement Haji Allahi Bux Bhutto to Soomora Muhalla	0.500	10000	1000	03 Months
263	Constt: of Surface Drain and B/P Village Soomar Khan Bhurt	0.600	12000	1000	03 Months
264	Constt: of Brick Pavement and S/D Village Ali Muhammad Mashori	0.400	8000	400	03 Months
265	Constt: of C.C Toping and S/D Village Jamal Kalhoro (Gujar)	0.400	8000	400	03 Months
266	Constt: of C.C Toping and culvert 01 No Village Jumo Kalhoro	0.200	400	300	03 Months

267	Constt: of Culvert (02 Nos) Village Haji Hassan Kalhoro	0.100	2000	200	03 Months
268	Constt: of Surface Drain Village Buxal Chandio	0.100	2000	200	03 Months
269	Constt: of Brick Pavement Village Ghullam Shah Kalhoro	0.200	4000	300	03 Months
270	Constt: of C.C Topping from Roshan Ali Bhutto Muhalla to Channa Muhalla Mohbatdero	0.500	10000	1000	03 Months
271	Constt: of Surface Drain and Brick Pavement ward No: 02 Bilawal Colony Near Court Kandairo	0.700	14000	1200	04 Months
272	Constt: of C.C Topping and Brick Pavement ward No: 12 Aijaz Khokhar Muhalla	0.250	5000	400	03 Months
273	Constt: of C.C Topping ward No: 12 Muhammad Chuttal Gurmani Kandiaro	0.250	5000	400	03 Months
274	Constt: of Brick Pavement and S/D ward No: 04 Kandiaro	0.600	12000	1000	04 Months
275	Constt: of C.C Topping and S/D ward No: 12 Kandiaro	0.400	8000	400	03 Months
276	Constt: of Brick Pavement and S/D Village Kamaldero	0.400	8000	400	03 Months
277	Constt: of Brick Pavement and S/D Village Kaman Mehsar	0.400	8000	400	03 Months
278	Constt: of Brick Pavement Village Qadir Bux Abro	0.200	4000	300	03 Months
279	Repair of Metaled Road Village Chattal Shah	0.600	12000	1000	04 Months
280	Constt: of Brick Pavement and S/D Panwari to Dargah Ibrahim Shah	0.200	4000	300	03 Months
281	Constt: of Culvert on Scorb Tubwail to Moria minor	0.400	8000	400	03 Months
282	Constt: of Surface Drain and Brick Pavement Village Muhammad Khan Ghanghro	0.500	10000	1000	04 Months
283	Constt: of Surface Drain and Brick Pavement Village Allah Rakhio Ghanghro Muhalla Akbir Ghanghro	0.200	4000	300	03 Months
284	Constt: of Brick Pavement Village Daod Ghanghro	0.300	6000	400	03 Months
285	Constt: of C.C Topping Village Jumo Khan Dobal	0.200	4000	300	03 Months
286	Constt: of C.C Topping Village Tunia Baqa Shah	0.300	6000	400	03 Months
287	Constt: of C.C topping Muhalla Rahamatullah Dayo Khanwhan	0.200	4000	300	03 Months
288	Constt: of C.C Topping and S/D Muhalla Jinsar Solangi Khanwhan	0.100	2000	200	03 Months
289	Constt: of C.C Topping and S/D Khuda Bux Muhalla Khanwhan	0.100	2000	200	03 Months
290	Constt: of Surface Drain and B/P Village Khuda Bux Siyal	0.100	2000	200	03 Months
291	Constt: of Brick Pavement Muhalla Khadim Hussain Village Pacca Ghanghra	0.200	4000	300	03 Months
292	Constt: of Brick Pavement and S/D Village Khamiso Mangrio	0.300	6000	400	03 Months
293	Constt: of Surface Drain and B/P Shaheed Banazcer Colony Pacca Ghanghra	0.500	10000	1000	03 Months
294	Constt: of C.C Topping at Abbasi and Qureshi Muhalla Khanwhan	0.500	10000	1000	03 Months
295	Constt: of C.C Topping Soomora Muhalla Khanwhan	0.300	6000	400	03 Months
296	Constt: of Surface Drain and Brick Pavement Muhammad Daod Muhalla	0.400	8000	400	03 Months
297	Constt: of Surface Drain and Brick Pavement Village Imam Bux Mangrio Muhalla Allahobayo Mangrio	0.100	2000	200	03 Months
298	Constt: of C.C Topping and S/D Village Andal Machi	0.500	10000	1000	03 Months
299	Constt: of C.C Topping and S/D ward No: 02 Muhalla Hamid Qureshi Kandiaro	0.300	6000	400	03 Months

300	Constt: of C.C Toping Ahmed Pur Muhalla ward No: 04 Kandiaro	0.200	4000	300	03 Months
301	Constt: of C.C Toping ward No: 04 Anwar Channar Banglo to Muhammad Khan Sahito House	0.200	4000	300	03 Months
302	Constt: C.C Toping ward No: 04 Old Sui Gas Office to Soomora Muhalla Kandiaro	0.100	2000	200	03 Months
303	Constt: of Culvert Village Alan Shah Deh Moria	0.300	6000	400	03 Months
304	Constt: of Public Park Village Nabi Bux Lakho	1.200	24000	2000	06 Months
305	Constt: of Brick Pavement Village Manjho Khan Dakan	0.200	4000	300	03 Months
306	Constt: of C.C Toping Village Hyder Bux Hesbani	0.200	4000	300	03 Months
307	Constt: of Culvert (05 Nos) Village Gul Muhammad Ghanghro to Village Durani Ghanghro	0.500	10000	1000	03 Months
308	Constt: of Surface Drain and B/P Village Muharam Panhiyar	0.200	4000	300	03 Months
309	Constt: of Brick Pavement and S/D Shaikh Muhalla Pacca Ghanghra	0.500	10000	1000	03 Months
310	Constt: C.C Toping ward No: 01 Noordin Ujjan Muhalla	0.200	4000	300	03 Months
311	Constt: of Drainage System Siyal Muhalla Bhurtti	0.100	2000	200	03 Months
312	Constt: of Surface drain B/P and C.C Toping ward No: 01 Kandiaro	0.100	2000	200	03 Months
313	Constt: of Brick pavement S/D and C.C toping ward No: 02 Kandiaro	0.200	4000	300	03 Months
314	Constt: of Brick Pavement S/D and C.C toping ward No: 03 Kandiaro	0.200	4000	300	03 Months
315	Constt: of Brick Pavement S/D and C.C Toping ward No: 04 Kandiaro	0.300	6000	400	03 Months
316	Constt: of brick Pavement S/D and C.C Toping ward No: 05 Kandiaro	0.100	2000	200	03 Months
317	Constt: of Brick Pavement S/D and C.C toping ward No: 06 Kandiaro	0.100	2000	200	03 Months
318	Constt: of Brick pavement S/D and C.C toping ward No: 07 Kandiaro	0.100	2000	200	03 Months
319	Constt: of Brick Pavement S/D and C.C toping ward No: 08 Kandiaro	0.200	4000	300	03 Months
320	Constt: of Brick Pavement S/D and C.C toping ward No: 09 Kandiaro	0.200	4000	300	03 Months
321	Constt: of Brick Pavement S/D and C.C Toping ward No: 10 Kandiaro	0.200	4000	300	03 Months
322	Constt: of Brick Pavement S/d and C.C toping ward No: 11 Kandiaro	0.300	6000	400	03 Months
323	Constt: of Brick Pavement S/D and C.C Toping ward No: 12 Kandiaro	0.500	10000	1000	03 Months
324	Providing jointing rising main Bakhri Muhalla Drainage Scheme	0.800	16000	1000	06 Months
325	Widening of road constt: C.C improvement & S/D infront of city ground Kandiaro	0.800	16000	1000	06 Months
326	Constt: Surface Drains B type Village Loung Ujjan Haji Muhammad Issa Ujjan	0.300	6000	400	03 Months

Application for purchasing of tender documents should accompany an earnest money of estimated cost mentioned above against each work in the shape of call deposit from any of the schedule bank in the favor of the Taluka Municipal Officer, Taluka Municipal Administration Kandiaro.

The tenders will be issued on payment of tender fee (non refundable) as shown against each of work upto 27/06/2011 on working days during office hours.

This tender notice (NIT) can also seen on the Sindh Government website at

www.sindh.gov.pk as well as SPPRA website at www.PPRA.sindh.gov.pk.
Contractor/firm/applicant should be registered with income tax Department.
Contractor/firm/applicant should submit under taking that he/she is free from litigation and not black listed.

Contractor/firm/applicant should submit the partnership deed in case of partnership.

The conditional and telegraphic tenders will not be accepted

The procuring agency may reject all or any of the bid subject to the relevant provisions of PPRA Rules.

The tenders will be received back in the office of the undersigned on **28/06/2011** at 12:00 noon and opened on the same day at 12:30 noon in the presence of the committee members and bidders/contractors or their authorized representative, who may wish to participate. In case, the undersigned will be out of the head quarter or there will be holyday on **28/06/2011**, the tenders shall be received back and opened on **29/06/2011** or on return to the head quarter as per time/scheduled given above.

NOTE.

The next date of issuance and opening of un-responded works shall be **11/07/2011** and **12/07/2011** respectively with same terms and conditions.


**TALUKA MUNICIPAL OFFICER
TALUKA MUNICIPAL ADMINISTRATION
KANDIARO**