

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS  
DIVISION LARKANA

NO: TC/G-55/ 2530

/2011,

Larkana, dated 07-06-2011.

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II Tenders are invited from the interested firms / agencies / contractors under PPRA Rules 2004 for the works as per list attached.

The blank Tenders will be issued to the Contractors on payment of cost of printing and providing documents shown as per list attached (Non-Refundable) upto 23-06-2011 from the office of the undersigned, tenders will be received back on 23-06-2011 at 2.00 Pm and will be opened on the same day at 2.00 p.m in presence of contractors or their representative who wish to remain presence before committee comprises over the Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

Conditional Tenders / Tenders not with the call deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank tenders forms / description of works / scheme can be had from the office of the undersigned on any working day.

The procuring agency may reject any or all bids / tenders subject to the relevant provision of PPRA Rules 2004.

In case of no response the issue and opening date of Tenders will be issued upto 24-06-2011 and opened on same day at 2.00 pm.

Note This NIT can be seen of Sindh Govt. Web site @ [www.sindh.govt.pk](http://www.sindh.govt.pk)

Note This NIT can be seen of PPRA web site @ [www.ppra.sindh.govt.pk](http://www.ppra.sindh.govt.pk)

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA

9/22/11


PPRA No. 10980/MA  
No. 10980/MA  
Date: 10/9/11  
Section: 10/9/11  
Regulatory Authority Govt. of Sindh

- 1/- Copy( Seven Copies) is Forwarded to the Director of Information Public Relation Department ( Advertisement) Block 96 Sindh Secretariat Karachi for publication in News Paper Specially in Dawn " English", "Jang" Urdu & "Kawish" Sindhi as per orders of worthy Secretary Government of Sindh, Works & Services Department Karachi.
- 2/- Copy submitted to the Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NITs for favour of information and placing the same on the web site of Sindh Government.
- 3/- ✓ Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack NO.8, Sindh Secretariat No.4-A Court Road, Karachi along with copy of NIT for favour of information and placing the same on the web site.
- 4/- Copy submitted to the Chief Engineer (Buildings) Department, Government of Sindh, Hyderabad for favour of information.
- 5/- Copy submitted to the Superintending Engineer, Provincial Buildings Circle, Sukkur for favour of information and approval.
- 6/- Copy forwarded with compliments to the Executive Engineer, Provincial Buildings Division, Sukkur / Shaheed Benazir Abaad (Nawabshah) for wide publicity.
- 7/- Copy forwarded to the Assistant Engineer, Provincial Buildings Sub-Division, Larkana CMC Larkana, Electrical Larkana and Jacobabad. They are directed to submit Schedule "B" within (10) days from the date of issue of NIT.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA

LIST OF WORKS.

S.NO:	NAME OF WORK	Estimated Cost	Earnest Money	Period	Tender Fee
01	Renovation of Existing Old Pavilion Bakhtawar Sports Pavilion / Mini Stadium @ Naudero	2200000	44000/-	3 Months	3000/-
02.	Construction of Stadium Pavilion Sitting Shed @ Bakhtawar Sports Pavilion / Mini Stadium @ Naudero	9400000	188000	12 Months	3000/-
03.	Construction of Stadium Pavilion @ Bakhtawar Sports Pavilion / Mini Stadium @ Naudero ( P/F Earth Filling and Truffing of Lawn ) (New Pavilion Side)	9000000/	180000	12 Months	3000/-
04.	Construction of Stadium Pavilion @ Bakhtawar Sports Pavilion / Mini Stadium @ Naudero ( P/F Earth Filling and Truffing of Lawn ) (Old Pavilion Side)	9000000/	180000	12 Months	3000/-
05.	Construction of Compound Wall including Check Post Over Head Tank, Under Ground Tank and Earth Filling Bakhtawar Sports Pavilion / Mini Stadium @ Naudero.	3600000/	72000/-	6 Months	3000/-
06.	Renovation of Existing Old Pavilion and Construction of Stadium Pavilion @ Bakhtawar Sports Pavilion @ Naudero. (P/F Internal / External Electrification Work)	4000000	80000/-	8 Months	3000/-

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
LARKANA