

1  
**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION SHAHDADPUR.**

No: T.O (I&S) TMA/SHD/ 1445 / 2011.

Shahdadpur, Dated: 07 - 06- 2011

**TENDER NOTICE**

Sealed tenders are hereby invited from all the interested contractors / firms / parties as per PPRA ordinance 2004, for the year 2009-10 in connection to execution of following development schemes.

**T.M.A SHAHDADPUR.**

S. No:	Name of Development Works	Estimated Cost in Rs.	2% Earnest Money	Tender Fee as per Schedule	Time Limit
1.	Brick pavement @ New Basti Dariya khan house to Sadiq Dahri House UC-IV.	450000/-	9000-	-	6 Months
2.	Brick pavement i/c culverts @ Lundo SHD Road to Allan Shah house via Ranjho Khna Talpur village UC-SFH.	775000/-	15500-	-	6 Months
3.	Brick pavement @ village Manhoo Jamali UC-GML.	600000/-	12000-	-	6 Months
4.	Brick pavement @ village Gohram Jamali UC-GML.	400000/-	8000-	-	6 Months
5.	Brick pavement @ village Qasim Brohi UC-Jatia.	175000/-	3500-	-	6 Months
6.	Const: of surface drain @ village Ameer Bux Brohi UC-Jatia.	500000/-	10000-	-	6 Months
7.	Brick pavement i/c surface drain @ village Noor Khan Brohi UC-Jatia.	1000000/-	20000-	-	6 Months
8.	Const: of CC block i/c surface drain @ Rana Pervaiz & M-Ismail Qureshi Street UC-III (Phase-I)	1000000/-	20000-	-	6 Months
9.	Const: of CC block i/c surface drain @ Rana Pervaiz & M-Ismail Qureshi Street UC-III (Phase-II)	1000000/-	20000-	-	6 Months
10.	Const: of CC block @ Mursaleen & Nazim Rajput House Mustafa Colony UC-III	600000/-	12000-	-	6 Months
11.	Const: of CC block @ Haji Iqbal Qureshi House UC-II SHD.	100000/-	2000-	-	6 Months
12.	Const: of surface drain i/c CC Block @ A-Ghaffar House to Rabani Masjid UC-I SHD.	615000/-	12300-	-	6 Months
13.	Const: of drain @ Mehdi Shah Shop to Sarwar Rajput House Near Imam Bargah Road UC-II SHD.	100000/-	2000-	-	6 Months
14.	Brick pavement i/c surface drains @ Allah Bux Jakhro House New Basti UC-IV SHD	550000/-	11000-	-	6 Months
15.	CC Block @ M-Hassan Bagrani Street to M-Khan Hingoro House UC-II SHD (Phase-I)	900000/-	18000-	-	6 Months
16.	CC Block @ M-Hassan Bagrani Street to M-Khan Hingoro House UC-II SHD (Phase-II)	900000/-	18000-	-	6 Months
17.	Brick pavement @ Moosa Nagar Village Jatiya SHD.	800000/-	16000-	-	6 Months
18.	RCC sewer line 12" dia @ Ali Masjid to Madarsa Hussaina UC-III SHD (Phase-I)	1200000/-	24000-	-	6 Months
19.	RCC sewer line 12" dia @ Ali Masjid to Madarsa Hussaina UC-III SHD (Phase-II)	400000/-	8000-	-	6 Months
20.	Brick pavement @ Urs Khaskheli to Nagey Shah Dargah gate UC-III SHD.	500000/-	10000-	-	6 Months
21.	Brick pavement @ Rana Qadeer House Admore Pump back side UC-IV SHD.	250000/-	5000-	-	6 Months
22.	Brick pavement @ Village Hakim Bughio UC-Asgharabad.	300000/-	6000-	-	6 Months
23.	Brick pavement @ village Shujja Jakhro UC-Barhoon.	500000/-	10000-	-	6 Months
24.	CC Block @ Fazal-ur-Rehman House to Siraj Rajput Flour Mill @ UC-II SHD	700000/-	14000-	-	6 Months
25.	CC Block at Liaquat Ali House to Rana Mursaleen House to Fateh House UC-II SHD	240000/-	4800-	-	6 Months
26.	CC Block at Halla Road Mehmood Arain House to Malak M-Aslam House via Mustafa Mughal UC-IV SHD	250000/-	5000-	-	6 Months
27.	Brick Pavement at Master Tayab Khaskheli Near High School UC-IV SHD	225000/-	4500-	-	6 Months
28.	Const: of Library Mir Hashim UC-I SHD	1200000/-	24000-	-	6 Months
29.	Const:/Raising of surface drains at Rafiq Kaloi House to Abdul Kareem Kaloi House Village Bahadur Kaloi.	500000/-	10000-	-	6 Months
30.	Brick pavement road at Maqsodo Rind Lundo Road to village Ali Bux Khaskheli UC-Lundo.	300000/-	6000-	-	6 Months

SPPRA INVENTORY  
No: 11039/MS  
Dated: 9/6  
Sindh Public Procurement  
Regulatory Authority Govt. of Sindh



31.	Brick pavement road at Hingora road to Naseem Nagar Faqir Abdul Hakeem Solangi & Bagrani Faqir UC-IV	675000/-	13500-	-	6 Months
32.	Brick pavement village Bhoro Mangrio UC-Maldasi	500000/-	10000-	-	6 Months
33.	Brick pavement at village Jam Pahore UC-Jatia	450000/-	9000-	-	6 Months
34.	Brick pavement i/c Culvert at village Sabar Faqir Bhambhro UC-SFH	185000/-	3700-	-	6 Months
35.	Brick pavement at Village Bachal Dahri UC-Barhoon	135000/-	2700-	-	6 Months
36.	Brick pavement at Village Moosa Umrani UC-Barhoon	135000/-	2700-	-	6 Months
37.	Brick pavement at SHD-SPC Road to Dr. Majeed Flour Mill UC-Jatia	350000/-	7000-	-	6 Months
38.	CC Block @ Ghosia Masjid Hala Road UC-IV SHD.	250000/-	5000-	-	6 Months
39.	Brick Pavement i/c RCC Sewer line 9" dia @ Village Kamil Leghari UC-Asgharabad.	1100000/-	22000-	-	6 Months
40.	Earth filling in Village Soomar Faqir Hingoro	1000000/-	20000-	-	3 Months
41.	Const: of RCC Culverts @ various places of UC's TMA SHD.	1000000/-	20000-	-	3 Months
42.	Const: of CC Block i/c brick pavement & surface drains (Phase-I) @ various places	1200000/-	24000-	-	6 Months
43.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1200000/-	24000-	-	6 Months
44.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1200000/-	24000-	-	6 Months

45.	C.C Road at Yar Mohammad Jiskani House Gala Mandi U.C 3	992000/-	19840-	-	6 Months
46.	C.C Road at Kacha Para Near Moosa Sehto House & M. Sharif Rajput House of U.C 1 (Phase-I)	800000/-	16000-	-	6 Months
47.	C.C Road at Kacha Para Near Moosa Sehto House & Dr. Zubair House of U.C 1 (Phase-II)	800000/-	16000-	-	6 Months
48.	Brick Paving at Makrani's Houses Near Gosia Mosque of U.C 3	322000/-	6440-	-	6 Months
49.	C.C Road at Saleem Malah House to Master Umer Near Eid Gah Disposal of U.C 2	313000/-	6260-	-	6 Months
50.	Brick Paving at Ghulam Qadir Khaskheli House Near High Way Office of U.C IV	105000/-	2100-	-	6 Months
51.	Brick Paving at Jatia Disposal to Majeed Rajput House of U.C Jatia	300000/-	6000-	-	6 Months
52.	C.C Road at Muhammad Yasin Rajput House Of U.C 3	116000/-	2320-	-	6 Months
53.	Surface Drain at Various Places of U.C 3	400000/-	8000-	-	6 Months
54.	Bricks Paving at Different Places of U.C IV	1200000/-	24000-	-	6 Months
55.	Bricks Paving & Culverts at Different Places of U.C Sarhari (Phase-I)	1000000/-	20000-	-	6 Months
56.	Bricks Paving & Culverts at Different Places of U.C Sarhari (Phase-II)	1000000/-	20000-	-	6 Months
57.	C.C , Bricks Paving , Surface Drain & Culverts at Different Places of U.C Lundo (Phase-I)	1200000/-	24000-	-	6 Months
58.	C.C , Bricks Paving , Surface Drain & Culverts at Different Places of U.C Lundo (Phase-II)	1200000/-	24000-	-	6 Months
59.	Bricks Paving at Different Places of U.C Shahpurchakar	500000/-	10000-	-	6 Months
60.	Bricks Paving at Different Places of U.C Shahpurchakar	500000/-	10000-	-	6 Months
61.	Bricks Paving & Surface Drain at Village Sardar Noor Mohammad Detho of U.C Jatia	500000/-	10000-	-	6 Months
62.	Bricks Paving / Surface Drain & Culvert at different places of U.C Asghar Abad	500000/-	10000-	-	6 Months
63.	Bricks Paving at Different Places of U.C Maldsi (Phase-I)	800000/-	16000-	-	6 Months
64.	Bricks Paving at Different Places of U.C Maldsi (Phase-II)	700000/-	14000-	-	6 Months
65.	Bricks Paving at Different Places of U.C Soomar Faqir Hingoro	500000/-	10000-	-	6 Months
66.	C.C Road /Bricks Paving at Different Places of U.C Barhoon	1000000/-	20000-	-	6 Months
67.	C.C Road/Bricks Paving at Different Places of U.C Gul Mohd Leghari	1000000/-	20000-	-	6 Months
68.	Providing Brick pavement @ Maldasi Road in front street Shaheed Pir Dargah UC-IV	200000/-	4000-	-	6 Months
69.	Providing Brick pavement @ Maldasi Road Near Highway office UC-IV	550000/-	11000-	-	6 Months
70.	Const: of surface drain @ Maldasi Road Mehran Town UC-IV	650000/-	13000-	-	6 Months



71	Const: of Culverts @ various places in TMA SHD (Part-I)	800000/-	16000-	-	6 Months
72	Providing RCC pipe for water courses in different area TMA SHD. (Phase-I)	1200000/-	24000-	-	6 Months
73	Providing RCC pipe for water courses in different area TMA SHD. (Phase-II)	1200000/-	24000-	-	6 Months
74	Const: of Culverts @ various places in TMA SHD (Part-II)	1000000/-	20000-	-	6 Months
75	Const: of Culverts @ various places in TMA SHD (Part-III)	1000000/-	20000-	-	6 Months
76	Const: of Culverts @ various places in TMA SHD (Part-IV)	1000000/-	20000-	-	6 Months
77	Const: of CC Block i/c brick pavement & surface drains @ various places TMA SHD.	1200000/-	24000-	-	6 Months

<b>1.</b>	<b>UC-I SHD</b>				
1.	Const: of CC Block i/c brick pavement & surface drains (Phase-I) @ various places	1000000/-	20000-	-	6 Months
2.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1000000/-	20000-	-	6 Months
3.	Const: of CC Block i/c brick pavement & surface drains (Phase-III) @ various places	1000000/-	20000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	1000000/-	20000-	-	3 Months
5.	Const: of Matelled Road from Mustafa Chowk to Old Station Naka.	3800000/-	76000-	-	6 Months
<b>2.</b>	<b>UC-II SHD</b>				
1.	Const: of CC Block i/c brick pavement & surface drains (Phase-I) @ various places	1000000/-	20000-	-	6 Months
2.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1000000/-	20000-	-	6 Months
3.	Const: of CC Block i/c brick pavement & surface drains (Phase-III) @ various places	1000000/-	20000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	1000000/-	20000-	-	3 Months
<b>3.</b>	<b>UC-III SHD</b>				
1.	Const: of CC Block i/c brick pavement & surface drains (Phase-I) @ various places	1000000/-	20000-	-	6 Months
2.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1000000/-	20000-	-	6 Months
3.	Const: of CC Block i/c brick pavement & surface drains (Phase-III) @ various places	1000000/-	20000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	1000000/-	20000-	-	3 Months
5.	Reconditioning of Matelled Road @ various places	1000000/-	20000-	-	6 Months
<b>4.</b>	<b>UC-IV SHD</b>				
1.	Const: of CC Block i/c brick pavement & surface drains (Phase-I) @ various places	1000000/-	20000-	-	6 Months
2.	Const: of CC Block i/c brick pavement & surface drains (Phase-II) @ various places	1000000/-	20000-	-	6 Months
3.	Const: of CC Block i/c brick pavement & surface drains (Phase-III) @ various places	1000000/-	20000-	-	6 Months
4.	Const: of CC Block i/c brick pavement & surface drains (Phase-IV) @ various places	800000/-	16000-	-	6 Months
5.	P/L/J & Testing RCC sewer line @ different area.	800000/-	16000-	-	3 Months
6.	Earth filling in depression portion @ various streets	400000/-	8000-	-	3 Months
<b>5.</b>	<b>UC-Jatia</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	800000/-	16000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	800000/-	16000-	-	6 Months
3.	Providing brick pavement & surface drains (Phase-III) @ different villages.	800000/-	16000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	600000/-	12000-	-	3 Months
5.	Earth filling in depression portion @ various villages	400000/-	8000-	-	3 Months
<b>6.</b>	<b>UC-Maldasi</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	1000000/-	20000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	1000000/-	20000-	-	6 Months
3.	Providing brick pavement & surface drains (Phase-III) @ different villages.	1000000/-	20000-	-	6 Months
4.	Earth filling in depression portion @ various villages	600000/-	12000-	-	3 Months



7.	<b>UC-Soomar Faqir Hingoro</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	600000/-	12000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	600000/-	12000-	-	6 Months
3.	Earth filling in depression portion @ various villages	600000/-	12000-	-	3 Months
8.	<b>UC-Gul Muhammad Leghari</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	1000000/-	20000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	1000000/-	20000-	-	6 Months
4.	Earth filling in depression portion @ various villages	600000/-	12000-	-	3 Months
9.	<b>UC-Lundo</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	1000000/-	20000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	1000000/-	20000-	-	6 Months
3.	Providing brick pavement & surface drains (Phase-III) @ different villages.	1000000/-	20000-	-	6 Months
4.	Earth filling in depression portion @ various villages	400000/-	8000-	-	3 Months
10.	<b>UC-Asgharabad</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	600000/-	12000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	600000/-	12000-	-	6 Months
3.	Earth filling in depression portion @ various villages	600000/-	12000-	-	3 Months
11.	<b>UC-Barhoon</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	600000/-	12000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	600000/-	12000-	-	6 Months
3.	Earth filling in depression portion @ various villages	600000/-	12000-	-	3 Months
12.	<b>UC-Shahpurchakar</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	600000/-	12000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	600000/-	12000-	-	6 Months
3.	Providing brick pavement & surface drains (Phase-III) @ different villages.	600000/-	12000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	800000/-	16000-	-	6 Months
5.	Earth filling in depression portion @ various villages	400000/-	8000-	-	3 Months
13.	<b>UC-Sarhari</b>				
1.	Providing brick pavement & surface drains (Phase-I) @ different villages.	600000/-	12000-	-	6 Months
2.	Providing brick pavement & surface drains (Phase-II) @ different villages.	600000/-	12000-	-	6 Months
3.	Providing brick pavement & surface drains (Phase-III) @ different villages.	600000/-	12000-	-	6 Months
4.	P/L/J & Testing RCC sewer line @ different area.	800000/-	16000-	-	6 Months
5.	Earth filling in depression portion @ various villages	400000/-	8000-	-	3 Months
	<b>TMA WORK</b>				
1.	Repair & Const: of roof existing manholes i/c catch pits @ different area TMA SHD.	1200000/-	24000-	-	3 Month
2.	De-silting of collecting tank & Open Nala in various places in TMA SHD.	1000000/-	20000-	-	3 Month
3.	Repair of T.M.A, SHD. Office Building	1000000/-	20000-	-	3 Month
4.	Repair & renovation of Office Building Sub-Office (DTC) Sarhari.	1200000/-	24000-	-	6 Month
5.	S/F Pressure Pump & Motor i/c all accessories for Fire Brigade Station TMA SHD.	650000/-	13000-	-	3 Month
6.	Supply of Office Generator 20 KVA with canopy TMA SHD.	Open rate	-	-	3 Month
8.	Supplying Electric Motor 40 HP 2 Nos. i/c Pumps & all necessary equipments. For Disposals TMA SHD	Open rate	-	-	3 Month
9.	Supplying Diesel engine 16 BHP 2 Nos. with mounted trolley etc complete. TMA SHD.	Open rate	-	-	3 Month



Terms & Conditions for Tenders

1. The tender form along with schedule-B for development works will be issued to the contractors from very first day after publication in News papers on the production of 2% call deposit & on payment of tender fees (non-refundable) from the office Taluka Officer (I&S) & will be received back up to 28-6-2011
2. Tenders will be opened by undersigned on 28-6-2011 at 12 AM in presence of the all contractors or their authorized representatives, further in case of absence of undersigned at headquarter same will be received and opened on next working day.
3. No any conditional or overwritten tender will be accepted.
4. Undersigned reserve the rights to accept or reject any one or all the contracts without assigning any reason thereof.
5. The work order will be issued subjected with availability of funds.



Administrator  
Taluka Municipal Administration  
Shahdadpur

Copy to

1. Director - P.P.R.A.