OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NAUSHAHRO FEROZE.

Email address publichealth_nsfi@yahoo.com Phone & Fax Na.0242-448216.

No.AB/TC/ U N. Fcroze Dated:

/2011

Notice Inviting Tenders.

Sealed tenders for the following works on B-I/II forms are invited from the bidders meeting the eligibility criteria of Sindh Public Procurement Regularity Authority Rules 2004.

DISTRICT ADP- 2010-11.

S#	NAME OF SUB WORK	REPRESENTATION OF THE PARTY OF		Control of the State of Control	Distance of the last of the la
30	NAME OF SUB WORK	COST	EARNEST MONTH	TENDER FEE	TIME
1	Compensation of Daily Barrens & Mill 181	1 10 11	2%	- 0	
annon	Construction of Brick Pavement from Mithiani Bhority Road to village Pano Solangi.	800000	16000	1000	15 Month
2.	Construction of Drainage System and C.C.Topping from Kandiaro Lorahi Faquer to Village mitho Khan Rind Muhallah Majnoo Khan rind (Remaining road & one Mori).	700000	14000	1000	15 Month
3	Construction of Drainage System at Village Dittal khan Lund, Mahalla Meeral Khan Lund.	400000	8000	500	15 Months
4.	Construction of Briceks payment of C.C.Topping at gludam Muhammad	400000	8000	500	15 Month:
5	alias Gul Faquer Qureshi near Sher Muhammad Memon. Construction of Draingae System and C.C.Topping at Village Chuttal		A-10-40	W.	15 Month:
	Abro (300 fit).	500000	10000	500	15 Months
6.	Construction of Drainage System and C.C.Topping at Village Tunia Baqa Shah, mohalla Syed Haider Shah from Syed Ali Shah House to Ashique Ali Shah.	400000	8000	500	15 Months
7	Construction of C.C.Topping at main Road Knadiaro Khan Wahan road to Tando Gul Shah Imam Bargah.	400000	8000	500	15 Months
8	Constriction of Drainage System and Brick Pavement from Tharushah Kandiaro road to Village Punial Mangrio Otaq of Sikandar Mangrio.	400000	, 8000	500	15 Months
9	Construction of CC Topping at Village Dhani Bux Abro	300000	6000	300	15 Months
10.	Construction of Drainage System and CC Topping at Village mirza Kalhoro.	400000	8000	500	15 Months
H.	Construction of Drainage System and CC Topping at Village Jumo Khan Kalhoro.	600000	12000	1000	15 Months
12,	Construction of Drainage System and CC Topping at Village Oadir Bux	500000	10000	500	15 Months
13.	Solangi. Construction of Drainage System and CC Topping at Village Kiko shah.	400000		(0.972)	12-20/02/2009
14.	Construction of Drainage System and CC Topping at Village New	400000 500000	8000 10000	500	15 Months 15 Months
15.	Shahmir Dero. Construction of Drainge system and C.C.Topping at Village Molay Dino	300000	6000		Lilian
16.	Larik, Moballa Master Allah Bux Larik and Master Gul Muhammad Larik.	300000	7150500	300	15 Months
	Construction of Drainage System and CC Topping at Village Qaim Din Solangi	500000	- 10000	500	15 Months
17.	Construction of Drainage System and CC Topping at Village Pushal Solangi.	400000	8000	500	15 Months
18.	Construction of Drainage System and CC Topping at Village Haji Khan Marce.	500000	10000	500	15 Months
19.	Construction of Drainage System and CC Topping at Village Khair	600000	12000	1000	15 Months
20.	Construction of Drainage System and CC Topping at Village Kandero	300000	6000	300	15 Months
21.	Abro. Construction of Drainage System and CC Topping from Village Otak of			18591	100000000000
22	Mithal khan Wagani and Nihal Khan Wagani and Hakim Khan Wagani. Construction of Drainage System at Village Sonari Machi house of	400000	8000	500	15 Months
	Wadero Ghulam Sarwar Solangi to Water Course.	250000	5000	300	15 Months
23	Construction of Brick Pavement and Drainge System at House of Imran Mangi Ward NO.4, Tharushah city.	200000	4000	300	15 Months
24	Construction of Drainage System at Village YOusif Hakro.	400000 - "	8000	500	15 Months
25	Construction of Drainage system at Village Rab Rakhio Solangi. Construction of Drainage system at Village Uris solangi, Deh Khahi	400000	8000	500	15 Months
	Maman.	250000	5000	300	15 Months
27	Construction of Drainage System at Tharushah Ward No.8 near Police Station Tharushah.	300000	6000	300	15 Months
28	Construction of Musafer Khana at Tharushah Naushahro Feroze road to Dali stop.	300000	6000	300	15 Months
29	Construction of CC Topping and Drainge System at Village Billo Ujjan	400000	8000	500	15 Months
30	Deh Mad Alcem. Construction of C.C.Topping at Rashim Gali Ward-3 to Girls school,	500000	10000		To end of contract
31	Tharushah		. 10000	500	15 Months
	Construction of Musafer Khana at Village That Solungi Tharushah Mithiani Road.	300000	6000	300	15 Months
32	Construction of Dramage system at Ward No.08 Abara colony Tharushah house of Mohammad Ibrahim to House of Abdullah Soomro, Tharushah.	300000	6000	300	15 Months
33	Construction of Drinage system at Village Mohammad Suleman Ujian	300000 .	6000	300	15 Months
34	Construction of Drainage System and C.C.Topping at Village Faqir. Mohammad Usman Tunio, Channa Mohalla.	500000 :	10000	500	15 Months
35	Construction of C.C.Topping from Tharushah Bhorti road to Manuth	1500000	30000	1500	15 Months
36	Tharushah Road Shaheed Benazir Bhutto Charitable Hospital. Construction of Drainage System and C.C.Topping at Ward No.8	400000	8000	500	15 Months
37	Tharushah Dabhro Road Street Anwar Kalhoro. Construction of Drainage System and C.C. Topping of Ward No. 08 Street	400000	8000	500	15 Months
38	Azizullah Solangi. Construction of CC topping at Unit No.4, Soomaro Mohallah house of	300000	6000	5-3480	200010000000
39	Imtiaz Ali Soomro to Rajib Ali Soomro.		A 188460	300	15 Months
10	Construction of CC Topping at Unit No.4 Rajper Mohalla. Construction of CC Topping from Bhurand Beg Mohammad Panhwar	300000 300000	6000	300	15 Months
41	Road to Village Hassan Panhwar (300 ft). Construction of CC Topping from Mohammad Hassan Panhwar to	8900000000	6000	300	15 Months
12	Village Allah Wadahayo Panliwar,	250000	5000	300	15 Months
	Construction of CC Topping from Mohammad Umer Panhwar to Village Mohammad Shareef Panhwar.	400000	8000	500	15 Months
13	Construction of CC Topping and Drainge system at Village Mohammad Aqil Bhurt (500 ft).	300000	6000	300	15 Months
14	Construction of Drainge System at village Manak Bohio.	250000	, 5000	300	15 Months
	Construction of Dramage system at Village Soomar Khan Mashori, Mohallah Haji Mola Bux Mashori.	250000	- 5000	300	15 Months
16	Construction of Drainge system at Village DK Mari city. Construction of Musafer Khana at Mithiani Naushahro Feroze road	300000 -	6000	300	15 Months
	SOURCE OF IVERSIEF Khana at Mithiam Naushahra Ferozo road	300000	6000	300	15 Months

MA

No Siren Marie 12 Control

48	Construction of C.C.Topping and Drainage system from Moro Bundahi Road to Rais Pandahi khan Zardari (500 ft).	500000	10000	500	15 Months
49	Construction of CC Topping and Drainage system from Moro Bundahi road to Dr. Habib Khan Zardari, Ward No.13.	400000	8000	500	15 Months
50	Construction of Compound Wall Repair of Government Primary School at Village Daim Korai.	300000	6000	300	15 Months
. 51	Construction of CC Topping and Drainage system from Dars colony to Dadha Ranjha.	300000	6000	300	15 Months
52	Construction of C.C.topping and Drainage System from Ward No.8 shop of Haji Bux Memon to Pehlwan Shop.	300000	6000	300	15 Months
53	Construction of C.C. Topping Road from Lakha Road Iqbal Street Road to Village Gullam Ahbass Sanoi	700000	14000	1000	15 Months

The Blank tender forms can be had from the office of the undersigned during office hours on any working day up to 4/7/20/10n payment of the tender will be received back on \$1.7/20/10n payment of the tenders will be received back on \$1.7/20/10n payment of the tenders will be received back on \$1.7/20/10n payment of the tenders will be opened on the next day. In case the lenders are cancelled/ rejected or non responded the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be opened on the next day. In case the lenders are cancelled/ rejected or non responded the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tender will be opened on the next day in case the lenders are cancelled/ rejected or non responded the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tender will be opened on the next day in the tender will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be opened on the next day in the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be continued to be Issue upto \$1.7/20/10n payment of the tenders will be submitted on affidavit by the proprietor. Conditional and Telegraphic tenders will not be entertained. If the competent authority reserves the right to reject any or all tenders without assigning any reason.

Works will be carried out as per P.W.D. Specifica The Blank tender forms can be had from the office of the undersigned during office hours on any working day up to 4/7/20//on payment of the tender fee, specified against each work.

2.

3

vi. vii.

viii.

Copy Forwarded With Compliments to: -

The Chief Engineer, Public Health Engineering Department, Government of Sindh, Hyderabad for favour of his kind information.

The Superintending Engineer, Public Health Engineering Circle Sukkur for favour of his kind information.

The Director (Advertisement) Information Department Block No.96 Sindh Secretariat Karischi in (Seven Copies) for favour of publication in one insertion The Deputy Manager, Sindh PRA Department Karachi for favour of kind information.

The Deputy Manager, Sindh PRA Department Karachi for favour of kind information.

The Executive Engineers (All) under Public Health Engineering Department Hyderabad for information.

The Assistant Engineer, Public Health Engineering Sub Division Naushaltro Feroze/ Kandiaro/ Bhiria and Moro for information.

Notice Board/Head Clerk/Drawing Branch for information.

EXECUTIVE ENGINEER
BLIC HEALTH ENGG: DIVISION
VALSHAHRO FEROZE.