

District Government Tharparkar @ Mithi.
Office of the District Office Roads Tharparkar @ Mithi.

No: TC/G-55 440 / Dated 25/06/2011.

NOTICE INVITING TENDERS

As per SPPRA Rules 2008-09, sealed tenders are invited from the interested persons / suppliers/contractors / companies / Pre-qualified firms on B-I Forms for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 20-07-2011 with effect from date of publication in newspapers.
2. The tenders shall be opened on 20-07-2011 @ 1.00 P.M in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

2nd Attempt

Date of issue upto	27-07-2011	@ 1.00 PM
Date of opening	27-07-2011	@ 2.00 PM


DISTRICT OFFICER ROADS
THARPARKAR @ MITHI

LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
PACKAGE-01					
i.	Construction of Internal Roads in Chelhar Town Old Paro mile 0/0-0/5 = 1.00 Kms.	20.5558	411000	24 Months	3000
ii.	Construction of Road from Mean Shah Ghazi to Karimdino Otaque at village Tighthio mile 0/0-0/5 = 1.00 Kms.				
iii.	Construction of Road from Udani to Lal Mohammad Dohat Paro mile 0/0-0/5 = 1.00 Kms.				
PACKAGE-02					
i.	Construction of Internal Roads in Kantio Town mile 0/0-0/5 = 1.00 Kms.	44.6431	893000	24 Months	3000
ii.	Construction of Road from Dakedar to Akliyon Sameja mile 0/0-1/5 = 1.00 Kms.				
iii.	Construction of Road from Bande Dhani to Sobhe Jo Tar to Mitha Tar Phase-I mile 0/0-1/2 = 2.00 Kms.				
iv.	Construction of Road from Bande Dhani to Sobhe Jo Tar to Mitha Tar Phase-II mile 0/0-1/2 = 2.00 Kms.				
PACKAGE-03					
i.	Construction of Road from Sobhe Jo Tar to Mitha Tar mile 0/0-1/2 = 2.00 Kms.	49.9736	1000000	24 Months	3000
ii.	Construction of Road from Mubarak Rind to Adam Rind via Jado Rind mile 0/0-1/2 = 2.00 Kms.				
iii.	Construction of Road from Mubarak Rind road to Molvi Abad via G.M Shah Sooje Jo Tar mile 0/0-1/4.50 = 2.50 Kms.				
PACKAGE-04					
i.	Construction of Road from Kaloi Diplo road to village Tharo Khan Lund via Abdul Razaque Lund mile 0/0-1/2 = 2.00 Kms.	38.1420	763000	24 Months	3000
ii.	Construction of Road from Makhdoom Saeed Zaman to Essa Lund mile 0/0-1/2 = 2.00 Kms.				
iii.	Construction of Road from Kaloi Bye Pass road to Katoree Sun mile 0/0-0/2 = 4.00 Kms.				
iv.	Construction of Road from Naukot Gurhabah road to village Kandaro Soomra mile 0/0-1/0 = 1.60 Kms.				

PACKAGE-05

i.	Construction of Road from Diplo Islamkot road to village Verhar Phase-I mile $0/0-1/4.50 = 2.50$ Kms.	37.6800	753500	24 Months	3000
ii.	Construction of Road from Diplo Islamkot road to village Verhar Phase-II mile $1/4.50-3/1 = 2.50$ Kms.				

PACKAGE-06

i.	Construction of Road from Akli to Chibriyal Phase-I mile $0/0-1/4 = 2.40$ Kms.	46.0371	921000	24 Months	3000
ii.	Construction of Road from Akli to Chibriyal Phase-II mile $0/0-1/4 = 2.40$ Kms.				
iii.	Construction of Road from Chachro Islamkot road to Link village Arniyaro mile $0/0-0/5 = 1.00$ Kms.				

PACKAGE-07

i.	Construction of Road from Mithrio Soomra road to Jogla Phase-I mile $0/0-1/5 = 2.60$ Kms.	50.6929	1014000	24 Months	3000
ii.	Construction of Road from Mithrio Soomra road to Jogla Phase-II mile $0/0-1/5 = 2.60$ Kms.				
iii.	Construction of Road from Naukot Nabisar road to Talhi Memon mile $0/0-0/7+330 = 1.50$ Kms.				

PACKAGE-08

i.	Construction of Road from Doonjh to Dharam via Golio Phase-I mile $0/0-1/5 = 2.60$ Kms.	50.4677	1010000	24 Months	3000
ii.	Construction of Road from Doonjh to Dharam via Golio Phase-II mile $0/0-1/5 = 2.60$ Kms.				
iii.	Construction of Road from Mithi Islamkot road to Joglar mile $0/0-0/7+330 = 1.50$ Kms.				

PACKAGE-09

i.	Construction of Road from Islamkot Doonjh road to village Chechari Juneja mile $0/0-1/5 = 2.60$ Kms.	39.9826	800000	24 Months	3000
ii.	Construction of Road from Doonjh to Akli mile $0/0-1/6.50 = 2.90$ Kms.				

PACKAGE-10

i.	Construction of Road from Akli to village Mehari Hingorja Phase-I mile 0/0-1/5 = 2.60 Kms.	47.9725	960000	24 Months	3000
ii.	Construction of Road from Akli to village Mehari Hingorja Phase-II mile 0/0-1/5 = 2.60 Kms.				
iii.	Construction of Road from Islamkot Chachro road to Missri Memon mile 0/0-0/5 = 1.00 Kms.				

PACKAGE-11

i.	Construction of Road from Senhari Daras road to Taju Paro mile 0/0-0/2+330 = 0.50 Kms.	25.2009	504000	24 Months	3000
ii.	Construction of Road from Senhari Daras road to Umed Ali Daras Paro mile 0/0-0/2+330 = 0.50 Kms.				
iii.	Construction of Road from Goriar road to Otaque Hakim Samoon Wali Jo Tar mile 0/0-0/2+330 = 0.50 Kms.				
iv.	Construction of Road from Bharmilo Bhakou Main road to Otaque Ashraf Daras mile 0/0-0/2+330 = 0.50 Kms.				
v.	Construction of Road from Vejhiar Sengaro road to link Bhojasar road Otaque Sahib Khan mile 0/0-0/2+330 = 0.50 Kms.				
vi.	Construction of Road from Jaindo Daras to Otaque Mohammad Khalifo mile 0/0-0/2+330 = 0.50 Kms.				

PACKAGE-12

i.	Construction of Road from Mubarak Rind to Goraro mile 0/0-1/4.50 = 2.50 Kms.	38.8271	776500	24 Months	3000
ii.	Construction of Road from Kankanio to Mahke Jo Tar (Extension) mile 3/1-4/3.50 = 2.50 Kms.				

PACKAGE-13

i.	Construction of Road from Mithi Chelhar road to village Hariar mile 0/0-1/4.50 = 2.50 Kms.	39.7233	794500	24 Months	3000
ii.	Construction of Road from Tighthio to Jhabrisar mile 0/0-1/7 = 3.00 Kms.				

PACKAGE-14

i.	Construction of Road from Fathore to Lakuro Mahraj Paro mile 0/0-1/4.50 .	39.3970	788000	24 Months	3000
ii.	Construction of Road from Malihar to Abdullah Bajeer Ji Dhani mile 0/0-1/7 = 3.00 Kms.				

PACKAGE-15

i.	Construction of Internal Roads in Mithi Town Streets mile 0/0-1/2 = 2.00 Kms.	53.3479	1067000	24 Months	3000
ii.	Construction of Internal Roads in Pancha Colony Mithi mile 0/0-0/5 = 1.00 Kms.				
iii.	Construction of Road from Mithi Islamkot road to Lundhar Bheel Paro mile 0/0-0/5 = 1.00 Kms.				
iv.	Construction of Road from Phango Nohari road to Tabho Meghwar mile 0/0-1/6 = 2.80 Kms.				

PACKAGE-16

i.	Construction of Road from Sore Jo Tar to Connected Airport road Phase-I mile 0/0-1/0 = 1.60 Kms.	52.0576	1041000	24 Months	3000
ii.	Construction of Road from Sore Jo Tar to Connected Airport road Phase-II mile 0/0-1/0 = 1.60 Kms.				
iii.	Construction of Road from Sore Jo Tar to Connected Airport road Phase-III mile 0/0-0/5 = 1.00 Kms.				

PACKAGE-17

i.	Construction of Road from Anopani Rarakar road to village Mehran Vero Phase-I mile 0/0-1/4.5 = 2.50 Kms.	38.7031	774000	24 Months	3000
ii.	Construction of Road from Anopani Rarakar road to village Mehran Vero Phase-II mile 0/0-1/4.5 = 2.50 Kms.				

PACKAGE-18

i.	Construction of Road from Anopani to village Lakhania mile 3/1-4/3.5 = 2.50 Kms.	57.9284	1158500	24 Months	3000
ii.	Construction of Road from Anopani Lakhania to village Rarakar mile 0/0-1/4.5 = 2.50 Kms.				
iii.	Construction of Road from Rarakar road to Kot Gaju mile 0/0-1/4.50 = 2.50 Kms.				

PACKAGE-19

i.	Construction of Road in Sobhiyar village Remaining road mile 0/0-0/5 = 1.00 Kms.	36.3170	726000	24 Months	3000
ii.	Construction of Road from Sobhiyar to Sharif Ji Dhani mile 0/0-1/2 = 2.00 Kms.				
iii.	Construction of Road from Kaloi Diplo road to Darya Khan Lund mile 0/0-1/2 = 2.00 Kms.				