

**OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION KHANPUR**  
**DISTRICT SHIKARPUR**

Phone No: 0726-571001

No: TMA/K/ 69 of 2011  
Khanpur, Dated: 20/09/ 2011

**NOTICE INVITING TENDER**

The Sealed tenders for the following works on B-I / B-II forms are invited from all the bidders / firms and contractors as per SPPRA rules 2010.

S. No	Name of Work	Estimated Cost	Earnest Money 2%	Tender Fee	Time of Completion
<b>T.M.A Programme (O.Z.T) 2011 - 12</b>					
<b>UNION COUNCIL KHANPUR</b>					
01.	Construction of Surface Drains & C.C Block at Burira & Arain Muhalla Khanpur Town.	0.800	0.016	1200/	9 Month
02.	Construction of Surface Drains & C.C Block at Soomra, Syed & M rani Muhalla Khanpur Town.	0.800	0.016	1200/	9 Month
03.	Construct on of Surface Drains & C.C Block at Sethar, Baloch & Kaheri Muhalla Khanpur Town.	0.800	0.016	1200/	9 Month
04.	Construct on of Surface Drains & C.C Block at Haji Behram Sethar Muhalla near Budhal Otaru Town Khanpur	0.900	0.018	1200/	9 Month
05.	Construction of Surface Drains & Street Pavement at Resham Shah Muhalla Town Khanpur.	0.700	0.014	1200/	6 Month
06.	Construct on of compound wall, Earth Filling, Approach Road & C.C Block for Talib Shah Bukhari Imam Bargah, Bukhari Muhalla Khanpur Town.	1.000	0.020	1500/	12 Month
07.	Construct on of Water Tank for Fire Birgade & laterns i/c repair of disposal work Khanpur.	0.700	0.014	1200/	6 Month
08.	Providing & Installing Street Light in various places of Khanpur Town.	0.700	0.014	1200/	9 Month
09.	Providing & Installing Street Light Parallel Indus Highway Khanpur Town.	0.700	0.014	1200/	9 Month
10.	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Khando Brohi.	1.000	0.020	1500/	12 Month
11.	Construction of Surface Drains & Street Pavement for Village Taj Muhammad Brohi.	0.600	0.012	800/	6 Month
12.	Construction of Surface Drains & Street Pavement for Village Khuda Bux Brohi.	0.800	0.016	1200/	9 Month
13.	Construction of Surface Drains & Street Pavement for Village Eid Muhammad Brohi.	0.600	0.012	800/	6 Month
14.	Construction of Surface Drains & Street Pavement for Village Muhammad Saleh Unar	0.600	0.012	800/	6 Month
15.	Construct on of Additional Block for A.D.B Building Khanpur.	1.200	0.024	1600/	12 Month
<b>UNION COUNCIL GARHI DAKHO</b>					
16.	Const. of S/Drains & C.C Block for Vill: Ghulam Hussain Shar.	1.000	0.020	1500/	12 Month
17.	Rehabilitation / additional Surface Drains & C.C Block for Village Khair Muhammad Kalhoro.	0.700	0.014	1200/	6 Month
18.	Const. of Surface Drains & C.C Block for Village Hooran Shar.	0.700	0.014	1200/	9 Month
19.	Const. of S/Drains & C.C Block for Vill: Atta Muhammad Indhar	0.700	0.014	1200/	9 Month
20.	Const. of S/Drains & C.C Block for Village Sultan Panhwar.	0.600	0.012	800/	6 Month
21.	Rehabilitation / New Construction of Surface Drains & C.C Block for Village Ameer Shah.	0.900	0.018	1200/	9 Month
22.	Const. of S/Drains & C.C Block for Village Sattar Dino Shar.	0.600	0.012	800/	6 Month
23.	Rehabilitation / additional Surface Drains & C.C Block for Village Garhi Dakho.	1.000	0.020	1500/	12 Month
24.	Construction of Surface Drains & Street Pavement for Village Muhammad Bux Jafferri.	0.700	0.014	1200/	9 Month
25.	Const. of S/Drains & Street Pavement for Vill: Ghulam Ali Unar	1.000	0.020	1500/	12 Month
26.	Rehabilitation / additional Surface Drains & Street Pavement for Village Umar Jafferri.	0.700	0.014	1200/	9 Month
27.	Rehabilitation / additional Surface Drains & Street Pavement for Village Gohram Kaladi.	0.800	0.016	1200/	9 Month
28.	Rehabilitation / additional Surface Drains, Street Pavement & Culverts for Village Sewro.	1.000	0.020	1500/	12 Month
29.	Rehabilitation / additional Surface Drains, Street Pavement & Culverts for Village Ayoub Hakro.	0.800	0.016	1200/	9 Month
30.	Rehabilitation / additional Surface Drains, Street Pavement & Culverts for Village Pahlwan Hakro.	0.700	0.014	1200/	9 Month
31.	Construct on of Culverts for Vill: Sher Muhammad Lohar.	0.500	0.010	750/	6 Month
32.	Construct on of Surface Drains & Street Pavement for Village Muhammad Saleh Pahore	0.800	0.016	1200/	9 Month
33.	Construct on of Surface Drains & Street Pavement for Village Budho Burro	1.200	0.024	1600/	12 Month

SPPRA No. 2085 of 2011  
Dated: 24/9  
Regulatory Authority, Govt. of Sindh

UNION COUNCIL THANHIRO					
34.	Construction of boundary wall (East Side) for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
35.	Construction of boundary wall (West Side) for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
36.	Construction of boundary wall (North Side) for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
37.	Construction of boundary wall (South Side) for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
38.	Construction of Waiting Shed for Park at Village Sardar Khadim Hussain Khan Jatoi.	0.500	0.010	750/	6 Month
39.	Construction of walking Path at East Side for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
40.	Construction of walking Path at North Side for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
41.	Construction of walking Path at West Side for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
42.	Construction of walking Path at South Side for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
43.	Construction of walking Path to Waiting Shed for Park at Village Sardar Khadim Hussain Khan Jatoi.	1.200	0.024	1600/	12 Month
44.	Earth Filling / Grading i/c Tree Plantation and Children Accessories for Park at Village Sardar Khadim Hussain Khan Jatoi.	7.000	0.140	4000/	12 Month
45.	Supplying & fixing lighting poles & electric motor i/c pipe arrangement for Park at village Sardar Khadim Hussain Khan Jatoi.	3.500	0.070	3000/	12 Month
46.	Reconditioning of metallic road from Sardar Fateh Muhammad Road upto Bunglow.	4.000	0.080	3000/	12 Month
47.	Construction of Katcha Road & Culverts from Faizo Laro upto Redhu Wah	2.000	0.040	3000/	12 Month
48.	Construction of Katcha Road & Culverts from Redhu Wah to Haji Rahmatullah	2.000	0.040	3000/	12 Month
49.	Construction of Katcha Road & Culverts from Indus H.way to village Abdul Ghafoor Jatoi	1.500	0.030	2000/	12 Month
50.	Construction of Katcha Road & Culverts from village Abdul Ghafoor Jatoi upto Noon Pakka road	1.500	0.030	2000/	12 Month
51.	Construction of Surface Drains & Street Pavement at Hyder Bux Khan Muhalla for Village Ghulam Rasool Jatoi	1.000	0.020	1500/	12 Month
52.	Construction of Surface Drains & Street Pavement at Mazhar Ali Khan Muhalla for Village Ghulam Rasool Jatoi	1.000	0.020	1500/	12 Month
53.	Rehabilitation / additional Surface Drains & C.C Block for Village Sher Ali Jatoi.	1.000	0.020	1500/	12 Month
54.	Providing & Installing Street Light East Side of road from Sardar Fateh Muhammad Road to village Sher Ali Jatoi	1.000	0.020	1500/	12 Month
55.	Providing & Installing Street Light West Side of road from Sardar Fateh Muhammad Road to village Sher Ali Jatoi	1.000	0.020	1500/	12 Month
56.	Construction of Foot Path East Side of road from Sardar Fateh Muhammad Road to village Sher Ali Jatoi	1.200	0.024	1600/	12 Month
57.	Construction of Foot Path West Side of road from Sardar Fateh Muhammad Road to village Sher Ali Jatoi	1.200	0.024	1600/	12 Month
58.	Construction of Surface Drains & Street Pavement for Village Sher Ali Jatoi	1.000	0.020	1500/	12 Month
59.	Construction of culverts for various villages of U.C Thanhiro	0.800	0.016	1200/	9 Month
60.	Construction of culvert over Mirza Wah near Panhyar Village	0.600	0.012	800/-	6 Month
61.	Construction of Surface Drains & Street Pavement for Village Ali Hassan Jatoi.	0.800	0.016	1200/	9 Month
62.	Construction of culvert near Mirza Wah & Surface Drains & Street Pavement for village Haji Rahmatullah Jatoi.	0.700	0.014	1200/	9 Month
<b>UNION COUNCIL RAHIMABAD</b>					
64.	Construction of Surface Drains & Street Pavement for Village Qadir Bux Bunglani	0.500	0.010	750/	6 Month
65.	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Yousif Bhatti.	1.000	0.020	1500/	12 Month
66.	Construction of Surface Drains & Street Pavement for Village Selar Bhatti (Remaining Work)	1.000	0.020	1500/	12 Month
67.	Construction of Surface Drains & Street Pavement for Village Maahi Khan Suhindro.	0.700	0.014	1200/	9 Month
68.	Construction of Surface Drains & Street Pavement for Village Habibullah Suhindro.	0.600	0.012	800/	6 Month
69.	Construction of Surface Drains & Street Pavement for Village Jeewan Khan Pahore.	0.800	0.016	1200/	9 Month
70.	Construction of Approach Road from Abdul Rahman Pahore road to Village Luqman Pahore	0.700	0.014	1200/	9 Month

71.	Construct on of Approach Road from Redho road to Village Gindal Shakh	0.800	0.016	1200/	9 Month
72.	Const. of Surface Drains & Street Pavement for Vill: Kanwat Pahore	0.700	0.014	1200/	9 Month
73.	Construct on of Surface Drains & Street Pavement for Village Goro Pahore / Taj Muhammad Shah.	1.000	0.020	1500/	12 Month
74.	Construct on of Surface Drains & Street Pavement for Village Zahid Hussain Pahore.	0.800	0.016	1200/	9 Month
75.	Construct on of Surface Drains & Street Pavement for Village Karamuddin Pahore.	0.700	0.014	1200/	9 Month
76.	Construct on of Surface Drains & Street Pavement for Village Scomar Pahore.	0.700	0.014	1200/	9 Month
77.	Construct on of Surface Drains & Street Pavement for Village K.B Allah Bux Soomro	0.900	0.018	1200/	9 Month
78.	Construct on of Surface Drains & Street Pavement for Village Talib Channo.	0.500	0.010	750/	6 Month
79.	Earth work for Katcha Road & Protection Band for Village Awal Khan Sanjrani.	0.700	0.014	1200/	9 Month
80.	Construct on of Surface Drains & Street Pavement for Village Roshanabad.	0.900	0.018	1200/	9 Month
81.	Construct on of metallic road from Joungal Road to Ali Nawaz Pahore Village Road.	3.500	0.070	3000/	12 Month
82.	Construct on of Surface Drains & Street Pavement for Village Ali Nawaz Pahore.	0.700	0.014	1200/	9 Month
83.	Construct on of Surface Drains, Street Pavement & Culverts for Village Khan Muhammad Channa.	0.800	0.016	1200/	9 Month
84.	Construct on of Surface Drains & Street Pavement for Village Shaheed Allah Bux Soomro	1.200	0.024	1600/	12 Month
<b>UNION COUNCIL ZERKHAIL</b>					
85.	Construct on of Surface Drains & Street Pavement for Village Pir Bux ji Wandh.	1.000	0.020	1500/	12 Month
86.	Const. of Surface Drains & Street Pavement for Vill: Garhi Sayed.	0.900	0.018	1200/	9 Month
87.	Construct on of Culverts over Khan Wah.	0.500	0.010	750/	6 Month
88.	Construct on of Surface Drains & Street Pavement for Village Hafiz Allah Bux Brohi.	0.900	0.018	1200/	9 Month
89.	Construct on of Katcha Road connects with Village Abdul Rahman Brohi.	1.200	0.024	1600/	12 Month
90.	Rehabilitation / additional surface drains & street pavement for village Abdul Rahman Brohi.	0.700	0.014	1200/	9 Month
91.	Construct on of Surface Drains & Street Pavement for Village Ghulam Muhammad Brohi.	0.900	0.018	1200/	9 Month
92.	Construct on of Surface Drains & Street Pavement for Village Qaisar Khan Brohi.	0.800	0.016	1200/	9 Month
93.	Construct on of Katcha Road from Zerkhail Road to Ghulam Hyder Brohi Village.	1.200	0.024	1600/	12 Month
94.	Construct on of Katcha Road from Haji Shah Muhammad Brohi Link road to Village Haji Pir Bux Brohi	1.200	0.024	1600/	12 Month
95.	Construct on of Surface Drains & Street Pavement for Village Haji Pir Bux Brohi.	0.900	0.018	1200/	9 Month
96.	Construct on of Surface Drains & Street Pavement for Village Bcoja Khan Jafferri.	0.700	0.014	1200/	9 Month
97.	Rehabilitation / New Construction of Surface Drains & Street Pavement at Abdul Karim Brohi Muhalla for Village Abdul Ghaffoor Brohi / Qazi Patti	0.900	0.018	1200/	9 Month
98.	Rehabilitation / New Construction of Surface Drains & Street Pavement at Ali Hassan Brohi Muhalla for Village Abdul Ghaffoor Brohi / Qazi Patti	0.800	0.016	1200/	9 Month
99.	Construct on of Surface Drains & Street Pavement for Village Wakeel Shar	0.900	0.018	1200/	9 Month
100.	Construct on of Surface Drains & Street Pavement for Village Haji Zangi Khan Brohi	0.800	0.016	1200/	9 Month
101.	Construct on of Surface Drains & Street Pavement for Village Urtaid Ali Kalhoro	0.800	0.016	1200/	9 Month
102.	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Gul Buriro	1.200	0.024	1600/	12 Month
103.	Construct on of Surface Drains & Street Pavement for Village Dad Muhammad Brohi	0.900	0.018	1200/	9 Month
104.	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Imamuddin Brohi	0.900	0.018	1200/	9 Month
105.	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Ghulam Rasool Brohi.	0.800	0.016	1200/	9 Month
106.	Construct on of Surface Drains & Street Pavement for Village Jessand Jhullan	0.700	0.014	1200/	9 Month
107.	Construct on of Katcha road for village Khalique Dad Brohi	0.800	0.016	1200/	9 Month
<b>UNION COUNCIL PIR BUX SHUJRAH</b>					
108.	Construct on of Protection Band for Village Rangion at Tillo Pahore	2.500	0.050	3000/	12 Month

150	Construction of Surface Drains & Street Pavement at Habibullah Jatoi Muhalla side for Village Shabirabad	1.200	0.024	1600/	12 Month
151	Construct on of Surface Drains & Street Pavement at Mukhtiar Ali Jatoi Muhalla side for Village Shabirabad	1.200	0.024	1600/	12 Month
152	Providing & Installing Street Light West & South Side of New Buncloz Streets for Village Shabirabad	1.200	0.024	1600/	12 Month
153	Construction of Katcha Road & Culverts from village Piyaro Jatoi road to village Rais Muhammad Murad Kalar	1.200	0.024	1600/	12 Month
154	Construction of Katcha Road & Culverts from Rais Muhammad Murad Kalar to village Jhando Saeedkhanani	1.200	0.024	1600/	12 Month
155	Construction of Katcha Road & Culverts from Daleel upto Choi Mincr.	1.800	0.036	3000/	12 Month
156	Construct on of Katcha Road & Culverts from Mirza wah to Village Zchaib Khan	1.800	0.036	3000/	12 Month
157	Construct on of Katcha Road & Culverts from Sardar Fateh Muhammad road to Pir Dost Muhammad Road.	2.000	0.040	3000/	12 Month
158	Construction of Katcha Road & Culverts from Pir Dost Muhammad to village Alam Bhurir	1.000	0.020	1500/	12 Month
159	Construct on of Katcha Road & Culverts from village Alam Bhurir to village Sheero Saeedkhanani	1.000	0.020	1500/	12 Month
160	Construction of Katcha Road & Culverts from Sheero Saeedkhanani to 10 miles choi	1.000	0.020	1500/	12 Month
161	Extension of Foot Path upto waiting room from North & South Side of Road for Village Shabirabad.	1.000	0.020	1500/	12 Month
162	Providing & Installing Street Light upto waiting room North side of road & other places for village Shabirabad.	1.000	0.020	1500/	12 Month
163	Providing & Installing Street Light upto waiting room South side of road & other places for village Shabirabad.	1.000	0.020	1500/	12 Month
164	Construction of C.C Block for Eid Gah Vill: Qadir Bux Pahore	0.700	0.014	1200/	6 Month
165	Construction of C.C Block & earth filling for Eid Gah Village Haji Shahdad Jatoi	0.900	0.018	1200/	9 Month
166	Construct on of additional Surface Drains & Street Pavement for Village Haleem Panhwar	0.700	0.014	1200/	9 Month
167	Rehabilitation / additional surface drains & street pavement for village Shah Nawaz Panhwar	0.700	0.014	1200/	9 Month
168	Construct on of Surface Drains & Street Pavement for Village Ameer Ali Jatoi	0.700	0.014	1200/	9 Month
169	Earth work for protection band at Mangi muhalla Vill: Shabirabad.	0.600	0.012	1200/	9 Month
170	Construction of culverts for various villages of U.C Shabirabad.	0.800	0.016	800/	9 Month
171	Const: of Surface Drains & Street Pavement for Vill: Sahab Dino Badani	0.700	0.014	1200/	9 Month
172	Construction of Katcha road and culverts from Guddu road to village Sarhoo Jatoi.	1.000	0.020	1500/	12 Month
173	Construct on of Katcha road and culverts from village Sarhoo Jatoi to village Moula Bux Jatoi	1.000	0.020	1500/	12 Month
174	Construction of Katcha road and culverts from village Moula Bux Jatoi to village Sahab Jatoi.	1.000	0.020	1500/	12 Month
<b>UNION COUNCIL MEHMOODA BAGH</b>					
175	Construction of Surface Drains & Street Pavement for Village Hi:bullah Shah	0.900	0.018	1200/	9 Month
176	Construction of Surface Drains & Street Pavement at Atta Muhammad Khan Side for Village Kot Shahoo	0.700	0.014	1200/	9 Month
177	Construct on of Surface Drains & Street Pavement in various streets of Village Kot Shahoo.	0.600	0.012	800/	9 Month
178	Construct on of Katcha Road village Shahin Kamalani to link road village Gono Kamalani	1.200	0.024	1600/	12 Month
179	Construct on of Katcha Road & Culvert from village Chiman Band to village Mehar Giranani	1.000	0.020	1500/	12 Month
180	Construct on of Katcha Road & Culvert from village Mehar Giranani to Village Bhutta	1.000	0.020	1500/	12 Month
181	Construct on of Katcha Road & Culvert from Village Bhutta to village Manzoor Shah	1.000	0.020	1500/	12 Month
182	Construct on of Surface Drains & Street Pavement for various villages of U.C Mehmooda Bagh.	0.900	0.018	1200/	9 Month
183	Construct on of Katcha road and culverts from Sabzoi village to village Mehar Kursi.	1.200	0.024	1600/	12 Month
184	Construct on of Katcha road and culverts from village Mehar Kursi to village Muhammad Bux Kosh	1.200	0.024	1600/	12 Month
185	Construct on of Katcha road and culverts from village Muhammad Bux Kosh to village Waryam Laleejo	1.200	0.024	1600/	12 Month
186	Construct on of Katcha road and culverts from village Waryam Laleejo to village Misri Shahkani	1.200	0.024	1600/	12 Month
187	Construct on of Katcha road and culverts from village Misri Shahkani to 26 mile.	1.200	0.024	1600/	12 Month
188	Construct on of Katcha road and culverts from Sain Rakhio Kamalani village to Dhani Bux Kharos village.	1.200	0.024	1600/	12 Month
189	Construct on of Katcha road and culverts from village Dhani Bux: Kharos to village Muhammad Hassan Kharos	1.200	0.024	1600/	12 Month

190	Construction of Katcha road and culverts from village Muhammad Hassan Kharos to village Ghulam Sarwar Jatoi	1.200	0.024	1600/	12 Month
191	Construction of Katcha road and culverts from village Ghulam Sarwar Jatoi to village Ghulam Shabir Jatoi	1.200	0.024	1600/	12 Month
192	Construction of Katcha road and culverts from village Qutib Ali Darogho to village Ameer Bux Haleeli	1.200	0.024	1600/	12 Month
193	Construction of Katcha road and culverts from village Ameer Bux Haleeli to village Mulan Khair Muhammad	1.200	0.024	1600/	12 Month
194	Construction of Katcha road and culverts from village Mulan Khair Muhammad to village Abdul Karim Kosh	1.200	0.024	1600/	12 Month
195	Construction of Katcha road and culverts from village Mulan Khair Muhammad Kosh to village Laleeja	1.200	0.024	1600/	12 Month
196	Construction of Katcha road and culverts from village Laleeja to village Saleh Kosh	1.200	0.024	1600/	12 Month
197	Construction of Katcha road and culverts from village Saleh Kosh to village Muhammad Bux Jatoi	1.200	0.024	1600/	12 Month
198	Construction of Katcha road and culverts from village Muhammad Bux Jatoi to village Meenhal Jatoi	1.200	0.024	1600/	12 Month
199	Construction of Katcha road and culverts from village Meenhal Jatoi to village Khan Muhammad Jatoi	1.200	0.024	1600/	12 Month
200	Construction of Katcha Road from Garhi band Sluice to village Badlo Badani	1.000	0.020	1500/	12 Month
201	Construction of Katcha Road from village Badlo Badani to village Abdul Haque Badani	1.000	0.020	1500/	12 Month
202	Construction of Katcha Road from village Abdul Haque Badani to Village Anwar Badani	1.000	0.020	1500/	12 Month
<b>UNION COUNCIL GARHI TEGHO</b>					
203	Construction of Katcha road and culverts from Chiman Band to Hussain Bux Shar	1.000	0.020	1500/	12 Month
204	Construction of Katcha road and culverts from village Hussain Bux Shar to village Allah Bux Shaikh	1.200	0.024	1600/	12 Month
205	Construction of Katcha road and culverts from village Allah Bux Shaikh to Sabzoi Village	1.200	0.024	1600/	12 Month
206	Construction of Katcha road and culverts from village Khair Muhammad Shahkani to village Mouj Ali Shahkani	1.200	0.024	1600/	12 Month

#### **TERMS AND CONDITIONS OF TENDER**

- The Blank tender forms can be held from the Office of The Taluka Officer (Infrastructure) Taluka Municipal Administration Khanpur, during office hours upto 08-10-2011, on payment of the tenders fees as per SPPRA rules 2010.
- The tender will be received back on 10-10-2011, upto 12 (Noon) and opened on the same day @ 1:00 P.M. if the undersigned is out of head quarter, the tenders will be submitted & opened on the next day. In case the tenders are cancelled / rejected or not responded, the next dates for issue and opening will be as under.
  - i. Issue & Opening on 17-10-2011
  - ii. Issue & Opening on 19-10-2011
- All the Estimates / Plan and specification can be seen in Engineering Branch of T.M.A Khanpur during office hours.
- 2% Call Deposit in favour of T.M.O / Administrator is required to be submitted with bids.
- The Income Tax will be deducted from R/bill (Final) as per Government rules.
- The undersigned reserves the right to accept or reject any or all the tenders subject to the relevant provisions of SPPRA rules 2010.
- Documents required to be submitted with bids are (I) registration certificate from PEC for year 2011 for the limit as per estimated amount (II) registration of NTN certificate from Income Tax Department including NIC and etc.

**T.M.O / ADMINISTRATOR  
TALUKA MUNICIPAL ADMINISTRATION  
KHANPUR**

- 1/- Copy forwarded for information to:-  
The Director (Advt.) Public Relation Department, Government of Sindh Karachi, alongwith seven spare copies with a request for insertion in daily newspapers.
- 2/- The Director (A & F) Sindh Public Procurement Regular Authority, Govt. of Sindh, Karachi for information & C.D of this N.I.T also enclosed herewith for placement on Government Web site.
- 3/- The District Coordination Officer, District Government Shikarpur, for favour of information
- 4/- Copy forwarded with compliments to the Executive District Officer (Works & Services) Shikarpur
- 5/- Copy forwarded with compliments to the T.M.O / Administration Lakhi, Garhi Yasin and Shikarpur, for information.
- 6/- Copy to the Taluka Officer (I & S), (Reg.) and (Fin.) T.M.A Khanpur for information
- 7/- Copy Affixed on Notice Board of TMA, Khanpur

**T.M.O / ADMINISTRATOR  
TALUKA MUNICIPAL ADMINISTRATION  
KHANPUR**