

# DISTRICT GOVERNMENT THARPARKAR @ MITHI OFFICE OF THE DISTRICT OFFICE ROADS THARPARKAR @ MITHI

No: TC/G-55/564

Dated 07-2011

## NOTICE INVITING TENDERS

As per SPPRA Rules 2008-09, sealed tenders are invited from the interested persons / suppliers / contractors / companies / Pre-qualified firms on B-1 Forms for procurement as per attached listed works.

S#	Name of Schemes	Estimated Cost	Earnest Money	Period of Comple.	Tender Fee
<b>PACKAGE 01</b>					
1	Construction of Internal Roads in Chelhar Town Old Paro mile 0/0-0/5 = 1.00 Kms.				
2	Construction of Road from Mean Shah Ghazi to Karimino Otaque at village Tighthio mile 0/0-0/5 = 1.00 Kms.	20.5558	411000	24 Month	3000
3	Construction of Road from Udani to Lal Mohammad Dohat Paro mile 0/0-0/5 = 1.00 Kms.				
<b>PACKAGE 02</b>					
1	Construction of Internal Roads in Kantio Town mile 0/0-0/5 = 1.00 Kms.				
2	Construction of Road from Dakedar to Akhriyon Sameja mile 0/0-1/5 = 1.00 Kms.				
3	Construction of Road from Bande Dhani to Sobhe Jo Tar to Mitha Tar Phase-I mile 0/0-1/2 = 2.00 Kms.	44.6431	893000	24 Month	3000
4	Construction of Road from Bande Dhani to Sobhe Jo Tar to Mitha Tar Phase-II mile 0/0-1/2 = 2.00 Kms.				
<b>PACKAGE 03</b>					
1	Construction of Road from Mubarak Rind to Goraro mile 0/0-1/4.50 = 2.50 Kms.				
2	Construction of Road from Kankanio to Mahke Jo Tar (Extension) mile 3/1-4/3.50 = 2.50 Kms.	38.827	776500	24 Month	3000
<b>PACKAGE 04</b>					
1	Construction of Road from Sobhe Jo Tar to Mitha Tar mile 0/0-1/2 = 2.00 Kms.				
2	Construction of Road from Mubarak Rind to Adam Rind via Jado Rind mile 0/0-1/2 = 2.00 Kms.	49.9736	1000000	24 Month	3000
3	Construction of Road from Mubarak Rind road to Molvi Abad via G.M Shah Sooje Jo Tar mile 0/0-1/4.50 = 2.50 Kms.				
<b>PACKAGE 05</b>					
1	Construction of Road from Anopani Rarakar road to village Mehran Vero Phase-I mile 0/0-1/4.5 = 2.50 Kms.	38.7031	774000	24 Month	3000
2	Construction of Road from Anopani Rarakar road to village Mehran Vero Phase-II mile 0/0-1/4.5 = 2.50 Kms.				
<b>PACKAGE 06</b>					
1	Construction of Road from Anopani to village Lakhano mile 3/1-4/3.5 = 2.50 Kms.				
2	Construction of Road from Anopani Lakhano to village Rarakar mile 0/0-1/4.5 = 2.50 Kms.	57.9284	1158500	24 Month	3000
3	Construction of Road from Rarakar road to Kot Gaiu mile 0/0-1/4.50 = 2.50 Kms.				
<b>PACKAGE 07</b>					
1	Construction of Road from Kaloi Diplo road to village Tharo Khan Lund via Abdul Razaque Lund mile 0/0-1/2 = 2.00 Kms.				
2	Construction of Road from Makhdoom Saeed Zaman to Essa Lund mile 0/0-1/2 = 2.00 Kms.	38.1420	763000	24 Month	3000
3	Construction of Road from Kaloi Bye Pass road to Katoree Sun mile 0/0-0/2 = 0.40 Kms.				
4	Construction of Road from Naukot Gurhabah road to village Kandaro Soomra mile 0/0-1/0 = 1.60 Kms.				
<b>PACKAGE 08</b>					
1	Construction of Road from Dugo to Malanchaho Phase-I mile 0/0-1/2 = 2.00 Kms.				
2	Construction of Road from Dugo to Malanchaho Phase-II mile 1/2-2/4 = 2.00 Kms.	47.0170	940000	24 Month	3000
3	Construction of Road from Malanchaho to Talo Jam mile 0/0-1/2 = 2.00 Kms.				
<b>PACKAGE 09</b>					
1	Construction of Road from Diplo Islamkot road to village Verhar Phase-I mile 0/0-1/4.50 = 2.50 Kms.	37.6800	753500	24 Month	3000
2	Construction of Road from Diplo Islamkot road to village Verhar Phase-II mile 1/4.50-3/1 = 2.50 Kms.				
<b>PACKAGE 10</b>					
1	Construction of Road from Fathore to Lakuro Mahraj Paro mile 0/0-1/4.50 = 2.50 Kms.	39.3970	788000	24 Month	3000
2	Construction of Road from Malihar to Abdulrah Bajcer Ji Dhani mile 0/0-1/7 = 3.00 Kms.				
<b>PACKAGE 11</b>					
<b>PACKAGE 20</b>					
Construction of Road from Kot Bhando Jethani Wandhio to Kot Bhando Nagro mile 0/0-1/5 = 2.60 Kms.					
<b>PACKAGE 21</b>					
Construction of Road from Islamkot Doonjh road to village Chechari Juneja mile 0/0-1/5 = 2.60 Kms.					
1		39.9826	800000	24 Months	3000
<b>PACKAGE 22</b>					
Construction of Road from Doonjh to Akhri mile 0/0-1/6.50 = 2.90 Kms.					
2					
<b>PACKAGE 23</b>					
Construction of Internal Roads in Mithi Town Streets mile 0/0-1/2 = 2.00 Kms.					
1					
<b>PACKAGE 24</b>					
Construction of Internal Roads in Pancha Colony Mithi mile 0/0-0/5 = 1.00 Kms.					
2					
<b>PACKAGE 25</b>					
Construction of Road from Mithi Islamkot road to Lundhar Bheel Paro mile 0/0-0/5 = 1.00 Kms.					
3		53.3479	1067000	24 Months	3000
<b>PACKAGE 26</b>					
Construction of Road from Phango Nohari road to Tabho Meghwar mile 0/0-1/6 = 2.80 Kms.					
4					
<b>PACKAGE 27</b>					
Construction of Road from Hothiar to Lakhmiar Phase-I mile 0/0-1/4.50 = 2.50 Kms.					
1					
<b>PACKAGE 28</b>					
Construction of Road from Hothiar to Lakhmiar Phase-II mile 0/0-1/4.50 = 2.50 Kms.					
2		56.7615	1135000	24 Months	3000
<b>PACKAGE 29</b>					
Construction of Internal Roads in Islamkot Town mile 0/0-0/5 = 1.00 Kms.					
3					
<b>PACKAGE 30</b>					
Construction of Road from Mithi Jhapio road to Devi Astan mile 0/0-0/6 = 1.20 Kms.					
4					
<b>PACKAGE 31</b>					
Construction of Road from Mithi Islamkot road to Mole Ji Wandh mile 0/0-1/3 = 2.20 Kms.					
1					
<b>PACKAGE 32</b>					
Construction of Road from Railo Rind road to Malanhore Khaveria Phase-I mile 0/0-1/6 = 2.80 Kms.					
2		53.7282	1074500	24 Months	3000
<b>PACKAGE 33</b>					
Construction of Road from Nagarparkar Town to Doongri mil 0/0-0/5 = 1.00 Kms.					
3					
<b>PACKAGE 34</b>					
Construction of Road from Akli to village Mehari Hingorja Phase-I mile 0/0-1/5 = 2.60 Kms.					
1					
<b>PACKAGE 35</b>					
Construction of Road from Akli to village Mehari Hingorja Phase-II mile 0/0-1/5 = 2.60 Kms.					
2		47.9725	960000	24 Months	3000
<b>PACKAGE 36</b>					
Construction of Road from Islamkot Chachro road to Missri Memon mile 0/0-0/5 = 1.00Kms.					
3					
<b>PACKAGE 37</b>					
Construction of Road from Sore Jo Tar to Connected Airport road Phase-I mile 0/0-1/0 = 1.60 Kms.					
1					
<b>PACKAGE 38</b>					
Construction of Road from Sore Jo Tar to Connected Airport road Phase-II mile 0/0-1/0 = 1.60 Kms.					
2		52.0576	1041000	24 Months	3000
<b>PACKAGE 39</b>					
Construction of Road from Sore Jo Tar to Connected Airport road Phase-III mile 0/0-0/5 = 1.00 Kms.					
3					
<b>PACKAGE 40</b>					
Construction of Road from Chelhar road to village Layari Juneja mile 0/0-0/5 = 1.00 Kms.					
1					
<b>PACKAGE 41</b>					
Construction of Road from Chelhar road to Harpar via Mithrio Khokhar Phase-I mile 0/0-1/12 = 2.00 Kms.					
2		33.9221	678500	24 Months	3000
<b>PACKAGE 42</b>					
Construction of Road from Chelhar road to Harpar via Mithrio Khokhar Phase-II mile 0/0-1/2 = 2.00 Kms.					
3					
<b>PACKAGE 43</b>					
Construction of Road from Ratniyari to Hirar Dal via Sukliyon Waghi Ji Veri Phase-I mile 0/0-1/5 = 2.60 Kms.					
1					
<b>PACKAGE 44</b>					
Construction of Road from Ratniyari to Hirar Dal via Sukliyon Waghi Ji Veri Phase-II mile 0/0-1/4 = 2.40 Kms.					
2		52.5645	1051000	24 Months	3000
<b>PACKAGE 45</b>					
Construction of Road from Nagarparkar Town to Walhari House Daras Paro Dal House Sand Paro mile 0/0-1/2 = 2.00 Kms.					
3					
<b>PACKAGE 46</b>					
Construction of Road from Bughar to Nensisar mile 0/0-0/7 = 1.40 Kms.					
1					
<b>PACKAGE 47</b>					
Construction of Road from Bughar Bheel Paro to Bughar mile 0/0-0/5 = 1.00 Kms.					
2		33.3609	667000	24 Months	3000

