

**OFFICE OF THE ADMINISTRATOR, TALUKA MUNICIPAL ADMINISTRATION**

**KINGRI @ PIR-JO-GOTH**

**NO.TMAK/NIT/ 73<sup>9</sup>/2011,  
/2011.**

**PIR-JO-GOTH DATED:-**

**5-10-2011**

**TENDER NOTICE**

**SEALED TENDERS FOR THE FOLLOWING WORKS ON B-I/B-II FORMS ARE INVITED FROM. THE ALL BIDDERS/FIRMS & CONTRACTOR'S MEETING THE ELIGIBILITY CRITERIA OF SINDHI PUBLIC PROCURMENT REGULARITY AUTHORITY RULES 2011 FOR THE FOLLOWING DEVELOPMENT WORKS FROM ADP WORKS 2011-12 DISTRICT PROGRAMME:-**

S.NO	NAME OF SCHEME	ESTIMATE COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED
<b>PIR SYED MOHAMMAD BACHAL SHAH ( MPA) PROGRAME 2011-12</b>					
01	Construction of CC Block at Village Ghulam Mustafa Narejo U.C Kot Mir Mohammad	5,00,000/-	25,000/-	1000/-	12 Months
02	Construction of CC Block at Village Taj Din Arain U.C Drib Mehar Shah	5,00,000/-	25,000/-	1000/-	12 Months
03	Construction of CC Block at Village Mangarji U.C Hadal Shah	5,00,000/-	25,000/-	1000/-	12 Months
04	Earth Filling at Village Khuda Bux Maitlo U.C Ahmedpur.	5,00,000/-	25,000/-	1000/-	12 Months
05	Construction of CC Block at Village Mohammad Ilyas Maitlo U.C Ahmedpur	3,00,000/-	15,000/-	600/-	12 Months
06	Construction of CC Block at Village Arbab Kalhoro U.C Ahmedpur	2,00,000/-	10,000/-	400/-	12 Months
07	Construction of CC Block at Village Drib Mehar Shah U.C Drib Mehar Shah	10,00,000/-	50,000/-	2000/-	12 Months
08	Construction of Surface Drains & CC Block at Village Chachar Dinal Shah U.C Ahmedpur	5,00,000/-	25,000/-	1000/-	12 Months
09	Construction of CC Block at Village Paki Kohi Ramzan Kalhoro U.C Drib Mehar Shah	3,00,000/-	15,000/-	600/-	12 Months
10	Construction of CC Block at Village Marri Mohalla Badar Din Mallah U.C Drib Mehar Shah	2,00,000/-	10,000/-	400/-	12 Months
11	Construction of CC Block at Village Marri Mohalla Pirzadah U.C Drib Mehar Shah	5,00,000/-	25,000/-	1000/-	12 Months
12	Construction of CC Block at Village Kolab Jial Mohalla Deedar Shah U.C Kolab Jial	5,00,000/-	25,000/-	1000/-	12 Months
13	Construction of CC Block at Ansari Mohalla Pir Jo Goth U.C Pir Jo Goth	5,00,000/-	25,000/-	1000/-	12 Months
14	Construction of CC Block at Village Bhale Dino Maitlo U.C Sadarji Bhatyoon	5,00,000/-	25,000/-	1000/-	12 Months
15	Construction of CC Block at Village Khan Mohammad Shar Mohalla Wadero Abdullah Shar U.C Noorpur	5,00,000/-	25,000/-	1000/-	12 Months
16	Construction of CC Blocks at Village Sher Mohammad Mari Union Council Kolab Jial Taluka Kingri.	2,00,000/-	10,000/-	400/-	12 Months
17	Construction of Compound Wall i/c CC Blocks at Village Ghazi Khan Chandio Mohalla Syed Ali Akber Shah U.C Kolab Jial	5,00,000/-	25,000/-	1000/-	12 Months
18	Construction of Surface Drains & CC Blocks at Village Saraho Khan Shar U.C Ahmedpur	3,00,000/-	15,000/-	600/-	12 Months
19	Construction of CC Block at Village Yar Muhammad Khoso U.C Ahmedpur	5,00,000/-	25,000/-	1000/-	12 Months
20	Construction of CC Block at Village Qasim Dino Maitlo U.C Sadar Ji Bhatyoon	10,00,000/-	50,000/-	2000/-	12 Months
21	Construction of CC Block at Village Fateh Khan Jagerani Mohalla Dargahi Jagerani U.C Kot Mir Mohammad	10,00,000/-	50,000/-	2000/-	12 Months

MCB  
SPERA IN 2632  
No. 8/K  
District  
Regulatory Authority, Taluka Municipal Administration, Kingri @ PIR-JO-GOTH

22	Construction of CC Blocks at Village Kahn Jagerani U.C Kot Mir Mohammad	5,00,000/-	25,000/-	1000/-	12 Months
23	Construction of 02 Nos Bridges at Tagio Mohalla Kot Mir Mohammad U.C Kot Mir Mohammad	5,00,000/-	25,000/-	1000/-	12 Months
24	Construction of Surface Drains at Village Kot Mir Mohammad Mohalla Manzoor Abbasi & Ashraf Narejo U.C Kot Mir Muhammad	5,00,000/-	25,000/-	1000/-	12 Months
25	Construction of CC Block at Village Budhal Khorkhani U.C Kot Mir Mohammad	10,00,000/-	50,000/-	2000/-	12 Months
26	Construction of CC Blocks at Village Hidayatullah Narejo Mohalla Muhammad Din Mustafa U.C Kot Mir Mohammad	10,00,000/-	50,000/-	2000/-	12 Months
27	Construction of CC Block at Village Lal Bux Narejo U.C Kot Mir Mohammad	5,00,000/-	25,000/-	1000/-	12 Months
28	Construction of CC Block at Village Ramzan Brohi U.C Kot Mir Mohammad	5,00,000/-	25,000/-	1000/-	12 Months
29	Construction of CC Block at Madarsah Shams Ul Hudah Village Kolab Jial U.C Kolab Jial	5,00,000/-	25,000/-	1000/-	12 Months
30	Construction of CC Blocks at Village Shahpur Mohalla Bashir Shah U.C Pir- Jo-Goth	5,00,000/-	25,000/-	1000/-	12 Months
31	Construction of CC Block at Village Kolab Jial Mohalla Jakhar U.C Koalb Jial	5,00,000/-	25,000/-	1000/-	12 Months
32	Construction of CC Block at Village Wali Mohammad Goondal U.C Noorpur	5,00,000/-	25,000/-	1000/-	12 Months
33	Construction of CC Block at Madrsah Darul-uloom Azizia U.C Pir Jo Goth	5,00,000/-	25,000/-	1000/-	12 Months
34	Construction of Bridge over Danwra Minor at Dargah Sain Nabi Shah U.C Drib Mehar Shah	2,00,000/-	10,000/-	400/-	12 Months
35	Construction of CC Block at Village Noorpur Mohalla Muharam Phulpoto U.C Noorpur	5,00,000/-	25,000/-	1000/-	12 Months
36	Construction of CC Block at Village Nooral Maitlo Khooh Wali Mohammad U.C Ahmedpur	3,00,000/-	15,000/-	600/-	12 Months
37	Construction of Culvert at Agri Culture Water Course Mehar Ali Ujjan U.C Drib Mehar Shah	50,000/-	2,500/-	100/-	12 Months

1. *The Blank tender forms can be had/seen from the office of the Taluka Municipal Administration Kingri @ Pir-Jo-Goth during the office Hours on any working day up to 29/10/2011 on payment of the Tender Fee, specified against each work.*
2. *Tenders will be received back on 31/10/2011, up to 2.00 P.M and opened on same day in presence of the contractors at 3.00 P.M if the undersigned is out of Quarter the Tenders will be opened on the next day. In case the Tenders are cancelled/rejected or non responded the next date for issue and opening will be as under:-*
  - (i) *Issue on 03/11/2011, and opening on 03/11/2011.*
3. *The bidders, who will provide following documents/ information, are eligible to participate as per SPPRA Rules 2011.*
  - i. *Valid registration Certificate of Pakistan Engineering Council for the tender amount and relevant nature of work.*
  - ii. *Full Name, Permanent address, Telephone and Fax numbers, E-Mail & the Organizational Structure*
  - iii. *Bio-data of Technical Staff employed and to be made available for working on the project.*
  - iv. *Details of works executed during the last five years including copy of certificate for satisfactory completion of works by client.*

- v. *Documentary proof and ownership of available machinery and T&P.*
  - vi. *List Scope and approximate cost of works in hand.*
  - vii. *Finance Stability certificate issued by a Schedule Bank.*
  - viii. *Affidavit in which the bidder undertakes that it is not involved any litigation.*
  - ix. *Affidavit in which it should be undertakes that the information provided is true and correct.*
  - x. *Affidavit that the bidder has not been bank listed by any Government, Semi Government Autonomous body.*
  - xi. *Registration (NTN Certificate) from income Tax Department including CNIC.*
4. *The Bid Money specified would be pledged in the name of Administrator, TMA Kingri, up to 5% of Estimated Cost, in the Shape of Call Deposit from any scheduled bank and must be attached with bid documents other wise it will not be entered.*
  5. *If Firm/ partner involved in partnership deed, then complete details/ instructions and power of attorney will be submitted on affidavit by the proprietor.*
  6. *Conditional and telegraphic Tenders will not be entertained.*
  7. *The Procuring agency may reject all or proposals at any time prior to the acceptance of a bid per proposal, subject to the relevant. Provision of PPRA Rules.*
  8. *Works will be carried out as per PWD Specification.*
  9. *The condition at serial no. 03(i) is not applicable tenders cost less then amounting to (Rs:-2,500) Million.*

**ADMINISTRATOR**  
TALUKA MUNICIPAL ADMINISTRATION  
KINGRI @ PIR-JO-GOTH

- *Copy forwarded with compliments to the Director of Information (Advertisement)96- Block Sindh Secretariat, Government of Sindh Karachi along with 07 (Seven) Copies for inserting in three language leading Daily News Papers (Sindhi, Urdu and English).*
- *Copy forwarded with compliments to SPPRA with request to publish the N.I.T on SPPRA web site.*
- *Copy forwarded with compliments to the District Co-Ordination Officer, Khairpur for the information.*

*Copy forwarded with compliments to the Administrator, Union Administration All, for vide publicity.*

- *Copy to Notice Board*

  
**ADMINISTRATOR**  
TALUKA MUNICIPAL ADMINISTRATION  
KINGRI @ PIR-JO-GOTH

OFFICE OF THE DISTRICT COORDINATION OFFICER KHAIRPUR  
NO: DCO / 1018 / 2011

Dated 04 -10-2011

To

The Administer,  
Taluka Municipal Administration  
Kingri


Subject: - Administrative Approval

Administrative approval of District Government Khairpur is accorded for the execution of the following schemes recommended by Honorable MPA Pir Muhammad Bachal (PS-30) under MPA's Priority Programme 2011-2012 dully approved by the DDC meeting held on 29-09-2011 at the cost mentioned against schemes subject to the condition that no deviation may be made in the scope of the scheme as decided by DDC

S#	Name of MPA / schemes	Rs: in million
		Approved Cost
1	Construction of CC Blocks at village Ghulam Mustafa Narejo Union Council Kot Mir Mohammad Taluka Kingri	0.500
2	Construction of CC Blocks at village Taj Din Arain Union Council Drib Mehar Shah Taluka Kingri	0.500
3	Construction of CC Blocks at village Mangarji Union Council Hadaf Shah Taluka Kingri	0.500
4	Construction of CC Blocks at village Khuda Bux Maitlo Union Council Khanpur Taluka Kingri	0.500
5	Construction of CC Blocks at village Mohammad Ilyas Maitlo Union Council Ahmedpur Taluka Kingri	0.300
6	Construction of CC Blocks at village Arbab Kalhoro Union Council Ahmedppur Taluka Kingri	0.200
7	Construction of CC Blocks at village Drib Mehar Shah Union Council Drib Mehar Shah Taluka Kingri	1.000
8	Construction of Surface Drains & Cc Blocks at village Chachar Dinal Shah Union Council Ahmedpur Taluka Kingri	0.500
9	Construction of CC Blocks at village Paki Khohi Ramzan Kalhoro Union Council Drib Mehar Shah Taluka Kingri	0.300
10	Construction of CC Blocks at village Mari Mohalla Badar Din Mallah Union Council Drib Mehar Shah Taluka Kingri	0.200
11	Construction of CC Blocks at village Mari Mohalla Pirzadah Union Council Drib Mehar Shah Taluka Kingri	0.500
12	Construction of CC Blocks at village Kolab Jial Muhalla Dedar Shah UC Klub Jail Taluka Kingri	0.500
13	Construction of CC Blocks at Ansari Mohalla Pir-Jo-Goth Union Council Pir- Jo- Goth Taluka Kingri	0.500
14	Construction of CC Blocks at village Bhaie Dino Maitlo Union Council Sadarji Bhatyoon Taluka Kingri	0.500
15	Construction of CC Blocks at village Khan Mohammad Shar Mohalla Wadero Abdllah Shar UC Noorpur Taluka Kingri	0.500
16	Construction of CC Blocks at village Sher Muhammad Mari Union Council Kolab Jail Taluka Kingri	0.200
17	Construction of Compound Wall i/c CC at village Ghazi Khan Chandio Mohalla Syed Ali Akbar Shah U.C Kolab Jial Taluka Kingri	0.500
18	Construction of Surface Drains & CC Block at village Saraho Khan Shar U.C Ahmedpur Taluka Kingri	0.300
19	Construction of CC Blocks At Village Yar Muhammad Khoso U.C Ahmedpur Taluka Kingri	0.500
20	Construction of CC Blocks At Village Qasim Dino Maitlo Union Council Sadarji Bhatyoon Taluka Kingri	1.000
21	Construction of CC Blocks at village Fateh Khan Jagerani Mohalla Jagerani Union Council Kot Mr Mohammad Taluka Kingri	1.000


22	Construction of CC Blocks at village Khan Jagerani Union Council Kot Mir Mohammad Taluka Kingri	0.500
23	Construction of 02 Nos Bridge at Tagio Mohalla Kot Mir Mohammad U.C Kot Mir Mohammad Taluka Kingri	0.500
24	Construction of Surface Drains at village Kot Mir Mohammad Mohalla Manzoor Abbasi & Ashraf Narejo U.C Kot Mir Muhammad Taluka Kingri	0.500
25	Construction of CC Blocks at village Budhal Khorkhani Union Council Kot Mr Muhammad Taluka Kingri	1.000
26	Construction of CC Blocks at village Hidayatullah Narejo Mohalla Muhammad Dia Union Council Kot Mr Muhammad Taluka Kingri	1.000
27	Construction of CC Blocks at village Lal Bux Narejo Union Council Kot Mir Mohammad Taluka Kingri	0.500
28	Construction of CC Blocks at village Ramzan Birohi Union Council Kot Mir Muhammad Taluka Kingri District Khairpur	0.500
29	Construction of CC Blocks at Madarsah Shams-Ul-Hudah village Kolab Jial Union Council Kolab Jial Taluka Kingri	0.500
30	Construction of CC Blocks at village Shahpur Mohalla Basher Shah Union Council Pir.Jo. Goth Taluka Kingri	0.500
31	Construction of CC Blocks at village Kolab Jial Mohalla Jakhar Union Council Kolab Jial Taluka Kingri	0.500
Total		16.500

- 2 The above administrative approval has been issued for the scheme approved in the DDC under MPA's Priority Programme 2011-2012
- 3 The District Officer (Building), Works & Services Khairpur will ensure that the schemes are only to the extent of the funds allocated during the year 2011-2012
- 4 Work on the scheme will only be started as and when the funds are received against the schemes
- 5 Plan period of the schemes should not be more than one mentioned in the PC-Is
- 6 All codal formalities shall be followed for execution of schemes under MPA's Priority Programme 2011-2012
- 7 Executing agency also ensures verification of design and BOQ by the competent authority as advised in the P & D department manual approved by cabinet and circulated to all concerned

  
 Muhammad Abbas Baloch  
 District Coordination Officer  
 Khairpur

Copy for kind information and n / action to the

→ District Accounts Officer Khairpur

  
 Dy: District Officer (Monitoring)  
 Khairpur

OFFICE OF THE DISTRICT COORDINATION OFFICER KHAIRPUR

NO: DCO/122/2011

Dated 10-10-2011

To  
The Administer,  
Taluka Municipal Administration  
Kingri

Subject: - Administrative Approval

Administrative approval of District Government Khairpur is accorded for the execution of the following schemes recommended by Honorable MPA Pir Muhammad Bachal (PS-30) under MPA's Priority Programme 2011-2012 dully approved by the DDC meeting held on 05-10-2011 at the cost mentioned against schemes subject to the condition that no deviation may be made in the scope of the scheme as decided by DDC

S#	Name of MPA / schemes	Rs: in million
		Approved Cost
1	Construction of CC Blocks at village Wali Mohammad Goondal UC Noorpur Taluka Kingri	0.500
2	Construction of CC Blocks at Madarsah Darul-Uloom Azizia Pir- Jo-Goth UC	0.500
3	Construction of Bridge over Danwar Minor at Sain Daragah Sain Nabi Shah UC Drib Mehar Shah Taluka Kingri	0.200
4	Construction of CC Blocks at village Noorpur Muhalla Muhram Phulpoto UC Noorpur Taluka Kingri	0.500
5	Construction of CC Blocks at village Nooral Maitlo Khooh Wali Muhammad UC Ahmedpur Taluka Kingri	0.300
6	Construction of culvert at Agriculture Water Course Mehar Ali Ujjan UC Drib Mehar Shah Taluka Kingri	0.050
Total		2.050

2 The above administrative approval has been issued for the scheme approved in the DDC under MPA's Priority Programme 2011-2012.


3 The Administer, Taluka Municipal Administration Kingri will ensure that the schemes are only to the extent of the funds allocated during the year 2011-2012

4 Work on the scheme will only be started as and when the funds are received against the schemes

5 Plan period of the schemes should not be more than one mentioned in the PC-Is

6 All codal formalities shall be followed for execution of schemes under MPA's Priority Programme 2011-2012

7 Executing agency also ensures verification of design and BOQ by the competent authority as advised in the P & D department manual approved by cabinet and circulated to all concerned

  
Muhammad Abbas Baloch  
District Coordination Officer  
Khairpur

Copy for kind information and n / action to the  
1 District Accounts Officer Khairpur

Dy: District Officer (Monitoring)  
Khairpur