H.E.J. RESEARCH INSTITUTE OF CHEMISTRY
THIRD WORLD CENTER FOR CHEMICAL SCIENCES
DR. PANJWANI CENTER FOR MOELCULAR MEDICINE AND DRUG RESEARCH
(INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES)
UNIVERSITY OF KARACHI

NOTICE

This is for the information of all concerned that the composition of the ICCBS "Procurement Committee" is being reconstituted due to a change in one of the External Members. Members of the reconstituted committee are as follows:

Internal (International Center for Chemical and Biological Sciences)

1. Prof. Dr. M. Shaiq Ali (Chairman)
2. Prof. Dr. Farzana Shaheen (Member)
3. Dr. Hafizur Rehman (Member)

External

4. Syed Jehnazeb, Manager Finance (Institute of Business Administration)
5. Syed Muhammad Wajeeh Zaidi, Manager IT (Institute of Business Administration)

PROF. DR. M. SHAIQ ALI, *T.I.*
Director (Acting)

COPY TO:-

1. Prof. Dr. M. Shaiq Ali
2. Prof. Dr. Farzana Shaheen
3. Dr. Hafizur Rehman
4. Dr. Shakeel Ahmed (IAC)
5. Mr. Javaid Riaz
6. Accounts Section (HEJ, TWC, PCMD)
7. Mr. Haris Qureshi
8. Mr. Umair Waqar
9. Ms. Sadia Jabeen Asim
10. Mr. Anis Ur Rab Siddiqui
11. ICCBS Library In-charge

INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES

UNIVERSITY OF KARACHI

NOTIFICATION FOR COMPLAINT REDRESSAL COMMITTEE

In compliance of the Rule#31 of prevailing Sindh Public Procurement Rules 2010 (Amended 2013), the International Center for Chemical and Biological Sciences (University of Karachi) constitutes the Institutional "Complaint Redressal Committee" to address the complaints of bidders that may occur during the procurement proceedings. The composition of the said Committee is given as under:

- Sr. Prof. Dr. Khalid M. Khan (Convener)
- Representative of Accountant General Sindh (Member)
- An independent professional)(Member)
- End User (by invitation, non signatory)
- SPPRA Audit Advisor (by invitation, non signatory)

PROF. DR. M. IQBAL CHOUDHARY
Director

INTERNATIONAL CENTER FOR CHEMICAL AND BIOLOGICAL SCIENCES
UNIVERSITY OF KARACHI
KARACHI-75270
ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

Financial Year **2017-18**

S.No.	Description of procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurements			
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1.	Purchase of Cluster Server System	1 No.	Rs. 850,000/	Rs. 850,000/	Rs. 850,000/	PCMD	Single-stage single envelope (website)	/			
2.	Supply and Installation of Fan Coil Unit	3 Nos.	Rs. 900,000/	Rs. 900,000/	Rs. 900,000/	PCMD	Single-stage single envelope (website)	/			
3.	Supply of Benchtop Centrifuge	1 No.	Rs. 900,000/	Rs. 900,000/	Rs. 900,000/	PCMD	Single-stage single envelope (website)	/			
4.	Supply of Class II Biological Safety Cabinet	1 No.	Rs. 700,000/	Rs. 700,000/	Rs. 700,000/	PCMD	Single-stage single envelope (website)	/			

5.	Supply of Chemicals	3 Nos.	Rs. 500,000/	Rs. 500,000/	Rs. 500,000/	PCMD	Single-stage single envelope (website)	/			
6.	Purchase of Steam Sterilizer	01 No.	Rs. 5.5 million	Rs. 5.5 million	Rs. 5.5 million	HEJ	Single-stage single envelope (news paper/website)	/			
7.	Supply of Lab Equipments	2 Nos.	Rs. 250,000/	Rs. 250,000/	Rs. 250,000/	HEJ	Single-stage single envelope (website)	/			
8.	Supply of Equipments	2 Nos.	Rs. 700,000/	Rs. 700,000/	Rs. 700,000/	HEJ	Single-stage single envelope (website)	/			
9.	Supply of Chemicals	30 Nos.	Rs. 1.5 million	Rs. 1.5 million	Rs. 1.5 million	TWC	Single-stage single envelope (news paper/website)	/			
10.	Supply Body composition Analyzer	01 No.	Rs. 9 million	Rs. 9 million	Rs. 9 million	HEJ	Single-stage single envelope (news paper/website)			/	
11.	Supply of Chemicals	41 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
12.	Supply of	02 Nos.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	HEJ	Single-stage single envelope	/			

	Chemicals						(website)				
13.	Supply of Chemicals	02 Nos.	Rs. 400,000/-	Rs. 400,000/-	Rs. 400,000/-	HEJ	Single-stage single envelope (website)	/			
14.	Purchase of Chemicals and Equipments	68 Nos.	Rs. 995,000/-	Rs. 995,000/-	Rs. 995,000/-	HEJ	Single-stage single envelope (website)	/			
15.	Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)	/			
16.	Supply and installation of Gas fired Generator with Control Panel	01 No.	Rs. 11 million	Rs. 11 million	Rs. 11 million	TWC	Single-stage single envelope (news paper/website)	/			
17.	Purchase of Chemicals	01 No.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
18.	Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	TWC	Single-stage single envelope (website)	/			
19.	Purchase/Import of Solvents	02 Nos.	Rs. 350,000/-	Rs. 350,000/-	Rs. 350,000/-	HEJ	Single-stage single envelope (website)	/			
20.	Purchase of Computer / Accessories	02 Nos.	Rs. 615,000/-	Rs. 615,000/-	Rs. 615,000/-	HEJ	Single-stage single envelope (website)	/			

21.	Purchase of Chemicals	69 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
22.	Services required for Strengthening Financial Management leading to ERP implementation	01 No.	Rs. 10 million	Rs. 10 million	Rs. 10 million	ICCBS	Quality and Cost Based Selection Method (news paper/website)		/		
23.	Purchase of DC Inverter AC	25 Nos.	Rs. 2 million	Rs. 2 million	Rs. 2 million	HEJ	Single-stage single envelope (news paper/website)		/		
24.	Purchase of Equipment	05 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage single envelope (website)	/			
25	Purchase of GPU Server	01 No.	Rs. 450,000/-	Rs. 450,000/-	Rs. 450,000/-	PCMD	Single-stage single envelope (website)	/			
26	Purchase of Scientific Equipments and Laboratory Supplies	02 Nos.	Rs. 1.25 million	Rs. 1.25 million	Rs. 1.25 million	PCMD	Single-stage single envelope (news paper/website)	/			
27	Paint and other renovation work	01 No.	Rs. 2.2 million	Rs. 2.2 million	Rs. 2.2 million	HEJ	Single-stage single envelope (news	/			

							paper/website)				
28	Purchase of Chemicals	63 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)	/			
29	Supply and Installation of Equipments	04 Nos.	Rs. 12 million	Rs. 12 million	Rs. 12 million	HEJ	Single-stage single envelope (news paper/website)	/			
30	Purchase of Chemicals	30 Nos.	Rs. 1.6 million	Rs. 1.6 million	Rs. 1.6 million	TWC	Single-stage single envelope (news paper/website)	/			
31	Purchase / Import of Machinery / Equipments	02 Nos.	Rs. 24 million	Rs. 24 million	Rs. 24 million	HEJ	Single-stage single envelope (news paper/website)	/			
32	Purchase of Chemicals and Equipments	68 Nos.	Rs. 995,000/-	Rs. 995,000/-	Rs. 995,000/-	HEJ	Single-stage single envelope (website)	/			
33	Purchase / Import of Lab Equipments	02 Nos.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	HEJ	Single-stage single envelope (website)	/			
34	Purchase of Chemicals	02 Nos.	Rs. 400,000/-	Rs. 400,000/-	Rs. 400,000/-	HEJ	Single-stage single envelope (website)	/			
35	Purchase of	01 No.	Rs. 650,000/-	Rs. 650,000/-	Rs. 650,000/-	HEJ	Single-stage single envelope	/			

	Chemicals						(website)				
36	Purchase of Chemicals (Liquid Nitrogen Dewars)	02 Nos.	Rs. 950,000/-	Rs. 950,000/-	Rs. 950,000/-	HEJ	Single-stage single envelope (website)			/	
37	Purchase of Chemicals	03 Nos.	Rs. 900,000/-	Rs. 900,000/-	Rs. 900,000/-	HEJ	Single-stage single envelope (website)	/			
38	Purchase of Equipments	06 Nos.	Rs. 9 million	Rs. 9 million	Rs. 9 million	HEJ	Single-stage single envelope (news paper/website)	/			
39	Purchase / Import of Machinery / Equipments	10 Nos.	Rs. 19 million	Rs. 19 million	Rs. 19 million	HEJ	Single-stage single envelope (news paper/website)	/			
40	Purchase of Equipments	01 No.	Rs. 5.3 million	Rs. 5.3 million	Rs. 5.3 million	HEJ	Single-stage single envelope (news paper/website)	/			
41	Purchase of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	TWC	Single-stage single envelope (website)	/			
42	Construction of Girls Hostel	01 No.	Rs. 75 million	Rs. 75 million	Rs. 75 million	TWC	Single-stage single envelope (news paper/website)	/			

43	Security Services required	01 No.	Rs. 13.5 million	Rs. 13.5 million	Rs. 13.5 million	HEJ	Single-stage single envelope (news paper/website)		/		
44	Purchase of Safety Equipments	05 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage single envelope (news paper/website)		/		
45	Purchase of Scientific Equipment	01 No.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	PCMD	Single-stage single envelope (website)		/		
46	Consultancy for Detailed design and supervision of the Laboratory building under the project "Establishment of National Facility for Laboratory Animal research and care at PCMD"	01 No.	Rs. 5 million	Rs. 5 million	Rs. 5 million	PCMD	QCBM (news paper/website)		/		
47	Supply of Scientific Equipments	02 Nos.	Rs. 2 million	Rs. 2 million	Rs. 2 million	PCMD	Single-stage single envelope (news paper/website)		/		
48	Supply of Scientific Equipments	06 Nos.	Rs. 25 million	Rs. 25 million	Rs. 25 million	PCMD	Single-stage single envelope (news		/		

							paper/website)				
49	Supply of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)		/		
50	Supply of Chemicals	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)		/		
51	Purchase of Electrical Industrial Flour Dough mixer	01 No.	Rs. 360,000/-	Rs. 360,000/-	Rs. 360,000/-	HEJ	Single-stage single envelope (website)		/		
52	Purchase/Import of Chemicals	02 Nos.	Rs. 2.5 million	Rs. 2.5 million	Rs. 2.5 million	HEJ	Single-stage single envelope (news paper/website)		/		
53	Purchase of Chemicals	69 Nos.	Rs. 990,000/-	Rs. 990,000/-	Rs. 990,000/-	HEJ	Single-stage single envelope (website)		/		
54	Purchase of Chemicals	05 No.	Rs. 805,000/-	Rs. 805,000/-	Rs. 805,000/-	HEJ	Single-stage single envelope (website)		/		
55	Purchase of Computer Workstation	01 No.	Rs. 900,000/-	Rs. 900,000/-	Rs. 900,000/-	HEJ	Single-stage single envelope (website)			/	
56	Construction of overheard water tank	01 No.	Rs13.5 million	Rs13.5 million	Rs13.5 million	HEJ	Single-stage single envelope (news		/		

							paper/website)				
57	Supply of Equipments	03 Nos.	Rs 2 million	Rs 2 million	Rs 2 million	HEJ	Single-stage single envelope (news paper/website)		/		
58	Supply of -80 c freezer	01 No.	Rs 850,000/-	Rs 850,000/-	Rs 850,000/-	HEJ	Single-stage single envelope (website)		/		
59	Supply and installation of NMR Consoles	03 Nos.	Rs 8 million	Rs 8 million	Rs 8 million	HEJ	Single-stage single envelope (news paper/website)		/		
60	Service and maintenance of CCTV System	01 No.	Rs 900,000/-	Rs 900,000/-	Rs 900,000/-	HEJ	Single-stage single envelope (news paper/website)			/	
61	Purchase of refrigerated centrifuge	01 No.	Rs 500,000/-	Rs 500,000/-	Rs 500,000/-	PCMD	Single-stage single envelope (website)		/		
62	Purchase / Import of Machinery / Equipment	02 Nos.	Rs 5 million	Rs 5 million	Rs 5 million	HEJ	Single-stage single envelope (news paper/website)		/		
63	Purchase / Import of Machinery / Equipment	02 Nos.	Rs 11 million	Rs 11 million	Rs 11 million	HEJ	Single-stage single envelope (news paper/website)		/		

64	Purchase / Import of Machinery / Equipment	02 Nos.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	HEJ	Single-stage single envelope (website)		/		
65	Purchase of Chemicals	03 Nos.	Rs. 900,000/-	Rs. 900,000/-	Rs. 900,000/-	HEJ	Single-stage single envelope (website)		/		
66	Purchase of GPU based server	01 No.	Rs. 2.2 million	Rs. 2.2 million	Rs. 2.2 million	HEJ	Single-stage single envelope (news paper/website)		/		
67	Purchase of UV-VIS Spectrophotometer	01 No.	Rs. 1.5 million	Rs. 1.5 million	Rs. 1.5 million	HEJ	Single-stage single envelope (news paper/website)			/	
68	Purchase of different capillary columns	05 Nos.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	HEJ	Single-stage single envelope (website)			/	
69	Purchase of Air conditioners	03 Nos. (64 units)	Rs. 5 million	Rs. 5 million	Rs. 5 million	HEJ (Project)	Single-stage single envelope (news paper/website)		/		
70	Supply, installation of furniture/fixture for incubate building	01 No.	Rs. 13.5 million	Rs. 13.5 million	Rs. 13.5 million	HEJ (Project)	Single-stage single envelope (news paper/website)		/		
71	Supply of various columns	04 Nos.	Rs. 300,000/-	Rs. 300,000/-	Rs. 300,000/-	HEJ	Single-stage single envelope		/		

							(website)				
72	Supply of various chemicals (CMP-N-acetyneuraminic acid sodium salt...)	30 Nos.	Rs. 1.5 million	Rs. 1.5 million	Rs. 1.5 million	TWC	Single-stage single envelope (news paper/website)		/		
73	Purchase of Flake Ice Maker	01 No.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	PCMD	Single-stage single envelope (website)			/	
74	Purchase of Equipments (Dual Bank Vacuum manifold etc..)	03 No.	Rs. 560,000/-	Rs. 560,000/-	Rs. 560,000/-	HEJ	Single-stage single envelope (website)		/		
75	Fire Extinguishers required	05x20 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage single envelope (website)		/		
75	Fire Extinguishers required	05x20 Nos.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	HEJ	Single-stage single envelope (website)		/		
76	UV / Visible Spectrophotometer and Thermal Cycler required	02 Nos.	Rs. 1.6 million	Rs. 1.6 million	Rs. 1.6 million	TWC	Single-stage single envelope (news paper/website)		/		
77	Purchase of various chemicals (Fullerene C_{60}.....)	23 Nos.	Rs. 300,000/-	Rs. 300,000/-	Rs. 300,000/-	HEJ	Single-stage single envelope (website)		/		
78	Purchase of various equipments (HPLC	08 Nos.	Rs. 680,000/-	Rs. 680,000/-	Rs. 680,000/-	HEJ	Single-stage single envelope			/	

	column oven.....)						(website)				
79	Purchase of Garden accessories (sprinklers, hedge shears....)	11 Nos.	Rs. 800,000/-	Rs. 800,000/-	Rs. 800,000/-	PCMD	Single-stage single envelope (website)		/		
80	Purchase of Ependorf MiniSpin, Thermostat and SmartBlock	3 Nos.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	HEJ	Single-stage single envelope (website)		/		
81	Purchase of Various General Items, Computer Accessories and Stationery Items	119 Nos.	Rs. 5.8 million	Rs. 5.8 million	Rs. 5.8 million	HEJ	Single-stage single envelope (news paper/website)		/		
82	Purchase of Various General Items, Computer Accessories and Stationery Items	119 Nos.	Rs. 5.8 million	Rs. 5.8 million	Rs. 5.8 million	TWC	Single-stage single envelope (news paper/website)		/		
83	Purchase of 60 KVA UPS	01 No.	Rs. 2 million	Rs. 2 million	Rs. 2 million	HEJ	Single-stage single envelope (news paper/website)		/		
84	Purchase of Casting Machine	01 No.	Rs. 550,000/-	Rs. 550,000/-	Rs. 550,000/-	HEJ	Single-stage single envelope (website)		/		
85	Redevelopment /	01 No.	Rs. 800,000/-	Rs. 800,000/-	Rs. 800,000/-	HEJ	Single-stage			/	

	Redesign of website						single envelope (website)				
86	Purchase / Import of TEM, STEM, SEM, ED	01 No.	Rs. 22 million	Rs. 22 million	Rs. 22 million	HEJ	Single-stage single envelope (news paper/website)		/		
87	Purchase of Electrical Cables	02 Nos.	Rs. 2 million	Rs. 2 million	Rs. 2 million	HEJ	Single-stage single envelope (news paper/website)		/		
88	Purchase of Workstation GPU	01 No.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	TWC	Single-stage single envelope (website)		/		
89	Purchase of Cytidine-5-diphosphate, EN300-72286,.....	07 Nos.	Rs. 450,000/-	Rs. 450,000/-	Rs. 450,000/-	TWC	Single-stage single envelope (website)			/	
90	EOI leading to RFP for complete solar power generation units for ICCBS	01 No.	Rs. 20 million	Rs. 20 million	Rs. 20 million	HEJ	QCBS (news paper/website)			/	
91	Purchase of Mult. Aff. Rem. Spin cartr.	01 No.	Rs. 150,000/-	Rs. 150,000/-	Rs. 150,000/-	HEJ	Single-stage single envelope (website)			/	
92	Purchase of Eliza Micro Plate Reader, Chemistry	03 Nos.	Rs. 7 million	Rs. 7 million	Rs. 7 million	HEJ	Single-stage single envelope (news			/	

	Analyzer.....						paper/website)				
93	Purchase of Module Model Quaternary Pump and Evaporative Light scattering detector	02 Nos.	Rs. 4.1 million	Rs. 4.1 million	Rs. 4.1 million	HEJ	Single-stage single envelope (news paper/website)			/	
94	Purchase of Analytical Weighing balance	01 No.	Rs. 200,000/-	Rs. 200,000/-	Rs. 200,000/-	PCMD	Single-stage single envelope (website)			/	
95	Purchase of Ethyl Acetate, Methanol, ...	05 Nos.	Rs. 5 million	Rs. 5 million	Rs. 5 million	HEJ	Single-stage single envelope (news paper/website)			/	
96	Purchase of Ethanol and Acetone	02 Nos.	Rs. 2 million	Rs. 2 million	Rs. 2 million	TWC	Single-stage single envelope (news paper/website)			/	
97	Purchase of Magnetic Stirrer with Plate	01 No.	Rs. 500,000/-	Rs. 500,000/-	Rs. 500,000/-	HEJ	Single-stage single envelope (website)			/	
98	Purchase of TSKgel G3000SW HPLC Column, Transferrin, ...	04 Nos.	Rs. 550,000/-	Rs. 550,000/-	Rs. 550,000/-	HEJ	Single-stage single envelope (website)			/	
99	Vehicle Maintenance	01 No.	Rs. 550,000/-	Rs. 550,000/-	Rs. 550,000/-	HEJ	Single-stage single envelope			/	

							(website)				
100	Purchase of Desktop PC's	1x03 Nos.	Rs. 350,000/-	Rs. 350,000/-	Rs. 350,000/-	HEJ	Single-stage single envelope (website)			/	
101	Purchase of Mult. Aff. Rem. Spin Cartr	05 Nos.	Rs. 550,000/-	Rs. 550,000/-	Rs. 550,000/-	HEJ	Single-stage single envelope (website)			/	
102	Operation and Maintenance of Centralized Air Conditioning	01 No.	Rs. 1.8 million	Rs. 1.8 million	Rs. 1.8 million	PCMD	Single-stage single envelope (news paper/website)			/	
103	Supply of PTM Scan Phosphotyrosine Mouse MAb (P-Tyr-100)	01 No.	Rs. 250,000/-	Rs. 250,000/-	Rs. 250,000/-	PCMD	Single-stage single envelope (website)			/	
104	Purchase of Nano DSC and DSA Auto Differential Scanning Calorimeter	01 No.	Rs. 10 million	Rs. 10 million	Rs. 10 million	HEJ	Single-stage single envelope (news paper/website)			/	
105	Purchase of Diesel Generator	01 No.	Rs. 3.5million	Rs. 3.5 million	Rs. 3.5 million	HEJ	Single-stage single envelope (news paper/website)			/	
105	Purchase of FITC Annexin V Apoptosis	03 No.	Rs. 600,000/-	Rs. 600,000/-	Rs. 600,000/-	TWC	Single-stage single envelope (website)			/	

106	Purchase of Ependorf MiniSpin	1 No.	Rs. 300,000/-	Rs. 300,000/-	Rs. 300,000/-	HEJ	Single-stage single envelope (website)			/	
107	Purchase of Split AC and accessories	10 Nos.	Rs. 400,000/-	Rs. 400,000/-	Rs. 400,000/-	HEJ	Single-stage single envelope (website)			/	
108	Purchase of Electronic Balance, Dessicator Cabinet Units, ...	8 Nos.	Rs. 15 million	Rs. 15 million	Rs. 15 million	HEJ	Single-stage single envelope (news paper/website)			/	