BILL OF QUANTITIES / SCHEDULE-B
NAME OF WORK:-                  RAISING /CONSTRUCTION OF WATCH TOWER &  BOUNDARY WALL AT RRF 
			        BASE  AL-FALAH AND NAVAL COLONY BASE, KARACHI. 
       NAVAL COLONY  BASE KARACHI.    (YOUSUF  GOTH PHASE-III)          

CONSTRUCTION OF COMPOUND WALL
	S.NO:
	DESCRITION OF TEMS
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Dismentling cement block masonary 
(S.I.NO:14 P/10 )
	367.00Cft::
	1134/38
	%.Cft:
	4163/-

	02
	Dismentling Cement concrete reinforced separating reinfor cement from concrete cleaning and straightening the same.
(S.I. No.20/10)

	248.00Cft:
	5445/-
	%Cft:
	13504/-

	03
	Dismentling Cement concrete plain  1:3:6  (S.I.NO: 19-b  P/10  )
	204.00Cft:
	1306/80
	%.Cft:
	2666/-

	04
	Dismentling Cement concrete plain  1:4:8  (S.I.NO: 19-a  P/10  )
	149.00Cft:
	1663/75
	%Cft:
	2479/-

	05
	Excavation in foundation of bldgs bridges and other structure i/c dag belling dressing refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5© in hard soil or soft murum.
(S.I.NO: 18-C P/04)
	8200..00Cft:
	3554/38
	%0Cft:
	29146/-

	06
	Stone pitching hand packed with surface levelled off to the correct section with hammer dressed stone and voids filled in 1:8 cement mortar in floor. 
(S.I.NO: 24    P/32  )
	788.00Cft:
	7708/47
	%Cft:
	60743/-

	07
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing at stone aggregate without shuttering 
( h) Ratio: 1:3:6   (S.I.NO: 5  -h P/16  )
	788.00Cft
	12595/-
	%Cft:
	99249/-

	08














	R.C.C. Work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and finishing the exposed surface i/c screening and washing of shingle R.C. work in roof slab, beams cols, rafts, lintels and other structural members laid in position complete in all respect ratio 1:2:4 (90 lbs) cement 2 cft. Sand 4 cft. Shingle 1/8” to ¼” gauge.(Ratio: 1:1:/2:3)(S.I. No.6-a/19)
	4900.00Cft:
	349/-
	P.Cft:
	1710100/-

	09
	Fabrication of rinf: for C.C. i/c cutting bending laying in position making joints  and fastening i/c cost of binding wire also i/cs removal of rust from bars. 
 (S.I.NO: 5  -f P/16  )
	210.91Cwt:
	5001/70
	P.Cwt:
	1054909/-

	10
	Providing & Laying 1:3:6 Cement Concrete Solid Block Masonry Wall below  6” in thickness set in 1:6 Cement Mortr in G.F. superstructure i/c raking out joints and curing etc. complete. (S.I.No.24/P-19)
	400.00Cft:
	15771/01
	%Cft:
	63084/-

	11
	Cement plaster (1:4)upto 12’ height ¾”thick. (S.I.No.11-C/P-52)
	700.00Sft:
	3015/76
	%Sft:
	21110/-

	12
	Filling watering ramming  earth under floor with new earth ( Excavated from outside lead upto one chain and lift upto 5 feet (S.I.NO: 2  P/1)
 (Extra lead of 20 Miles)
	4600.00Cft:
	1590/80
	%Cft:
	73177/-

	13
	Cement concrete brick or stone ballast 1-1/2 to  2” guag ratio 1:4:8 
(S.I.NO: 4-B P/17)
	420.00Cft:
	9416/28
	%Cft:
	39548/-

	14
	Providing and laying 1”thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels. 3”thick .
(S.I.NO: 16 P/42  )
	600.00Sft:
	4411/82
	%Sft:
	26471/-

	15
	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick /sand Paper filling the voids  with chalk plaster of Pairs and then painting with weather coat of approved make in three coats (S.I.No.38-a /P-56)
	3000.00Sft:
	2567/95
	%Sft:
	77039/-

	16
	Providing and placing in position chip Board ¾”thick for filling space between expansion joints of Building .
 (S.I.NO: 93 P/109  ) 
	30.00Sft:
	43/26
	P.Sft:
	1298/-

	17
	Providing and Fixing Aluminium sheet 6” to 9”with V-Notch for expansion joints i/c fixing with nails /Screws. (S.I.NO: 88 P/109  )
	30.00Rft:
	207/51
	P.Rft:
	6225/-

	
	
	Cost of 100 Rft:  Rs:
	3295181/-

	
	
	Cost of 1000 Rft:
	32851810/-












NON-SCHEDULE ITEMS . 
	S.NO:
	DESCRITION OF TEMS
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Applying cemtec -31 R water reducing plasticizing and set retarding admixture for concrete (ASTM-C-494 ) TYPE bond transit mix concrete where ever delay in seting with better control of hydration provides strength increase 10% to 20% in al vibration vsing 0.3 to 0.4 litters for 100 Kg /Cf concrete depending on Job Each admixture should be added separately to the mixer.
	49000 Cft
	
	P.Cft:
	

	02
	Add:Extra cost of Steel Fair face shuttering with iron sheet & ply sheet i/c scaftolding etc complete in all respect. 
	49539 Sft
	
	P.Sft:
	

	03
	Add:Extra cost of cement between sluphat resistance and ordinary Portland cement

	5299 Bag

	
	P.Bag
	

	04
	P/S Special type heavy iron gate with 3”x3’x3/8”size angle iron & 12 guage G.I. sheet i/c 1” x1” latha on both sides i/c cost of errection of gates etc complete in all respect.
	192 Sft:
	
	P.Sft:
	

	05
	Supplying and laying ready mix concrete ratio 1:1:1/2:3. Having  strength upto 4000 PSI ( After 28 Days ) in all kind of structural members upto required height. This rate also  i/c all kind of cartage, material tool and plant, placing compacting finishing curing etc complete. 

	49000 Cft:
	
	P.Cft:
	

	
	
	 TOTAL RS:-
	






            












(CONSTRUCTION OF WATCH TOWER )		    
	S.NO:
	DESCRITION OF TEMS
	QUANTITY
	RATE
	UNIT
	AMOUNT

	01
	Excavation in foundation of bldgs bridges and other structure i/c dag belling dressing refilling around structure with excavated earth watering and ramming lead upto one chain and lift upto 5© in hard soil or soft murum.  
(S.I.NO: 18-c   (P/04  )
	



3168.00Cft:
	



3554/38
	



%0Cft:
	



11260/-

	02
	Stone pitching hand packed with surface levelled off to the correct section with hammer dressed stone and voids filled in 1:8 cement mortar in floor. 
(S.I.NO: 24    P/32  )
	1058.00Cft:
	7708/47
	%Cft:
	81556/-

	03
	Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing at stone aggregate without shuttering 
 Ratio: 1:3:6   (S.I.NO: 5  -h P/16  )
	265.00Cft:
	12595/-
	%Cft:
	33314/-

	04
	R.C.C. Work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and finishing the exposed surface i/c screening and washing of shingle R.C. work in roof slab, beams cols, rafts, lintels and other structural members laid in position complete in all respect ratio 1:1:1/2:3 (90 lbs) cement 2 cft. Sand 4 cft. Shingle 1/8” to ¼” gauge.
(S.I. No.6-a/19)

	












4260.00Cft
	












349/-
	












P.Cft:
	












1486740/-

	05
	Fabrication of rinf: for C.C. i/c cutting bending laying in position making joints  and fastening i/c cost of binding wire also i/cs removal of rust from bars. 
 (S.I.NO: 5  -f P/16  )

	



299.29 Cwt:
	



5001/70
	



P.Cwt:
	



1496959/-

	06
	Cement plaster (1:4) ¾”thick upto 12’height (S.I.NO: 11-c  P/52)
	
4699.00Sft:
  

	
3015/76

	
%Sft:
	             
141711/-

	07
	Providing and laying 1”thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels. 2”thick (S.I.NO: 16-d  P/42  )
	
1427.00Sft:
	
3275/50
	
%Sft:
	
46713/-

	08
	Laying floor of approved with glazed tile ¼”thick in white cement 1:2 over ¾”thick cement mortar 1:2 complete.
 (S.I.No.24/P-43)
	

26.00Sft:
	

27678/86
	

%Sft:
	

7197/-

	09
	White glazed tiles ¼”thkick dado jointed  in white cement and laid over 1:2 cement sand mortar ¾”thick i/c finishing (S.I.No.37/P-45)
	

82.00Sft:
	

28253/61
		

%Sft:
	

23168/-

	10
	S/F in position Aluminum channels channels framing for slidding windows and vendti lators of Alcop made with 5 mm thick tinted glass glazing  ( Belgium ) & Aluminum  fly screen i/c handles stoppers & locking arrangement etc: complete
 ( Deluxe model ( Bronze).
( S.I.No.84-/b /P-108)                             
	


96.00Sft:

	


1647/69
	


P.Sft:

	


158178/-

	11
	Providing and fixing iron steel grill using solid square bars of size ½”x1/2” placed at 4” i/c and frame of flat iron patti of ¾”x3/4” i/c circle shape at 1-0 aprt equivalent fitted with screws are pins i/c painting 3 coats with Ist: coat of red oxide paint etc :(S.I.NO:30 P/ 94 )

	





96.00Sft:
	





194/16
	





P.Sft:
	





18639/-

	12
	M/F Steel grated door with 1/16”thick sheeting i/c angle iron frame 2”x2” 3/8” square bars 4” centre to centre with locking arrangment.( S.I.NO: 24 P/92 )
	


70.00Sft:

	


726/72
	


P.Sft:
	


50870/-

	12-a
	Add: Extra labour for R.C.C. in 2nd and subsequent storeys. .(S.I.NO: 6-d P/17 )
	926.00Sft:
	12/10
	P.Cft:
	11205/-

	12-b
	Add: Extra labour for R.C.C. in 2nd and subsequent storeys. .(S.I.NO: 6-d P/17 )
	1481.00Sft:
	24/20
	P.Cft:
	35840/-

	13
	Distempering in 3 coats . 
(S.I.NO: 24-c P/54  )
	2636 Sft
	1079/65
	% Sft
	28460/-

	14
	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand paper, filling the voids with chalk / plaster of paris and then painting with weather coat of approved make. (S.I.No.36+a+b+b/P-56)

	




2287.00Sft:

	




2567/95

	




%Sft

	




58729/-

	
	
	Cost of 01 Watch Tower   Rs:
	3690539/-

	
	
	Cost of 2 watch towers Rs.
	7,381,078/-



ABSTRACT

COST OF SCHEDULE ITEMS
COMPOUND WALL						RS.32,851,810/-.

WATCH TOWERS						RS.7,381,078/-

TOTAL		RS.40,232,888/-

ADD:/DED: ………………% ABOVE / BELOW ON S.ITEMS		RS…………………..


COST OF NON SCHEDULE ITEMS / OFFER RATE			RS…………………..


						TOTAL		RS…………………..




SIGNATURE OF BIDDER WITH STAMP			SUPERINTENDING ENGINEER
							      POLICE WORKS, SINDH
								     KARACHI
