ENGINEER

LEXECUTIVE
WOERKs%IsJERV ICES DEPARTMEN
MACHINERY MAINTENANCE DIVISION

KHAIRPUR @ SHIKARPUR
a6/ a2 /200¥

_ 0726-92018
) Dated

El
- No:TC/GSS/  \A2 /2017,

NOTICE INVITING TENDERS/ BIDDERS.

invites sealed

Machinery Maintenance Division Khairpur @ Shikarpur
tenders/BIDS on SPPRA rules from interested firms / persons having registration with
Pakistan Engineering Council in the appropriate category and field of specialization for

procurement of the work on single stage single envelope method.

A complete set of bidding documents can be obtained from the office of the
undersigned at the address given below on tender fee of Rs.3000/= or download the same

from the website of www.e.pprasindh.gov.pk

. All bids must be accompanied with earnest money / Bid security in form of Call
deposit/Pay order/ Demand draft in the name of undersigned from scheduled Bank and

must be accompanied with the bid.

Address: Executive Engineer, Machinery Maintenance Division,
Khairpur @ Shikarpur, behind D.C.Office Shikarpur.

Telephone No. 0 0726 -920181
Fax No. : 0726 -920181

SCHEDULE FOR ISSUE AND OPENING OF BIDS.
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3 Eligibility conditions for intending participants are as under:-

i.

iv.

i,

Registration with Pakistan Engineering Council in the relevant field of
specialization of work and to the extent of tender amount of work.

Bio data of Engineers, technical staff and other management personals
working with the firm.

Documentary evidence of works executed/works in progress and certificate of
satisfactory completion of works by the employees for the last three years in
progress indicating cost of each work and copy of letter.

List of machinery and equipment available with firm with documentary
evidence.

Undertaking regarding litigations pending / finalized.

Certificates of Bank showing credit worthiness along with Bank statement for
last three years,

Registration with Income Tax Department (NTN Certificate) and copy of CNIC.

Affidavit to the effect that the firm / contractor have not been black listed
previously by any executing agency.

Affidavit with effect that all documents / particulars / information furnished
all true and correct.

In case of firm, list of partners / partnership deed, giving full particulars of
directors / proprietors or others connected along with power of attorney. In
case of being sole proprietors such undertaking on affidavit be furnished.

Conditional tenders will not be entertained.

Contractors should b registered with Sindh Revenue Board in terms of Rule-
46(1)(iii) of SPP Rules, 2010 (Amended 2014).

xiii. List of works also can be seen on www.e.pprasindh.gov.pk

Terms & Conditions.
(a) Under following conditions bid will be rejected:
i. Conditional, electronic and telegraphic bids / tenders;

ii, Bids not accompanied by bid security of required amount and form as specified
in the bidding document;

iii. Bids received after specified date and time;

iv. Black listed firms.
(b) Bid validity period:- 90 days

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant
provisions of Sind Public Procurement Rules 2010.

EXEC%;INEER

Machinery Maintenance Division
ﬂ Khairpur @ Shikarpur



Copy forwarded with compliments to:-

10.
i

The Secretary, Works & Services Department, Government of Sindh, Karachi with
copy of N.I.T and C.D for favour of his kind information with request to place them on
website of Works & Services Department.

The Secretary, Information, Technology Department, Government of Sindh Secretariat
No.06, Karachi with copies of N.I.T and C.D for favour of information and placing them
of website of Government of Sindh.

The Director (A&F) Sindh Public Procurement Regularity Authority Karachi Barrack
No.08, Secretariat No.4-A Court road Karachi with copies of N.I.T along with C.D for
favour of information and placing them website of Government of Sindh.

Director Information (Advertisement) Public Relation Department Government of
Sindh, Block No: 96 Karachi along with 6 spare copies for insertion. He is requested

to please give the Advertisement in three leading Newspapers daily viz: English, Urdu
and Sindhi.

The Chief Engineer, Highways Sukkur.

The Superintending Engineer, Provincial Highways Circle Larkano for information and
necessary approval.

The P.A to Minister W&S Department, Government of Sindh, Karachi.
The Assistant Engineer, Provincial Highways Sub-Division (All).

The Assistant Engineer, Public Health Engineering Sub-Division, Shikarpur for
information. He is requested to be present at the time of opening dates as above.

Divisional Head Clerk / Head Draftsman for information.
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Copy to Notice Board.



b LIST OF WORKS

ISr.]  Name of Scheme / Locations | Estimated | Earnest Money | | Tender | Time of |
| No: | | Cost | (2% InMillion) | Fee | Completion |
‘I" I | (In Million) | L L :
' 1 |M&R Road From Dau to Muhammadpur Odh0| 40.000 1 0.800 | 0.003 | 03 Months

'Mile 0/0-3/6 (6.0 Kms ) .

| .
}_E_ﬁ&_R Road From Garhi Mehrab to QaumI 40.000 | 0.800 ! 0.003 | 03 Months
|Khoso Mile 0/0-3/6 (6.0 Kms ) - ?

| |
3 |M&R Road From Airport Road Old Airport to|  7.052 0.141 70.003 | 03 Months |
|Nadeem Qureshi House Mile 0/0-0/4 '

| B S | .
4 M&R Road From Pir Bukhari to Faizan-e-| 6.000 | 0.120 0.003 | 03 Months
|Madena via Sadar Bazar Mile 0/0-0/3 | ‘

. o o N | | | |
"5 [M&R Road From City Thana Road Garhi] 10.000 0.200 0.003 | 03 Months

Sabayo via Eidgah ‘
?Mﬂe 0/0-0/4
6 | 'ﬁaﬁf'ﬁoad From RQC Highways to Abdullah| 20.000 |  0.400 | 0.003 A 03 Months |
|

'Lashari Village Mile 0/0-2/0

' 7 M&R Road From Fource Ground to RQC| 5.000 |  0.100 | 0.003 | 03 Months |

Highways Via Haq Bahu Muhalla Mile 0/0- ’ | '
10/3

' 8 M&R Road From Moula Dad road to| 20.000 ©0.400 | 0.003 | 03 Months |
Jacobababd Bye Pass via Village Muhammad -

|Ali Brohi Mile 0/0-1/2

"9 |M&R Road From RQC Highways to JIMS Via| 10.000 0.200 | 0.003 | 03 Months
Jial Shah Street -
Mile 0/0-4/0
|
‘ 10 [Repair of Government Vehicle Mitsubishi| 0.960 0.0192 | 0.0015 “oiﬂbn'ths |
|

i |Pajeero No: GS-0050 |
__l__ . S = | - l = i | S =

‘ 11 [Repair of Government Vehicle Toyota Hi-Lax|  0.940 0.0188 | 0.0015 | 01 Months

| |Double Cabin Pickup 4x4 No: GS-4789 | '

[ |

— — — e e — — — —_—l = ——

ﬁ

Execut!ze/ Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur



TR . Executive Engineer, Chairman
eSS Machinery Maintenance Division, Khairpur (@
2. Assistant Engineer, Member

Provineial Highways Sub-Division,
- Shikarpur

3. Divisional Accounts Officer, Member
Education Works Division,
Shikarpur

4 The Functions & Respomim*(!f the Committee will be same as specified in
: '@;ﬁi}nf. Sindh Public Procurement Rules-2010 (Amended 20173).

SECRETARY TO GOVT. OF SINDH

Karachi, dated the 22" August, 2017.

.01 ‘I!fw““ Accountant General, Sindh, Karach.

02. The Managing Director, SPPRA, Karachi.

03. The Chief Engineer (Fighways), Sukkur.

04, The G‘hairmm/ Members of the Commitiee.

05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.

07. Notification file.
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OFFICE OF THE EXECUTIVE ENGINEER, MACHINERY MAINTENANCE DIVISION KHAIRPUR @ SHIKARPUR
PROCUREMENT PLAN FOR FINANCIAL YEAR 2017-18

S No: ADP } Name of Scheme / project /| Approved | Allocation |Mode / Process| Sources of Reiease 2017-18 Remark:
No: Work Cost/TS 2017-18 of fund b 2 e 4™ Total
Procurement Col:7+8+9+
10 =11
1 2 3 4 5 6 7 8 9 10 11 12
1177 2696 \W/R of Jacoabbad Thull Road; 1958 1257 | 454.0130 | Single stage; ADP | 1135031 113,503 7113502 1 113.503: 454.013:
L !{371) Kms I ! jone crwt‘IupI I I I I I, I,
| | | I |procurement | I | - I_ _____ e S S
| 2 | 2697 |W/R of Jacobabad Dodapur Garhi| 1058.6400 | 251.0000 | ~do- | -do- | 62.750 | 62.750 | 62.750 | 62.750 | 251.000 |
! ! ‘Khairo Road (24.0 Kimns) ! ! ! ! ! ! ! ! ! !
T e o i N R R Lo (N SN < SN L. S, W
i 3 i 2703 (W /R of Road from Dodapur Garhii 82.0730 I 18.7500 i -do '[ -do- I 4.688 | 4.688 | 4.688 | 4.688 18.750
‘ i 1Khairo Road to Village Dadpur: i ' ' ' ' ' ' '
. |Jakhrani to Chandar Shakh With! ! | | | ! ! | ! !
| | |Asphalt (5.0 Kms) | | I I | | | | | |
174" T 2705 |Reconditioning ™ of Road froml 587600 | _ITST'E)(_)(T_IH‘*‘-Ed-_'_I_'-_dé-_']_'?.'hEQT'3.2&58'!_'Zé%"f—_ifé%'!_'_l—sﬁso |
i i Haibat to Sardar Taj Muhammadi | I I [ | | | | |
I "}_ _iKhan Mamdani 4.0 Kms —I -|_ I"- I I— 4” -I— I— ‘I— ______ I _____
. 5 1 2706 .Reconditioning of Road from; 41.1170 + 18.7500 :  -do- . -do- | 4,688 40688 4688 4.688: 18.750:
! I !Kandh Kot Saifal road to Guhram! I ! I ! I ! ! ! !
| | |Khan Nindwani via Alif Khan| | [ | [ | [ | | |
! ' ‘Bijarani upto Tenghani road 5.0¢ 4 . ' I i i i i i
o kms : ! ! ! i . ! ! . .
P R W) S Lo Y AUUR SR I I (T SO
| 6 | 2731 |Rehabilitation / Improvement of, 136.4250 | 18.7500 | do- | -do- | 4.688| 4.688| 4.688| 4.688, 18.750
' ] iroad from Indus Highway at Jhol. ! ' ' ' ' i ' ' '
I ! !Lal Pump to Tori Bunglow via! ! ! ! ! ! I ! ! !
| | |Hafiz Rabnawaz Chachar Haibat| | | | | | | | | |
| | I& Sheralabad (15.0 Kms) E | | | | -L ----- | o L 1 _____
| 7 | 2918 [Construction of road from Jangu| 175.2000 | 40.0000 | ~-do- |  -do- | 10.000| 10.000 | 10.000 | 10.000|  40.000 |
i i 'Essani to connect Jafferabad roadi i i i i i I I i i
i $ .at Hajana Check Post via Cheel, ; f ) ! i i 1 i )
[ [10.0 Kms I | I I [ I I | I |
178" 12936 |Construction of bye pass road! 56.6120 1 15.0000 |  -do- | do- T 37507 37507 3750 37501 150000
| i |Kashmore City 4.0 Kms | | | | | | | | | |
1 91 2613 |Recondifioning of road from RD-| 32.3000 | 5.0000 |  -do- | -do- | 1.250] 1.250] 1.250| 1.250|  5.000 |
i i i45 via Rais Khan upto Badanii i i I i i i i i I
! ¥ l{llﬁﬁ Kms'} ] [ i [ [ (] ' | [ ]
| e R — g i e O i i e el A s e B o e e R R PR e i i i e e L s m = | B e, e e — - — - L e — e —
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S No: ADP
No:

Name of Scheme / project /

Work

Approved
Cost/TS

Allocation
2017-18

Mode / Process

of
Procurement

Sources of
fund

Release 2017-18

ISI

2x|ll

3|-d

4lh

Total
Col: 7+8+9+
10 =11

Remark:

2

3

4

5

7

8

9

11

12

-1
o

67 Rehabilitation / Improvement of:
|roac1 from Qavas Bhayo T0n|
lengl()w to Manghi pul wvia RD|
1219  Mujahidabad, Allah Bux!
,Bakhrani and Raees Inayatullah,

|Bhayo mile 0/0-12/0 (19.31 Kms)|

iImprt]\'{‘mt.’nt of Rustam Sher Al
WJatoi road Mile 1/0-3/1 (3.60:
l

2623 IImpmwment of road from Icu7ul
iJahan  Khan Indus H1ghway|
«Sardar Fateh Khan Jatoi upto.
’Nap(‘arabad (12.01 Kms)

2493_!C0nstruu10n / Improvement o_f!
!road Ruk to Garhi Yasin via;
[Amrote, Naushero Abro road Mile|

io;o-ufzug .71 Kms). i

|Cut portions of various road|
jin District Shikarpur for 24"|
‘Dia Pipes Lying by SSGC I}i
tAhmedpur Road 2) Sultan:
lKot Jaggan Road 3) Wakroi

__lJageer Road. . _____
M&R |Re-Conditioning of Road From|
'Chack Rastam Road to!
‘Mehmooda Bagh via Qayoomabad!
[Mile 0/0-5/0 (8.0 Kms) i/c|
Construction of Entrance Gate,
«Muhataram Asif Ali Zardari Sahib.
!r_’c_.f‘;- Qayoom Abad, Mehmooda Bagh!
| [

e . - — = =
M&R !'Re-Conditioning of Road From!

Chack Rastam to Labano,
IShakh via Mubarakpur Milel
10/0-2/2 (3.60 Kms) I
'_'._!M&R Road From Dau tol
Muhammadpur Odho Mile!

_______ _10/0-3/6 (6.0 Kms ) _ l

13

‘“'—‘—'—'—“—1—""—'—'—1—“_”‘”1“—‘_“_l‘_'—'

|
|
|
A
I
|

210.0000

100.0000

-do-

-do-

25.000

"

25.000

25.000 .

|

!

L

| 0.356
|

|

i

i

0.356 |

0.950

i
i
|
!
|
i
|
|
!
!
!
|
i
i

10.970

0.356 |

120.950

10.000

+ 100.000

'_ ______

¢« 40.000

[ N Y 2]



S No: ADP | Name of Scheme / project /| Approved | Allocatien |Mode / Process|Sources of Release 2017-18 Remark:
No: Work Cost/TS 2017-18 of fund b 7 ek 3™ 4™ Total
Procurement Col:7+8+9+
10 =11
1 2 3 4 5 6 7 8 9 10 11 12
18 + M&R. ‘M&R Road From Garhir 40.000 « 40.000 . -do- ! M&R + 10.000 : 10.000 « 10.000 : 10.000 « 40.000 «
‘ yMehrab to Qaim Khoso Mile! l ! I I
_.1._._10/0-3/6 (6.0 Kms) ' | |
| M&R IM&R  Road me"'z_\{rﬁdlﬂ'_f.as'f'
! IRoad Old Airport to Nadeeml
|

|Quresh1 House Mile 0/0- 0/4 |

10.000 1  40.000

iSadar Bazar Mile 0/0-0/3 |

!
|
[
il KN
|
]to Faizan-e-Madena wal i
|
.[..

...... .]____

e i e e — e - — s — e e — - — e —
M&R 10.000 . HET = =

|

|

v 10.000 : 10.000  10.000 i 40.000 .
| I

|

|

|

gol

M&R Road From City Than;! 10.000 . 40.000
IRoad Garh1 Sabayo vla! '

|
|

M&R | 10.000
|

2. &R |M&R Road From RQC| 20.000 T

(Highways to Abdullah |

— R_"i 1Lashari Village Mile 0/0-2/0_,

i
| 10.000 | 10.000 | 10.000 |  40.000
|
&R M&R Road From P‘ource.-_S-.aO-O_-T-ZO-.O_O-O_-
|

“wmar 7100001 10.000 T10.000 T 10.000 20,000
!Ground to RQC Highways Vla!
|IHaq Bahu Muhalla Mile 0/0-!

!
|
i
+
|

i
T
|
i =
i
j
o IVEE o e L SN N—
I
!

|

|

i
3
|

|
1
i
i

l_-_-

2. &R |M&R Road From Moula Dad| 20.000
‘road to Jacobababd Bye Pass!
wia Village Muhammad Alii

. ReahiMieoO/0a22_ Vo Vo
&R IM&R Road From RQCi 10.000

|Highways to JIMS Via Jial,
Shah Street Mile 0/0-4/0_ __|
(&R | Repair of Government Vehicle: 0.960
!Mltsublsht Pajeero No: GS-!
SRS o+ .
R |Repa1r of Government Vehxclel 0.940
{Toyota Hi-Lax Double Cabin|
iPickup 4x4 No: GS-4789 I

25

|

i
i
t
|
|
|
|
i
i
|
|
|
i
i3
|
i
!
!
!
|
i
|
i
|
i
|
|
'

e e e s e e e — e = — i — — i — — — — = e A = = e S e e  — — e — — — — — . — — T— i — i — — — —
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Machinery Maintenance Division
Khairpur @ Shikarpur
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