Bidding Documenis NIT No 120.xis

gﬁ)DING Do 2

(For Contract Costing Upto Rs.4.00 Million)

Name of Work :- 1 Construction of Mother & Child Centre and
Maternity Home (05-Bedded) at City & District
Mirpurkhas. (1st: Phase) (Providing Int: W/S S/F
& Ext: W/S Drainage & Int: C.C Path)

Issued to Mr. / M/s.

DR. No. Dated:

Tender Fee Amount. Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate / Unit Price for unit rates in a Bill of Quantities) type of contract.
The main text refers to admeasurements contract.
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Draft Bidding Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

L All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also. N

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

-~ 4 Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

y Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total cests shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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Draft Bidding Document for Works up to 4.00 M

Tell # 0233-9290047
Sr. No.01

(a).

(b).

(c).

(d).

(e).

Name of Procuring Agency :-

Brief Description of Works :-

Procuring Agency’s Address :-

Estimated Cost :-

Amount of Bid Security :-

NIT No.TC/G-55/ 120 -

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents)

Executive Engineer, Buildings Division Mirpurkhas.

1 Construction of Mother & Child Centre and Maternity Home (05-

Bedded) at City & District Mirpurkhas. (1st: Phase) (Providing Int:
WIS S/F & Ext: W/S Drainage & Int: C.C Path)

Near APWA Girls High School M.A. Jinnah Road Mirpurkhas.

Rs. 0.8700 (M)

Rs. 0.0435 (M) (Fill in lump sum amount or in %age of Bid
Amount / Estimated Cost, but not exceeding 5%)

(f). Period of Bid Validity (Days) :- 90-Days. (Not more than Ninty days).
(g). Security Deposit :- (including Bid Rs. 0.0783 (M) (in %age of Bid Amount / Estimate Cost equal to
Security) 10%)
(h). Percentage, if any, to be Deducted -
from Bills.
(). Deadline for Submission of Bids 08-03-2018 (01:00 PM)
alongwith time :- (1st:
Attempt)
(j)) Venue, Time and Date of Bid 09-03-2018 (01:00 PM) =
Opening :- (1st:
Attempt)
(k). Time for Completion form written 24-Months
order of commence :-
(). Liquidity Damages :- - (0.05 of Estimated Cost or Bid Cost per day of
delay, but total not exceeding 10%)
(m). Deposit Receipt No. Date Amount Rs.
(Executive Engineer / Authority issuing bidding documents).
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Draft Bidding Document for Works up to 4.00 M

Conditions of Contract

Clause - 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for
work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned
from the date on which the order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day
stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect
the contractor’s liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;

(i) in the case of abandonment of the work owing to the serious iliness or death of the contractor or any
other cause.

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not

paid to the contractor within 80 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(ii) to finalize the work by measuring the work done by the contractor.
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Draft Bidding Document for Works up to 4.00 M

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the
contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of, or
with a view to the execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by the executive engineer in
writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water
standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders,
made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial
and work-man-like manner and both as regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.
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Draft Bidding Document for Works up to 4.00 M

Clause - 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him
and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during
defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of
the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services from the original contractor to
cover any increase or decrease in quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract. .

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to
do them in the
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Draft Bidding Document for Works up to 4.00 M

(©)

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim
for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only
he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the additional work bear to the
original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval
of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

(€)

Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the
work or remove and replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the contractor.
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Draft Bidding Document for Works up to 4.00 M

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing

- present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining
such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or
facilities or related services at the premises and of personal injury and death which arise during and in consequence of
its performance of the contract. if any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation
of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if
these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably
settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising,
during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.
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Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed. .

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be
consumed/utilized on the work within a period of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable
for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its
final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of
recording the final measurements), the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months
from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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BILL OF QUANTITIES
(A) Description and rate of Items based on Composite Schedule of Rates.
n::' Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
b

AN A )

| /)
Amount TOTAL (a)

Amount to be added/deducted on the basis of

% above/below on the rates of CSR.
premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor Executive Engineer/Procuring Agency
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(B) Description and rate of ltems based on Market (Offered rates)
Iﬁ:‘ Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
J ) I
! D !
11
/i
Total (B) in words & figure :
Contractor Executive Engineer/Procuring Agency
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Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Executive Engineer/Procuring Agency
Sindh Public Procurement Regulatory Authority | www.spprasindh.gov.pk
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Page No.1

Construction of Mother & Child Centre and Maternity Home (05-Bedded) at

City & District Mirpurkhas. (1st: Phase) (Providing Int: W/S S/F & Ext: W/S
Drainage & Int: C.C Path)

Schedule-"B".
:;‘_ Items of Work. Qty: Rate. Unit. Amount.

Part (A) Building Schedule Item Int: C.C & Path

1 Execvation and foundation of building bridges and 480 -Cft: 317625 %-OCft: 1,525
other structure i/c dagbelling dressing and refilling
around the structure with excavated earth watering
and remming lead upto one chain and lift upto 5'ft(b)
In ordinary soil.
(S.I.No: 18(b) P-4)

2 Cement concrete brick or stone ballast 1-1/2" thick to 397 -Cft: 9416.28  %-Cft: 37,383
2" guze ratio 1:4:8.
(S.I.No: 4(b) P-14)

3 Pacca brick work in foundation and plinth in cement 300 -Cft: 11948.36  %-Cft: 35,845
sand mortor 1:6
(S.LNO;4 P-24)

4 Filling watering & remaining earth in floor with surplus 320 -Cft: 151250 %0-Cft: 484
earth from foundation lead upto one chain and lift upto
5'ft:
(S.I.No:21, P-04)

5 Borrowpit excavation undressed lead upto 100-ft: (a) 2,310 -Cft: 2117.50 %0-Cft: 4,891

~ Ordinary Soil. (S.I.No:03(a) P-01)

6 Extra lead for 6-miles. (S.I.No:01, P-01) (Schedule 2,310 -Cft: 771.96 %-Cft: 17,832
Carriage)

7 Cement concrete plain including placing compacting 240 -Cft: 14429.25 %-Cft: 34,630
and curing and washing stone aggregate without
shuttering ration 1:2:4.
(S.I.No:05, P-17)

8 Cement plaster 1:6 upto 20" height (b) 1/2" thick. 400 -Sft: 2206.60  %-Sft: 8,826
(S.1.No:13(b) P-58)

9 Cement plaster 3/8"thick upto 20"heigh ratio 1:4. 400 -Sft: 2197.52  %-Sft 8,790
(S.I.No:11(a) P-58)

10 Providing, laying RCC pipe & collar class ‘B’ and fixing 25 -Rft: 412.00 P.Rft: 10,300
in trench i/c cutting, fitting and jointing with maxphalt
composition and cement mortor (1:1) i/c testing with
water to a head of 22.5 meter or 75-ft (a) 450 mm
(18"dia). (P.H.E.S.I.No:02(a), P-1 5)

Total:- 160,506
Part (B) Internal Water Supply & S/ F.
1 PJF squatting type white glazed earthen ware w.c pan 10 -No: 5088.20  Each. 50,882

Shoaib Shafi

with i/c the cost of flushing cistern with internal fitting &
flush pipe with bend and making requisite number of
holes in walls plinth & floor for pipe connection &
making good in cement concrete 1:2:4. (a) W.C. pan
of not less than 23" clear opening between flashing
rims and 3 gallons flushing tank. (ii) With 4" dia white
glazed earthen ware trape & plastic thumble.
(S.1.No:01(a-ii) P-01)




Page No.2

Sr.

Items of Work.

Qty:

Rate.

Unit.

Amount.

10

1

(@)
12

C)

(b)
13

(a)
(b)
(©)

Shoaib Shafi

Providing & Fixing 24" x 18" lavatory basin in white
glazed earthan ware complete with & i/c the cost of
W.l or C.I cantiever brackets 6 inches built into wall,
painted white in two coast after a primary coat of red
lead paint, a pair of 1/2" dia rubber plug & chrome
plate, a pair of 1-1/4" dia malloable iron or c.p brass
traps malloable iron or brass union and making
requists number of hole in wall, plinth & floor for pipe
connection and makimng good in cement concrete
1:2;4 (Standard Pattern) (S.|.No:08 P-03)

Add extra for labour for providing & fixing of earthen
ware pedestal white or coloured glazed. (Foreign or
Equivalent) (S.1.No:09, P-03)

P/F in position nyloon connections complete with 1/2"
dia, brass stop cock with pair of bras nuts & lining
joints to nyloon connection. (S.1.No:23, P-06 )

Add extra labour for concealed G.I. Pipe & fittings i/c
making recess in the wall for Pipe & making good in
cement mortar etc complete. (i) 1/2" dia.

(S.1.No:02(i) P12)

S/F canceled stop cock of superior quality with C.P.
head 1/2" dia. (S.1.No:11(a) P-18)

S/F long bib cock of superior quality with C.P. head
1/2" dia. (S.1.No:13(a) P-19)

Supplying & fixing jet shower with rod of superior
quality single C.P. head 1/2" dia. (S.I.No:15, P-19)

S/F swan type pillar cock of superior quality single
C.P. head 1/2" dia. (S.1.No:16(a) P-19)

S/F Bath room accessories set (7-pieces) ilc towel
rod, brush holder, soap tray, shelf of approved quality
and design etc complete.

(S.I.No:22, P-19)

P/F steel sinks stainless local make complete with
cost iron or wrought iron brackets 6 inches built in
wall, 1-1/2" C.P. rubber plug chrome plated brass
chain, 1-1/2" C.P. brass waste, with 1-1/2" P.V.C.
waste pipe & making requisite number of holes in wall
& plinth & floor for pipe connection & making good in
C.C. 1:2:4. (a) Steel sink stainless sized 40" x 20"
local make. (Standard Pattern)

(S.I.No:19(a) P-06)

Steel sink stainless sized 33" x 18" local make.
(Standard Pattern)

Providing & fixing handle valve (China).

(S.1.No:05(i), P-17)

1/2" dia.

3/4" dia.

Providing, Laying UPVC Pipes of Class "D" fixing in
trench i/c cutting fitting and jointing with solvent

cement i/c testing with water to a head of 122 meter or
400 ft.(P.H.E.S.I.No:6, P-24)

13 mm (1/2" dia).
19 mm (3/4" dia).
25 mm (1" dia).

10 -No:

10

20

100

20

20

10

10

200
150
20

4253.90

938.47

44715

7.82

478.28

1109.46

1142.24

7985.30

8122.40

5712.30

200.42
271.92

12.00
19.00
27.00

Each.

Each.

Each.

P.Rft:

Each.

Each.

Each.

Each.

Each.

Each.

Each.
Each.

P.Rft:

P.Rft:

P.Rit:

42,539

9,385

8,943

782

9,566

22,189

9,138

7.953

81,224

5712

1,603
2,175

2,400
2,850
540
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Sr.
5 No:

Items of Work.

Qty:

Rate.

Unit. Amount.

(h)
M

(a)

(@

(a)
(b)
(c)

Shoaib Shafi

80 mm (3"dia).
100 mm (4" dia).

20 -Rft:
150 -Rft:

136.00
226.00

P.Rft: 2,720
P.Rft: 33,900

Total:-

294,501

Part (C) External Water Supply & Drainage.

Excavation for pipe line trenches and pits in soft soils
I/c timming and dressing side to true alignment and
shapes leveling of beds of trenches to correct level
and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer
Incharge providing fence guards lights flags and
temporary crossing for non vehicular traffic where
ever required lift upto 5ft: (1.52 m) and lead upto one
chain (30.50 m). (P.H.E.S.I.No:01, P-60)

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of B.B. in cement sand mortar
1:3 cement plastered 1:3, 1/2" thick, inside of walls
and 1" (25 mm) thick over benching and channel i/c
fixing C.I. manhole cover with frame of clear opening
1-1/2' x 1-1/2" (457 x 457 mm) of 1.75 Cwt. (88.9 kg)
embedded in plain C.C. 1:2:4 and fixing 1" (25 mm)
dia M.S. steps 6" (150 mm) wide projecting 4" (102
mm) from the face of wall at 12" (305 mm) C.C. duly
painted etc. complete as per standard specification
and drawing. (a) 4" to 12" dia 2' x 2' x 3"-6". (without
C.l cover) (P.H.E.S.I.No:01, P-46)

Refilling the excavation stuff in trenches 8" thick layer
i/lc watering ramming to full compaction etc complete.
(P.H.E.S.I.No:24, P-77)

R.C.C work i/c all labour & material except the cost of
steel reinforcement laid its labour and bending &
Binding wire also which will be paid Separately. This
Rare also includes all kind of form mould lifting
shuttering Curing rendering washing of Shingle (A)
R.C work in roof , Slab, beams colums rafts, lintels
and other structure member in situ or precast (i)
Ratio 1:2:4 90 Ibs: cement 2-Cft: sand 4 —Cft: shingle
1/8 to %"guage.(S.I No: 6(a) (i) P-17/18)

Precast reiforced cement concrete in colums beams
lintels stair cases, shelves etc. (i). Ratio. 1:2:4.

Fibrication of mild steel reinforcement for the cement
Concrete i/c cutting and bending laying in position
making joints and festeining 1 /¢ cost of binding
wire also includes removal of.rust from bars.(S.|
No:7(a)(b) P/ 11)

Tor Bars.

Providing, Laying UPVC Pipes of Class "D" fixing in
trench i/c cutting fitting and jointing with solvent
cement i/c testing with water to a head of 122 meter or
400 ft.(P.H.E.S..No:6, P-24)

13 mm (1/2" dia).
19 mm (3/4" dia).
25 mm (1" dia).

563 -Cft:

375 -Cft:

25 -Cft:

0.63 -Cwit:

100 -Rft:
150 -Rft:
20 -Rft:

3600.00

2524.25

2760.00

309.78

5001.70

12.00
19.00
27.00

%0-Cft: 2,027

Each. 20,194

%0-Cft: 1,035

P.Cit: 7,745

P.Cwit: 3,171

P.Rft: 1,200
P.Rft: 2,850
P.Rft: 540
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Sr.

No:

Items of Work. Qty:

Rate.

Unit.

Amount,

(h)
0
(k)
o

(@)
(b)

(a)
(b)

01

(a)
(b)
(c)

Shoaib Shafi

80 mm (3"dia). 20 -Rft:
100 mm (4" dia). - 50 -Rft:
150 mm (6" dia). 200 -Rft:
200 mm (8" dia). 20 -Rft:

136.00
226.00
483.00
737.00

P.Rft:
P.Rft:
P.Rft:
P.Rft:

2,720
11,300
86,600
14,740

Total:-

164,122

Part (D) Sokage Pit.

Excavation of well in dry upto 28" below ground land
and sporal of soil with in one chain.(in ordinary soil).
(S.I.No:01, P-92)

From 0’ to 5'ft: depth. 119 -Cft:
From 5' to 10'ft: depth. 119 -Cft:

Cement concrete brick or stone ballast 1-1/2" thick to 6 -Cft:
2" gauze ratio 1:5:10. (S.1.No:04(c) P-15)

Pacca brick work in foundation and plinth in (I-e) 111 -Cft:
cement sand mortor 1:6 (S.1.No:04(l-e), P-20)

R.C.C work including all labour and material except 21 -Cft:
the cost of steel reinforcement and its labour for
bending and binding which will be paid separately.
This rate also includes all kinds of forms moulds:
lifting shuttering curing rendering and finishing the
exposed surface (including screening and washing of
shingle) (a) R.C. work in roof slab, beams columns
rafts, lintels and other structural members laid in situ
or precast laid in position complete in all respects. (i)
Ratio 1:2:4 90 Lbs: cement 2-Cft: sand 4-Cft: shingle
1/8" to 1/4" guaze. (S.I.No:08, P-17)

Fabrication of mild steel reinforcement for cement
concrete including cutting bending laying in position
making joints and festeining including cost of binding
wire (also includes removal rust from bars) (a) Tor
bars.(S.I.No:08(b) P-16)

Tar Bar 0.84 -Cwt:
Mild Steel 0.42 -Cwit:

2247.58

2347.40

8694.95

11948.36

337.00

5001.70
4820.20

%0-Cft:

%0-Cft:

%-Cft:

%-Cft:

P-Cft:

P.Cwt:
P.Cwi:

267

279

522

13,263

7,077

4,201
2,024

Total:-

27,633

Part "E" Non Schedule Items.

P/F UPVC fitting of schedule 40(e) ASTM/d-1785
standrad ( AGM or Pak Arab make) with the cost of
breaking through walls and roof i/c jointing with PVC
salvent /JTG solution and fixing at any height / floor
using long lodder (UPVC FITTING (4" DIA)

4" dia Plug tea 10 -No:
4" diaY- tea 10 -No:

4" dia Plain bend tea 20 -No:

Each.

Each.

Each.
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. :; Items of Work. Qty: Rate. Unit. Amount.

(d) 4" dia Terminal Guard. 10 -No: Each.
(e) 4" dia Floor trap. 20 -No: Eaitn
() 4" dia Jubli Clamps. 30 -No: Each.
03 P/F UPVC fitting of schedule 40(e) ASTM/d-1785

standrad ( AGM or Pak Arab make) with the cost of

breaking through walls and roof i/c jointing with PVC

salvent /JTG solution and fixing at any height / floor

using long lodder (UPVC FITTING (3" DIA)
(a) 4"diaPlugtea 2 Na: Each
(b) 3"diaY-tea 2 -No: Each
(c) 3"dia Plain bend tea 2 -No: Each
(d) 3"dia Terminal Guard. 2 -No: Each
(e) 3"diaFloor trap. 2 -No: Each
() 3"dia Jubli Clamps. 2 -No: Each.
04 Providing UPVC Floor Trap Jali or top title size 6"x6" of

approved coloured and design as directed by the Engineer

incharge.
(a) Floor trap. 10 -No: Each.
05 Providing and fixing water pump 1/2 H.P single phase

220-vots. 1 -No: Each.
06 Boaring 2" dia. 60 -Rft: P.Rft:
07 Supplying & fixing Jalli Filter. 1 -No: Each.
08 Supplying & fixing Check Valve. 1 -No: Each.
09 Supplying and Fixing pressure pipe 1/2" dia. 50 -Ft: P-ft.
10 S/F foundation Marble Stone Size (2' x 1.5') for 1 -No: Each.

Scheme

Total:-
GENERAL ABSTRACT.
1 Part (A) Building Schedule Item Int: C.C & Path RS:- 160,506
2 Part (B) Internal Water Supply & S/ F. RS:- 294,501
3 Part (C) External Water Supply & Drainage. RS:- 164,122
4 Part (D) Sokage Pit. RS:- 27,633
5 Part"E" Non Schedule Items. RS:-
G. TOTAL :-

Shoaib Shafi
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Sr.

No:

Items of Work. Qty: Rate. Unit. Amount.

NOTE:-

1)
2)
3)
4)
5)
8)

7

Shoaib Shafi

Only hill sand will be used.

Premium on non schedule item will not be allowed.

Cartage of any item either supplied y the Department if the contractor will be not allowed.

Water arrangement will be made by the contractor at his own risk and cost.

Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders.

Item / Quantities / Rates and Amount are estimates provisional and will be corrected in accordance to the
Detail Working estimate sanctioned by competent authority. i

The Material used in the work or finished project can be got tested from any approved lab: as the direction by

Engineer In charge or his representative and all the expenses in this connection with such testing shall be
borne by the contractor executively.

Contractor Executive Engineer
Buildings Division
Mirpurkhas




Bidding Documents NIT No 120.xds

(For Contract Costing Upto Rs.4.00 Million)

Name of Work :- 2 Construction of Engineering Office Complex at
District  Mirpurkhas. (Providing External
Development & Revenue Component)

Issued to Mr. / MJs.

DR. No. Dated:

Tender Fee Amount. Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate / Unit Price for unit rates in a Bill of Quantities) type of contract.
The main text refers to admeasurements contract.

Masood Ahmed



Draft Bidding Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk



Draft Bidding Documen;_fpr Worksupto 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk -




Bidding Documents NIT No 120.xls

Draft Bidding Document for Works up to 4.00 M

Tell # 0233-9290047
Sr. No.02

(a).

(b).

(c).

(d).

(e).

(f)-

(9)-

(h).

Name of Procuring Agency :-

Brief Description of Works :-

Procuring Agency's Address :-

Estimated Cost :-

Amount of Bid Security :-

Period of Bid Validity (Days) :-

Security Deposit :- (including Bid
Security)

Percentage, if any, to be Deducted
from Bills.

NIT No.TC/G-55/ 120

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents)

Executive Engineer, Buildings Division Mirpurkhas.

2 Construction of Engineering Office Complex at District

Mirpurkhas. (Providing External Development & Revenue
Component)

Near APWA Girls High School M.A. Jinnah Road Mirpurkhas.
Rs. 0.9700 (M)

Rs. 0.0485 (M) (Fill in lump sum amount or in %age of Bid
Amount / Estimated Cost, but not exceeding 5%)

90-Days. (Not more than Ninty days).

Rs.  0.0873 (M) (in %age of Bid Amount / Estimate Cost equal to
10%)

(i). Deadline for Submission of Bids 08-03-2018 (01:00 PM)
alongwith time :- (1st:
Attempt)
(). Venue, Time and Date of Bid 09-03-2018 (01:00 PM)
Opening :- (1st:
Attempt)
(k). Time for Completion form written 24-Months
order of commence :-
(). Liquidity Damages :- - (0.05 of Estimated Cost or Bid Cost per day of
delay, but total not exceeding 10%)
(m). Deposit Receipt No. Date Amount Rs. i
(Executive Engineer / Authority issuing bidding documents).
Sindh Public Procurement Regulatory Authority | www.spprasindh.gov.pk
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Bidding Documents NIT No 1030.xs

Draft Bidding Document for Works up to 4.00 M

Conditions of Contract

Clause - 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for
work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned
from the date on which the order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day
stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect
the contractor’s liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any
other cause.

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not

paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (jii) and (iv) above;
(i) to finalize the work by measuring the work done by the contractor.
Sindh Public Procurement Regulatory Authority | www spprasindh.gov.pk
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Draft Bidding Document for Works up to 4.00 M

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the
contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of, or
with a view to the execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by the executive engineer in
writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water
standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders,
made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial
and work-man-like manner and both as regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Sindh Public Procurement Regulatory Authority | www.spprasindh.gov.pk - EEEg
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Draft Bidding Document for Works up to 4.00 M

Clause - 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him
and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during
defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of
the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)

(8)

Agency may issue a Variation Order for procurement of works, physical services from the original contractor to
cover any increase or decrease in quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to
do them in the

Sindh Public Procurement Regulatory Authority | www spprasindh.gov.pk
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Draft Bidding Document for Works up to 4.00 M

(€)

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim
for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only
he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the additional work bear to the
original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval
of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the
work or remove and replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the contractor.
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Draft Bidding Document for Works up to 4.00 M

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining
such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or
facilities or related services at the premises and of personal injury and death which arise during and in consequence of
its performance of the contract. if any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation
of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if
these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably
settled between the parties,-, the decision of the Superintending Engineer of the circle/officer/one grade higher to
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising,
during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be
consumed/utilized on the work within a period of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable
for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its
final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of
recording the final measurements), the defects notice period has also passed and the Engineer has cerlified that all
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months
from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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BILL OF QUANTITIES
(A) Description and rate of ltems based on Composite Schedule of Rates.
Il'::n Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
D
J Gl 120
D
U /i
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis of
premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor Executive Engineer/Procuring Agency
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(B)

Description and rate of Items based on Market (Offered rates)

l::' Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
J ST I e
(ol D !
| /4
= Total (B) in words & figure :
Contractor Executive Engineer/Procuring Agency
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Summary of Bill of Quantities.

Cost of Bid Amount
1. (A) Cost based on Composite Schedule of Rates.

7,
G
2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B) @

Contractor Executive Engineer/Procuring Agency
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Rkt (Thoredn)

(6

Page Mo 1

Construction of Engineering Office Complex at District Mirpurkhas.(Prv:

Sr.
- No:

Ext: Dev: & Rev: Comonent)

Schedule "B".

ltems of Work.

Qty:

Rate.

Unit.

Amount.

(%)

(a)
10

1

Shoeaib Shal

Part (A) Main Buildings

Lxecvation and foundation of building bridges and
other structure i/c dagbelling dressing and refilling
around the structure with  excavated earth watering
and remming lead upto one chain and lift upto 5'ft(b)
In ordinary soil (S | No® 18(b) P-4)

Cement concrete brick or stone ballast 1-1/2" thick to
2" gaure ralio 1510 (8 1 No:04(c) P-15)

Filing watenng & remaining earth in floor with surplus
earth from foundation lead upto one chain and lift upto
51t

(S1No21, P.04)

Filling, watnring & ramming earth under floor with new
earth {excavated from oul side) lead upto one chain
and lift upto 5 ft: (S 1.No:22, P-04)

bxira lead for 03-miles (S1No: |, P- ) (Schedule
Carriage)

Providng and laying lopping cement concrete 1:2:4
including surface finishing and dividing into panels. (a)
2" thick topping (S |.No:16(a), P-42)

Pacca brick woik in foundation and plinth in cement
sand mortar 1:6 (S.1.NO:4 P-24)

R.C.C work including all labour and material except
the cost of steel reinforcement for bending and
binding which will be paid separately this rate also
includes all kinds of forms mould lifting shuttering
cuning and washing of shingle(”) R.C work including
roofslab, beams colums .rafls lintels and other
structure member laid in situ or precast and lead in
position in all respect ratio 1:2:4 90 Ibs: cementy 2-cft:
sand 4-cft: shingle 1/8" to %" inch quaze.

(S No 6, P-15)

Fabrication of mild steel reinforcement for cement
concrele including cutting bending laying in position
making joints and festeining incliding cost of binding
wire (also includes remaoval rust from bars) (8) Tor
bars (S | No 08(b) P-16)

Tar Bar

PIL tiles glazed 6" x 68" x 1/4" on floor or wall facing i
required coloured and patlern of STILE specification
jointed in while cement and pigment over a base of
172 gray cement mortor 3/4" thick /e washing and
filing of joinis wiih slurry of white cement and pigment
o desired shape with finishing, cleaning and cost of
wax polish etc. complete ifc culting tiles to proper
profile. (S1 No:60, P-47)

Cemenl concrele plain including placing compacting,
fimnishing and curning, complete i/c screening and
washing stone aggregate without shuttering. (f) Ratio
124 (5.1 Mo:0h(h, P-16)

592

407

1,701

1,701

667

4512 -Cwtl
30 -Sft

-Cft.

-Cft:

-Cft:

-Cft:

-Sft

-Cft.

-Cft:

96 -Cft

3176.25

£654.95

1512.50

3630.00

579 41

3275.50

11948.36

337

5001.70

30508.77

14429 25

%-0Cft:

%-CHt:

%0-CHt:

%0-Cit:

%-Cft:

%-SHt:

%-Cft:

p-Cft

P.Cwt:
%-Sft:

%-CH-

1,880

35,388

597

§,856

21,848

13,880

253.424

225,877
9,153

13,852




Schedula 'B' NIT No. 120.xis Page No.2
Sr. "
No: Items of Work. Qty: Rate. Unit. Amount.
12 PIF cement paving blocks flooring having size of 197 168 -Sft: 248.17 P.Sft: 41,693
x 97 x 80 (mm)of city / quddra / cobble shape with
pigmented having strength b/w 5000 psi to 8500 psi
i/c filling the joints with hill sand and laying in specified
manner / patter and design etc. complete. (S.I.No.74,
P-50) )
13 Laying white marble flooring fine dressed on the 567 -Sft: 567.48 P.Sft: 321,761
surface without winding set in lime mortar 1:2 ilc
rubbing in polishing of joint. (a) 3/4" thick flooring.
(S.1.No:28(a) P-43)
Total:- 955,284

NOTE:-

1)
2)
3)
4)
5)
6)

7

Shoaib Shafi

Only hill sand will be used.
Premium on non schedule item will not be allowed.

Cartage of any item either supplied y the Department if the contractor will be not allowed.

Water arrangement will be made by the contractor at his own risk and cost.
Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders.

Item / Quantities / Rates and Amount are estimates provisional and will be corrected in accordance to the Detail

Working estimate sanctioned by competent authority.

The Material used in the work or finished project can be got tested from any approved lab: as the direction by
Engineer In charge or his representative and all the expenses in this connection with such testing shall be borne

by the contractor executively.

Contractor

- —

Executive Engineer
Buildings Division

Mirpurkhas




Bidding Documen ts NIT No 120.xls

(For Contract Costing Upto Rs.4.00 Million)

Name of Work :- 3 Construction of BHU at Village Sawan Pitafi,
Taluka Digri. District Mirpurkhas (Providing
Int: & Ext: W/S & S/F and Drainage, C.C. Path
of.Cat: Illrd: Bungalow 01-No & Type Vth Qtr
02-Nos)

Issued to Mr. / MJs.

DR. No. Dated:

Tender Fee Amount. Rs.

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate / Unit Price for unit rates in a Bill of Quantities) type of contract.
The main text refers to admeasurements contract.

Masood Ahmed



Draft Bidding Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and ~
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in ~
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

& Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected. ¥

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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Tell # 0233-9290047
Sr. No.03

(a).

(b).

(c).

(d).

(e).

Name of Procuring Agency :-

Brief Description of Works :-

Procuring Agency's Address :-

Estimated Cost :-

Amount of Bid Security :-

NIT No.TC/G-55/ 120

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents)

Executive Engineer, Buildings Division Mirpurkhas.

3 Construction of BHU at Village Sawan Pitafi, Taluka Digri. District

Mirpurkhas (Providing Int: & Ext: W/S & S/F and Drainage, C.C.
Path of.Cat: llird: Bungalow 01-No & Type Vth Qtr 02-Nos)

Near APWA Girls High School M.A. Jinnah Road Mirpurkhas.

Rs.  0.7500 (M)

Rs. 0.0375 (M) (Fill in lump sum amount or in %age of Bid
Amount / Estimated Cost, but not exceeding 5%)

(f). Period of Bid Validity (Days) :- 90-Days. (Not more than Ninty days).
(g). Security Deposit :- (including Bid Rs. 0.0675 (M) (in %age of Bid Amount / Estimate Cost equal to
Security) 10%)
(h). Percentage, if any, to be Deducted --
from Bills.
(i). Deadline for Submission of Bids 08-03-2018 (01:00 PM)
alongwith time :- (1st:
Attempt)
(j). Venue, Time and Date of Bid 09-03-2018 (01:00 PM)
Opening :- (1st:
Attempt)
(k). Time for Completion form written 12-Months
order of commence :-
(I). Liquidity Damages :- - (0.05 of Estimated Cost or Bid Cost per day of
delay, but total not exceeding 10%)
(m). Deposit Receipt No. Date Amount Rs.
(Executive Engineer / Authority issuing bidding documents).
Sindh Public Procurement Regulatory Authority | www.spprasindh.gov.pk
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Conditions of Contract

Clause - 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any
portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-
charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for
work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time
allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned
from the date on which the order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day
stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount
of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency
may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect
the contractor’s liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious iliness or death of the contractor or any
other cause.

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not

paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
(ii) to finalize the work by measuring the work done by the contractor.
Sindh Public Procurement Regulatory Authority | www.spprasindh.gov.pk B 5 |
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(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the
contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of, or
with a view to the execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in
writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all
parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no
compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water
standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the
date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer
in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders,
made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause —-6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial
and work-man-like manner and both as regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitied at his own expense to make or cause to be made
copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause - 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may
justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the
bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his
authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-
charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers
due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him
and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from
recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during
defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of
the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-
charge may make payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services from the original contractor to
cover any increase or decrease in quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject
to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to
do them in the
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()

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim
for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the
quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only
he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the additional work bear to the
original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then
Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval
of Superintending Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability
period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice
of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the
work or remove and replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the contractor.
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Draft Bidding Document for Works up to 4.00 M

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and the
contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of
the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than
five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready
for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining
such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the
same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or
facilities or related services at the premises and of personal injury and death which arise during and in consequence of
its performance of the contract. if any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the
expenses from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and
also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take
necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the site. Compensation
of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise
provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the
Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he
shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if
these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably
settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to
awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of
workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in
any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising,
during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be
given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures
and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the
contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred
from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as
aforesaid except for any sum actually realized by the sale thereof.
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Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be
consumed/utilized on the work within a period of three months from the date of issue of secured
advance and definitely not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable
for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should
be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its
final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of
recording the final measurements), the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a
contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months
from the date on which the work is completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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BILL OF QUANTITIES
(A) Description and rate of Items based on Composite Schedule of Rates.
It::' Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
/D

ORI T T bl

\ 4
Amount TOTAL (a)
mmemeemnnenenemnenes %o abOve/below on the rates of CSR. Amount to be added/deducted on the basis of

premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor Executive Engineer/Procuring Agency
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(B)

Description and rate of ltems based on Market (Offered rates)

l::‘ Quantities Description of item to be executed at site. Rate Unit Amount in Rupees.
1 2 3 4 5 6
)0 s e
iRl D !
Al
U /
Total (B) in words & figure :

Contractor Executive Engineer/Procuring Agency
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Summary of Bill of Quantities.

Cost of Bid Amount

Cost based on Composite Schedule of Rates. @

2

2
)

1. (A)

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Executive Engineer/Procuring Agency
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@

Construction of Basic Health Unit at Village Sawan Pitafi, Taluka Digri. District Mirpurkhas
(Cat: iiird Bungalow 01 Nos Type Vth Qtr 02 Nos):(Pro: Int: W/S, S/F and Ext: Development
W/S and Drainage C.C & Path, & Remaining Work

Schedule "B".

Sr.

No:

Items of Work.

Qty: Rate. Unit. Amount.

1

(a)

(A)

(A)

10

11

Part "A" Buildings Schedule Items

Providing and laying topping cement concrete 1:2:4
including surface finishing and dividing into panels. .
(S.I.No:16, P-47)

1-1/2" thick topping

Two coat of bitumen laid hot using 34 Ibs: %-Sft: over
roof and blinded with sand at one Cft: per %St
(S.I.No:13, P-41)

First class deodar wood wrought, joinery in doors and
windows etc, fixed in position i/c chowkats hold fasts
hinges, aldrops iron tower bolts,” chocks cleats,
handles and cords with hooks, etc. Deodar panelled
or panelled and glazed or fully glazed

(S.I.No:07(b) P-65)

1-3/4" thick (Only shutter )

Painting old surface. (c) Painting doors and windows
any type 02-coats.
(S.I.No:04(c-ii) P-68)

First class deodar wood wrought joinery work in wire
guaze door and windows with 22 SW.G. Galvanized
wire guaze 144 mesh per square inch iron fittings
complete.

(S.I.No:14(a), P-5

3/4" thick Wire guaze.

Preparing surface and painting sashes fan light
glazed or guazed door any windows any type (ilc
edge) 3-coats. (S.1.No:05(c) P-76)

Primary coat of chalk under distemper.

(S..No:23, P-58)

Distempering on wall 3-coat.

(S..No:24 (c), P-53)

S/F in position iron steel grill of %4"x3/4"xsize flat iron

of approved design i/c painting 3-coats etc complete
(wt: not to be less than 3.7 Ibs:/sq:ft: (S.1.NO;26 P-97)

Pacca brick work in ground floor in cement sand
mortor 1:6. (S..NO;5 P-25)

R.C.C work including all labour and material except
the cost of steel reinforcement for bending and
binding which will be paid separately. this rate also
includes all kinds of forms mould lifting shuttering
curing and washing of shingle(A) R.C work including
roofslab,beams colums rafts lintels and other
structure member laid in situ or precast and lead in
position in all respect ratio 1:2:4 90 |bs: cementy 2-cft:
sand 4-cft: shingle 1/8" to 4" inch guaze. (SI.NO;6 P-
17)

Shoaib Shafi

1,848 -Sft:
1,848 -Sft.

1115.18
431.21

%-Sit:
%-Sft:

20,609
7,969

379 228.38 P.Sft: 86,556

930 978.95 %-Sft: 9,104

188
188

61.33
584.54

P.Sft:
%-St:

11,530
1,099

6,257 58.85 %-Sft: 3,682

6,257 263.51 %-Sft: 16,488

314 115.47 P.Sft: 36,258

88 4246.30  %-Cft: 3,737

137 114.00 P.Cft: 15,618
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Sr.

No:

Items of Work.

Qty:

Rate.

Unit.

Amount.

12

@)
13

14

15

16

Fabrication of mild steel reinforcement for cement
concrete including cutting bending laying in position
making joints and festeining including cost of binding
wire (also includes removal rust from bars).
(S.LNO;7(A)(B)P-20)

Tor bars.

Cement plaster 1:6 upto 20" height (b) 1/2" thick.
(S.I.No:13(b) P-58)

Cement plaster 3/8"thick upto 20"heigh ratio 1:4.
(S..No:11(a) P-58)

Laying floor of approved coloured glazed tiles 1/4"
thick laid in situ cement and pigment on a bed or %"
thick cement mortor ratio 1:2.

(S.1.No:25, P-49)

Glazed tiles dado %" thick laid in cement pigment over
1:2 cement sand mortor %"thick cement concrete 1:2
(S.1.No:38, P-50)

7.02
486

486

64

32

-Cwit:

-Sft:

2772.55
2206.60

2197.52

27747.06

28299.30

P.Cwt:
%-Sft:

%-Sft:

%-St:

%-St:

19,467
10,724

10,680

17,758

9,056

Total:-

280,334

Part (B) Internal Water Supply & S/F.

P/F squatting type white glazed earthen ware w.c pan
with i/c the cost of flushing cistern with internal fitting &
flush pipe with bend and making requisite number of
holes in walls plinth & floor for pipe connection &
making good in cement concrete 1:2:4. (a) W.C. pan
of not less than 23" clear opening between flashing
rims and 3 gallons flushing tank. (i) With 4" dia white
glazed earthen ware trape & plastic thumble.
(S.1.No:01(a-ii) P-01)

Providing & Fixing 24" x 18" lavatory basin in white
glazed earthan ware complete with & i/c the cost of
W.I or C.| cantiever brackets 6 inches built into wall,
painted white in two coast after a primary coat of red
lead paint, a pair of 1/2" dia rubber plug & chrome
plate, a pair of 1-1/4" dia malloable iron or c.p brass
traps malloable iron or brass union and making
requists number of hole in wall, plinth & floor for pipe
connection and makimng good in cement concrete
1:2;4 (Standard Pattern) (S.|.No:08 P-03)

Add extra for labour for providing & fixing of earthen
ware pedestal white or coloured glazed. (Foreign or
Equivalent) (S.1.No:08, P-03)

P/F in position nyloon connections complete with 1/2°
dia, brass stop cock with pair of bras nuts & lining
joints to nyloon connection. (S.I.No:23, P-08 )

Add extra labour for concealed G.I. Pipe & fittings i/c
making recess in the wall for Pipe & making good in
cement mortar etc complete. (i) 1/2" dia.

(S.1.No:02(i) P12)

S/F canceled stop cock of superior quality with C.P.
head 1/2" dia. (S..No:11(a) P-18)

S/F long bib cock of superior quality with C.P. head
1/2" dia. (S.1.No:13(a) P-19)
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5

10

80

15

13

-No:

-Rft:

5088.20

4253.90

938.47

44715

7.82

478.28

1109.46

Each.

Each.

Each.

Each,

P.Rft:

Each.

Each.

25,441

21,270

4,692

4472

626

7174

14,423
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Sr.

No:

Items of Work. Qty:

Rate.

Unit.

Amount.

10

1

(a)
12

(@)
(b)
13

(@
(b)
(c)
(h)
@

Supplying & fixing jet shower with rod of superior 5
quality single C.P. head 1/2" dia. (S.I.No:15, P-19)

S/F swan type pillar cock of superior quality single 5
C.P. head 1/2" dia. (S..No:16(a) P-19)

S/F Bath room accessories set (7-pieces) i/c towel 5
rod, brush holder, soap tray, shelf of approved quality

and design etc complete. (S.1.No:22, P-19)

P/F steel sinks stainless local make complete with

cost iron or wrought iron brackets 6 inches built in

wall, 1-1/2" C.P. rubber plug chrome plated brass

chain, 1-1/2" C.P. brass waste, with 1-1/2" P.V.C.

waste pipe & making requisite number of holes in wall

& plinth & floor for pipe connection & making good in

C.C. 1:2:4. (a) Steel sink stainless sized 40" x 20"

local make. (Standard Pattern)

(S.1.No:19(a) P-06)

Steel sink stainless sized 33" x 18" local make. 3
(Standard Pattern)

Providing & fixing handle valve (China).(S.l.No:05(i), P-
17)

1/2" dia.

3/4" dia.

Providing, Laying UPVC Pipes of Class "D" fixing in
trench i/c cutting fitting and jointing with solvent

cement i/c testing with water to a head of 122 meter or
400' ft.(P.H.E.S.1.No:6, P-24)

13 mm (172" dia). 100
19 mm (3/4" dia). 100
25 mm (1" dia). 20
80 mm (3"dia). ‘ 20
100 mm (4" dia). 50

-No:

-No:

-No:

114224

795.30

8122.40

5712.30

200.42
271.92

12.00

19.00

27.00
136.00
226.00

Each.

Each.

Each.

Each.

Each.
Each.

P.Rft:
P.Rft:
P.Rft:
P.Rft:
P.Rft:

5,711
3,977

40,612

17,137

1,603
2,175

1,200
1,900
540
2,720
11,300

Total:-

166,973

Part (C) External Water Supply & Drainage.

Excavation for pipe line trenches and pits in soft soils 450
I/c trimming and dressing side to true alignment and

shapes leveling of beds of trenches to correct level

and grade, cutting joint holes and disposal of surplus

earth within a one chain as directed by Engineer

Incharge providing fence guards lights flags and

temporary crossing for non vehicular traffic where

ever required lift upto 5ft: (1.52 m) and lead upto one

chain (30.50 m). (P.H.E.S.I.No:01, P-60)

Constructing manhole or inspection chamber for the 6
required diameter of circular sewer and 3'-6" (1067
mm) depth with walls of B.B. in cement sand mortar
1.3 cement plastered 1:3, 1/2" thick, inside of walls
and 1" (256 mm) thick over benching and channel ilc
fixing C.I. manhole cover with frame of clear opening
1-1/2' x 1-1/2' (457 x 457 mm) of 1.75 Cwt. (88.9 kg)
embedded in plain C.C. 1:2:4 and fixing 1" (25 mm)
dia M.S. steps 6" (150 mm) wide projecting 4" (102
mm) from the face of wall at 12" (305 mm) C.C. duly
painted etc. complete as per standard specification
and drawing. (a) 4" to 12" dia 2' x 2' x 3'-6". (without
C.l cover) (P.H.E.S.1.No:01, P-46)
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3600.00

252425

%0-Cft:

Each.

1,620

15,146
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Sr.

No:

Items of Work.

Qty:

Rate.

Unit.

Amount.

(@

(@)

(@)
(b)
()
(h)
(i)
(k)
0

01

(@
(b)
()
(d)
(e)
®

(a)

Refilling the excavation stuff in trenches 6" thick layer
i/lc watering ramming to full compaction etc complete.
(P.H.E.S.I.No:24, P-77)

R.C.C work i/c all labour & material except the cost of
steel reinforcement laid its labour and bending &
Binding wire also which will be paid Separately. This
Rare also includes all kind of form mould lifting
shuttering Curing rendering washing of Shingle (A)
R.C work in roof , Slab, beams colums rafts, lintels
and other structure member in situ or precast (i)
Ratio 1:2:4 90 Ibs: cement 2-Cft: sand 4 —-Cft: shingle
1/8 to %4"guage.(S.| No: 6(a) (i) P-17/18)

Precast reiforced cement concrete in colums beams
lintels stair cases, shelves etc. (i). Ratio. 1:2:4.

Fibrication of mild steel reinforcement for the cement
Concrete i/c cutting and bending laying in position
making joints and festeining | / ¢ cost of binding
wire also includes removal of rust from bars.(S.|
No:7(a)(b) P/ 11)

Tor Bars.

Providing, Laying UPVC Pipes of Class "D" fixing in
trench i/c cutting fitting and jointing with solvent
cement i/c testing with water to a head of 122 meter or
400' ft.(P.H.E.S.I.No:6, P-24)

13 mm (1/2" dia).
19 mm (3/4" dia).
25 mm (1" dia).

80 mm (3"dia).

100 mm (4" dia).
150 mm (6" dia).
200 mm (8" dia).

Part "D" Non Schedule Items.

P/F UPVC fitting of schedule 40(e) ASTM/d-1785
standrad ( AGM or Pak Arab make) with the cost of
breaking through walls and roof i/c jointing with PVC
salvent /JTG solution and fixing at any height / floor
using long lodder (UPVC FITTING (4" DIA)

4" dia Plug tea

4" diaY- tea

4" dia Plain bend tea
4" dia Terminal Guard.
4" dia Floor trap.

4" dia Jubli Clamps.

P/F UPVC fitting of schedule 40(e) ASTM/d-1785
standrad ( AGM or Pak Arab make) with the cost of
breaking through walls and roof i/c jointing with PVC
salvent /JTG solution and fixing at any height / floor
using long lodder (UPVC FITTING (3" DIA)

4" dia Plug tea

Shoaib Shafi

300

18

0.47

50
200
20
20
50
200
20

-Cft:

-Cft:

-Cwt:

2760.00 %0-Cft:

309.78

5001.70

12.00

19.00
27.00
136.00
226.00
483.00
737.00

P.Cft:

P.Cwt:

P.Rft:
P.Rft:
P.Rit:
P.Rft:

P.Rft:
P.Rft:
P.Rft:

828

5,576

2,367

600
3,800
540
2,720
11,300
96,600
14,740

Total:-

155,837

Each.
Each.
Each.
Each.
Each.
Each.

Each.
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Sr.
N;‘ Items of Work. Qty: Rate. Unit. Amount.
(b) 3"diaY-tea 2 -No: Each.
(c) 3"dia Plain bend tea 2 -No: Each.
(d) 3" dia Terminal Guard. - 2 -No Each.
(e) 3"dia Floor trap. 2 -No: Each.
(f) 3" dia Jubli Clamps. 2 -No: Each.
04 Providing UPVC Floor Trap Jali or top title size 6"x6" of

approved coloured and design as directed by the Engineer

incharge.
(a) Floor trap. 10 -No: Each.
05 Providing and fixing water pump 1/2 H.P single phase .

220-vots. L
06 Boaring 2" dia. 60 -Rft: P.Rft:
07 Supplying & fixing Jalli Filter. 1 -No: Each.
08 Supplying & fixing Check Valve. 1 -No: Each.
08 Supplying and Fixing pressure pipe 1/2" dia. 50 -Ft: P-ft.
10 S/F foundation Marble Stone Size (2' x 1.5') for 1 -No: Each.

Scheme

Total:-
GENERAL ABSTRACT.
1 Part"A" Buildings Schedule ltems RS:- 280,334
2 Part (B) Internal Water Supply & S/F. RS:- 166,973
3 Part (C) External Water Supply & Drainage. RS:- 155,837
4 Part"D" Non Schedule Items. RS:-
G. TOTAL :-
NOTE:-

1)  Only hill sand will be used.

2) Premium on non schedule item will not be allowed.

3) Cartage of any item either supplied y the Department if the contractor will be not allowed.

4) Water arrangement will be made by the contractor at his own risk and cost. -

5) Income tax at 7.50% will be deducted from each bill of the contractor as per out standing orders.

6) Item / Quantities / Rates and Amount are estimates provisional and will be corrected in accordance to the Detail
Working estimate sanctioned by competent authority.

7) The Material used in the work or finished project can be got tested from any approved lab: as the direction by
Engineer In charge or his representative and all the expenses in this connection with such testing shall be borne
by the contractor executively.

Contractor Executive Engineer
Buildings Division
Mirpurkhas
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