



OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU
NO: TC/G-55/XEN/DADU/52 OF 2018
Dated: 15 / 02 / 2018

To,

The Director Information,
(Advts) Public Relation Department,
Government of Sindh,
96- Old Sindh Secretariat,
Karachi.

SUBJECT: PUBLICATION OF TENDER NOTICE.

Kindly arrange to publish the enclosed Tender Notice in
Leading Newspapers Daily Sindhi, Urdu & English.

It is further certified that sufficient funds to meet the
advertisement bill are available and the payment would be made on receipt
of bill from your office.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

SPPRA INWARD DIARY
NO : 5923
DATED : 16-02-2018



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

Ph: 025-9200284

NO.TC/G-55/XEN/DADU/ 52 of 2018

Dated: 15-02-2018

NOTICE INVITING TENDERS

Sealed Tenders / Bidding Documents are invited from the interested contractors /firms /companies /agencies under SPPRA Rules 2010 (Amended 2013) for following works.

LIST OF WORKS

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
ADP PROGRAMME 2017-18					
1	Construction of Paving Block / CC Block & Drain from Ali Hyder House to Mohbat Babar House i/c 3' Span Culvert	2.000	2%	2000	15 Months
2	Construction of road from Mindho Machi to Paryal Birmani mile 0/0-0/2	3.000	2%	3000	15 Months
3	Construction of road from Jhalo road to Dargah Garbie Gul mile 0/0-0/2	3.000	2%	3000	15 Months
4	Construction of Paving Block, CC Block & Drain at village Nau Lakho	2.500	2%	2000	15 Months
5	Construction of Paving Block & Drain from Haroon House to Channa house & Asghar Bhand Otaq to Guddu Hingoro House via Primary School Manzoorabad Muhalla Dadu	3.777	2%	3000	15 Months
6	Construction of road from village Aliabad Khushik to Graveyard mile 0/0-0/2+86'	3.000	2%	3000	15 Months
7	Construction of road from Ali Shah road to Imam Bux Bhand mile 0/0-0/5	7.200	2%	3000	15 Months
8	Construction of road for Sher Shah Soori (Ali Shah) road to Babal Shah Mile 0/0-0/2	3.023	2%	3000	15 Months
9	Construction of road from Ameenani to Muhammad Pattani Mallah i/c Link Graveyard mile 0/0-0/5	3.000	2%	3000	15 Months
10	Improvement of road from Dadu Jhallo road to Misri Khan Solangi & Jaro Khan Machi mile 0/0-0/4	3.000	2%	3000	15 Months
11	Construction of Paving Block, CC Block and Drain at village Aminani	2.500	2%	2000	15 Months
12	Construction of Paving Block, CC Block & Drain at Village Dhootra Panhwar	2.500	2%	2000	15 Months
13	Construction of Paving Block & Drain in Muhalla Bashir Jatoi & Muhalla Alam Khan Jatoi	2.000	2%	2000	15 Months
14	Construction of Paving Block / CC Block & Drain in Muhalla Dhani Bux Chajro @ village Jhallo U/C Siyal	3.000	2%	3000	15 Months
15	Construction of Paving Block / CC Block & Drain at village Sarwar Mastoi, Uris Mastoi at Duabo	2.000	2%	2000	15 Months
16	Construction of Paving Block & Drain at village Bilawal Bhand	1.000	2%	1000	15 Months
17	Construction of road for village Ashrif Leghari, 3' Span Culvert @ village Haji Muhammad Uris Leghari	1.000	2%	1000	15 Months
18	Construction of Paving Block & Drain at village Paroo jo Khooh Muhabat Jalbani and Mukhtiar Nagar	2.500	2%	2000	15 Months
19	Construction of Paving Block & Drain Wadero Koro Khan Panhwar	2.500	2%	2000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
20	Construction of CC Block / Paving & Drain at village Meenhon Khan Bhand	2.500	2%	2000	15 Months
21	Construction of Paving & Drain at village Bachal Bouk & Allan Lakho	2.500	2%	2000	15 Months
22	Construction of Paving Block & Drain at Village Bachal Bouk Muhalla Hafiz Zamir Ahmed	1.000	2%	1000	15 Months
23	Construction of Paving Block / Drain & 3' Span Culvert at Village Samtani Wadero Abbas Pirzado House	1.000	2%	1000	15 Months
24	Construction of CC Block / Paving Block at village Hamal Khan Shahani	2.000	2%	2000	15 Months
25	Construction of CC Block & Retaining Wall at village Sajawal Alkhani	2.000	2%	2000	15 Months
26	Construction of Paving Block & Drain at village Murad Jamali	2.500	2%	2000	15 Months
27	Construction of CC Block at Gorakh road to Sardar Dur Muhammad Khan Bozdar House and Deep Hand Pumps Taluka Johi	3.000	2%	3000	15 Months
28	Construction of CC block / Paving Block & Drain at village Sawro	2.000	2%	2000	15 Months
29	Construction of CC block / Paving Block & Drain at village Mushtaq Jamali	2.000	2%	2000	15 Months
30	Construction of road from Shah Panjo to Daud Dero road to village Bux Lakhia mile 0/2-0/3+440'	4.000	2%	3000	15 Months
31	Construction of road from Bahawalpur F.P Bund road to village Dhani Bux Jamali mile 0/0-0/2	3.132	2%	3000	15 Months
32	Construction of road from Asim ji Landhi to village Bhai Khan Pahore mile 0/0-0/1+440'	2.500	2%	2000	15 Months
33	Construction of Paving Block and Drain at village Butra Panhwar	2.000	2%	2000	15 Months
34	Construction of road from Phulji Thariri road to Ismail Mistakani Jamali mile 0/0-0/1	1.570	2%	1000	15 Months
35	Construction of road from Phulji Thariri road Meenhon Khan Panjabi mile 0/3+330-0/5	2.322	2%	2000	15 Months
36	Construction of Paving Block and Drain at village Ghazi Khan Jamali	2.000	2%	2000	15 Months
37	Construction of road from Indus Highway to village Haji Zehri Jamali mile 0/0-0/1+330'	2.311	2%	2000	15 Months
38	Construction of road from Jumo Laghari road to AK Solangi mile 0/0-0/3+330'	5.000	2%	3000	15 Months
39	Construction of road from Hur Camp road to village Adam Panhwar mile 0/0-0/6.	10.000	2%	3000	15 Months
40	Construction of road from Salah Jamali to Gul Baig Ali Nawaz Rajab Jamali mile 0/0-0/3+330' (Taluka Johi)	5.279	2%	3000	15 Months
41	Construction of 3' Spans Culverts at village Wahid Bux Jamali & Talib Jamali village (3 Nos.)	0.658	2%	1000	15 Months
42	Construction of road from Wahi Pandhi to Sevo Jamali i/c Cause Way mile 0/0-0/5	10.000	2%	3000	15 Months
43	Construction of road from Ghulam Qadir Rustmani to Nazar Rustmani mile 0/0-0/3	5.000	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
44	Construction of road from Indus Highway to village Muhammad Kharwani Jamali mile 0/0-0/1+330' Phase-I	2.500	2%	2000	15 Months
45	Construction of road from Daim Branch to Umed Ali Jamali & Umar Panhwar village mile 0/0-0/2+33' Phase-I	3.000	2%	3000	15 Months
46	Construction of road from Chhandan Mori to Umer Panhwar House mile 0/0-0/2+230'	3.000	2%	3000	15 Months
47	Construction of road from Qasim Lakho to village Illahi Bux Lakho mile 0/0-0/2	3.021	2%	3000	15 Months
48	Construction of road from Ahmed Khan Chandio to Kando Babar mile 0/3-3/0 (taken up length 0/3-0/7)	7.500	2%	3000	15 Months
49	Construction of road for Yousfani Panhwar mile 0/0-0/2	3.000	2%	3000	15 Months
50	Construction of road from Tibai Lund to village Mitho Shakiani mile 0/0-0/3	5.000	2%	3000	15 Months
51	Construction of road from Thariri to Mirwal Qambrani mile 0/0-0/2+330'	5.000	2%	3000	15 Months
52	Construction of road for village Moosa Lund mile 0/4-0/7+165'	5.000	2%	3000	15 Months
53	Construction of Paving Block & Drain at Thariri Jado Shaheed	2.000	2%	2000	15 Months
54	Construction of road from Pir Badaruddin to Muhalla Abdullah Jamali mile 0/2-0/3	2.073	2%	2000	15 Months
55	Construction of road from Badi Panhwar to Digaan Panhwar mile 0/0-0/2+330	4.000	2%	3000	15 Months
56	Construction of road from Bahawalpur road Mullan Panhwar to village Akber Lashari mile 0/0-0/2+400'	4.000	2%	3000	15 Months
57	Construction of CC Block and Drain at village Naban Redhar Panhwar	2.000	2%	2000	15 Months
58	Construction of Paving Block & Drain at village Kandyari	2.000	2%	2000	15 Months
59	Construction of road for village Ghulam Hyder Lund mile 0/0-0/1	1.585	2%	1000	15 Months
60	Construction of 3', 4', 6', 8' & 10' Span Culverts & Bridges Various Locations	7.000	2%	3000	15 Months
61	Construction of road for Lashkari Babar near Allah Bachyo Jamali	1.460	2%	1000	15 Months
62	Improvement of road from Dadu Johi road to village Shahmeer Gadehi mile 0/0-0/2+230	3.101	2%	3000	15 Months
63	Construction of road from Johi Wahi Pandhi road to village Jam Babar & Bahawal Babar mile 0/0-0/2+330'	5.000	2%	3000	15 Months
64	Improvement of road from Johi Bypass to village Gul Muhammad Gadehi mile 0/0-0/5	5.000	2%	3000	15 Months
65	Construction of road for village Hayat Jamali mile 0/0-0/1+330	2.414	2%	2000	15 Months
66	Construction of Road from Hur Camp road to Yousif Panjabi 0/0-0/1	1.600	2%	1000	15 Months
67	Construction of Road from Phulji Thariri Road to Khuda Bux Khengyani Jamali 0/3-0/4	1.900	2%	1000	15 Months
68	Construction of Road for village Rab Rakhio Jamali mile 0/0-0/2 +330 ft.	4.000	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
69	Construction of Road from Indus Highway to Village Shah Morio 0/0-0/2	3.000	2%	3000	15 Months
70	Construction of road from Village Qazi Ali Hyder Mena to Babar village Mile 0/0-0/2+330'	4.000	2%	3000	15 Months
71	Construction of road from Nihal Charan to Lal Shah Mile 0/0-0/2+330'	4.200	2%	3000	15 Months
72	Improvement of road from Ali Khan Khand & Sharif Machi village, Jaro Khan Solangi to Abid Hussain Ghaloo Ji Landhi i/c C.C Block & Paving Block Mile 0/0-0/1	1.500	2%	1000	15 Months
73	ALLAH's Names Monuments at Chandni Chowk & Makkah Hotel Chowk Dadu City	2.000	2%	2000	15 Months
74	Construction of road from Baga Mori to Haji Ghulam Mohammad Arain village Mile 0/0-0/1+220'	2.000	2%	2000	15 Months
75	Construction of road from Shafi Mohammad Arain to Mughal Panjabi Mile 0/0-0/1	1.400	2%	1000	15 Months
76	Construction of Paving Block & Drain at Allah Dino Panhwar Street Saleman Shah Colony Dadu	1.000	2%	1000	15 Months
77	Construction of road from Noorja road to village Imamdin Jamali Dargah Sanghar Pir Mile 0/2-0/3+330'	2.500	2%	2000	15 Months
78	Construction of Paving Block & Drain at village Wadhio Panhwar Bashir Muhalla	2.500	2%	2000	15 Months
79	Construction of road from Back Side Excise Office to Hussain Jamali House mile 0/0-0/1 i/c CC Block & Drain	2.000	2%	2000	15 Months
80	Construction of Paving Block & Drain from Haji Dur Muhammad Jamali to Soomra House	2.000	2%	2000	15 Months
81	Improvement of road from Moundar road to Sher Mohammad Solangi mile 0/0-0/2	2.500	2%	2000	15 Months
82	Construction of road from Dadu Bypass to village Bhuro Khan Lund mile 0/0-0/1 +330'	2.500	2%	2000	15 Months
83	Improvement of road from RBOD Colony to village Kalo Khan Lund mile 0/0-0/2	3.000	2%	3000	15 Months
84	Construction of Paving Block & Drain from Shahnawaz Mastoi house to Dr. Ismail Lashari house	3.000	2%	3000	15 Months
85	Construction of Paving Block & Drain from Izat House to Shahbaz Colony	4.000	2%	3000	15 Months
86	Improvement of road from Dadu Moro road to Chutto Mastoi mile 0/0-0/1 i/c 8' Span Culvert	2.000	2%	2000	15 Months
87	Improvement of road from Hadi Bux Solangi and Ali Bux Solangi to Buxal Panhwar mile 0/0-0/2	3.000	2%	3000	15 Months
88	Improvement of road from Bahawalpur road to Wadhio Panhwar mile 0/5-0/7	3.000	2%	3000	15 Months
89	Construction of road Mehar Asian Road to village Ghulam Mohammad Khoso road Mile 0/0-0/6+330'	8.000	2%	3000	15 Months
90	Improvement of road from Superio Bund road to Village Haji Mohammad Khoso Mile 0/0-0/3	3.300	2%	3000	15 Months
91	Construction of 2 Nos. (6' Span Culvert) at village Zangi Chandio	1.050	2%	1000	15 Months
92	Construction of Road from K.N.Shah Burira road to Mohammad Hussain Khoso House mile 0/0-0/2+220'	4.000	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
93	Improvement of Road from Ladho Gadehi to Long Khoso village mile 0/0-0/4	4.500	2%	3000	15 Months
94	W/R of road from Indus Highway to Boriri road via Fatehpur village mile 0/0-0/4+330 i/c Drain	10.750	2%	3000	15 Months
95	Improvement of Road from K.N.Shah Boriri Road to Sita Koro Chandio road via Gaburji village & Misri Chandio (Phase-II) mile 1/2-2/5	15.000	2%	3000	15 Months
96	Improvement of road from Sita K.N.Shah road at Regulator Johi Branch to Jumo Chuhwan road mile 0/0-2/0	20.000	2%	3000	15 Months
97	Improvement of road from Superio Bund road to village Bahadur pur mile 0/0-0/3	3.500	2%	3000	15 Months
98	Construction of C.C Block & Drain at Ward No. 02 & 03 Street Sita road.	2.000	2%	2000	15 Months
99	Construction of road from Babul Darvesh (Qambrani village) to Dari Khoso mile 0/0-0/3+500' i/c Masonry Structure	10.000	2%	3000	15 Months
100	Construction of Paving Block at Gahee Mahessar & Muhammad Bachal Lakhair street at Lal Shah Colony Mehar	5.000	2%	3000	15 Months
101	Construction of Paving Block at Shah Nawaz Mastoi	2.000	2%	2000	15 Months
102	Improvement of road from Sindhi Butra road to Mero Kalhoro village mile 0/0-0/5 (in portion)	4.000	2%	3000	15 Months
103	Construction of road from Dadu Moro road to village Ghulam Muhammad Chandio mile 0/0-0/1+200'	2.000	2%	2000	15 Months
104	Reconstruction / Repair of road from village Allah Dino Abro to Sodho Machi via Malang Machi to Aminabad mile 0/0-0/2	2.000	2%	2000	15 Months
105	Construction of road from Piaro Sita road to Pai Samo mile 0/2+330'-0/3+45'	1.000	2%	1000	15 Months
106	Construction of road from village Siyal to House of Zamir Chandio UC Siyal mile 0/0-0/1	1.500	2%	1000	15 Months
107	Construction of road for village Shaikh Gulab UC Siyal mile 0/0-0/1+200'	2.000	2%	2000	15 Months
108	Construction of road for village Sonehri Chandio mile 0/0-0/1+200'	2.000	2%	2000	15 Months
109	Improvement of road from village Gul Muhammad Magsi to L.S Bund mile 0/0-0/1+330' (in portion)	1.000	2%	1000	15 Months
110	Construction of road for village Andal Chandio mile 0/0-0/1+180'	2.000	2%	2000	15 Months
111	Construction of C.C Block / Paving Block i/c Drainage @ village Gul Muhammad Shahani.	1.000	2%	1000	15 Months
112	Construction of road from L.S Bund to Solangi near Nabi Bux.	2.000	2%	2000	15 Months
113	Construction of road for village Gul Hassan Chandio to Sangi Chandio Mile 0/0-0/0+350'	1.000	2%	1000	15 Months
114	Construction of road from Govt: Pilot High School Dadu to Yar Muhammad Shahani house mile 0/0-0/1+330'	1.500	2%	1000	15 Months
115	Construction of road for village of Mulla Mazhar Chandio mile 0/0-0/1+190'	2.000	2%	2000	15 Months
116	Construction of road for village Ibrahim Arain 0/0-0/0-370'	1.000	2%	1000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
117	Construction of road for village Gul Hassan Chandio mile 0/0-0/1+135'	2.000	2%	2000	15 Months
118	Construction of C.C Block / Drain house of Muhammad Moosa Mallah	1.000	2%	1000	15 Months
119	Construction of C.C Block / Drain from street of Waris Qambrani	1.000	2%	1000	15 Months
120	Construction of C.C Block / Drain street of Javed Khokhar near Excise Office	1.000	2%	1000	15 Months
121	Construction of C.C Block / Drain street of Khaskheli Mohalla at village Kotai Panhwar	1.000	2%	1000	15 Months
122	Construction of C.C Block / Drain at village Qaimani Panhwar	1.000	2%	1000	15 Months
123	Construction of C.C Block / Drain street of Ghulam Nabi Siyal Soorjabad Mohalla	0.500	2%	1000	15 Months
124	Construction of C.C Block / Drain street of Brohi Mohalla at Muhammad Shah Colony	1.000	2%	1000	15 Months
125	Construction of C.C Block / Drains at Lohra Street and street of Allah Bux Solangi Ward 24	1.000	2%	1000	15 Months
126	Construction of 3' Culverts at village Janib Khoso	1.000	2%	1000	15 Months
127	Construction of C.C Block / Drain from house of Munawar Siyal to Chandia house at village Qaim Nagar	1.000	2%	1000	15 Months
128	Construction of C.C Block & Drain street of Niaz Solangi Massan Nako Soorjabad Dadu	1.000	2%	1000	15 Months
129	Construction of C.C Block / Drain street of Siddique Mallah Massan Nako Soorjabad Dadu	1.000	2%	1000	15 Months
130	Construction of C.C Block / Drain from House of Latif Chandio via Moral Panhwar near Shahbaz Colony Dadu	1.000	2%	1000	15 Months
131	Construction of C.C Block / Drain street of Yousif Panwhar near Excise Office	1.000	2%	1000	15 Months
132	Construction of C.C Block / Drain at Piyaro Goth street of Irshad Panhwar	0.500	2%	1000	15 Months
133	Construction of C.C Block / Drain street of Imam Ali Kalhoro Sita road	0.500	2%	1000	15 Months
134	Construction of Drainage and CC Block at village Qazi Pir Muhammad	0.750	2%	1000	15 Months
135	Construction of Drain from house of Syed Imdad Shah at Purano Dero U/C Pir Tarho	0.750	2%	1000	15 Months
136	Construction of C.C Block & Drain at village Allah Bachyo Jamali at Anwar Jamali Muhalla	1.000	2%	1000	15 Months
137	Construction of C.C Block & Drain at Moula Bux Mallah Muhalla in village Pir Gunio	1.000	2%	1000	15 Months
138	Construction of CC Block & Drain at Kamal Khan Lund	1.000	2%	1000	15 Months
139	Construction of CC Block & Drain in village Bachal Laghari at Manthar Laghari	1.000	2%	1000	15 Months
140	Construction of CC Block & Drain at Belo Pathan	1.000	2%	1000	15 Months
141	Construction of Eid Gah at Qasimabad Gopang	1.000	2%	1000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
142	Construction of Paving Block / CC Block & Drain at village Waleed Khan Shaikh (Taluka Johi)	1.500	2%	1000	15 Months
143	Construction of CC Block & Drain at village Shadi Khan Mastoi near Johi Branch	1.000	2%	1000	15 Months
144	Construction of Culverts & Bridges at Pat Gul Muhammad, Bakhrani Minor & Chhinni Minor	2.500	2%	2000	15 Months
145	Construction of CC Block / Paving & Drain Ibrahim Saand	1.500	2%	1000	15 Months
146	Construction of CC Block & Drain at Ghulam Panhwar & Irshad Panhwar	1.000	2%	1000	15 Months
147	Construction of CC Block & Drain at Sajjan Panhwar Muhalla in village Kandi Fazal Muhammad	1.000	2%	1000	15 Months
148	Construction of road from Johi Chhini road to Charo mile 0/0-0/1+430'	2.500	2%	2000	15 Months
149	Construction of road from I.H.Way to Ahmed Babar mile 0/4-0/6 i/c Retaining Wall	3.500	2%	3000	15 Months
150	Construction of road from Darh Hingora road to village Buxo Wahan mile 0/2-0/3+330'	2.500	2%	2000	15 Months
151	Construction of C.C Block and Drain at village Dhani Parto Panhwar	1.500	2%	1000	15 Months
152	Improvement of road from I.H.Way to Jagshenh 0/0-0/5 (in portion)	3.500	2%	3000	15 Months
153	Construction of road Johi Chhini road to Ghulam Rasool Bullo Jamali mile 0/0-0/0+625'	1.500	2%	1000	15 Months
154	Construction of road from Sukhia Channa road to village Nabi Bux Channa mile 0/0-0/1+230'	2.000	2%	2000	15 Months
155	Construction of C.C Block & Drain at village Jhangle Panhwar	1.000	2%	1000	15 Months
156	Construction of road for village Kukur Horo mile 0/0-0/2	3.000	2%	3000	15 Months
157	Construction of Compound Wall at Press Club Kakar	1.000	2%	1000	15 Months
158	Construction of C.C Block and Drain in Brohi Muhalla at Johi City.	1.000	2%	1000	15 Months
159	Construction of road from Mureed Dero to Shafi Muhammad Mastoi mile 0/0-1/2	14.000	2%	3000	15 Months
160	Construction of road from Faridabad Ring Bund to Sajhan Meerwani village via Chutto Meerwani village mile 0/0-0/7	14.000	2%	3000	15 Months
161	Construction of road from Mashar Wah to Muhammd Essa Brohi village mile 0/0-0/5+330'	10.000	2%	3000	15 Months
162	Construction of road from Sojhro Meerwani Saeedpur road to village Rehmatullah Brohi & Abdullah Brohi mile 0/0-0/5	10.000	2%	3000	15 Months
163	Construction of Paving Block & Drain at Raza Muhammad Dero PS-76 K.N.Shah	3.000	2%	3000	15 Months
164	Construction of road from Gozo Baid road to Magria Machi mile 0/0-0/1	2.000	2%	2000	15 Months
165	Construction of C.C Block & Drain various villages of U/Cs Mangwano, Charo & Khan Jo Goth PS-76 K.N.Shah	6.000	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
166	Wideining / Reconditioning of Bypass Mehar City from I.H.Way Larkana road to Mehar Radhan road mile 0/0-0/5+330' i/c Stone Pitching	16.336	2%	3000	15 Months
167	Improvement of road from Mehar-Gaji Khuhawar road to village Karam Khan Khoso Mile 0/0-1/2 (in portion)	8.000	2%	3000	15 Months
168	Construction of Compound Wall of Dargah Adam Shah Bukhari Graveyard near village Qazi Arif (2000 Rft) i/c Paving	9.025	2%	3000	15 Months
169	Improvement of road from Thariri Mohbat to Baridaro mile 0/0-2/0 (in portion)	10.000	2%	3000	15 Months
170	Construction of 12' Rft Bridge over Kakol Minor along Mehar Faridabad road to Loung Mahessar	1.181	2%	1000	15 Months
171	Construction of C.C Block & Drain various Streets at village Nau Goth	1.163	2%	1000	15 Months
172	Construction of road from Radhan village Sita village road to Ghulam Mustafa Janwari mile 0/0-0/1	2.295	2%	2000	15 Months
173	Construction of road from Jami Raza Kalhoro house to Wahid Khan house at village Bali Shah mile 0/0-0/1 i/c Drain	2.000	2%	2000	15 Months
174	Construction of road from Mehar Fareedabad road to Monni via village Khuhra mile 1/4-2/3 (i/c Mastonry Structure)	11.017	2%	3000	15 Months
175	Construction of CC Block & Drain various streets at village Pipri	7.563	2%	3000	15 Months
176	Construction of CC Block in Eid Gah at village Nau Goth (i/c Compund Wall)	1.420	2%	1000	15 Months
177	Construction of 50 Rft Bridge 10' Span each at Johi Branch opposite village Ghulam Rasool Laghari & approach	5.000	2%	3000	15 Months
178	Improvement of road from Hairo Khan to Mureed Dero mile 0/0-1/1	10.000	2%	3000	15 Months
179	Construction of road from Sirai Ismail Babar to Dargah Essan Shah mile 0/0-0/5	7.500	2%	3000	15 Months
180	Improvement of road from Indus Highway to Murad Chandio village mile 0/0-0/1+330 i/c C.C Block & Drain	7.500	2%	3000	15 Months
181	Const: of C.C Block & Drain at U/C Fatehpur various villages	5.000	2%	3000	15 Months
182	Construction of road from Govt: High School Sita to village Ali Ahmed Chandio taluka Dadu mile 0/0-1/3 i/c 3' Span Culverts	20.000	2%	3000	15 Months
183	Construction of Causeway & 3' Span Culverts from Govt: High School Sita to village Ali Ahmed Chandio Taluka Dadu	5.000	2%	3000	15 Months
184	Improvement of road from Kakar Pairo road to Nihal Charan mile 0/0-1/2	11.910	2%	3000	15 Months
185	Construction of 3' Span, 8' Span Culverts at village Sodho Machi (Jakhpari), Rahoja Minor near Pairo Qambrani & 3' Span Culvert @ Village Khero Abro	1.317	2%	1000	15 Months
186	Construction of CC Block & Drain in village Khero Dargah Aiman Shah & Sayed Lal Shah	1.000	2%	1000	15 Months
187	Construction of road from Kakar Pairo road to village Jubair Jee Dargah Gulab Shah Mile 0/0-0/2+330'	4.878	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
188	Widening & Reconditioning of road from Siyal Mori to Jamali Shop i/c Retaining Wall mile 0/0-0/0+330'	6.767	2%	3000	15 Months
189	Improvement / Extention of road from Larkana road to Hafiz Petrol Pump i/c Paving Block, Divider, Foot Path & Drain (Remaining Portion)	13.000	2%	3000	15 Months
190	Construction of Retaining Wall i/c Berm Curb Stone from Panj More to I.H.Way	15.000	2%	3000	15 Months
191	Construction of Drainage from Shaheed Benazir Gate to Jessar Petrol Pump	13.000	2%	3000	15 Months
192	Construction of Road from Mehar Aghamani Road to village Saindho Lakhair mile 0/0-0/5	7.000	2%	3000	15 Months
193	Construction / Improvement of Road from Kandi Chukhi to MNV Drain via Kumb mile 4/0-4/5	8.000	2%	3000	15 Months
194	Construction of Drainage from Jessar Petrol Pump via Haji Karo Hotel to Bus Stop Railway Phattak	11.540	2%	3000	15 Months
195	Construction of Paving Block and Drain various Streets at village Bali Shah	8.000	2%	3000	15 Months
196	W/R of road from Dadu Bye Pass road to Waleed Shaikh mile 0/0-1/0 (Phase-I)	19.859	2%	3000	15 Months
197	Remaining Work of Street Light @ various locations Dadu City	6.500	2%	3000	15 Months
198	Re-Decking of 100 RFT Bridge over Rice Canal at Rawat Khan Laghari village road	9.000	2%	3000	15 Months
199	Re-decking of 100 RFT Bridge over Johi Branch along Sita road Bali Shah road	9.000	2%	3000	15 Months
200	Redecking / Repair of Slab 48 Rft Bridge over Scarp Drain at village Raza Muhammad Rind along Mehar Mangwani road	2.160	2%	2000	15 Months
201	Construction of paving Block and Drain at Village Murad Junejo	1.700	2%	1000	15 Months
202	Construction of road from Rajab Rind to village Pir Bux Chahwan Kara Bhan Taluka K.N.Shah mile 0/4-0/7	6.000	2%	3000	15 Months
203	Construction of road from Mado to F.P Bund (Allah Bachayo Jessar Pump) mile 0/0-0/1+220'	3.000	2%	3000	15 Months
204	Construction of Paving Block from I.H.Way to USAID School @ village Yousif Naich mile 0/0-0/1	1.000	2%	1000	15 Months
205	Improvement of road from Thariri Jado Shaheed Minor to village Shafi Muhammad Channa mile 0/0-1/2 (in portion) i/c Retaining Wall	7.000	2%	3000	15 Months
206	Improvement/Construction of road from F.P Bund to Hairo Khan road mile 0/0-9/5	142.145	2%	3000	15 Months

S.#	NAME OF WORK	Estimated Cost in (M)	Bid Security	Tender Fee	Time for completion
NON ADP PROGRAMME 2017-18					
207	Construction of Road from Moundar Mureed Ja Bhan road to Luqman Shahani Mile 0/0-0/2+330'	3.773	2%	3000	15 Months
208	Improvement of Road from Sita Village to Khat Kolachi Mile 0/4-1/0 (In Portion) i/c Retaining Wall	4.500	2%	3000	15 Months
209	Construction of CC Block & Drain in Village Khat Kolachi	1.000	2%	1000	15 Months
210	Construction of CC Block & Drain in Village Patt at Zulfiqar Chandio, Faqeer Meenhon, Ghulam Rasool Brihmani, Shahi Bazar & Muhammad Chandio	8.000	2%	3000	15 Months
211	Construction of CC Block & Drain in Piaro Station at Wazir Ali Khaskheli, Shaman Mallah, Niaz Pnahwar, Zahid Khoso & Mumtaz Shah	3.000	2%	3000	15 Months
212	Construction of CC Block & Drain at Village Khero Abro in Abdul Jabbar Abro Street, Village Sucharo in Azam Birahmani Street and Village Abdul Raheem Abro in Parvaiz Abro and Ali Sher Abro Street	2.000	2%	2000	15 Months
213	Construction of CC Block & Drain in Village Gul Baig Panhwar	1.200	2%	1000	15 Months
214	Construction of CC Block & Drain in Village Gaji Panhwar (Turab Ali Shah)	1.000	2%	1000	15 Months
215	Construction of CC Block & Drain in Village Pyaro Arain at Mushtaq Arain, Ameer Arain, Abdul Rehman & Razzaq	2.000	2%	2000	15 Months
216	Construction of CC Block & Drain in Village Golo Faqeer at Nawaz Metlo, Ali Hasan Metlo & Akhtar Hussain	2.000	2%	2000	15 Months
217	Construction of CC Block & Drain in Village Sher Muhammad Dawachh at Zulfiqar Ali Dawachh, Zahid Ali, Rasool Bux, Sarwar, Abdul Sattar	2.000	2%	2000	15 Months
218	Construction of CC Block & Drain in Village Purano Dero At Illahi Bux, Aashique, Ali Hassan Master Zulfiqar Bhatti	2.000	2%	2000	15 Months

Interested eligible bidders may obtain further information and bidding documents office of the undersigned /Download from SPPRA website. Earnest Money in shape of Pay Order / Call Deposit equivalent to 2% of estimated cost shall be pledged in favour of Executive Engineer Highways Division Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee (not refundable) for the work, tender will be issued from date of publication of N.I.T upto **07.03.2018** @ 01:00 p.m.

The tenders will be received back on **08.03.2018** @ 01:00 p.m. and will be opened on same day @ 02:00 p.m. in presence of Procurement Committee Members and bidders or their authorized representatives who ever be present. If the tender work remains un-responded the tender documents will be re-issued upto **27.03.2018** @ 02:00 p.m. and will be recieved back on **28.03.2018** upto 01:00 p.m. which will be opened on the same day @ 02:00 p.m.

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances, the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the year 2018 is required for the work above 4.00 (Million). The contractor shall submit NTN Certificate alongwith application. The contractor should be registered with Sindh Revenue Board (SRB) in terms of Rule 16(i)(ii) or SPPRA Rules 2010 (Amended).


MANDATORY REQUIREMENTS

- 1 Valid PEC Registration Certificate in relevant category for the year 2018.
- 2 Field of Specialization CE01 & CE02.
- 3 National Tax Number Certificate and Annual Return Statement of FBR.
- 4 Sindh Revenue Board Registration Certificate.
- 5 Financial turn over at least three years, each year shall be 80% cost of work.
- 6 Three years Experience of Relevant Field.
- 7 Affidavit that the bidders has not been black listed by any Government /Semi Government /Autonomous body.
- 8 List of Machinery, Equipments, Staff and Labor.
- 9 Affidavit in which the bidder undertakes that it is not involved in any litigation.
- 10 Current Bank Statement Confirming Cash availability /credit facility equivalent 05% of cost of work under procurement.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

COPY F.W.C's FOR INFORMATION TO:-

- 1-/ The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi along with CD for placing the same on Website.
- 2-/ The Deputy Commissioner Dadu.
- 3-/ The Director Information Advertisement , Public Relation Department , Government of Sindh . Block 96, Sindh Secretariat Building , Karachi with six spare copies for publication of insertion in three leading newspapers i.e Sindhi, Urdu & English.
- 4-/ The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No. 8, Sindh Secretariat No. 4-A Court road Karachi for hoisting of NIT on the website of SPPRA along with softcopies of NIT and Tender Bidding Documents.
- 5-/ The Superintending Engineer Works & Services Dadu.
- 6-/ The Members of Procurement Committee.
- 7-/ The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.
- 8-/ The Assistant Engineers (All) under Executive Engineer Highways Division Dadu.
- 9-/ Copy CB / DB (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated the 20th December, 2016

NOTIFICATION

No.E&A(W&S)3-9/91-2013: With the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of Executive Engineer, Highways Division, Dadu excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Highways Division, Dadu	Chairman
2.	Executive Engineer, Education Works Division, Dadu	Member
3.	Assistant Engineer, Highways Sub-Division, Johi	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.


SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2013

Karachi, dated the 20th December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

NO: TC/XEN/DADU/ 1647

DATED: 30 / 10 / 2015


NOTIFICATION

In pursuance of Rule-31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee Comprising of following Officers is constituted as under to resolve complaints of aggrieved bidders.

- | | | |
|-----|---|----------|
| 1/- | Superintending Engineer
Works & Services, Dadu (BPS-18) | Chairman |
| 2/- | District Account Officer Dadu (BPS-18) | Member |
| 3/- | Executive Engineer
Public Health Engineering Works Division Dadu
(BPS-18) | Member |

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

- The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi
- The Deputy Commissioner Dadu
- The Director Information Advertisement, Public Relation Department, Government of Sindh, Block 96, Sindh Secretariat Building, Karachi
- The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A Court road Karachi for Publication of NIT in the web site of SPPRA
- The Superintending Engineer (Works & Services) Dadu.
- The Executive Engineer Buildings / Education Works Dadu.


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

ANNUAL PROCUREMENT PLAN 2017-2018
EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DADU

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
1	Construction of Paving Block / CC Block & Drain from Ali Hyder House to Mohbat Babar House i/c 3' Span Culvert		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
2	Construction of road from Mindho Machi to Paryal Birmani mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
3	Construction of road from Jhalo road to Dargah Garbie Gul mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
4	Construction of Paving Block, CC Block & Drain at village Nau Lakho		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
5	Construction of Paving Block & Drain from Haroon House to Channa house & Asghar Bhand Otaq to Guddu Hingoro House via Primary School Manzooraabad Muhalla Dadu		3.777	0.755	ADP Programme 2017-18	Single Stage One Envelope Procurement					
6	Construction of road from village Aliabad Khushik to Graveyard mile 0/0-0/2+86'		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
7	Construction of road from Ali Shah road to Imam Bux Bhand mile 0/0-0/5		7.200	1.440	ADP Programme 2017-18	Single Stage One Envelope Procurement					
8	Construction of road for Sher Shah Soori (Ali Shah) road to Babal Shah Mile 0/0-0/2		3.023	0.605	ADP Programme 2017-18	Single Stage One Envelope Procurement					
9	Construction of road from Ameenani to Muhammad Pattani Mallah i/c Link Graveyard mile 0/0-0/5		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
10	Improvement of road from Dadu Jhallo road to Misri Khan Solangi & Jaro Khan Machi mile 0/0-0/4		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
11	Construction of Paving Block, CC Block and Drain at village Aminani		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
12	Construction of Paving Block, CC Block & Drain at Village Dhootra Panhwar		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
13	Construction of Paving Block & Drain in Muhalla Bashir Jatoi & Muhalla Alam Khan Jatoi		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
14	Construction of Paving Block / CC Block & Drain in Muhalla Dhani Bux Chairu @ village Jhallo U/C Sival		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
15	Construction of Paving Block / CC Block & Drain at village Sarwar Mastoi, Uris Mastoi at Duabo		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
16	Construction of Paving Block & Drain at village Bilawal Bhand		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
17	Construction of road for village Ashrif Leghari, 3' Span Culvert @ village Haji Muhammad Uris Laghari		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
18	Construction of Paving Block & Drain at village Paroo jo Khooh Muhabat Jalbani and Mukhtiar Nagar		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
19	Construction of Paving Block & Drain Wadiro Koro Khan Panhwar		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
20	Construction of CC Block / Paving & Drain at village Meenhon Khan Bhand		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
21	Construction of Paving & Drain at village Bachal Bouk & Allan Lakho		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
22	Construction of Paving Block & Drain at Village Bachal Bouk Muhalla Hafiz Zamir Ahmed		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
23	Construction of Paving Block / Drain & 3' Span Culvert at Village Samtani Wadero Abbas Pirzado House		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
24	Construction of CC Block / Paving Block at village Hamal Khan Shahani		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
25	Construction of CC Block & Retaining Wall at village Sajawal Alkhani		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
26	Construction of Paving Block & Drain at village Murad Jamali		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
27	Construction of CC Block at Gorakh road to Sardar Dur Muhammad Khan Bozdar House and Deep Hand Pumps Taluka Johi		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
28	Construction of CC block / Paving Block & Drain at village Sawro		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
29	Construction of CC block / Paving Block & Drain at village Mushtaq Jamali		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
30	Construction of road from Shah Panjo to Daud Dero road to village Bux Lakhia mile 0/2-0/3+440'		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
31	Construction of road from Bahawalpur F.P Bund road to village Dhani Bux Jamali mile 0/0-0/2		3.132	0.626	ADP Programme 2017-18	Single Stage One Envelope Procurement					
32	Construction of road from Asim ji Landhi to village Bhai Khan Pahore mile 0/0-0/1+440'		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
33	Construction of Paving Block and Drain at village Butra Panhwar		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
34	Construction of road from Phulji Thariri road to Ismail Mistakani Jamali mile 0/0-0/1		1.570	0.314	ADP Programme 2017-18	Single Stage One Envelope Procurement					
35	Construction of road from Phulji Thariri road Meenhon Khan Panjabi mile 0/3+330-0/5		2.322	0.464	ADP Programme 2017-18	Single Stage One Envelope Procurement					
36	Construction of Paving Block and Drain at village Ghazi Khan Jamali		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
37	Construction of road from Indus Highway to village Haji Zehri Jamali mile 0/0-0/1+330'		2.311	0.462	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
38	Construction of road from Jumo Laghari road to AK Solangi mile 0/0-0/3+330'		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
39	Construction of road from Hur Camp road to village Adam Panhwar mile 0/0-0/6.		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
40	Construction of road from Salah Jamali to Gul Baig Ali Nawaz Rajab Jamali mile 0/0-0/3+330' (Taluka Johi)		5.279	1.056	ADP Programme 2017-18	Single Stage One Envelope Procurement					
41	Construction of 3' Spans Culverts at village Wahid Bux Jamali & Talib Jamali village (3 Nos.)		0.658	0.132	ADP Programme 2017-18	Single Stage One Envelope Procurement					
42	Construction of road from Wahi Pandhi to Sevo Jamali i/c Cause Way mile 0/0-0/5		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
43	Construction of road from Ghulam Qadir Rustmani to Nazar Rustmani mile 0/0-0/3		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
44	Construction of road from Indus Highway to village Muhammad Kharwani Jamali mile 0/0-0/1+330' Phase-I		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
45	Construction of road from Daim Branch to Umed Ali Jamali & Umar Panhwar village mile 0/0-0/2+33' Phase-I		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
46	Construction of road from Chhandan Mori to Umer Panhwar House mile 0/0-0/2+230'		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
47	Construction of road from Qasim Lakho to village Illahi Bux Lakho mile 0/0-0/2		3.021	0.604	ADP Programme 2017-18	Single Stage One Envelope Procurement					
48	Construction of road from Ahmed Khan Chandio to Kando Babar mile 0/3-3/0 (taken up length 0/3-0/7)		7.500	1.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
49	Construction of road for Yousfani Panhwar mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
50	Construction of road from Tibai Lund to village Mitho Shaklani mile 0/0-0/3		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
51	Construction of road from Thariri to Mirwal Qambrani mile 0/0-0/2+330'		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
52	Construction of road for village Moosa Lund mile 0/4-0/7+165'		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
53	Construction of Paving Block & Drain at Thariri Jado Shaheed		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
54	Construction of road from Pir Badaruddin to Muhalla Abdullah Jamali mile 0/2-0/3		2.073	0.415	ADP Programme 2017-18	Single Stage One Envelope Procurement					
55	Construction of road from Badi Panhwar to Digaan Panhwar mile 0/0-0/2+330		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
56	Construction of road from Bahawalpur road Mullan Panhwar to village Akber Lashari mile 0/0-0/2+400'		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
57	Construction of CC Block and Drain at village Naban Redhar Panhwar		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
58	Construction of Paving Block & Drain at village Kandyari		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
59	Construction of road for village Ghulam Hyder Lund mile 0/0-0/1		1.585	0.317	ADP Programme 2017-18	Single Stage One Envelope Procurement					
60	Construction of 3', 4', 6', 8' & 10' Span Culverts & Bridges Various Locations		7.000	1.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
61	Construction of road for Lashkari Babar near Allah Bachyo Jamali		1.460	0.292	ADP Programme 2017-18	Single Stage One Envelope Procurement					
62	Improvement of road from Dadu Johi road to village Shahmeer Gadehi mile 0/0-0/2+230		3.101	0.620	ADP Programme 2017-18	Single Stage One Envelope Procurement					
63	Construction of road from Johi Wahi Pandhi road to village Jam Babar & Bahawal Babar mile 0/0-0/2+330'		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
64	Improvement of road from Johi Bypass to village Gul Muhammad Gadehi mile 0/0-0/5		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
65	Construction of road for village Hayat Jamali mile 0/0-0/1+330		2.414	0.483	ADP Programme 2017-18	Single Stage One Envelope Procurement					
66	Construction of Road from Hur Camp road to Yousif Panjabi 0/0-0/1		1.600	0.320	ADP Programme 2017-18	Single Stage One Envelope Procurement					
67	Construction of Road from Phulji Thariri Road to Khuda Bux Khengyani Jamali 0/3-0/4		1.900	0.380	ADP Programme 2017-18	Single Stage One Envelope Procurement					
68	Construction of Road for village Rab Rakhio Jamali mile 0/0-0/2 +330 ft.		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
69	Construction of Road from Indus Highway to Village Shah Morio 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
70	Construction of road from Village Qazi Ali Hyder Mena to Babar village Mile 0/0-0/2+330'		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
71	Construction of road from Nihal Charan to Lal Shah Mile 0/0-0/2+330'		4.200	0.840	ADP Programme 2017-18	Single Stage One Envelope Procurement					
72	Improvement of road from Ali Khan Khand & Sharif Machi village, Jaro Khan Solangi to Abid Hussain Ghaloo Ji Landhi i/c C.C Block & Paving Block Mile 0/0-0/1		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
73	ALLAH's Names Monuments at Chandni Chowk & Makkah Hotel Chowk Dadu City		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
74	Construction of road from Baga Mori to Haji Ghulam Mohammad Arain village Mile 0/0-0/1+220'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
75	Construction of road from Shafi Mohammad Arain to Mughal Panjabi Mile 0/0-0/1		1.400	0.280	ADP Programme 2017-18	Single Stage One Envelope Procurement					
76	Construction of Paving Block & Drain at Allah Dino Panhwar Street Saleman Shah Colony Dadu		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
77	Construction of road from Noorja road to village Imamdin Jamali Dargah Sanghar Pir Mile 0/2-0/3+330'		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
78	Construction of Paving Block & Drain at village Wadhio Panhwar Bashir Muhalla		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
79	Construction of road from Back Side Excise Office to Hussain Jamali House mile 0/0-0/1 i/c CC Block & Drain		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
80	Construction of Paving Block & Drain from Haji Dur Muhammad Jamali to Soomra House		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
81	Improvement of road from Moundar road to Sher Mohammad Solangi mile 0/0-0/2		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
82	Construction of road from Dadu Bypass to village Bhuro Khan Lund mile 0/0-0/1 +330'		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
83	Improvement of road from RBOD Colony to village Kalo Khan Lund mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
84	Construction of Paving Block & Drain from Shahnawaz Mastoi house to Dr. Ismail Lashari house		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
85	Construction of Paving Block & Drain from Izat House to Shahbaz Colony		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
86	Improvement of road from Dadu Moro road to Chutto Mastoi mile 0/0-0/1 i/c 8' Span Culvert		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
87	Improvement of road from Hadi Bux Solangi and Ali Bux Solangi to Buxal Panhwar mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
88	Improvement of road from Bahawalpur road to Wadhio Panhwar mile 0/5-0/7		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
89	Construction of road Mehar Asian Road to village Ghulam Mohammad Khoso road Mile 0/0-0/6+330'		8.000	1.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
90	Improvement of road from Superio Bund road to Village Haji Mohammad Khoso Mile 0/0-0/3		3.300	0.660	ADP Programme 2017-18	Single Stage One Envelope Procurement					
91	Construction of 2 Nos. (6' Span Culvert) at village Zangi Chandio		1.050	0.210	ADP Programme 2017-18	Single Stage One Envelope Procurement					
92	Construction of Road from K.N.Shah Burira road to Mohammad Hussain Khoso House mile 0/0-0/2+220'		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
93	Improvement of Road from Ladho Gadehi to Long Khoso village mile 0/0-0/4		4.500	0.900	ADP Programme 2017-18	Single Stage One Envelope Procurement					
94	W/R of road from Indus Highway to Boriri road via Fatehpur village mile 0/0-0/4+330 i/c Drain		10.750	2.150	ADP Programme 2017-18	Single Stage One Envelope Procurement					
95	Improvement of Road from K.N.Shah Boriri Road to Sita Koro Chandio road via Gaburji village & Misri Chandio (Phase-II) mile 1/2-2/5		15.000	3.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
96	Improvement of road from Sita K.N.Shah road at Regulator Johi Branch to Jumo Chuhwan road mile 0/0-2/0		20.000	4.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
97	Improvement of road from Superio Bund road to village Bahadur pur mile 0/0-0/3		3.500	0.700	ADP Programme 2017-18	Single Stage One Envelope Procurement					
98	Construction of C.C Block & Drain at Ward No. 02 & 03 Street Sita road.		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
99	Construction of road from Babul Darvesh (Qambrani village) to Dari Khoso mile 0/0-0/3+500' i/c Masonry Structure		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
100	Construction of Paving Block at Gahee Mahessar & Muhammad Bachal Lakhair street at Lal Shah Colony Mehar		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
101	Construction of Paving Block at Shah Nawaz Mastoi		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
102	Improvement of road from Sindhi Butra road to Mero Kalhoro village mile 0/0-0/5 (in portion)		4.000	0.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
103	Construction of road from Dadu Moro road to village Ghulam Muhammad Chandio mile 0/0-0/1+200'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
104	Reconstruction / Repair of road from village Allah Dino Abro to Sodho Machi via Malang Machi to Aminabad mile 0/0-0/2		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
105	Construction of road from Piaro Sita road to Pai Samo mile 0/2+330'-0/3+45'		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
106	Construction of road from village Siyal to House of Zamir Chandio UC Siyal mile 0/0-0/1		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
107	Construction of road for village Shaikh Gulab UC Siyal mile 0/0-0/1+200'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
108	Construction of road for village Sonehri Chandio mile 0/0-0/1+200'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
109	Improvement of road from village Gul Muhammad Magsi to L.S Bund mile 0/0-0/1+330' (in portion)		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
110	Construction of road for village Andal Chandio mile 0/0-0/1+180'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
111	Construction of C.C Block / Paving Block i/c Drainage @ village Gul Muhammad Shahani.		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
112	Construction of road from L.S Bund to Solangi near Nabi Bux.		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
113	Construction of road for village Gul Hassan Chandio to Sangi Chandio Mile 0/0-0/0+350'		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
114	Construction of road from Govt: Pilot High School Dadu to Yar Muhammad Shahani house mile 0/0-0/1+330'		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
115	Construction of road for village of Mulla Mazhar Chandio mile 0/0-0/1+190'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
116	Construction of road for village Ibrahim Arain 0/0-0/0-370'		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
117	Construction of road for village Gul Hassan Chandio mile 0/0-0/1+135'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
118	Construction of C.C Block / Drain house of Muhammad Moosa Mallah		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
119	Construction of C.C Block / Drain from street of Waris Qambrani		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
120	Construction of C.C Block / Drain street of Javed Khokhar near Excise Office		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
121	Construction of C.C Block / Drain street of Khaskheli Mohalla at village Katoi Panhwar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
122	Construction of C.C Block / Drain at village Qaimani Panhwar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
123	Construction of C.C Block / Drain street of Ghulam Nabi Siyal Soorjabad Mohalla		0.500	0.100	ADP Programme 2017-18	Single Stage One Envelope Procurement					
124	Construction of C.C Block / Drain street of Brohi Mohalla at Muhammad Shah Colony		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
125	Construction of C.C Block / Drains at Lohra Street and street of Allah Bux Solangi Ward 24		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
126	Construction of 3' Culverts at village Janib Khoso		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
127	Construction of C.C Block / Drain from house of Munawar Syal to Chandia house at village Qaim Nagar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
128	Construction of C.C Block & Drain street of Niaz Solangi Massan Nako Sooriabad Dadu		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
129	Construction of C.C Block / Drain street of Siddique Mallah Massan Nako Sooriabad Dadu		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
130	Constructiton of C.C Block / Drain from House of Latif Chandio via Moral Panhwar near Shahbaz Colony Dadu		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
131	Constructiton of C.C Block / Drain street of Yousif Panwhar near Excise Office		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
132	Construction of C.C Block / Drain at Piyaro Goth street of Irshad Panhwar		0.500	0.100	ADP Programme 2017-18	Single Stage One Envelope Procurement					
133	Construction of C.C Block / Drain street of Imam Ali Kalhoro Sita road		0.500	0.100	ADP Programme 2017-18	Single Stage One Envelope Procurement					
134	Construction of Drainage and CC Block at village Qazi Pir Muhammad		0.750	0.150	ADP Programme 2017-18	Single Stage One Envelope Procurement					
135	Construction of Drain from house of Syed Imdad Shah at Purano Dero U/C Pir Tarho		0.750	0.150	ADP Programme 2017-18	Single Stage One Envelope Procurement					
136	Construction of C.C Block & Drain at village Allah Bachyo Jamali at Anwar Jamali Muhalla		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
137	Construction of C.C Block & Drain at Moula Bux Mallah Muhalla in village Pir Gunio		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
138	Construction of CC Block & Drain at Kamal Khan Lund		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
139	Construction of CC Block & Drain in village Bachal Laghari at Manthar Laghari		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
140	Construction of CC Block & Drain at Belo Pathan		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
141	Construction of Eid Gah at Qasimabad Gopang		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
142	Construction of Paving Block / CC Block & Drain at village Waleed Khan Shaikh (Taluka Johi)		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
143	Construction of CC Block & Drain at village Shadi Khan Mastoi near Johi Branch		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
144	Construction of Culverts & Bridges at Pat Gul Muhammad, Bakhrani Minor & Chhinni Minor		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
145	Construction of CC Block / Paving & Drain Ibrahim Saand		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
146	Construction of CC Block & Drain at Ghulam Panhwar & Irshad Panhwar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
147	Construction of CC Block & Drain at Sajan Panhwar Muhalla in village Kandi Fazal Muhammad		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
148	Construction of road from Johi Chhini road to Charo mile 0/0-0/1+430'		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
149	Construction of road from I.H.Way to Ahmed Babar mile 0/4-0/6 i/c Retaining Wall		3.500	0.700	ADP Programme 2017-18	Single Stage One Envelope Procurement					
150	Construction of road from Darh Hingora road to village Buxo Wahan mile 0/2-0/3+330'		2.500	0.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
151	Construction of C.C Block and Drain at village Dhani Parto Panhwar		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
152	Improvement of road from I.H.Way to Jagshenh 0/0-0/5 (in portion)		3.500	0.700	ADP Programme 2017-18	Single Stage One Envelope Procurement					
153	Construction of road Johi Chhini road to Ghulam Rasool Bullo Jamali mile 0/0-0/0+625'		1.500	0.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
154	Construction of road from Sukhia Channa road to village Nabi Bux Channa mile 0/0-0/1+230'		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
155	Construction of C.C Block & Drain at village Jhangle Panhwar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
156	Construction of road for village Kukur Horo mile 0/0-0/2		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
157	Construction of Compound Wall at Press Club Kakar		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
158	Construction of C.C Block and Drain in Brohi Muhalla at Johi City.		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
159	Construction of road from Mureed Dero to Shafi Muhammad Mastoi mile 0/0-1/2		14.000	2.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
160	Construction of road from Faridabad Ring Bund to Sajhan Meerwani village via Chutto Meerwani village mile 0/0-0/7		14.000	2.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
161	Construction of road from Mashar Wah to Muhammd Essa Brohi village mile 0/0-0/5+330'		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
162	Construction of road from Sojhro Meerwani Saeedpur road to village Rehmatullah Brohi & Abdullah Brohi mile 0/0-0/5		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
163	Construction of Paving Block & Drain at Raza Muhammad Dero PS-76 K.N.Shah		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
164	Construction of road from Gozo Baid road to Magria Machi mile 0/0-0/1		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
165	Construction of C.C Block & Drain various villages of U/Cs Mangwano, Charo & Khan Jo Goth PS-76 K.N.Shah		6.000	1.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
166	Wideining / Reconditioning of Bypass Mehar City from I.H.Way Larkana road to Mehar Radhan road mile 0/0-0/5+330' i/c Stone Pitching		16.336	3.267	ADP Programme 2017-18	Single Stage One Envelope Procurement					
167	Improvement of road from Mehar-Gaji Khuhawar road to village Karam Khan Khoso Mile 0/0-1/2 (in portion)		8.000	1.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
168	Construction of Compound Wall of Dargah Adam Shah Bukhari Graveyard near village Qazi Arif (2000 Rft) i/c Paving Block		9.025	1.805	ADP Programme 2017-18	Single Stage One Envelope Procurement					
169	Improvement of road from Thariri Mohbat to Baridaro mile 0/0-2/0 (in portion)		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
170	Construction of 12' Rft Bridge over Kakol Minor along Mehar Faridabad road to Louna Mahessar		1.181	0.236	ADP Programme 2017-18	Single Stage One Envelope Procurement					
171	Construction of C.C Block & Drain various Streets at village Nau Goth		1.163	0.233	ADP Programme 2017-18	Single Stage One Envelope Procurement					
172	Construction of road from Radhan village Sita village road to Ghulam Mustafa Janwari mile 0/0-0/1		2.295	0.459	ADP Programme 2017-18	Single Stage One Envelope Procurement					
173	Construction of road from Jami Raza Kalhoro house to Wahid Khan house at village Bali Shah mile 0/0-0/1 i/c Drain		2.000	0.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
174	Construction of road from Mehar Fareedabad road to Monni via village Khuhra mile 1/4-2/3 (i/c Mastonry Structure)		11.017	2.203	ADP Programme 2017-18	Single Stage One Envelope Procurement					
175	Construction of CC Block & Drain various streets at village Pipri		7.563	1.513	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
176	Construction of CC Block in Eid Gah at village Nau Goth (i/c Compund Wall)		1.420	0.284	ADP Programme 2017-18	Single Stage One Envelope Procurement					
177	Construction of 50 Rft Bridge 10' Span each at Johi Branch opposite village Ghulam Rasool Laghari & approach		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
178	Improvement of road from Hairo Khan to Mureed Dero mile 0/0-1/1		10.000	2.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
179	Construction of road from Sirai Ismail Babar to Dargah Essan Shah mile 0/0-0/5		7.500	1.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
180	Improvement of road from Indus Highway to Murad Chandio village mile 0/0-0/1+330 i/c C.C Block & Drain		7.500	1.500	ADP Programme 2017-18	Single Stage One Envelope Procurement					
181	Const: of C.C Block & Drain at U/C Fatehpur various villages		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
182	Construction of road from Govt: High School Sita to village Ali Ahmed Chandio taluka Dadu mile 0/0-1/3 i/c 3' Span Culverts		20.000	4.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
183	Construction of Causeway & 3' Span Culverts from Govt: High School Sita to village Ali Ahmed Chandio Taluka Dadu		5.000	1.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
184	Improvement of road from Kakar Pairo road to Nihal Charan mile 0/0-1/2		11.910	2.382	ADP Programme 2017-18	Single Stage One Envelope Procurement					
185	Construction of 3' Span, 8' Span Culverts at village Sodho Machi (Jakhpari), Rahoja Minor near Pairo Qambrani & 3' Span Culvert @ Village Khoro Ahro		1.317	0.263	ADP Programme 2017-18	Single Stage One Envelope Procurement					
186	Construction of CC Block & Drain in village Khoro Dargah Aiman Shah & Saved Lal Shah		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
187	Construction of road from Kakar Pairo road to village Jubair Jee Dargah Gulab Shah Mile 0/0-0/2+330'		4.878	0.976	ADP Programme 2017-18	Single Stage One Envelope Procurement					
188	Widening & Reconditioning of road from Siyal Mori to Jamali Shop i/c Retaining Wall mile 0/0-0/0+330'		6.767	1.353	ADP Programme 2017-18	Single Stage One Envelope Procurement					
189	Improvement / Extention of road from Larkana road to Hafiz Petrol Pump i/c Paving Block, Divider, Foot Path & Drain (Remaining Portion)		13.000	2.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
190	Construction of Retaining Wall i/c Berm Curb Stone from Panj More to J.H.Way		15.000	3.000	ADP Programme 2017-18	Single Stage One Envelope Procurement					
191	Construction of Drainage from Shaheed Benazir Gate to Jessar Petrol Pump		13.000	2.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
192	Construction of Road from Mehar Aghamani Road to village Saindho Lakhair mile 0/0-0/5		7.000	1.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
193	Construction / Improvement of Road from Kandi Chukhi to MNV Drain via Kumb mile 4/0-4/5		8.000	1.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
194	Construction of Drainage from Jessar Petrol Pump via Haji Karo Hotel to Bus Stop Railway Phattak		11.540	2.308	ADP Programme 2017-18	Single Stage One Envelope Procurement					
195	Construction of Paving Block and Drain various Streets at village Bali Shah		8.000	1.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
196	W/R of road from Dadu Bye Pass road to Waleed Shaikh mile 0/0-1/0 (Phase-I)		19.859	3.972	ADP Programme 2017-18	Single Stage One Envelope Procurement					
197	Remaining Work of Street Light @ various locations Dadu City		6.500	1.300	ADP Programme 2017-18	Single Stage One Envelope Procurement					
198	Re-Decking of 100 RFT Bridge over Rice Canal at Rawat Khan Laghari village road		9.000	1.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
199	Re-decking of 100 RFT Bridge over Johi Branch along Sita road Bali Shah road		9.000	1.800	ADP Programme 2017-18	Single Stage One Envelope Procurement					
200	Redecking / Repair of Slab 48 Rft Bridge over Scarp Drain at village Raza Muhammad Rind along Mehar Manowani road		2.160	0.432	ADP Programme 2017-18	Single Stage One Envelope Procurement					
201	Construction of paving Block and Drain at Village Murad Junejo		1.700	0.340	ADP Programme 2017-18	Single Stage One Envelope Procurement					
202	Construction of road from Rajab Rind to village Pir Bux Chahwan Kara Bhan Taluka K.N.Shah mile 0/4-0/7		6.000	1.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
203	Construction of road from Mado to F.P Bund (Allah Bachayo Jessar Pump) mile 0/0-0/1+220'		3.000	0.600	ADP Programme 2017-18	Single Stage One Envelope Procurement					
204	Construction of Paving Block from I.H.Way to USAID School @ village Yousif Naich mile 0/0-0/1		1.000	0.200	ADP Programme 2017-18	Single Stage One Envelope Procurement					
205	Improvement of road from Thariri Jado Shaheed Minor to village Shafi Muhammad Channa mile 0/0-1/2 (in portion) i/c Retaining Wall		7.000	1.400	ADP Programme 2017-18	Single Stage One Envelope Procurement					
206	Improvement/Construction of road from F.P Bund to Hairo Khan road mile 0/0-9/5		142.145	28.429	ADP Programme 2017-18	Single Stage One Envelope Procurement					
207	Construction of Road from Moundar Mureed Ja Bhan road to Luqman Shahani Mile 0/0-0/2+330'		3.773	3.773	Non-ADP Programme 2017-18						
208	Improvement of Road from Sita Village to Khat Kolachi Mile 0/4-1/0 (In Portion) i/c Retaining Wall		4.500	4.500	Non-ADP Programme 2017-18						
209	Construction of CC Block & Drain in Village Khat Kolachi		1.000	1.000	Non-ADP Programme 2017-18						
210	Construction of CC Block & Drain in Village Patt at Zulfiqar Chandio, Faqeer Meenhon, Ghulam Rasool Brihmani, Shahi Bazar & Muhammad Chandio		8.000	8.000	Non-ADP Programme 2017-18						

SR: NO:	DESCRIPTION OF PROCUREMENT	QUANTITY (Where applicable)	ESTIMATED UNIT COST (Where applicable in Million)	FUNDS ALLOCATED IN MILLION	SOURCE OF FUNDS (ADP & NON-ADP)	PROPOSED PROCUREMENT METHOD	TIMING OF PROCUREMENT				REMARKS
							1st: Qtr:	2nd: Qtr:	3rd: Qtr:	4th: Qtr:	
01	02	03	04	05	06	07	08	09	10	11	12
211	Construction of CC Block & Drain in Piaro Station at Wazir Ali Khaskheli, Shaman Mallah, Niaz Pnahwar, Zahid Khoso & Mumtaz Shah		3.000	3.000	Non-ADP Programme 2017-18						
212	Construction of CC Block & Drain at Village Khero Abro in Abdul Jabbar Abro Street, Village Sucharo in Azam Birahmani Street and Village Abdul Raheem Abro in Parvaiz Abro and Ali Sher Abro Street		2.000	2.000	Non-ADP Programme 2017-18						
213	Construction of CC Block & Drain in Village Gul Baig Panhwar		1.200	1.200	Non-ADP Programme 2017-18						
214	Construction of CC Block & Drain in Village Gaji Panhwar (Turab Ali Shah)		1.000	1.000	Non-ADP Programme 2017-18						
215	Construction of CC Block & Drain in Village Pyaro Arain at Mushtaq Arain, Ameer Arain, Abdul Rehman & Razzaq		2.000	2.000	Non-ADP Programme 2017-18						
216	Construction of CC Block & Drain in Village Golo Faqeer at Nawaz Metlo, Ali Hasan Metlo & Akhtar Hussain		2.000	2.000	Non-ADP Programme 2017-18						
217	Construction of CC Block & Drain in Village Sher Muhammad Dawachh at Zulifqar Ali Dawachh, Zahid Ali, Rasool Bux, Sarwar, Abdul Sattar		2.000	2.000	Non-ADP Programme 2017-18						
218	Construction of CC Block & Drain in Village Purano Dero At Illahi Bux, Aashique, Ali Hassan Master Zulifqar Bhatti		2.000	2.000	Non-ADP Programme 2017-18						


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU



TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (87) IMPROVEMENT OF ROAD FROM HADI BUX SOLANGI AND ALI BUX SOLANGI TO BUXAL PANHWAR MILE 0/0-0/2.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO: _____

D.R. NO. DATE: NO. _____ DATED: _____ AMOUNT: RS.3000/-

CALL DEPOSIT: NO. _____ DATED: _____

AMOUNT _____ BANK _____


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- Executive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (87) Improvement of road from Hadi Bux Solangi and Ali Bux Solangi to Buxal Panhwar mile 0/0-0/2.

(c). Procuring Agency's address:- Office of the Executive Engineer Highways Division Dadu.

(d). Estimated Cost:- 3.000(M)

(e). Amount of Bid Security:- 60000/- (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- 90 Days.

(g). Security Deposit:- (including bid security):- 150000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:- 08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Executive Engineer Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L). Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: _____ Date: _____ Amount: _____
(in words and figures)


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.


2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.


11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.


(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-


- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

Contractor


EXECUTIVE ENGINEER



(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.


- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Contractor


EXECUTIVE ENGINEER


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu




Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant


EXECUTIVE ENGINEER

Highway Division Dadu
Executive Engineer/Procuring Agency

Contractor



BILL OF QUANTITIES**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6


Amount TOTAL (a)

_____ % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor



EXECUTIVE ENGINEER
Highway Division Dadu
 Executive Engineer/Procuring Agency



(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:


EXECUTIVE ENGINEER
Highway Division Dadu

Executive Engineer/Procuring Agency

Contractor



Summary of Bill of Quantities.

Cost of Bid


Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU



TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (88) IMPROVEMENT OF ROAD FROM
BAHAWALPUR ROAD TO WADHIO PANHWAR
MILE 0/5-0/7.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018


DATE OF OPENING: 08-03-2018

TENDER ISSUED TO: _____

D.R. NO. DATE: NO. _____ DATED: _____ AMOUNT: RS.3000/-

CALL DEPOSIT: NO. _____ DATED: _____

AMOUNT _____ BANK _____


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU.

PH: 025-9200284

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- Executive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (88) Improvement of road from Bahawalpur road to Wadhio Panhwar mile 0/5-0/7.

(c). Procuring Agency's address:- Office of the Executive Engineer Highways Division Dadu.

(d). Estimated Cost:- 3.000 (M)

(e). Amount of Bid Security:- 60000/- (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- 90 Days.

(g). Security Deposit:- (including bid security):- 150000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:- 08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Executive Engineer Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L). Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: _____ Date: _____ Amount: _____
(in words and figures)


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.


11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.


The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

Contractor


EXECUTIVE ENGINEER

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.


- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Contractor


EXECUTIVE ENGINEER


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu




Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause –18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant


EXECUTIVE ENGINEER

Highway Division Dadu
Executive Engineer/Procuring Agency

Contractor

BILL OF QUANTITIES**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

_____ % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor



EXECUTIVE ENGINEER
 Highway Division Dadu
 Executive Engineer/Procuring Agency



(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:


EXECUTIVE ENGINEER
Highway Division Dadu

Executive Engineer/Procuring Agency

Contractor



Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU



TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (89) CONSTRUCTION OF ROAD MEHAR ASIAN ROAD TO VILLAGE GHULAM MOHAMMAD KHOSO ROAD MILE 0/0-0/6+330'.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO: _____

D.R. NO. DATE: NO. _____ DATED: _____ AMOUNT: RS.3000/-

CALL DEPOSIT: NO. _____ DATED: _____

AMOUNT _____ BANK _____


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- Executive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (89) Construction of road Mehar Asian Road to village Ghulam Mohammad Khoso road Mile 0/0-0/6+330'.

(c). Procuring Agency's address:- Office of the Executive Engineer Highways Division Dadu.

(d). Estimated Cost:- 8.000 (M)

(e). Amount of Bid Security:- 160000/- (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- 90 Days.

(g). Security Deposit:- (including bid security):- 400000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:- 08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Executive Engineer Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L). Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: _____ Date: _____ Amount: _____
(in words and figures)



EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.


The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

Contractor


EXECUTIVE ENGINEER

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Contractor


EXECUTIVE ENGINEER


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu




Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant


EXECUTIVE ENGINEER

Highway Division Dadu
Executive Engineer/Procuring Agency

Contractor



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6


Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor


 EXECUTIVE ENGINEER
 Highway Division Dadu
 Executive Engineer/Procuring Agency




(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU



TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (90) IMPROVEMENT OF ROAD FROM SUPERIO
BUND ROAD TO VILLAGE HAJI MOHAMMAD
KHOSO MILE 0/0-0/3.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018

DATE OF ISSUE: 07-03-2018


DATE OF OPENING: 08-03-2018

TENDER ISSUED TO: _____

D.R. NO. DATE: NO. _____ DATED: _____ AMOUNT: RS.3000/-

CALL DEPOSIT: NO. _____ DATED: _____

AMOUNT _____ BANK _____


EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- Executive Engineer Highways Division Dadu.

(b). Brief Description of Works:- (90) Improvement of road from Superio Bund road to Village Haji Mohammad Khoso Mile 0/0-0/3.

(c). Procuring Agency's address:- Office of the Executive Engineer Highways Division Dadu.

(d). Estimated Cost:- 3.300 (M)

(e). Amount of Bid Security:- 66000/- (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- 90 Days.

(g). Security Deposit:- (including bid security):- 165000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:- 08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Executive Engineer Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L). Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: _____ Date: _____ Amount: _____
(in words and figures)



EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis:
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.


The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

Contractor


EXECUTIVE ENGINEER

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.


Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Contractor


EXECUTIVE ENGINEER


work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.


Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu



Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant


EXECUTIVE ENGINEER

Highway Division Dadu
Executive Engineer/Procuring Agency

Contractor

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor


 EXECUTIVE ENGINEER
 Highway Division Dadu
 Executive Engineer/Procuring Agency




(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency



Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor


EXECUTIVE ENGINEER
Highway Division Dadu
Executive Engineer/Procuring Agency

