OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

NO: TC/G-55/XEN/DADU/S2 . OF 2018
Dated: 15/02 /2018

To.

‘The Director Information,
(Advts) Public Relation Department,

Government of Sindh,
96- Old Sindh Sccretariat.

Karachi.

PUBLICATION OF TENDER NOTICE.

SUBJECT:
Kindly arrange to publish the enclosed Tender Notice in

L.eading Newspapers Daily Sindhi, Urdu & English.

to meet the

It is further certified that sufficient funds

advertisement bill are available and the payment would be made on receipt

of bill from your office.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU



b -

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU

Address: Near Government Girls Degree College Dadu

NOTICE INVITING TENDERS

Ph: 025-9200284
NO.TC/G-55/XEN/DADU/ 52 of 2018
Dated: 15-02-2018

Sealed Tenders / Bidding Documents are invited from the interested contractors /firms
Icompanies /agencies under SPPRA Rules 2010 (Amended 2013) for following works

LIST OF WORKS

Estimated Bid Tender Time for
e NAMEOEWORR Cost in (M) | Security Fee completion
ADP PROGRAMME 2017-18
Construction of Paving Block / CC Block & Drain from Ali .
! 15 Months
) Hyder House to Mohbat Babar House i/c 3' Span Culvert L =18 i) #D e
o |Construction of road from Mindho Machi to Paryal Birmani 3.000 2% | 3000 |15 Months
mile 0/0-0/2
3 Enclair;sg/%c%c;; of road from Jhalo road to Dargah Garbie Gul 3.000 2% | 3000 |15 Months
4 E::s{t}ruction of Paving Block, CC Block & Drain at village Nau 2500 29 | 2000 |15 Months
Constructiono of Paving Block & Drain from Haroon House to
5 |Channa house & Asghar Bhand Otaq to Guddu Hingoro House | 3.777 2% | 3000 |15 Months
via Primary School Manzoorabad Muhalla Dadu
Construction of road from village Aliabad Khushik to : 4
15 ns
6 |Graveyard mile 0/0-0/2+86 TAHL | S ) SR g
- rcn?lrésgfuoc-t(;?; of road from Ali Shah road to Imam Bux Bhand 7.200 2% 2000 | 15 Months
Construction of road for Sher Shah Soori (Ali Shah) road to 5
1
8 Babal Shah Mile 0/0-0/2 3.023 2% 3000 | 15 Months
Construction of road from Ameenani to Muhammad Pattani . .
1
® |Mallah i/c Link Graveyard mile 0/0-0/5 e | % || 9000 110 Mene)
Improvement of road from Dadu Jhallo road to Misri Khan | . .
15 Months
@ Solangi & Jaro Khan Machi mile 0/0-0/4 3.000 £¥ 9080 | TaNmmine _
: =1
11 Con‘stru.ctmn of Paving Block, CC Block and Drain at village 2.500 2% | 2000 |15 Montns |
Aminani [
12 gzgst;ttrr:cg::h;;rpawng Block, CC Block & Drain at Village 2,500 2% 2000 | 15 Months
13 Construction of Paving B.Iock & Drain in Muhalla Bashir Jatoi & 2.000 2% | 2000 |15 Months
Muhalla Alam Khan Jatoi
Construction of Paving Block / CC Block & Drain in Muhalla 4
15 Months
" Dhani Bux Chajro @ village Jhallo U/C Siyal 31000 £ | 0G0 15 Menths
15 Construction gf P.avmg B!pck / CC Block & Drain at village 5.000 2%, 2000 | 15 Months
Sarwar Mastoi, Uris Mastoi at Duabo | ;
16 [Construction of Paving Block & Drain at village Bilawal Bhand 1.000 2% 1000 | 15 Months
Construction of road for village Ashrif Leghari, 3' Span Culvert
! ’ 2% 1 16 Months
i @ village Haji Muhammad Uris Laghari Lk el R
Construction of Paving Block & Drain at village Paroo jo 5 15 Month
b Khooh Muhabat Jalbani and Mukhtiar Nagar 2500 2% 2000 ||'olcaihs
19 g;)rr:;w;:tlon of Paving Block & Drain Wadero Koro Khan 2.500 29, 2000 |15 Months




Estimated Bid Tender Time for
St WAME OR WRRK Cost in (M) | Security Fee completion
20 E:gitggl:g of CC Block / Paving & Drain at village Meenhon 5500 2% | 2000 |15 Months
21 Construction of Paving & Drain at village Bacha! Bouk & Allan 5 500 2% | 2000 |15 Months |
Lakho B | b
Construction of Paving Block & Drain at Village Bachal Bouk " '
2% 15 Montns
- Muhalla Hafiz Zamir Ahmed 08 £ Ll m':
Construction of Paving Block / Drain & 3' Span Culvert at
% |1 16 Months
28 Village Samtani Wadero Abbas Pirzado House h00 ah Q00 AR
24 gs;\;::ictlon of CC Block / Paving Block at village Hamal Khan 2,000 2% | 2000 |15Months
25 ilc:(r;]satrr::ctlon of CC Block & Retaining Wall at village Sajawal 5.000 29, 2000 | 15 Months
26 |Construction of Paving Block & Drain at village Murad Jamali 2.500 2% | 2000 |15 Months |
Construction of CC Block at Gorakh road to Sardar Dur i _h‘i
27 |Muhammad Khan Bozdar House and Deep Hand Pumps 3.000 2% 3000 |15 Moriths |
Taluka Johi ‘
28 g::vsrguctlon of CC block / Paving Block & Drain at village 2.000 29 2000 | 15 Months
29 ;?Jr;ittr:;t;gr;;f CC block / Paving Block & Drain at village 2.000 2% | 2000 |15 Months
Construction of road from Shah Panjo to Daud Dero road to | . .
i ¢ £ ', o 15 Month
30" \Village Bux Lakhiar mile 0/2-0/3+440 000 | 2 || 9000 | Manthe
Construction of road from Bahawalpur F.P Bund road to - |
L+ A 1!- \orthe
*1 |village Dhani Bux Jamali mile 0/0-0/2 ise | &2 | RERO o
Construction of road from Asim ji Landhi to village Bhai Khan i i
32 Pahore mile 0/0-0/1+440’ 2.500 2% 2000 |15 Months
33 Eg:;i;:ftion of Paving Block and Drain at village Butra 2.000 2% | 2000 |15 Months
Construction of road from Phulji Thariri road to Ismail 5
34" | istakani Jamali mile 0/0-0/1 SRl | e |l e TN
Construction of road from Phulji Thariri road Meenhon Khan .
{ 15 3
35 Panjabi mile 0/3+330-0/5 2.322 29 2000 | 15 Months |
, : ; - I
36 f;:rr:;tl;uction of Paving Block and Drain at village Ghazi Khan 2.000 2% 2000 |15 ru:u.uns‘f
Construction of road from Indus Highway to village Haji Zehri : ‘
37 Jamali mile 0/0-0/1+330" 2.311 2% 2000 | 15 Months
38 Zc?lf:esg/%c-t{;?;osgg?ad from Jumo Laghari road to AK Solangi 5.000 2% 3000 | 18 fionths
39 Constructlop of road from Hur Camp road to village Adam 10.000 | 2% | 3000 |15 Months
Panhwar mile 0/0-0/6.
Construction of road from Salah Jamali to Gul Baig Ali Nawaz | _ A8 ot
& 156 Months
40 |Rajab Jamali mile 0/0-0/3+330' (Taluka Johi) 347 - SOINL. (1 Mon il
Construction of 3' Spans Culverts at village Wahid Bux Jamali o
. 1 16 Maontt
- & Talib Jamali village (3 Nos.) - it il ey
Construction of road from Wahi Pandhi to Sevo Jamali i/c .
42 Cause Way mile 0/0-0/5 10.000 2% 3000 |15 Months
43 Construcporf of road from Ghulam Qadir Rustmani to Nazar 5.000 2% | 3000 |15 Months
Rustmani mile 0/0-0/3




Estimated Bid Tender Time for
¥ NAME OF WORK Cost in (M) | Security | Fee completion
Construction of road from Indus Highway to village : o ,
: 2% 2000 | 15 Months
" | Muhammad Kharwani Jamali mile 0/0-0/1+330' Phase-1 e sl
Construction of road from Daim Branch to Umed Ali Jamali & i
: / 2% 3000 |15 Moninhs
4% |umar Panhwar village mile 0/0-0/2+33' Phase-] | [P
Construction of road from Chhandan Mori to Umer Panhwar 3 I . .
.000 2% 3000 |15 Mentns
%S IHouse mile 0/0-0/2+230" e | ol B
47 E:I?;‘t)rl:ncit't)g/gfor;ad from Qasim Lakho to village [llahi Bux 3.021 2% | 3000 |15 Months
Construction of road from Ahmed Khan Chandio to Kando |
7. 2% 3000 (15 Months |
48 | zabar mile 0/3-3/0 (taken up length 0/3-0/7) e onine |
49 |Construction of road for Yousfani Panhwar mile 0/0-0/2 3.000 2% 3000 | 15 Months :
50 i?!gsg/%ctéc;; of road from Tibai Lund to village Mitho Shaklani 5.000 20, | 3000 |15 Mon!hs]
g St : S e i = |
51 gfzni;rggFlon of road from Thariri to Mirwal Qambrani mile 0/0 5.000 29 | 3000 |15 Months |
52 |Construction of road for village Moosa Lund mile 0/4-0/7+165' | 5.000 2% 3000 |15 Months
53 |Construction of Paving Block & Drain at Thariri Jado Shaheed 2.000 2% | 2000 |15 Months
54 ?;;;ﬁgu;?:gn07£‘$gd from Pir Badaruddin to Muhalla Abdullah 2.073 2% | 2000 |15 Months
55 E:?!r;slt]r/%c.g?;éf?’;oad from Badi Panhwar to Digaan Panhwar 4.000 2% | 3000 |15 Months
|
Construction of road from Bahawalpur road Mullan Panhwar | )
: 2% 15 Months
% Jto village Akber Lashari mile 0/0-0/2:+400' Ao Sl | e
57 g::}s‘:;:ftlon of CC Block and Drain at village Naban Redhar 2.000 2% | 2000 |15 Months
68 |[Construction of Paving Block & Drain at village Kandyari 2.000 2% 2000 |15 Months
59 g;:instructlon of road for village Ghulam Hyder Lund mile 0/0- 1,585 29, 1000 | 15 Months
80 Sz;:is:l::itir;uc:};j, 4, 6', 8' & 10' Span Culverts & Bridges 7.000 2% | 3000 |15 Months
61 -{]:ao:‘satlzuctlon of road for Lashkari Babar near Allah Bachyo 1.460 2% | 1000 |15 montns |
=——
Improvement of road from Dadu Johi road to village g 5 {
. Yo 15 Months
82 |shahmeer Gadehi mile 0/0-0/2+230 A 1 2 | Q000 R Menine
Construction of road from Johi Wahi Pandhi road to village N
15 Month
®3 |am Babar & Bahawal Babar mile 0/0-0/2+330 00" | 5% | G008 [1SMants
Improvement of road from Johi Bypass to village Gul
J 2% | 3000 |15 Month
84 |Muhammad Gadehi mile 0/0-0/5 2000 0o i
65 |Construction of road for village Hayat Jamali mile 0/0-0/1+330| 2.414 2% 2000 |15 Months
: : -z 1 _—
66 g;ng'sg.;;ictcon of Road from Hur Camp road to Yousif Panjabi 1,600 29, 1000 |15 Months |
67 Constructt_on of F_load from Phulji Thariri Road to Khuda Bux 1.900 2% | 1000 |15 Months
Khengyani Jamali 0/3-0/4
68 OC?;sfng(glgtn of Road for village Rab Rakhio Jamali mile 0/0- 4.000 29 3000 | 15 Months




Estimated Bid Tender Time for
S.# NAME DF. WORK Cost in (M) | Security Fee completion
69 ;c;r:is;rg/céi‘%r;zof Road from Indus Highway to Village Shah 3.000 2% | 3000 |15 Months
Construction of road from Village Qazi Ali Hyder Mera to | | 6 15 M .-
70" |aabar village Mile 0/0-0/2+330 il Bt Daiad S
71 gf;fg;;-m of road from Nihal Charan to Lal Shah Mile 0/0- 4.200 20 3000 |15 r\f':o-\tnsl
Improvement of road from Ali Khan Khand & Sharif Machi o T
72 |village, Jaro Khan Solangi to Abid Hussain Ghaloo Ji Landhii/c | 1.500 2% | 1000 |15 Montns
C.C Block & Paving Block Mile 0/0-0/1
ALLAH's Names Monuments at Chandni Chowk & Makkah | . "
73 Hotel Chowk Dadu City 2.000 2% 2000 | 15 Months |
Construction of road from Baga Mori to Haji Ghulam | : _
E Mohammad Arain village Mile 0/0-0/1+220' 2000 £ _ kel Basiadni i
Construction of road from Shafi Mohammad Arain to Mughal - " |
0 15 Nontns |
75 Panjabi Mile 0/0-0/1 1.400 2% 100 5 Mont 1-5_
Construction of Paving Block & Drain at Allah Dino Panhwar = 3 _—
"8 IStreet Saleman Shah Colony Dadu LRI | oS || 40N [RINGRE
Construction of road from Noorja road to village Imamdin | . 5
77 13amali Dargah Sanghar Pir Mile 0/2-0/3+330" REND ¢ #m | 20 FIaNgohe
78 Construction gr Paving Block & Drain at village Wadhio 2,500 29, 2000 |15 Months
Panhwar Bashir Muhalla
Construction of road from Back Side Excise Office to Hussain »
" Jamali House mile 0/0-0/1 i/c CC Block & Drain 2400 % 900 {1 Monihe i
- : > = 1 ]
80 Construction of ‘Pavmg Block & Drain from Haji Dur 2.000 2% | 2000 |15 Months |
Muhammad Jamali to Soomra House |
|
81 Improgerr{ent of road from Moundar road to Sher Mohammad 2500 2% | 2000 |15 Months
Solangi mile 0/0-0/2
Construction of road from Dadu Byepass to village Bhuro 5
82 | han Lund mile O /0-0/1 +330 2,500 | 2% | 2000 [15Months
83 ll-r:r?cr;on\ﬁreng?(t}v%; 2road from RBOD Colony to village Kalo Khan 3.000 2% | 3000 |15 Months
84 Construction of nging B!qck & Drain from Shahnawaz Mastoi 3.000 2% | 3000 |15 Months
house to Dr. Ismail Lashari house |
85 Construction of Paving Block & Drain from Izat House to 4.000 2%, 2000 "-SMU-HHS.
Shahbaz Colony I
Improvement of road from Dadu Moro road to Chutto Mastoi 5 )
8 | e o /0-0/1 i/c 8' Span Culvert 2.000 | 2% | 2000 |15 Months
Improvement of road from Hadi Bux Solangi and Ali Bux o
8 Solangi to Buxal Panhwar mile 0/0-0/2 3000 2 aicnll Rk
88 Improvemept of road from Bahawalpur road to Wadhio 3.000 2% | 3000 |15 Months
Panhwar mile 0/5-0/7
Construction of road Mehar Asian Road to village Ghulam [
uc 'J 1 M nir 1
89" | Mohammad Khoso road Mile 0/0-0/6+330 el Bl il asoiiets
Improvement of road from Superio Bund road to Village Haji 5 L
90 | Mohammad Khoso Mile 0/0-0/3 330 S | pEOE RS
91 g;;rs;g;ction of 2 Nos. (6' Span Culvert) at village Zangi 1.050 29, 1000 |15 Months
Construction of Road from K.N.Shah Burira road to 5 ,
1
e Mohammad Hussain Khoso House mile 0/0-0/2+220' 4.000 *H 2000 [ S Mo




Estimated Bid Tender Time for
s RANE.OF WORK Cost in (M) | Security| Fee completion
93 Ir_nproverpent of Road from Ladho Gadehi to Long Khoso 4.500 2% | 3000 |15 Months
village mile 0/0-0/4
W/R of road from Indus Highway to Boriri road via Fatehpur . . ]
**|village mile 0/0-0/4+330 i/c Drain S (], = |] S R
Improvement of Road from K.N.Shah Boriri Road to Sita Koro
95 |Chandio road via Gaburji village & Misri Chandio (Phase-II) | 15.000 2% 3000 ‘15(\.-1or'11ns‘
mile 1/2-2/5 ! S
Improvement of road from Sita K.N.Shah road at Regulator . )
98| Johi Branch to Jumo Chuhwan road mile 0/0-2/0 20.000 | 2% | 3000 |15 Manths|
Improvement of road from Superio Bund road to village 5 20
g7 Bahadur pur mile 0/0-0/3 3.500 2% 3000 | 15 Montns
98 g;:;tgsf(;':;tlon of C.C Block & Drain at Ward No. 02 & 03 Street 2.000 2% | 2000 |15 Months
Construction of road from Babul Darvesh (Qambrani village) > 3
98 to Dari Khosa mile 0/0-0/3+500" ifc Masonry Structure 10060 218 000 || JeMenthty
Construction of Paving Block at Gahee Mahessar & 5 '
1 e
e Muhammad Bachal Lakhair street at Lal Shah Colony Mehar SH0 & el e
101 |Construction of Paving Block at Shah Nawaz Mastoi 2.000 2% | 2000 |15 Months
102 Improverpent of roac! from .Sindhl Butra road to Mero Kalhoro 4.000 2% 3000 |15 Months
village mile 0/0-0/5 (in portion)
Construction of road from Dadu Moro road to village Ghulam 5
103 Muhammad Chandio mile 0/0-0/1+200' 2400 % | r200e | 1Mot
Reconstruction / Repair of road from village Allah Dino Abro ,

4 % 15 Mont
i to Sodho Machi via Malang Machi to Aminabad mile 0/0-0/2 2000 ¢ 2400 E oNabss
105 g;}znfgr;glgg;;iz;oad from Piaro Sita road to Pai Samo mile 1.000 2% | 1000 |15 Months |

Construction of road from village Siyal to House of Zamir " I
¢ 1 ths |
1% | chandio UC Siyal mile 0/0-0/1 L300 | = || R0 Pisbects
107 g;:(;wsot/nljitécag . of road for village Shaikh Gulab UC Siyal mile 2.000 2% | 2000 |15 Montns
108 g;:lnigggltlon of road for village Sonehri Chandio mile 0/0- 2.000 2% | 2000 |15 Months
Improvement of road from village Gul Muhammad Magsi to o2 A
199 1; 5'Bund mile 0/0-0/1+330' (in portion) LoGo | 24w | A900; |15 Mot
110 Construc‘tlon of road for village Andal Chandic mile 0/0 2.000 2% | 2000 |15 Months |
0/1+180 |
111 C_onstruction of C.C Block / ?aving Block i/c Drainage @ 1.000 2% | 1000 15Monms’
village Gul Muhammad Shahani.
112 |Construction of road from L.S Bund to Solangi near Nabi Bux. 2.000 2% | 2000 |15 Months
Construction of road for village Gul Hassan Chandio to Sangi .
15 Month
113 Chandio Mile 0/0-0/0+350" 1.000 2% 1000 |15 Months
Construction of road from Govt: Pilot High School Dadu to Yar | | .
% 1000 | 15 Months
4 Muhammad Shahani house mile 0/0-0/1+330' 0 2 R | : :” 51
Construction of road for village of Mulla Mazhar Chandio mile | :
115 . 2.000 | 2% | 2000 |15 Months
0/0-0/1+190 | J'
116 |Construction of road for village Ibrahim Arain 0/0-0/0-370' 1.000 2% 1000 { 15 Months |




' Estimatod Bid Tendar Tirme lus
5% NAME R WORK Cost in (M) | Security Fee complitiun l|
5 . i &l 5 |
117 g;n{mftlr;;tzon of road for village Gul Hassan Chandio mile 0/0 2.000 2% | 2000 |15Montns|
118 IE;:Ezir|1|:«'a;Lrt1'uctton of C.C Block / Drain house of Muhammad Moosa 1.000 29, 1000 | 15 Months
119 gc;rr;:tbr:;itiaon of C.C Block / Drain from street of Waris 1.000 29, 1000 | 15 Months
120 Construc_tlon of C.C Block / Drain street of Javed Khokhar 1.000 2% | 1000 |15 Months
near Excise Office B
121 Conls.truction qf C.C Block / Drain street of Khaskheli Mohalla 1.000 29, 1000 | 185 Montis
at village Kotai Panhwar
122 |Construction of C.C Block / Drain at village Qaimani Panhwar 1.000 2% 1000 | 15 Months
123 (S:ggfjt;;;:;ogozfaﬁéc Block / Drain street of Ghulam Nabi Siyal 0.500 2% | 1000 |15 Months
124 Construction of C.C Block / Drain street of Brohi Mohalla at 1.000 29, 1000 |15 Months
Muhammad Shah Colony |
Construction of C.C Block / Drains at Lohra Street and street |
1 d 2% 100 15 Manins
%5 |of Allah Bux Solangi Ward 24 LIGG | ) S0 ateniie)
126 |Construction of 3' Culverts at village Janib Khoso 1.000 2% 1000 |15 Months J
: " |
127 Cpnstructlon of C.C Block ’/ Drain ’from house of Munawar 1.000 2% 1000 |15 Months
Siyal to Chandia house at village Qaim Nagar
128 Construction of C:C Block & Drain street of Niaz Solangi 1,000 2% | 1000 |15 Months
Massan Nako Soorjabad Dadu
129 Construction of C._C Block / Drain street of Siddique Mallah 1.000 2% 1000 |15 Months
Massan Nako Soorjabad Dadu
Construciton of C.C Block / Drain from House of Latif Chandio : -

1 1.00C 2% | 1000 |15 Months |
L via Moral Panhwar near Shahbaz Colony Dadu %0 : & Laaias
131 Eg:fté:g;gno%cg'c Block / Drain street of Yousif Panwhar | | oo | e | 1000 | 15 months |
132 ﬁzgzgu:;f;wg: C.C Block / Drain at Piyaro Goth street of 0.500 29 1000 | 15 Months |
133 gict:;srt;:;tlon of C.C Block / Drain street of Imam Ali Kalhoro 0.500 20 | 1000 |15 Months
134 Maijzs':rr]::;t;%n of Drainage and CC Block at village Qazi Pir 0.750 2% 1000 15Mmm5'

— 1
Construction of Drain from house of Syed Imdad Shah at = ;
0.750 2% 1000 | 15 Months
5 Purano Dero U/C Pir Tarho i . J
. . : |
136 Constfuctlon of GC Qlock & Drain at village Allah Bachyo 1.000 29 1000 | 15 Monihs
Jamali at Anwar Jamali Muhalla
137 Construc_tlon_ of C.'C BloFk & Drain at Moula Bux Mallah 1,000 29, 1000 | 15 Months
Muhalla in village Pir Gunio
138 |Construction of CC Block & Drain at Kamal Khan Lund 1.000 2% 1000 | 15 Months
139 IE?ﬂonﬁ‘}rucign;:l’ 'CC Block & Drain in village Bachal Laghari at 1.000 2% | 1000 |15 Months
anthar Laghari |
140 |Construction of CC Block & Drain at Belo Pathan 1.000 2% 1000 | 15 Months
141 |Construction of Eid Gah at Qasimabad Gopang 1.000 2% | 1000 |15 Monlhs




Estimated did Tender Time foi
s WAREOEINORK Costin (M) | Security Fee completion
Construction of Paving Block / CC Block & Drain at village y - | 15
2% | Vionins
142 |\\aleed Khan Shaikh (Taluka Johi) L300 i 2% | V900 | 18iMenthe)
143 ConstrucFion of CC Block & Drain at village Shadi Khan Mastol 1,000 2% | 1000 |15 Months
near Johi Branch
Construction of Culverls & Bridges at Pat Gul Muhammad, 5
1
g Bakhrani Minor & Chhinni Minor 450 sl Bl i
145 [Caonstruction of CC Block / Paving & Drain Ibrahim Saand 1.500 2% 1000 |15 Months
146 Construction of CC Block & Drain at Ghulam Panhwar & 1.000 2% | 1000 |15 Months |
Irshad Panhwar B
147 Cpnstructioq of CC Block & Drain at Sajan Panhwar Muhalla in 1.000 2% | 1000 |15 Montns |
village Kandi Fazal Muhammad |
148 Construcltion of road from Johi Chhini road to Charo mile 0/0- 2500 2% | 2000 |15 Months
0/1+430
149 Congtructlor} gf road from 1.H.Way to Ahmed Babar mile 0/4- 3.500 2% | 3000 |15 Months |
0/6 i/c Retaining Wall
Construction of road from Darh Hingora road to village Buxo o 15 \
150 Wahan mile 0/2-0/3+330" 2.500 2% ! 2000 | 15 Months
161 Construction of C.C Block and Drain at village Dhani Parto L 500 oo | 1000 |15 Months |
Panhwar B m
152 Impe:ovement of road from 1.H.Way to Jagshenh 0/0-0/5 (in 3.500 2% 3000 | 15M°nms!
portion)
Construction of road Johi Chhini road to Ghulam Rasool Bullo .
£ 1 1 h
153 |1 mali mile 0/0-0/0+625" 1.500 | 2% | 1000 |15Months
Construction of road from Sukhia Channa road to village Nabi .
% 15 Month
194 18ux Channa mile 0/0-0/1+230° il Bl Rasdl losc
165 |Construction of C.C Block & Drain at village Jhangle Panhwar 1.000 2% | 1000 | 15 Months |
T |
156 |Construction of road for village Kukur Horo mile 0/0-0/2 3.000 2 3000 |15 Months _
167 |Construction of Compound Wall at Press Club Kakar 1.000 2% 1000 |15 Months
158 g?wnstruction of C.C Block and Drain in Brohi Muhalla at Johi 1,000 2% | 1000 |15 Months
159 Constr.uct_ion of road from Mureed Dero to Shafi Muhammad 14.000 | 2% | 3000 |15 Months
Mastoi mile 0/0-1/2
Construction of road from Faridabad Ring Bund to Sajhan
2% 3000 |15 Months
e Meerwani village via Chutto Meerwani village mile 0/0-0/7 14,000 L i
Construction of road from Mashar Wah to Muhammd Esse :
_t}/’_r 115 Mot
167 |grohi village mile 0/0-0/5+330" 105000 ], =6 | G000 pik Mol
Construction of road from Sojhro Meerwani Saeedpur road to
; 2% 3000 | 15 Montt
162 |\illage Rehmatullah Brohi & Abdullah Brohi mile 0/0-0/5 16:600 2 .
Construction of Paving Block & Drain at Raza Muhammad
: 2% 3000 |15 Month
183 |pero PS-76 K.N.Shah P ’ RS
164 anstruction of road from Gozo Baid road to Magria Machi 5.000 2% | 2000 |15 Months
mile 0/0-0/1 .
Construction of C.C Block & Drain various villages of U/Cs o | 3 15 Monit c;‘
188 Mangwano, Charo & Khan Jo Goth PS$-76 K.N.Shah sl i ues _Um“_l




l ' Estimated Bid Tender Time lor
S RAMECEWORY Cost in (M) | Security Fec completion
Wideining / Reconditioning of Byepass Mehar City from
166 |l.H.Way Larkana road to Mehar Radhan rcad mile 0/0-] 16.336 2% 3000 |15 Months |
0/5+330" i/c Stone Pitching - '
o =
Improvement of road from Mehar-Gaji Khuhawar road to | | i . . [
8.000 2% 0 |15 Montis
167 |iliage Karam Khan Khioso Mile 0/0-1/2 (in portion) RO | S | SEEY: T MRt
Construction of Compound Wall of Dargah Adam Shah . ) .
168 |gukhari Graveyard near village Qazi Arif (2000 Rft) i/c Paving | ©-025 2% | 3000 | 15 Months
Improvement of road from Thariri Mohbat to Baridaro mile .
1 g 15 Mont
69 0/0-2/0 (in portion) 10.000 | 2% | 3000 |15 Months |
170 Coqstruction of 12' Rft Bridge over Kakol Minor along Mehar 1181 2% | 1000 |15 Montns
Faridabad road to Loung Mahessar _
171 Construction of C.C Block & Drain various Streets at village 1163 | 2% 1000 |15 Montns
Nau Goth O
Construction of road from Radhan village Sita village road to 3 _
e Ghulam Mustafa Janwari mile 0/0-0/1 RoEaS 4% | 2040 % Moathe
Construction of road from Jami Raza Kalhoro house to Wahid o .
73 lehan house at village Bali Shah mile 0/0-0/1 i/c Drain 24008 L% {200 ["TsMont
Construction of road from Mehar Fareedabad road to Monni . 1
Le via village Khuhra mile 1/4-2/3 (i/c Mastonry Structure) LRtz &5 000 {1k Merihe
175 |Construction of CC Block & Drain various streets at village Pipri| 7.563 2% | 3000 |15 Months |
176 Construction of CC Block in Eid Gah at village Nau Goth (i/c 1.420 29 | 1000 |15 IWmm|
Compund Wall) T
177 Constatuctign of 50 Rft Bridge 10 Spa'n each at Johi Branch 5 000 2% | 3000 |15 Mont'?s.
opposite village Ghulam Rasool Laghari & approach
178 Improvement of road from Hairc Khan to Mureed Dero mile 10.000 | 2% | 3000 |15 Montns
0/0-1/1
Construction of road from Sirai Ismail Babar to Dargah Essan &
15M
179 Shah mile 0/0-0/5 7.500 2% 3000 onths
Improvement of road from Indus Highway to Murad Chandio Ak e
1% |village mile 0/0-0/1+330 i/c C.C Block & Drain el il Sl St
181 |Const: of C.C Block & Drain at U/C Fatehpur various villages 5.000 2% 3000 ] 16 Months |l
Construction of road from Govt: High School Sita to village Ali N !
0 15 Months
182 | hmed Chandio taluka Dadu mile 0/0-1/3 ifc 3' Span Culverts | 20-000 | 2% | 3000 |15 Months
Construction of Causeway & 3' Span Culverts from Govt: High & A
183 15chool Sita to village Ali Ahmed Chandio Taluka Dadu SRR, } am | GRRR: | RRALEERY
184 !rpprovement of road from Kakar Pairo road to Nihal Charan 11.910 2%, 3000 | 15 Months
mile 0/0-1/2
Construction of 3' Span, 8' Span Culverts at village Sodho
186 [Machi (Jakhpari), Rahoja Minor near Pairo Qambrani & 3' 1.317 2% 1000 | 15 Montis |
Span Culvert @ Village Khero Abro L B
Construction of CC Block & Drain in village Khero Dargah o 16 Monti
186 | aiman Shah & Sayed Lal Shah e el e
Construction of road from Kakar Pairo road to village Jubair 5 3 s
. Jee Dargah Gulab Shah Mile 0/0-0/2+330' “B78 % 3000 [16:Marthe




Estimated Bid Tender Time for
¥ e Costin (M) | Security| Fee | completion
Widening & Reconditioning of road from Siyal Mori to Jamali ; .
1 ~ o 16 Monihs |
88 |shop i/c Retaining Wall mile 0/0-0/0+330' Qo7 | 29 | G000 |16Morhs
Improvement / Extention of road from Larkana road to Hafiz
189 |[Petrol Pump i/c Paving Block, Divider, Foot Path & Drain | 13.000 2% 3000 | 15 Months
(Remaining Portion)
190 Con.struction of Retaining Wall i/c Berm Curb Stone from 15.000 | 2% | 3000 |15 Months
Panj More to I.H.Way
191 Constructllon of Drainage from Shaheed Benazir Gate to 13.000 | 2% | 3000 15r\MmHI
Jessar Petrol Pump |
Construction of Road from Mehar Aghamani Road to village
1 2 0 =
%2 |saindho Lakhair mile 0/0-0/5 MO | S | SRR 1R ee
Construction / Improvement of Road from Kandi Chukhi to >
"9 |MN Drain via Kumb mile 4/0-4/5 SRR | S | RAE [eMonlts
Construction of Drainage from Jessar Petrol Pump via Haji 5
1
194 Karo Hotel to Bus Stop Railway Phattak 11590 2% S000: 13 Monthe
195 S::Jg;:ug;;joghgfh Paving Block and Drain various Streets at 8.000 2% | 3000 |15 Montns
¢ . .
196 \[;\jgflcfno r(c;ahc;:;?;r)u Dadu Bye Pass road to Waleed Shaikh mile 19.859 | 2% | 3000 |15 Months
187 |Remaining Work of Street Light @ various locations Dadu City | 6.500 2% 3000 |15 Months
198 Re-Dec‘klr)g of 100 RFT Bridge over Rice Canal at Rawat Khan 9.000 2% | 3000 |15 Months
Laghari village road
199 Re-deck{ng of 100 RFT Bridge over Johi Branch along Sita 9.000 2% | 3000 |15 Months |
road Bali Shah road
Redecking / Repair of Slab 48 Rft Bridge over Scarp Drain at
. 2% 15 Mont
200 village Raza Muhammad Rind along Mehar Mangwani road £190 : — onh
201 Jcl?:sJF;uct|on of paving Block and Drain at Village Murad 1.700 29, 1000 |15 Months
Construction of road from Rajab Rind to village Pir Bux .
[¢] 1!‘ 5 |
2R Chahwan Kara Bhan Taluka K.N.Shah mile 0/4-0/7 8,460 & 4000 | 16 Months
Construction of road from Mado to F.P Bund (Allah Bachayo | . 8
A ( 156 Months |
203 |3essar Pump) mile 0/0-0/1+220" el U L
Construction of Paving Block from I.H.Way to USAID School 5
S 15 Month
204 1@ village Yousif Naich mile 0/0-0/1 BERR | Reak TR RGNS
Improvement of road from Thariri Jado Shaheed Minor to
205 |village Shafi Muhammad Channa mile 0/0-1/2 (in portion) i/c | 7.000 2% | 3000 |15 Months
Retaining Wall
206 Improvement/Construction of road from F.P Bund to Hairo 142.145 | 2% | 3000 |15 Monins

Khan road mile 0/0-9/5

|



Estimated Bid Tender Time for

B WAME OF WORK Cost in (M) | Security Fee completion
NON ADP PROGRAMME 2017-18
Construction of Road from Moundar Mureed Ja Bhan road to G
1
207 1| iqman Shahani Mile 0/0-0/2+330' ST | S|S0 [ Mente
Improvement of Road from Sita Village to Khat Kolachi Mile -
; 15 Month
208 16/4-1/0 (In Portion) i/c Retaining Wall mol0 | &% | SN0 RERS
209 |Construction of CC Block & Drain in Village Khat Kolachi 1.000 2% 1000 |15 Months
Construction of CC Block & Drain in Village Patt at Zulfigar [ |
210 |Chandio, Fageer Meenhon, Ghulam Rasool Brihmani, Shahi 8.000 2% 3000 |15 Mo.-mu,-!
Bazar & Muhammad Chandio '
Construction of CC Block & Drain in Piaro Station at Wazir Ali
211 |Khaskheli, Shaman Mallah, Niaz Pnahwar, Zahid Khoso & 3.000 2% 3000 |15 Months
Mumtaz Shah
Construction of CC Block & Drain at Village Khero Abro in
Abdul Jabbar Abro Street, Village Sucharo in Azam Birahmani
21 : : 2% 20 15 Month
= Street and Village Abdul Raheem Abro in Parvaiz Abro and Ali AR . Gg [Tgnt
Sher Abro Street
213 |Construction of CC Block & Drain in Village Gul Baig Panhwar 1.200 2% 1000 |15 Months
214 Construct‘lon of CC Block & Drain in Village Gaji Panhwar 1.000 2% | 1000 |15Months
(Turab Ali Shah)
Construction of CC Block & Drain in Village Pyaro Arain at
21 . : ; 2% 2000 | 15 Month
5 Mushtag Arain, Ameer Arain, Abdul Rehman & Razzaq 2800 8 enie
Construction of CC Block & Drain in Village Golo Fageer at
2 i 2% 2 15 Mont
1 Nawaz Metlo, Ali Hasan Metlo & Akhtar Hussain 2.000 ; 200 AR
Construction of CC Block & Drain in Village Sher Muhammad
217 |Dawachh at Zulifgar Ali Dawachh, Zahid Ali, Rasool Bux, 2.000 2% 2000 |15 Menths
Sarwar, Abdul Sattar [
¢ P '|
218 Construction of CC Block & Drain in Village Puranc Dero At 2.000 2% | 2000 |15 Months

Illahi Bux, Aashique, Ali Hassan Master Zulifgar Bhatti

Interested eligible bidders may obtain further information and bidding documents office of
the undersigned /Download from SPPRA website. Earnest Money In shape of Pay Order / Call Deposit
equivalent to 2% of estimated cost shall be pledged in favour of Executive Engineer Highways Division
Dadu. The tenders without Earnest Money shall not be accepted.

The interested participants can purchase the tender documents on payments of tenders fee
(not refundable) for the work, tender will be issued from date of publication of N.LT upte 07.03.2018 @
01:00 p.m.

The tenders will be received back on 08.03.2018 @ 01:00 p.m. and will be opened on
same day @ 02:00 p.m. in presence of Procurement Committee Members and bidders or their authorized
representatives who ever be present. If the tender work remains un-responded the tender documents will
be re-issued upto 27.03.2018 @ 02:00 p.m. and will be recieved back on 28.03.2018 upto 01:00 p.m.
which will be opened on the same day @ 02:00 p.m.

In case of the undersigned out of Head Quarter/Station of any unavoidable circumstances,
the tender received back, opening will be carried out on next working day.

Pakistan Engineering Council Certificate for the year 2018 is required for the work above
4.00 (Million). The contractor shall submit NTN Certificate alongwith application. The contractor should be
registered with Sindh Revenue Board (SRB) in terms of Rule 16(i)(ii) or SPPRA Rules 2010 (Amended).
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MANDATORY REQUIREMENTS

Valid PEC Registration Certificate in relevant category for the year 2018.

Field of Specialization CE01 & CE02.

National Tax Number Certificate and Annual Return Statement of FBR.

Sindh Revenue Board Registration Certificate.

Financial turn over at least three years, each year shall be 80% cost of work.

Three years Experience of Relevant Field.

Affidavit that the bidders has not been black listed by any Government /Semi Government /Autonomous
body.

List of Machinery, Equipments, Staff and Labor.

Affidavit in which the bidder undertakes that it is not involved in any litigation.

Current Bank Statement Confirming Cash availability /credit facility equivalent 05% of cost of work under
procurement.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

COPY F.W.C's FOR INFORMATION TO:-

The Secretary, Government of Sindh, Information Technology Secretariat No.6, Karachi along with CD for
placing the same on Website.

The Deputy Commissioner Dadu.

The Director Information Advertisement , Public Relation Department , Government of Sindh . Block 96,
Sindh Secretariat Building , Karachi with six spare copies for publication of insertion in three leading
newspapers i.e Sindhi, Urdu & English.

The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No. 8, Sindh Secretariat No. 4-A
Court road Karachi for hoisting of NIT on the website of SPPRA along with softcopies of NIT and Tender
Bidding Documents.

The Superintending Engineer Works & Services Dadu.,

The Members of Procurement Committee.

The Executive Engineers (All) under Superintending Engineer Works & Services Dadu.

The Assisstant Engineers (All) under Executive Engineer Highways Division Dadu.

Copy CB / DB (Local).

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU
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) NG5 Karachi dated the 20 December, 2076

NOTIFICATION

Mo EEA(WES)S-8/91-2013: With the approval of Competenl Authorty, Procurement Commilleg,

i terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for

procurement of “Goods / Works” in the Office of Executive Engineer. Highways Division, Dadu

excludiny, procurement involving foreign exchange, with the following composition:-

{\— Execulive Engineer, Highways Division, Dadu l | A x

[ | | Chairman
| Executive Engineer, Educalion Works Division, Dadu
2 [ Member
. | Assistant Engineer, Highways Sub-Division, Johi
&y | Member
2 The Functions & Responsibililies of the Commitlee will be same as specified in Rule-7
& 8 of Sindh Public Procurement Rules-2010.
5 SECRETARY TO GOVERNMENT OF SINDH
No.E&A(WE&S)3-9/81-2013 Karachi, dated the 20t December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. TheManaging Director, SPPRA, Karachi.
\V%:g‘hiof Enginger (Highways), Hyderabad
¥, The Chairman / Members of the Committes.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD, Karachi,
6. P.Sto Minister, Works & Services Sindh, Karachi.

7. P.Slo Secretary, Works & Services Department, Karachi.
8. Notification file.

gty (.
SECTION OFFICER (GENERAL] ”* g ”

FOR SECRETARY TO GOVT. OF bthH



QFFICE OF THE EXECUTIVE ENGINE Luunmmys DIVISION DADU

k}iﬁ\; ﬁﬁ”' NO:,

-.._..r

TC/XENDADUL. 1647} _ 4 DATE: 3., f,,, (IR

NOTIFICATION '

In pursuance of Rule-31 of the ..;mdh Pu!)ilc I’rr) Wrene ﬁL A

Rules, 2010 a Departmental Complaint Redressal Commlnr € Compris mc[ of

following Officers is constituted as under to res olw, cn::mlmrll‘, ol aoegiie »mri

bidders.
1/- ' Superintending Engineer Chairroari
Works & Services, Dadu (BPS-18)
2/-  District Account Officer Dadu (BPS-18) [Mermber
3/-  Executive Engineer ) A SR AT L
Public Health Engineering Works Division Dadu - Member
(BPS-18) SR -
i EXECUTIVE ENGINEER
- HIGHWAYS DIVISION DADU
o The Secretary, Government of Sindh, .nrormcstaon Technoiogy Secretorial Mo r,,
Karachi _
o The Depuly CO'mmlssmn'ex' Dadu
o The Director Information Advertisement, Publ[c Reiation PDepartment, Gow rnm( it
of Sindh .Block 96, Sindh Secretariat Building, Karachi
e The Director (CB) Sindh Public Procurement Regulatory Authority Barrack Ho: H
Sindh Secretariat No:'4-A Court road Karachi for Publication of NIT in the web site
of SPPRA
e The Superintending Engineer (Warks & Semces) Dadu
e The Executive Engineer Buildings / Education Works Dadu.

4 . EXECU"'IVE ENGINEER
ZHIGHWAYS DIVISION DADU
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EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DADU

ANNUAL PROCUREMENT PLAN 2017-2018

ESTIMATED TIIMING OF PROCUREMENT
o QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
Ho: DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | et REMARKS
' applicable) | applicable in | IN MILLION NON-ADP) METHOD Qr:. | 200 Qe 3rd: Qurs dith: Qb
Million)
01 02 03 04 05 06 07 o8 09 10 11 12
Construction of Paving Block / CC
1 Block & Drain from Ali Hyder House to 2.000 0.400 |A°P P"U‘Jf‘fm‘“‘-’ Smg;f:cg;eone
Mohbat Babar House i/c 3' Span 2017-18 Procurement
Culvert
F : Single Stage One
2 Cons;ructlon of ‘road . frgrn Mindho 3.000 0.600 ADP Programme Eritions
Machi to Paryal Birmani mile 0/0-0/2 2017-18 Procurement
i Single Stage One
3 Construction of. road frgm Jhalo road 3.000 0.600 ADP Progrz:unme Erwelope
to Dargah Garbie Gul mile 0/0-0/2 2017-18 Procifement
3 B Single Stage One
4 Constz.fuctlon_ of Paving Block, CC Block 2.500 0.500 ADP Progfamme Envelope
& Drain at village Nau Lakho 2017-18 Procurement
Constructiono of Paving Block & Drain
from Harcon House to Channa house Single Stage Onie
S |& Asghar Bhand Otaq to Guddu 3.777 0.755 mpzp(;fgfgme Envelope
Hingoro House via Primary School Prouesmc:
Manzoorabad Muhalla Dadu
Construction of road from village Single Stage One
ADP P
6 |Aliabad Khushik to Graveyard mile 0/0- 3.000 0.600 ?{;‘I}gf‘;"g’me Envelope
0/2+86' ; Procurement
Construction of road from Ali Shah ADP Programme | Single Stege One
Envelo
/ road to Imam Bux Bhand mile 0/0-0/5 7.200 1.440 2017-18 pmlum:;m
Construction of road for Sher Shah single Stage One
P Pro e y
8 [Soori (Ali Shah) road to Babal Shah 3.023 | 0605 |"FIHEET | Eweore
Mile 0/0-0/2 e
Construction of road from Ameenani to : Single Stage One
9 |Muhammad Pattani Mallah i/c Link 3.000 | 0.600 [A%°799%TME | gnveione
. ; Procurement
Graveyard mile 0/0-0/5
Improvement of road from Dadu Jhallo o Single Stage One
10 |road to Misri Khan Solangi & Jaro Khan 3.000 0.600 ADP;&T?T?E”‘“ Pfenuempe .
Machi mile 0/0-0/4 e
» : SeaFamme Single Stage One
1 Construction of Paving B{ock, CC Block 5 500 0.500 ADP :'.‘ ramme bt
and Drain at village Aminani 2017-18

Procurement




ESTIMATED

TIIMING OF PROCUREMENT

%o QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
i DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | 1 ol | REMARKS
g applicable) | applicable in | IN MILLION NON-ADP) METHOD O | 204 | 3 Qi (4ihz e
Million)
01 02 03 04 05 06 07 o8 0s 10 11 12
: H Single Stage One

12 Constnl'uctton_ of Paving Block, CC Block 2,500 0.500 ADP ;é?gfi;nme Emicoe
& Drain at Village Dhootra Panhwar : Procurement
Construction of Paving Block & Drain in Single Stage One

ADP P

13 |Muhalla Bashir Jatoi & Muhalla Alam 2.000 0.400 ooraog | Envelope
}(ha_[] Ja_toj Procurement
Construction of Paving Block / CC Single Stage Gne

ADP Pri

14 |Block & Drain in Muhalla Dhani Bux 3.000 | 0.600 e e Emelope
Chairo @ village Jhallo U/C Sival paeas
Construction of Paving Block / CC Single Stage One

ADP P nm

15 |Block & Drain at village Sarwar Mastoi, 2.000 0.400 b ol Envelope
Uris Mastoi at Duabo Procurement
Construction of Paving Block & Drain ADP Programme | Single Stage One

. ' Envelope

16 |t village Bilawal Bhand 1.000 G200 2017-18 Procurement

Construction of road for village Ashrif Single Stage One
ADP P

17 |Leghari, 3' Span Culvert @ village Haji 1.000 0.200 Zé?gfgme Envelope
Muhammad Uris Laahari Procurement
Construction of Paving Block & Drain Single Stage One

ADP P ;

18 |at village Paroo jo Khooh Muhabat 2.500 0.500 zéfgf?g‘me pt”"e'lﬂ?c
Jalbani and Mukhtiar Naaar AN
Construction of Paving Block & Drain ADP Programme | S\n9le Stage One

Envelo,

13 \Wadiro Koro Khan Panhwar <300 0500 2017-18 it 2 B

Construction of CC Block / Paving & ADP Programme | N9 Stage One
Envelop

D et village Meenhon Khan Bhand @300 0:500 2017-18 ki
Construction of Paving & Drain at ADP Programme | S9le Stage One

o village Bachal Bouk & Allan Lakho 2500 1,300 2017-18 et
Construction of Paving Block & Drain Single Stage One

ADP Programme

22 |at Village Bachal Bouk Muhalla Hafiz 1.000 0.200 S Envelope
Zamir Ahmed —- |
Construction of Paving Block / Drain & Single Stage One

23 |3' Span Culvert at Village Samtani 1.000 0.200 Aopzp(;{:gf?me Envelope
Wadero Abbas Pirzado House g

: f NE D Single Stage Onc

24 Construction of CC Block / Paving 2.000 0.400 ADP Programme Ui

Block at village Hamal Khan Shahani

2017-18

Procurement




ESTIMATED

TIIMING OF PROCUREMENT

<R: QUANTITY UNTT COST FUNDS SOURCE OF PROPOSED
\eE DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | 1at REMARKS
' applicable) | applicable in | INMILLION |  NON-ADP) METHOD Q| 200 Qe | 3rdk: Qar: 145 Qi
Million)
01 02 03 04 05 06 07 08 09 10 11 12
3 P Single Stage One
25 ConstrucFlon of (;C Block & Betammg 2.000 0.400 | AP Programme Envelope
Wall at village Sajawal Alkhani 2017-18 Procurement
: : i A Single Stage One
% C0n§truct|0n of Pavmg Block & Drain 2 500 0.500 ADP ?rog_rdmme o
at village Murad Jamali 2017-18 Procurement
Construction of CC Block at Gorakh )
57 |road to Sardar Dur Muhammad Khan 3.000 0.600 | ADP Programme | SPSCEEa Bne
Bozdar House and Deep Hand Pumps 2017-18 Procurement
Taluka Johi
Construction of CC block / Paving ADP Programme | Single Si2ge One
: Envelcpe
28 Block & Drain at village Sawro 2.000 A0 2017-18 Procurement
. : Single Stzge One
29 Constructlor? of (.:C block / Pavmg. 2.000 0.400 ADP Programme Envelope
Block & Drain at village Mushtag Jamali 2017-18 ProcrGMmaNt
Construction of road from Shah Panjo Single Stage Cne
P P
30 |to Daud Dero road to village Bux 4.000 0.800 AR Zt;fgf??me Envelope
Lakhiar mile 0/2-0/3+440" i
Construction of road from Bahawalpur Single Stage One
ADP Programme 2
31 |F.P Bund road to village Dhani Bux 3.132 0.626 26‘;3[?;“‘ Envelope
Jamali mile 0/0-0/2 il 1
Construction of road from Asim ji Single Stage One
32 |Landhi to village Bhai Khan Pahore 2.500 0.500 aop;&?gfgme Envelope
mile 0/0-0/1+440' h
Construction of Paving Block and Drain ADP Programme | Si"9le Stege One
Envelop
33 | at village Butra Panhwar 2.000 0.400 2017-18 i
Construction of road from Phulji Thariri Single Stage Cne
ADP Programme S
34 |road to Ismail Mistakani Jamali mile 1.570 0.314 ? ?5?3_?;“ pEﬂveloac
010_011 rocurement
Construction of road from phU|ji Thariri Single Stage One
)P
35 |road Meenhon Khan Panjabi mile 2.322 0.464 AL zéffjf?g‘mc Envelope
0/3+330-0/5 il
Construction of Paving Block and Drain ADP Programme sj”gé“ Hage One
- elop
3 lat village Ghazi Khan Jamali 200 G 2017-18 Procue )
Construction of road from Indus ADP Programme | Sgle Stage One
37 |Highway to village Haji Zehri Jamali 2.311 0.462 501718 Enveioge
Skt Procurement

mile 0/0-0/1+ 330"




ESTIMATED

TIIMING OF PROCUREMENT

Panhwar mile 0/0-0/2

2017-18

Procurement

s QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
R DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | g A .. . |REMARKS
- applicable) | applicable in | IN MILLION NON-ADP) METHOD il e R R

Million)
01 02 03 04 05 06 07 08 09 10 11 12
Construction of road from Jumo Single Stage One
ADP P
38 |Laghari road to AK Solangi mile 0/0- 5.000 | 1.000 oioag | Envelope
0/3+330' Procurement
Construction of road from Hur Camp Single Stage Cne
ADP P
39 |road to village Adam Panhwar mile 0/0- 10.000 2.000 Z;Tgfig‘me Envelope
0/6, e
Construction of road from Salah Jamali Single Stage One
40 |to Gul Baig Ali Nawaz Rajab Jamali 5279 | 1056 |"%Fr9ran™e [ Envelope
mile 0/0-0/3+330' (Taluka Johi) S
Construction of 3' Spans Culvarts at Single Stage One
ADP P amme
41 |village Wahid Bux Jamali & Talib 0.658 | 0.132 Senia Envelope
g . i Procurement
Jamali village (3 Nos.)
Construction of road from Wahi Pandhi Single Stage Cne
ADP Programme
42 |to Sevo Jamali i/c Cause Way mile 0/0- 10.000 2.000 2013513 s
0)‘.5 rocurement
Construction of road from Ghulam Single Stage One
ADP Programme 53 -
43 |Qadir Rustmani to Nazar Rustmani 5.000 1.000 Zéﬁsfigme Envelope
| Imile 0/0-0/3 Procurement B
Construction of road from Indus —
£ o = ingle Stage One
a4 nghway. to \{llldg_e Muhammad’ 2.500 0.500 ADP?P(;?g;:gﬂmc Ervelooe
Kharwani Jamali mile 0/0-0/1+330 . Procurement
Phase-1
Construction of road from Daim o
Branch to Umed Ali Jamali & Umar ADP Programme | >79'¢ Sage Gne
S 3.000 0.600 b Envelope
Panhwar village mile 0/0-0/2+33' 2017-18 Procurement
Phase-1 —
Construction of road from Chhandan Single Stage One
ADP P i
46 |Mori to Umer Panhwar House mile 0/0- 3.000 | 0.600 01748 | Enveose
0/2+230" . Procurement
Construction of road from Qasim Single Stzge One
ADP P
47 |Lakho to village Illahi Bux Lakho mile 3.021 0.604 sonag | Envelope
010_0”2 - Procurement
Construction of road from Ahmed Single Stage One
ADP Progra
48 |Khan Chandio to Kando Babar mile 0/3- 7.500 1.500 J0iras | Envelse
3/0 (taken up lenath 0/3-0/7) sl
e i 7 s ) . | Single Stage One
49 Construction of road for Yousfani 3.000 0.600 |2 Programme B




ESTIMATED TIIMING OF PROCUREMENT
- QUANTITY | UNIT cosT FUNDS SOURCE OF PROPOSED
Yo DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | 1t REMARKS
: applicable) | applicable in | IN MILLION | NON-ADP) METHOD Que FEOSREL QRS i
Million)
01 02 03 04 05 06 07 08 09 10 11 12
Construction of road from Tibai Lund ADP Programme | SIn9l¢ Stage One
E |
>0 |16 village Mitho Shaklani mile 0/0-0/3 S0 | 2000 2017-18 Mesiincscsnih
Construction of road from Thariri to ADP Programme | S"Slc Stage One
Ervelon
31 | Mirwal Qambrani mile 0/0-0/2+330° snnad Massion 2017-18 Plossio
Construction of road for village Moosa ADP Programme | 59 Stage One
Envel
52 1| und mile 0/4-0/7+165 SR ] SR 20178 | procuwemes
Construction of Paving Block & Drain ADP Programme | Sn¢ic Stége One
Envelop
53 |at Thariri Jado Shaheed < 400 2017-18 it
Construction of road from Pir Single Stage O
p ngle Stage One
54 |Badaruddin to Muhalla Abdullah Jamali 2.073 0.415 |*° :{;Tgt??m Bovélope
mile 0/2-0/3 b
Construction of road from Badi Single Stage One
55 |Panhwar to Digaan Panhwar mile 0/0- 4.000 0.800 ADP;&?gﬁg‘me Envelope
0!2+330 Procurement
Construction of road from Bahawalpur Single Stage One
56 |road Mullan Panhwar to village Akber 4.000 0.800 ADP?PSTEETEM Envelope
Lashari mile 0/0-0/2+400' ' ROERE
Construction of CC Block and Drain at ADP Programme | 576\ Siage One
o village Naban Redhar Panhwar —— i 2017-18 il
Construction of Paving Block & Drain ADP Programme | S7Si¢ Stage One
58 : - 2.000 0.400 ; Fevelape
at village Kandyari 2017-18 Procurement
Construction of road for village ADP Programme | °"9\¢ Siage One
Envelo
9 Ghulam Hyder Lund mile 0/0-0/1 1383 0,337 2017-18 F’rsc.uflf.'rzrc‘:.".‘.
Construction of 3', 4, 6', 8 & 10' Span ADP Programme | °"élC Si2ge One
Envelop
%0 Culverts & Bridges Various Locations £:000 1.450 2017-18 Sl
Construction of road for Lashkari ADP Programme | >79¢ S"'!?'e One
81 |gabar near Allah Bachyo Jamali A4S0 i (03 2017-18 e 028
Improvement of rcad from Dadu Johi Single Stage One
P e =
62 |road to village Shahmeer Gadehi mile 3.101 0.620 |"° ;;??,_rigm Enveiope
0;0—0}2 +230 Procurement
Construction of road from Johi Wahi P————
63 |Pandhi road to village Jam Babar & 5.000 1.000 oioae | Enveiope
) Procurement

Ei’:i‘.;: f1 Ff‘i‘-::'

.rfl--.

1330 |




ESTIMATED

TIIMING OF PROCUREMENT

JShah ColonvDady

1

Shs QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED

i DESCRIPTION OF PROCUREMENT (Where {Where ALLOCATED | FUNDS (ADP & | PROCURMENT | et REMARKS

: applicable) | applicable in | INMILLION | NON-ADP) METHOD oy | 20 R | nd- QR Ao R
Million}

01 02 03 04 05 06 07 08 09 10 11 12

Improvement of road from Johi Bypass Single Stage One
DP P

64 |to village Gul Muhammad Gadehi mile 5.000 1.000 |* ?(;?gf;nmc Envelope
0;‘0-0)’5 E Procurement
Construction of road for village Hayat ADP Programme | Si"gle Stage One

Envelope

85 |3amali mile 0/0-0/1+4330 <4 O:HER 2017-18 et

. _ | single Stage One

66 Constructlon‘of Rc.>ad' from Hur Camp 1.600 0.320 ADPZP{;??fglmc Evelpe
road to Yousif Panjabi 0/0-0/1 Precurement
Construction of Road from Phulji Single Stage One

ADP P

67 |Thariri Road to Khuda Bux Khengyani 1.900 0.380 zéigfg‘me Envelope
Jamali 0/3-0/4 s
Construction of Road for village Rab ADP Programme | S"gie Stage One

Envelope
88 |Rakhio Jamali mile 0/0-0/2 +330 ft. SN0 G500 2017-18 ol o
Construction of Road from Indus ADP Programme | SiPgle Stage One
0 . : Envelope
el Highway to Village Shah Moric 0/0-0/2 5009 0:500 2017-18 Procurement
Construction of road from Village Qazi Single Stage One

} ADP P :

/0 |Ali Hyder Mena to Babar village Mile 4.000 0.800 7;3?;‘”“' _Envelope
0/0-0/2+330 A=l
Construction of road from Nihal ADP Programme Sifjie Stage Ons

El 'l -

71 | charan to Lal Shah Mile 0/0-0/2+330' "l B 2017-18 Piidicanl®
Improvement of road from Ali Khan
Khand & Sharif Machi village, Jaro Single Stage One

k ADP Programme b >

72 |Khan Solangi to Abid Hussain Ghaloo Ji 1.500 0.300 201?.13 : i

Landhi ifc C.C Block & Paving Block o
5 Mile 0/0-0/1
ALLAH's Names Monuments at Single Stage Gne

; ADP Pre nme

/3 |Chandni Chowk & Makkah Hotel 2.000 0.400 ?{;‘;gf;mw Envelope
Chowk Dadu City laelallici
Construction of road from Baga Mori to Single Stage One

p ,
74 |Haji Ghulam Mohammad Arain village 2.000 0.400 |"° ;{;tﬁfg‘mp Envelope
i Procur it
Mile 0/0-0/1+220' et
Construction of road from Shafi ADP Programme | Single Stage One

75 |Mohammad Arain to Mughal Panjabi 1.400 0.280 <ol Envelope
Mile 0/0-0/1 b —
Construction of Paving Block & Drain ADP Procramme | Single Stage One

76 |at Allah Dino Panhwar Street Saleman 1.000 0.200 Aoi7-18 Envelope

2 Procuroment




ESTIMATED

TIIMING OF PROCUREMENT

- QUANTITY UNIT COST FUNDS SCURCE OF PROPOSED
NG DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | et REMARKS
' applicable) | applicable in | INMILLION |  NON-ADP) METHOD ot |2 Q0 | 0k Ol s Qo
Million)
01 0z 03 04 05 06 07 08 09 10 11 12
Construction of road from Noorja road Single Si
gle Stzge One
77 |to village Imamdin Jamali Dargah 2.500 0.500 ADP:&?‘:}T?EM Envelope
Sanghar Pir Mile 0/2-0/3+330' ‘ A
Construction of Paving Block & Drain Sinale St
) ADP P gle Stzge One
78 |at village Wadhio Panhwar Bashir 2.500 0.500 3 zéfgfgme Envelope
Muhalla Procurement
Construction of road from Back Side Single St
ngle Stage Orne
79 |Excise Office to Hussain Jamali House 2.000 0.400 ADP;&?EE?QW Envelope
mile 0/0-0/1 i/c CC Block & Drain Fragummert
Construction of Paving Block & Drain m,
o - ADP gie ge une
80 [from Haji Dur Muhammad Jamali to 2.000 0.400 :gfgf:me Envelope
Spomra House Procurement
Improvement of road from Moundar Single Stage One
o ADP P ) QIe SEEe e
81 |road to Sher Mohammad Solangi mile 2.500 0.500 2(;{13&;;%9 Envelope
OIO_OJ{_Z = Procurement
Construction of road from Dadu ADP Programme. | S9le Stzge One
82 [Byepass to village Bhuro Khan Lund 2.500 0.500 2(;?3_1;" Envelope
mile 0/0-0/1 +330' Procurement
Improvement of road from RBQD Singlé Siage One
PP gle Stage One
83 |Colony to village Kalo Khan Lund mile 3.000 0.600 |"*° oiagg | Enveiope
0/0-0/2 Procurement
Construction of Paving Block & Drain Single Stage One
: ADP P y [ ~SE =
84 |from Shahnawaz Mastoi house to Dr. 3.000 0.600 Zéﬁg_ﬁ;gmt Envelope
Ismail L ashari house it
Construction of Paving Block & Drain ADP Programme | Singie Stage Gne
: Envelop
&s from Izat House to Shahbaz Colony %000 0200 2017-18 Proréi{irmini
Improvement of rcad from Dadu Moro Single Stage
ADP Proar: ; gle Stage Crie
86 |road to Chutto Mastoi mile 0/0-0/1 i/c 2.000 0.400 | APPFIO9PMME | T erveione
' Span Culvert Procurement
Improvement cof road from Hadi Bux Single Stage One
. ADP P : e
87 |Solangi and Ali Bux Solangi to Buxal 3.000 0.600 " ?é?i?gme Envelope
anhwar mile 0/0-0/2 e ! I
Improvement of road from Single Stage Cre
ADP Pre =5ge
88 |Bahawalpur road to Wadhio Panhwar 3.000 0.600 ’ 733?;’“ Envelope
Pracurement

mile 0/5-0/7




ESTIMATED

TIIMING OF PROCUREMENT

S QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
NG DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | 1ot REMARKS
' applicable) | applicable in | IN MILLION NON-ADP) METHOD P el il e
Million)

01 02 03 04 05 06 o7 o8 09 10 11 12

Construction of road Mehar Asian Road Single Stage One
ADP P

89 |to village Ghulam Mohammad Khoso 8.000 1.600 2£?§f??mc Envelope
road Mile 0/0-0/6+330" Heemen:
Improvement of road from Superio Single Stage One

ADP P : -

90 [Bund road to Village Haji Mohammad 3.300 0.660 zéfgf;"mc tnvelope
Khoso Mile 0/0-0/3 il
Construction of 2 Nos. (6' Span ADP Programme | SIGle Sizge One

2 Culvert) at village Zangi Chandio s Al 2017-18 e
Construction of Road from K.N.Shah Single Stzge One

ADP P Q) seage

92 |Burira road to Mohammad Hussain 4.000 0.800 & zgfgf?g'me Envelope
Khoso House mile 0/0-0/2+220 s
Improvement of Road from Ladho Single Stage One

93 |Gadehi to Long Khoso village mile 0/0- 4500 | 0.900 |["PPOgramME | T erveicpe
0/4 : Procurement
W/R of road from Indus Highway to single Stage Cne

94 |Boriri road via Fatehpur village mile 10.750 2.150 Acp;g?gf;"me Envelope
0/0-0/4+330 i/c Drain Procurement
Improvement of Road from K.N.Shah
Boriri Road to Sita Koro Chandio road ADP Programme | *9/° Si2ge One

[—— lc-

95 |via Gaburji village & Misri Chandio 15058 1 2008 201718 Ao ammat
(Phase-11) mile 1/2-2/5
Improvement of road from Sita
K.N.Shah road at Regulator Johi ADP Programme Smg;fzfc .

% Branch to Jumo Chuhwan road mile 20.000 4000 2017-18 SRt
0/0-2/0
Improvement of road from Superio Single Stage One

ADP P o o

97 |Bund road to village Bahadur pur mile 3.500 0.700 ;J_:;?gr?:m _Envelape
0/0-0/3 Precurement
Construction of C.C Block & Drain at ADP Programme | °9.¢ Si@se One

98 |\ward No. 02 & 03 Street Sita road. <000 0:400 2017-18 Ronioys oM
Construction of road from Babul

o S ¥ Single Stage One

99 Darvesh (Qambrani wl[ag_e) to Dari 10.000 2.000 ADP Prngfamme Fruloni

Khose mile 0/0-0/34500' i/c Masoriry 2017-18 Procurement

Structyre




ESTIMATED

TIIMING OF PROCUREMENT

- QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
i DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | 1 REMARKS
X applicable) | applicable in | INMILLION | NON-ADP) METHOD Qi | 20Q §3rd Qe th: Qur:
Million)
01 02 03 04 a5 06 07 08 0% 10 11 i2
Construction of Paving Block at Gahee Sl
Single Stage One
100 Mahegsar & Muhammad Bachal 5.000 1000 | ACF Programme Envelope
Lakhair street at Lal Shah Colony 2017-18 Procurement
Mehar
Construction of Paving Block at Shah ADP Programme | S'"9l® Stege One
> Envelg
101 | N awaz Mastoi 2,00 0:400 2017-18 eistiin
Improvement of road from Sindhi Single Stage One
4 ¢
102 |Butra road to Mero Kalhoro village 4.000 0.800 A[}le;?gfr;me Envelope
mile 0/0-0/5 (in portion) dibuminl
Construction of road from Dadu Moro _ Single Stzge One
103 |road to village Ghulam Muhammad 2.000 0.400 wpgﬁfgme Envelope
Chandio mile 0/0-0/1+200" resement
Reconstruction / Repair of road from D
illage Allah Dino Abro to Sodho Machi ADP Programme [ SI"9® Sizge One
104 [V 2.0 4 Envelope
via Malang Machi to Aminabad mile 2 G40 2017-18 Procurement
0/0-0/2
’ Construction of road from Piaro Sita ADP Proaramme | Sindle Stage One
105 {road to Pai Samo mile 0/2+330'- 1.000 0.200 o Envelope
0/3445' 2017-18 Procurement
Construction of road from village Siyal i | Single Stzge One
106 [to House of Zamir Chandic UC Siyal 1.500 0.300 “DP;')‘;E“}_‘;“'“ Envelape
mile 0/0-0/1 s
Construction of road for village Shaikh ADP Programme | Snglc S2ge One
Enwvel
107 | Gutab UC Siyal mile 0/0-0/1+200" 2000 | Bt 2017-18 Mg
Construction of road for village Sonehri ADP Programme | S"9/® Si2ge One
3 = . Envel
108 | chandio mile 0/0-0/1+200' 2000 Sl 2017-18 i o8
Improvement of road from village Gul ADP Programme Single Stage One
109 [Muhammad Magsi to L.S Bund mile 1.000 0.200 2017-18 Envelope
0/0-0/1+330" (in portion) e
Construction of road for village Andal ADP Programme | Sn9le Stage One
|
110 chandio mile 0/0-0/1+180 p00: ) SRt 2017-18 i
Construction of C.C Block / Paving ADP Pracramme | Single Stage One
111 |Block i/c Drainage @ viliege Gul 1.000 0.200 Rt Envelope
2017-18 Procurement

luhammead Shahani.




ESTIMATED

TIIMING OF PROCUREMENT

- QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
2 DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | 1o REMARKS
NO: ! I h 2nd: Qtr: | 3rd: Qtr: J4th: Qtr:
applicable) applicable in | IN MILLION NON-ADP) METHOD Qu:
Million)
01 02 03 04 05 06 07 08 09 10 11 12
Construction of road from L.S Bund to ADP Programme | Single Stage One
2
e Solangi near Nabi Bux. 2000 A 2017-18 Prccn:'il:n‘:zm
Construction of road for village Gul Single Stage One
P
113 |Hassan Chandio to Sangi Chandio Mile 1.000 0.200 |"° :{;?gfranme Envelope
010_010-1..350. Procurement
Construction of road from Govt: Pilot Single Stage One
114 |High School Dadu to Yar Muhammad 1.500 0.300 hoe Singranoe Envelope
. . 2017-18 Procurement
Shahani house mile 0/0-0/1+330' ;
Construction of road for village of Single Stage One
ADP
115 |Mulla Mazhar Chandic mile 0/0- 2.000 | 0.400 |77 | enveiope
0/1+190' Procurement
Construction of road for village ADP Programme | Singic Stege One
Envel
118 | prahim Arain 0/0-0/0-370' %000 0200 2017-18 RacrAi
Construction of road for village Gul ADP Programme | SGie Stage One
117 - En
Hassan Chandio mile 0/0-0/1+135' &R ER 2017-18 P.rccﬁ[:ni:int
. ... |Construction of C.C Block / Drain ADP Programme | Si"gie Siage Ore
Envelop
113 house of Muhammad Moosa Mallah 1.000 0:200 2017-18 Pmcuerfmin‘.
Construction of C.C Block / Drain from ADP Programme | >1gi¢ Stage One
= E i
119 ctreet of Waris Qambrani 1,000 0.200 2017-18 Koo
Construction of C.C Block / Drain Single Stage Cne
120 |street of Javed Khokhar near Excise 1.000 0.200 Aopgﬁﬁ:mc Enveiope
Ofﬁce Procurement
Construction of C.C Block / Drain ADP Proaramme | Sngle Stage One
121 [street of Khaskheli Mohalla at village 1.000 0.200 sonag | Enweiope
Katoi Panhwar S — = P -
Construction of C.C Block / Drain at ADP Programme | Sn81° stege One
e village Qaimani Panhwar 30 eia 2017-18 p&ipg’»l
Construction of C.C Block / Drain ADP Programme | Si"gie Stage One
123 [street of Ghulam Nabi Siyal Soorjabad 0.500 0.100 20]3_18 Envelepe
Precurement
Mohalla
Construction of C.C Block / Drain ADP Proaramme | Sie Stage O
124 |street of Broh: Mohalla at Muhammad 1.000 0200 ™ oo e | e

Shah Colony

2017-18




ESTIMATED

TIIMING OF PROCUREMENT

__IGunie =

- QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
B DESCRIPTION OF PROCUREMENT {(Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | 1q- REMARKS
: applicable) | applicablein | IN MILLION NON-ADP) METHOD ooy [ENEARr ] Jed (te p 4t Qi
Million)
01 02 03 04 05 06 07 08 09 10 11 12
Construction of C.C Block / Drains at Single Stage One
ADP P
125 |Lohra Street and street of Allah Bux 1.000 0.200 B zéﬁgﬁ;ﬂme Envelope
Solanai Ward 24 Sy
Construction of 3' Culverts at village ADP Programme | SI"9i¢ Stége One
Envel
126 | 32nib Khoso i g 2017-18 it
Construction of C.C Block / Drain from Single Stage One
127 |house of Munawar Siyal to Chandia 1.000 0.200 ADP:&?%‘:?EW Envelcpe
house at village Qaim Nagar FeacumRment
Construction of C.C Block & Drain Single Stage One
ADP P >
128 |street of Niaz Solangi Massan Nako 1.000 0.200 ZST???M Envelope
Sooriabad Dadu i
Construction of C.C Block / Drain Single Stage One
ADP
129 [street of Siddique Mallah Massan Nako 1.000 0.200 :{;Tgr?gme Envelope
Sooriabad Dadu Procurement
Construciton of C.C Block / Drain from ) Single Stage One
130 [House of Latif Chandio via Moral 1.000 0.200 | A%F 5098 | Tenveiope
Panhwar near Shahbaz Colony Dadu FEOheL
Construciton of C.C Block / Drain Single Stage One
PP " :
131 |street of Yousif Panwhar near Excise 1.000 0.200 AB Zt;?gfg"“e Envelcpe
Office Procurement
Construction of C.C Block / Drain at ADP Programme | =79 iége One
= Envelos
2 Piyaro Goth street of Irshad Panhwar 0.300 Gitae 2017-18 m,:;.;-iin;
Construction of C.C Block / Drain ADP Programme | S79i€ Si2ge One
133 | street of Imam Ali Kalhoro Sita road G 0.100 2017-18 e
Construction of Drainage and CC Block ADP Programme | S19IC Stage One
= Envelone
134 at village Qazi Pir Muhammad 0.750 0.150 2017-18 -,-.;_,.__.u_.i..:
Construction of Drain from house of Single Stage One
P Programme | S79'¢ 59
135 |Syed Imdad Shah at Purano Dero U/C 0.750 | 0.150 |"F TR | Envelope
Pir Tarho Procurement
Construction of C.C Block & Drain at Single Stage One
136 |village Allah Bachyo Jamali at Anwar 1.000 0.200 ADP;&?’;T‘;EW Envelop
Procurament
Jamali Muhallg " i i .
Construction of C.C Block & Drain at ADP Programme | 79 Stage one
137 |Moula Bux Mallah Muhalla in village Pir 1.000 | 0.200 01748 | Envewse
Hrocurement




ESTIMATED
TIIMING OF PROCUREMENT
sps . QUANTITY | UNITCOST | FUNDS SOURCE OF PROPOSED -
NO: ESCRIPTION OF PROCUREMENT {Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | g REMARKS
applicable) | applicable in | INMILLION |  NON-ADP) METHOD s | |20 Q6 pord: QR At G
Million) '
01 02 03 04 05 o6 07 08 0s i0 11 12
Construction of CC Block & Drain at Single Stage O
AD : bl
s Kamal Khan Lund 1.000 0.200 P;{;:gi‘;:m P
i Procurement
Construction of CC Block & Drain in Single Stage O
139 |village Bachal Laghari at Manthar 1.000 .00 ||APrFmamme gEnwk?:e -
Laahari =i PIOCHTEREI
Construction of CC Block & Drain at Single Stage One
140 [ 1.000 | 0200 ["%F7Fo9™E | enveiope
2017-18 Procurement
Construction of Eid Gah at Qasimabad Single Stage One
B 1.000 | 0.200 ["°Proashme | T Envciope
. i Procurement
Construction of Paving Block / CC Single Stage O
5 - Iﬂ * m
142 |Block & Drain at village Waleed Khan 1.500 0.300 |AP" rogramme !Emit?:c
Shaikh (Taluka Johi) e Procurement
Construction of CC Block & Drain at Single Stage On
143 |village Shadi Khan Mastoi near Johi 1,000 | 0.200 |AOPFrogamme | e
Branch ) 2017-18 Pmcur;:mem
Construction of Culverts & Bridges at single Stage O
- ¥ e
144 |Pat Gul Muhammad, Bakhrani Minor & 2.500 0.500 | "\PF Frogramme e
Chhinni Minor 2017-18 Procurement
Construction of CC Block / Paving & Single Stage On
145 : ADP Programme 7 okl
Drain Ibrahim Saand 1.500 0.300 2017-18 l Pmmse
roecurement
Construction of CC Block & Drain at Single Stage Ore
146 ADP Pregramme | © 50 T
Ghulam Panhwar & Irshad Panhwar 1.000 0:200 2017-18 nt:cmm
facurement
Construction of CC Block & Drain at Single Stige O
- i T . ingle Stege One
147 |Sajan Panhwar Muhallz in villzge Kandi 1,000 | 0200 [A0PProsremme | T e
____'Fazal Muhammad o Prequmement
148 Construction of road from Johi Chhini . ADP Procramme | Single Si2ge One
road to Charo mile 0/0-0/1+430' 2.500 0.500 2017-18 i
- . o B Procurement
Construction of road from 1.H.Way to . S )
149 |Ahmed Babar mile 0/4-0/6 i/c 3500 | 0700 |ADPProgamme |
Retaining Wall 2017-18 Procuroment
Construction of road from Darh Single Stage O
. ) Single Stage On
150 |Hingora road to village Buxo Wahan 2500 | 0.500 e
_Imile 0/2-0/3+330" - Procurement
Construction of C.C Block and Drain at single:Smge One T
151 \-‘ all ADP Progreminmi gie:Stege Lne
village Dhani Parto Panhwar 1.500 0.300 20:?- 18 N ,,m"""cm
rocurement




ESTIMATED

TIIMING OF PROCUREMENT

i QUANTITY | UNIT COST FUNDS SOURCE OF PROPOSED
o) DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP& | PROCURMENT | g | REMARKS
' applicable) | applicable in | IN MILLION NON-ADP) METHOD o | R SudeQuep: O
Million)

01 02 03 04 05 06 07 08 09 10 11 12

Improvement of road from I.H.Way to ADP Programme | S"éie Stage One
Envel

452 Jagshenh 0/0-0/5 (in portion) 2300 Qirdo 2017-18 ot

Construction of road Johi Chhini road Single Stage One
PP

153 |to Ghulam Rascol Bullo Jamali mile 1.500 0.300 e zéfgf?me Envelope
0/0-0/0+625' Procurement
Construction of road from Sukhia Single Stage One

154 [Channa road to village Nabi Bux 2.000 0.400 mpgﬁgﬁg’me Envelcpe
Channa mile 0/0-0/1+230' SR
Construction of C.C Block & Drain at ADP Programme | Sn9ic Stage One

Envel

55 village Jhangle Panhwar 1.000 0.200 2017-18 pmrﬁ;f:m

Construction of road for village Kukur ADP Programme | Sngle Siage Ore
Envel

156 Horo mile 0/0-0/2 3.000 0.600 2017-18 Wikl
Construction of Compound Wall at ADP Programme | Sing'e Stage One

- Press Club Kakar 1.000 0.200 2017-18 Pfu’l‘:fr'::;ir
Construction of C.C Block and Drain in ADP Programme | Sn9lc Stage One

Envel

taB Brohi Muhalla at Johi City. LEoe 0:200 2017-18 Prt::?:;Zn'.
Construction of rocad from Mureed Single Stage One

159 |Dero to Shafi Muhammad Mastoi mile 14.000 | 2.800 |A°PIrO9EIME | T Enicione
0/0-1/2 2 Procuremen
Construction of road from Faridabad o _ R
Ring Bund to Sajhan Meerwani village ADP Programme | S78¢ Siese One

160 14.000 2.800 Enveiope
via Chutto Meerwani village mile 0/0- 2017-18 Procurement
0/7
Construction of road from Mashar Wah Single Stage One

ADP Pr p | ERPNEGEE

161 jto Muhammd Essa Brohi village mile 10.000 2.000 m?gfgme Enviope
0/0-0/5+330" . ol ——— I R
Construction of road from Sojhro :

Meerwani Saeedpur road to village ADP Programme | Single Sise Ore

162 10.000 2.000 Enveispe
Rehmatullah Brohi & Abdullah Brohi 2 2017-18 Bhocarament
mile 0/0-0/5
Construction of Paving Block & Drain Single Stage One

P : -

163 |at Raza Muhammad Dero PS-76 3.000 0.600 |"° ;{;?gf?gme Envelope !
K.N.Shah Procuremen: |
Construction of rcad from Gozo Baid ADP Programme | SI"SI€ Si2ge On |

4 ) Enveispe
16 road to Magria Machi mile 0/0-0/1 2000 08 2017-18 Procuremon: J




ESTIMATED

TIIMING OF PROCUREMENT

&p: QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
i DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | g | REMARKS
: applicable) | applicablein | INMILLION | NON-ADP) METHOD fis. | GG S Qv e Ot
Million)
01 0z 03 04 05 06 07 08 09 10 X1 12
Construction of C.C Block & Drain Single Stage One
165 |various villages of U/Cs Mangwano, 6.000 1.200 Aopng?g_r??me Envelope
Charo & Khan Jo Goth PS-76 K.N.Shah EGRR:
Wideining / Reconditioning of Byepass
Mehar City from I.H.Way Larkana road ADP Programme | S"Sic Sizge One
166 ; 16.336 3.267 Envelope
to Mehar Radhan road mile 0/0- 2017-18 Procurement
0/5+330' i/c Stone Pitching
Improvement of road from Mehar-Gaji Single Stage One
167 |Khuhawar road to village Karam Khan 8.000 1.600 mp:&fgﬁ;’me Envelope
Khoso Mile 0/0-1/2 (in portion) S
Construction of Compound Wall of
B ‘ P Single Stage One
168 Dargah. Adam Shéh lukharl Graveygrd 9.025 1.805 ADP? (;(;gr?ranmc Envelope
near village Qazi Arif (2000 Rft) i/c - Procurement
Paving Block
Improvement of road from Thariri Single Stage One
ADP P ble e
169 |Mohbat to Baridaro mile 0/0-2/0 (in 10.000 | 2.000 sonoraa e | envelope
Dort|0n] X Procurement
Construction of 12' Rft Bridge over Single Stage One
= DP Progre et
170 |Kakol Minor along Mehar Faridabad 1.181 0.236 |7 craen e | Enveicpe
road 1o Louna Mahessar i
A . = Single Stage One
171 |Censtruction of cc Block & Drain 1.163 0.233 ADP;;o?.ramuw ot
various Streets at village Nau Goth 17-18 Procurement
Construction of rocad from Radhan Single Stage One
ADP P ™ Hee]
172 |village Sita village road to Ghulam 2.295 0.459 26?3?; ) Fmvelape.
Mustafa Janwari mile 0/0-0/1 ksl
Construction of road from Jami Raza ) Single Stage One
173 |Kalhoro house to Wahid Khan house at 2.000 0.400 e :(;?3“;: " Envelope
village Bali Shah mile 0/0-0/1 i/c Drain FRORUEIEnt
Construction of road from Mehar 8
oy ; ey Single Stage One
174 Fareedabad road to MOI:H'II via village 11.017 2203 ADP;;O?&:m ne Eriiiaa
Khuhra mile 1/4-2/3 (i/c Mastonry 2017-18 Procurement
Struciyre) -
Construction of CC Block & Drain ADP Programme | °79. Sieae One
175 | various streets at village Pipri 7.563 1.513 2017-18 iy

Procurement




ESTIMATED

TIIMING OF PROCUREMENT

Saved Lal Shah

2017-18

Procurement

e QUANTITY UNIT COST FUNDS SOURCE CF PROPOSED
o DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | 1ot o L. | REMARKS
: applicable) | applicable in | IN MILLION NON-ADP) METHOD Gt || AR ) S0 Qe PAD: Qi
Million)
01 0z 03 04 (117 06 07 08 0S 10 11 32
P ? : 2 s Single Stage One
176 Cpnstructlon of CC. Block in Eid Gah at 1.420 0.284 ADP Progremme el
village Nau Goth (i/c Compund Wall) 2017-18 Procurement
Construction of 50 Rft Bridge 10' Span Single Stage One
177 |each at Johi Branch opposite village 5.000 1.000 wpgﬁf_’:me Envelcpe
Ghulam Rasool Laghari & approach Prooetem
Improvement of road from Hairo Khan ADP Programme | S"9l¢ Stege One
Envel
178 |6 Mureed Dero mile 0/0-1/1 18000 | 20 201718 i
Construction of road from Sirai Ismail Single Stzge One
ADP P
179 |Babar to Dargah Essan Shah mile 0/0- 7.500 1.500 rO9TeMME 1 “Envelope
0/5 2017-18 Precurement
Improvement of road from Indus Single Stage One
180 |Highway to Murad Chandio village mile 7.500 1.500 ADP.:;T?,[?EW Envelope
0/0-0/1+330 i/c C.C Block & Drain ProoiEeERIN
- i I Single Stage One
181 Const: of C.F: BIOFk & Drain at U/C 5.000 1.000 ADP;rcgiamme Envelope
Fatehpur various villages 017-18 Procurement |
Construction of road from Govt: High e e -
i i : i - P Programm ingle Stage One
182 Schcol' Sita to wllagc. Ali Ahme'd 20.000 4.000 AD ;0?3_18 e Ervelane
Chandio taluka Dadu mile 0/0-1/3 i/c 2 Procurement
3' Span Culverts
Construction of Causeway & 3' Span
Culverts from Govt: High School Sita ADP Programme | 79le Si2ge Gne
183 ; : ; 5.000 1.000 S017-18 Envelepe
to village All Ahmed Chandio Taluka . Procurement
Dadu
Improvement of road from Kakar Pairo ADP Programme | SIngle Stage One
4 ) . z Enveleze
184 | r0ad to Nihal Charan mile 0/0-1/2 L 201718 Procurerment
Construction of 3' Span, 8 Span
Culverts at village Sodho Machi Single Stzge One
ADP Programm
185 |(Jakhpari), Rahoja Minor near Pairo 1217 | 0.263 201718 Foapas
Qambrani & 3' Span Culvert @ Village Sl
— |Khern Abro S — =
Construction of CC Block & Drain in ADP Procramme. | Single Stage one
186 |village Khero Dargah Aiman Shah & 1.000 0.200 - Envelope




ESTIMATED

TIIMING OF PROCUREMENT

- QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
§ DESCRIPTION OF PROCUREMENT (Where (Where | ALLOCATED | FUNDS (ADP & | PROCURMENT | e REMARKS
i i - St | 2na: Qur: | 3ra: Qur: Jath: Qi
applicable) | applicable in | IN MILLION NON-ADP) METHOD Pl b B
Million)
01 02 03 04 05 06 07 o8 09 i0 11 12
Construction of road from Kakar Pairo Single St
ngle Stage One
187 |road to village Jubair Jee Dargah 4.878 0.976 ADP;&?‘;T‘?;‘M Envelope
Gulab Shah Mile 0/0-0/2+330" ' o
Widening & Reconditicning of road Single Stage One
188 |from Siyal Mori to Jamali Shop i/c 6.767 1.353 ADP;&??T?:’”’E Envelope
g 8 : ; ) Procurement
Retaining Wall mile 0/0-0/0+330
Improvement / Extention of road from
Larkana road to Hafiz Petrol Pump ifc ADP Programme | S Stge One
189 : . Envel
Paving Block, Divider, Foot Path & i a0 2017-18 rocnaneih
Drain (Remainina Portion)
Construction of Retaining Wall ifc Single Stage One
190 [Berm Curb Stone from Panj More to 15.000 3.000 mp;;?gﬁgme Envelope
1.H.Way ) Procurement
Construction of Drainage from Single Stage One
191 |Shaheed Benazir Gate to Jessar Petrol 13.000 | 2.600 Aopgﬁisme Envelope
Pump ) ) Procurement -
Construction of Road from Mehar Single Stage Cne
192 |Aghamani Road to village Saindho 7.000 1.400 ADP;’ngr‘;gmﬁ Envelope
L Ii 5 I 0!0‘0;5 v e Procurement
Construction / Improvement of Road Single Stace Gne
193 [from Kandi Chukhi to MNV Drain via 8.000 1.600 ADP;ST?T?EM“ Envelope
| |Kumb mile 4/0-4/5 o ) Procurement .
Construction of Drainage from Jessar ADP Pr Single Stage One
194 |Petrol Pump via Haji Karo Hotel to 11.540 2.308 ?O?fﬁgme Envelope
Bus Stop Railway Phatiak o il 8
Construction of Paving Block and Drain ADP Programme | Single Stae One
195 | arious Streets at village Bali Shah 8,000 LR 2017-18 Prr;:f:lc:;im
W/R of road from Dadu Bye Pass road Single Stzge Gne
) ) ADP Programme s e
196 |to Waleed Shaikh mile 0/0-1/0 (Phase- 19.859 3.972 2017-18 Envelope
8] SEades Procurement
Remaining Work of Street Light @ ADP Programme | SIngle Siage One
197 | arious locations Dadu City 6.500 1.300 2017-18 Bl
Re-Decking of 100 RFT Bridge over ADP Proaramme | Singie Stage Gne
198 [Rice Canal at Rawat Khan Laghari 9.000 1.800 ilii el Enveleoe

village road

2017-18

Procuremen:




ESTIMATED TIIMING OF PROCUREMENT
sit: QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
i DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | 1t | | REMARKS

' applicable) | applicable in | IN MILLION NON-ADP) METHOD o | 20000 | 3rd: Qus e Ot
Million)

01 02 03 04 05 06 07 08 09 10 11 12

Re-decking of 100 RFT Bridge over Single Stage One
ADP P!

199 |Johi Branch along Sita road Bali Shah 9.000 1.800 Zéfgf;nme Envelope
road Procurement
Redecking / Repair of Slab 48 Rft oo

" , . ingle Stage One

200 Bridge over Scar'p Drain at village Raza 2160 0.432 ADPzPl;r:f_;jgnme Enselbric
Muhammad Rind along Mehar Procurement
Manawani road
Construction of paving Block and Drain ADP Programme | Sn9le Stage One

Envel
2011t Village Murad Junejo L7143 S 2017=18 Bioctiemant
Construction of road from Rajab Rind Single Stage One

202 |to village Pir Bux Chahwan Kara Bhan 6.000 1.200 Aopzpéfgf??me Envelope
Taluka K.N.Shah mile 0/4-0/7 il
Construction of road from Mado to F.P Single Stage One

ADP P

203 |Bund (Allah Bachayo Jessar Pump) 3.000 | 0.600 Mo i Envelope
mile 0/0-0/1+220" el
Construction of Paving Block from Single Stage One

ADP P

204 |L.H.Way to USAID School @ village 1.000 0.200 Sotaas | Envelope
Yousif Naich mile 0/0-0/1 Procurement
Improvement of road from Thariri L

_|Jado Shaheed Minor to village Shafi ADP Programme | 591 Stage One

205 7.000 1.400 Envelope
Muhammad Channa mile 0/0-1/2 (in 2017-18 Procurement
portion) i/c Retainina Wall
Improvement/Construction of road Single Stage One

ADP Progra 3

206 |from F.P Bund to Hairo Khan road mile 142.145 | 28.429 soaaae | Envelope
0/0-9/5 Procuremont
Construction of Road from Moundar Non-ADP

207 [Mureed Ja Bhan road to Lugman 3.773 3.773  |Programme 2017-

Shahani Mile 0/0-0/2+330" 18
Improvement of Road from Sita Village Non-ADP

208 |to Khat Kolachi Mile 0/4-1/0 (In 4.500 4,500 |Programme 2017-

Portion) i/c Retainina Wall =
: o Non-ADP

209 anstructlon of CC Block & Drain in 1.000 1.000 |programme 2017-
Village Khat Kolachi 18
Construction of CC Block & Drain in
Village Patt at Zulfigar Chandio, Non-ADP

210 |Fageer Meenhon, Ghulam Rasool 8.000 8.000 | Programme 2017-

Brihmani, Shahi Bazar & Muhammad
Chandin

18




ESTIMATED

TIIMING OF PROCUREMENT

dn: QUANTITY UNIT COST FUNDS SOURCE OF PROPOSED
e DESCRIPTION OF PROCUREMENT (Where (Where ALLOCATED | FUNDS (ADP & | PROCURMENT | gt REMARKS
: applicable) | applicable in | IN MiLLION NON-ADP) METHOD T Ll ]
Million)
01 02 03 04 05 06 07 08 09 10 11 12
Construction of CC Block & Drain in SR
Piaro Station at Wazir Ali Khaskheli o
211 ’ ; : P mme 2017-
Shaman Mallah, Niaz Pnahwar, Zahid 3400 3000 s {;e
Khoso & Mumtaz Shah
Construction of CC Block & Drain at
Village Khero Abro in Abdul Jabbar eI
212 Aprc Strget, Village Suchgro in Azam 2.000 2.000 |Programme 2017-
Birahmani Street and Village Abdul 18
Raheem Abro in Parvaiz Abro and Ali
Sher Ahrn Street
Construction of CC Block & Drain in Non-ADP
213 \village Gul Baig Panhwar 0 || S s
Construction of CC Block & Drain in Non-ADR
214 lvillage Gaji Panhwar (Turab Ali Shah) 4000 +400 Programlnge e
Construction of CC Block & Drain in Non-ADP
215 |Village Pyaro Arain at Mushtaq Arain, 2.000 2.000 |Programme 2017-
Ameer Arain, Abdul Rehman & Razzaq 18
Construction of CC Block & Drain in Non-ADP
216 |Village Golo Fageer at Nawaz Metlo, 2.000 2.000 |Programme 2017-
Ali Hasan Metlo & Akhtar Hussain 18
Construction of CC Block & Drain in
Village Sher Muhammad Dawachh at HeRARP
&1 Zulifgar Ali Dawachh, Zahid Ali, Rasool 2.000 2.000 ngramge e
Bux, Sarwar, Abdul Sattar
Construction of CC Block & Drain in
Village Purano Dero At Illahi Bux, DS
418 Aashique, Ali Hassan Master Zulifqar 2.000 2.000 ng'an;? e

Bhatti

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU




TENDER / BIDDING DOCUMENTS

(UPTO 2.5 MILLION)

NAME OF WORK: (87) IMPROVEMENT OF ROAD FROM HADI BUX
SOLANGI AND ALI BUX SOLANGI TO BUXAL
PANHWAR MILE 0/0-0/2.

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

'. DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EXECU : IVE ENGINEER

HIGHWAYS DIVISION DADU

I‘ ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU, PH: 025-9200284

: et e e s S s




BIDDING DATA

(This scction should be filled in by the Engineer/Procuring Agency belore issuance ol
the Bidding Documents).

(a). Name of Procuring Agency:- Exccutive Engincer Highways Division Dadu.

(b). Brief Description of Works:- (87) Improvement of road {rom Iladi Bux Solangi and
Ali Bux Solangi to Buxal Panhwar mile 0/0-0/2.

(¢).Procuring Agency’s address:- Officc of the Exccutive Engineer Highways
Division Dadu.

(d). Estimated Cost:-3.000(M)

(e). Amount of Bid Security:- 60000/- _ _(Fill  in lump sum
amount or in % age ol bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 150000/-
(in % age of bid amount /estimated cost equal o 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay,
but total not exceeding 10%).

(m). Deposit Receipt No: Date: ~__Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | www.pprasindh.zov.pk
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Draft Biddiﬂg Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for

bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in forin of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tepdess, which propose any
alternative in the works specified in the said form of invitatighAG tender or in the time

) _KEC TIVE ENGINEER
Tontractor Highway Division Dadu
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» Draft 8idding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic .
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

ZEXECOTIVE ENGINEER
Contractor Highway Division Dadu

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk %&%




« Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment

for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditionsrexits:-: -

()  contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(111) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring * Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(1) to finalize the work by measuring the work done contractor.

Contractor ZEXECUTIVEENGINEER

Sindh Public Procurement Regulatory Authority | www .pprasindh.zov.pk Highway Division Dad ‘ ‘
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» Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(il) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid. '

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly. .

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other ¢tlause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, dra s, and instructions as
aforesaid. ?é 2 2
7 EXECUTIVE ENGINEER

: Bontractor Highway Divislon Dady
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', . Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(4)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding onall parties. - : : -

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing,

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction. of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfegf to do them in the




Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main-work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to

. uncover and-test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

Contractor

Sindh Public Procurement Regulatory Authority | www. pprasindh.gov.pk




Draft Bidding Document for Works up to 2.5 M

(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be .
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and . advises the. contractor accordingly, attend for the .purpose.of
examining and measuring such. part of the.works or -of. examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
- same to be made good by other workmen, and deduct the expenses from retention money

lying with the Engineer. ; f
EX IVEENGINEER

Contractor ighway Division Dadu
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Draft Bidding Document for Works up to 2.5 M

Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
. shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising .out of, or relating to .the contract design, drawings; specifications, estimates;
instructions, orders or these conditions or otherwise conceming the works, orthe
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

XECUTIVE ENGINEER
Contractor Highway Division Dadu
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' Draft Bidding Document for Works up to 2.5 M

. Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(0  Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

recovered in installments. from-his:bills) shall be refunded to him- after the expiry of three -
months from the date on which the work is.completed.-

Divisional Accountant

ZEXECUTIVE ENGINEER
Contractor Execmﬁﬂé’fﬁ’éapf’ﬁ?aﬁing Agency
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a+  Draft Bidding Document for Works up to 2.5 M

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of item to be executed at Rate
Item No site _ Unit Amount in
Rupces
1 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

EXEC TWEENGIN%’
ighway Division Dadu
Contractor Execu!gve ﬂgﬁeerﬂ’mcuﬁng Agency
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+ ' Draft Bidding Document for Works up to 2.5 M

(B) Description and rate of Items based on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate
site

Unit

Amount in
Rupees

(B) in words & figures:

ZEXECUTIVEENGINEER
Contractor Execmﬁfl.évﬁaﬁ'g%‘égri iy

rocuring Agency

Sindh Public Procurement I;'.cgulatory Authority | www.pprasindh,gov.pk
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A

Summary of Bill of Quantities.-

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

éaxacéTwa ENGINEER

Contractor : Execum%ﬁl%g}m%cnua%‘g Agency

Sindh Public Procurement Regulatory Authority | www. porasindh.gov.pk




| TENDER / BIDDING DOCUMENTS
| (UPTO 2.5 MILLION)

NAME OF WORK: (88) IMPROVEMENT OF ROAD FROM
BAHAWALPUR ROAD TO WADHIO PANHWAR

MILE 0/5-0/7.
NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

| DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:

1

-' AMOUNT BANK

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR COVERNMENT GIRLS DEGREE COLLEGE DADU, PH: 025-9200254




\~

BIDDING DATA

(This section should be filled in by the FEngincer/Procuring Ageney before issuance of
the Bidding Documents).

(a). Name of Procuring Agency:- Executive Lingincer Highways Division Dadu.

(b). Brief Description of Works:- (88) Improvement of road from Bahawalpur road to
Wadhio Panhwar mile 0/5-0/7.

(c).Procuring Agency’s address:- Office of the lixecutive ingincer llighways
Division Dadu.

(d). Estimated Cost:-3.000 (M)

(e). Amount of Bid Security:- 60000/- N - (Fill in lump  sum
amount or in % age ol bid amount /estimated cost. but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 150000/~

(in % age of bid amount /estimated cost equal 1o 10%)
(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Olfice of the Lxceutive Engineer
Highwayvs Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Estimated Cost or Bid cost per day of delay.
but total not exceeding 10%).

(m). Deposit Reeeipt No: Date: Amount:
(in words and [igurcs)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Sindh Publie Procurement Regulatory Authority | www.pprasmdh.cov.pk



w Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic .
errors. Arithmetical errors shall be rectified on the following basis;.

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in
amount in words will govern.

es and in words, the

A sxXECUTIVE ENGINEER
Contractor Highway Division Dadu
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+ Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-: :

(1) contractor causes a breach of any clause of the Contract;

(if) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(1) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

()  to forfeit the security deposit available except conditions mentioned at A
(111) and (iv) above;

(i1) to finalize the work by measuring the work done contractor.

Gontractos ZEXECUTIVE ENGINEER

Sindh Public Procurement Regulatory Authority | www pprasindh.gov.pk Righway Division Dad é";@;ﬁ“:.n :
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+ Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either

date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own Initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been

- extended under this or any other tlause of this agreement, the date for completion of the

work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid. % 2 %
Z X IVE ENGINEER

Contractor Highway Division Dadu .
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', , Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(4)

®)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the

. date fixed for the completion of the work otherwise Engineer-in-charge’s

certificate of the measurements and of the total amount payable for the works shall
be final and binding on-all parties. .

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agfeef to do them in the

Contracior

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk Highway Division Dadu=

Ferrsis -.—'zk,'ﬁ
ST




Draft Bidding Document for Works up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The-
_contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(©) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
-amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may .instruct the contractor to

_uncover and'test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

() In the case of any such fdilure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the con

ZEXECOTIVE ENGINEER

Contractor Lk
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(4)

(B)

A

(®)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

- Clause — 12: Examination of work before covering up.

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and.advises the. contractor accordingly, attend for the .purpose.of ..
examining and measuring such. part of the works or .of: examining such

* foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the

- same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Contracitor
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Draft Bidding Document for Works up to 2.5 M

Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
. shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which , cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and mstructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications; estimates,
instructions, orders or these conditions or otherwise conceming the:works, or ‘the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
fumnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and

" dispose of the same as he thinks fit and shall deduct the amount of all expenses so

" incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

XECUTIVE ENGINEER
Contractor %E, ghway Division Dadu
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' Draft Bidding Document for Works up to 2.5 M

" Clause —18: Financial Assistance /Advance Payment.

il

" (A) Mobilization advance is not allowed.

'(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire worlk/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

- Clause —20: Refund of Security Deposit/Retention Money. On completion of the

- whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments. from his:bills) shall be refunded to him-after the expiry of three -
months from the date on which the work is completed.

Divisional Accountant

ZEXECUTIVE ENGINEER
Contractor Execﬁ%"ﬁﬁéﬂﬂ%ﬁf’?ﬁqﬁing Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

: Quantities Description of item to be executed at Rate
[tem No site ) Unit Amount in
Rupees
| 2 3 4 5 6
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)
Total (A) = a+b in words & figures:
d .
%EXEC TIVE ENGIN@E‘{
ighway Division Dadu
Contractor Executive Engineer/Procuring Agency

Sindh Public Procurement Regulatm;y Authority | www.pprasindh.gov.pk
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B ! o (B) Description and rate of Items based on Market (Offered rates)

g | Item No | Quantities Description of item to be executed at Rate Unit

site Amount in
i Rupees

(B) in words & figures:
XECUTIVE ENG EEg
' i ivisin Dadu
Contractor Execa%%ufgg%cer rocuring Agency
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A

-

Summary of Bill of Quantities.:

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

IVE ENGINEER
'+ Contractor ' Exew@g%w&?ﬂg&%gﬁ’g Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh. gov.pk




TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (89) CONSTRUCTION OF ROAD MEHAR ASIAN

ROAD TO VILLAGE GHULAM MOHAMMAD KHOSO

ROAD MILE 0/0-0/6+330".

NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-9200284




BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency before issuance of
the Bidding Documents). '

(a). Name of Procuring Agency:- Exccutive Lingineer Highways Division Dadu.

(b). Brief Description of Works:- (89) Construction of road Mchar Asian Road to village
Ghulam Mohammad Khoso road Mile 0/0-0/6+330'.

(e).Procuring Agency’s address:- Office of the FExccutive Engineer IHighways
Division Dadu,

(d). Estimated Cost:-8.000 (M)

(e). Amount of Bid Security:- 160000/- (Fill in lump  sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(0).Period of Bid Validity (days):- 90 Days.

(g).Sccurity Deposit:-(including bid security):- 400000/-
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills:- 7.50%

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j). Venue, Time, and Date of Bid Opening:- Office of the Exccutive Ingineer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(L).Liquidity damages:- N/A (0.05 of I:stimated Cost or Bid cost per day ol delay.
but total not exceeding 10%).

(m). Deposit Receipt No: Date: o Amount:
(in words and figures)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU




Draft Bidding Document for Worlis up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11,  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
tota] cost that 1s obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
m which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in
amount in words will govern.

fres and in words, the

AexzcbTIVE ENGIKEER
Contractor Highway Division Dadu
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis,

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
1s later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-

()  contractor causes a breach of any clause of the Contract;

(1) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iif) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(i11) and (iv) above;

(1)  to finalize the work by measuring the work done confractor.

ractos ZEXECUTIVE ENGINEER
Sant
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at ifs
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, sind instructions as
aforesaid. f Z _@
7 EXECUTIVE ENGINEER
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Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in 2 month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thercof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability pericd.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount pc.vable for the worls shall
be final and binding on all parties. .

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing,

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has autherized
the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he a-wfi' ei,;: to do them in the
g—EX ECUTIVEENGINE )
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the worl.

(©) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shal! allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of worlk executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract. :

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(D In the case of any such fdilure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contra

¥/
Contractor EXECUTIVE ENGINEER
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the .purpose.of
examining and measuring such. part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same fo be made good by other workmen, and deduct the expenses from retention meney
lying with the Engineer.

CUTIVE ENGINEER
hway Division Dadu
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him. .

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workimen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to.the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
funished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all cxpenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

XECUTIVE ENGINEER

Contractor Highway Division Dadu
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"Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole ‘of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his:bills) shall be refunded to him after the expiry of thres -
months from the date on which the work is completed.

Divisional Accountant

JEXECUTIVE ENGINEER
lorimnsgens 108 ot
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

r Quantities Description of ltem to be executed at Rate ] [ I
: Item No site { Unit Amaount in !
|| F | Rupees |
[ ! 2 3 4 ! 5 '. 6 '
. | |
| |
[ !
| l
i .
1.
l
1 - . 7

|
| | |

Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium cuoted. TOTAL (b)
Total (A) = a+b in words & fgures:
Exr,w“rrr‘a ENGH
ighway Division Dadu
Contractor E*{ec mve Lngineer/Procuring Agency
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(B) Description and rate of Items hased on Market (Offered rates)

Item No | Quantites

Description of item to be executed at Rate Unit

gite

Rupees

Amount in ‘
{

|

|

Contractor

(B) in words & figurcs:

XECUTIVE E.NGI‘.-\EE&
\ ivisian Dadu
Execéj. Qﬁ?ﬂ'g?ﬁ‘é?n rocaunng Agency
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Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates,

TOTAL COST OF BID (C) = Total (A) + Total (B)

ZEXECUTIVE ENGINEER
Contractor Execum%‘-‘g{%&“; r@t?ﬁgr?g Agency
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TENDER / BIDDING DOCUMENTS
(UPTO 2.5 MILLION)

NAME OF WORK: (90) IMPROVEMENT OF ROAD FROM SUPERIO

BUND ROAD TC VILLAGE HAJI MOHAMMAD

KHOSO MILE 0/0-0/3.
NIT NO. & DATE: TC/G-55/XEN/DADU/52 DATED: 15-02-2018
DATE OF ISSUE: 07-03-2018

DATE OF OPENING: 08-03-2018

TENDER ISSUED TO:

D.R. NO. DATE: NO. DATED: _ AMOUNT:RS.3000/-
CALL DEPOSIT: NO. DATED:
AMOUNT BANK

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

ADDRESS: NEAR GOVERNMENT GIRLS DEGREE COLLEGE DADU. PH: 025-9200284




BIDDING DATA

- (This section should be filled in by the Enginecr/Procuring Agency before issuance of
the Bidding Documents).

a). Name of Procuring Agency:- Executive Enginecr [lighways Division Dadu.
=] | =] it e DRI

(b). Brief Description of Works:- (90) Improvement ol road from Superio Bund road to
Village Haji Mohammad Khoso Mile 0/0-0/3.

(¢).Procuring Agency’s address:- Office of the DIxecutive lngineer Highways
Division Dadu.

(d). Estimated Cost:-3.300 (M)

(e). Amount of Bid Sccurity:- 66000/- (Kl in lump  sum
amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days.

(g).Security Deposit:-(including bid security):- 165000/-
(in % age ol bid amount /estimated cost equal to 10%)

h). Percentage, if any, to be dedueted from bills:- 7.50%
g )

(i). Deadline for Submission of Bids along with time:-08-03-2018 (01:00 p.m.)

(j)- Venue, Time, and Date of Bid Opening:- Office of the Exccutive Engincer
Highways Division Dadu 08-03-2018 (02:00 p.m.)

(k). Time for Completion from written order of commence:- 15 Months

(L).Liquidity damages:- N/A (0.05 of Lstimated Cost or Bid cost per day ol delay,
but total not exceeding 10%).

(m). Deposit Reeeipt No: __Date: Amount:
(in words and figurcs)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU

Sindh Public Procurement Regulatory Authority | .\__\-_\\’__\_‘.v._lj;}_l_'gl_:x_lﬁl_.!_'_{y'\ Pk



1

v

Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6.  All works shall be measured by standard instruments according to the rules.

y Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities t
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there 1s an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in fighres and in words, the

amount in words will govern,
HexchTive ENGé- 'EER

Contracior Highway Division Dadu
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and

" instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the confract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions-exits:-

(i)  contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iif) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill:

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1)  to forfeit the security deposit available except conditions mentioned at A
(ii1) and (iv) above;

(ii) to finalize the work by measuring the work done contractor.

pantractor ZEXEC(TIVEENGINEER
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(11) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings, sand instructions as
aforesaid. % 2 9

Y=
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(4)

®)

Clause — 7: Payments.

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability peried.

The Final Bill. A bill shall be submitted by the contractor within onc month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payuble for the worlks shall
be final and binding on all parties. -

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may male payment on account of such items at such
reduced rates as he.may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

®)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized

the variation n writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agfeef! to do them in the

Sindh Public Procurement Regulatory Authority | www.pprasindh.cov.pk Highway Divisicn Dad
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of zlterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
' the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test'any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such fdilure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contract,

eontractor Z oAeC{TIVE ENGINEER

bl I 3
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(ii) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(&)

(B)

Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for'that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(4)

®)

No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part -of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the. contractor accordingly, attend for the.purpose of .
examining and measuring such. part of the works or of examining such
foundations;

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.nk
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting, The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or worlanen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which . cannot be amicably settled between the. parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials uscd on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

Jp—
ECUTIVE ENGINEER
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E Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

®

(i)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire world/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments. from his:bills) shall be refunded to him after the expiry of three -
months from the date on which the work is completed.

Contractor

Divisional Accountant

Etemﬂ'ﬁ’@:‘ﬂg‘i YGD&QT’P&qﬂmc Agency
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BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

! Quantities Description of item to be executed ar Rate
Item Mo site ) Unit Amount in
Rupees !
1 2 3 4 5 6
-'
l
|
| |
| |
Amount TOTAL (a)
% above/below on the rates of CSR. Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) =a+b in words & figures:

EXECUTIVE ENG}N%&’
_““Highway Division Dardu
Contractor Executive Engineer/Procuring Agency

Sindx Public Procurement Regulatory Authority | www.nprasindh.sov.pk
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1

.

b

(B) Description and rate of Items hased on Market (Offered rates)

Item No | Quantities Description of item to be executed at Rate \ Unit
site

Amount in

Ruanows

(B) in words & figures:

XECUTIVE ENGINEER

Qichway Divisiap Dadu
Contractor Execulive f. lginecr/Procuring Agency

Sindh Public Procurement E'chulatcry Authority | www.pprasindh.gov.pk
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Summary of Bill of Quantities.

Cost of Bid Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates,

TOTAL COST OF BID (C) = Total (A) + Total (B)

m
& EXECUTIVE E\‘GIN{:ER

Contractor Execu&bd}ﬁﬁ@’%cn rocur.nv Agency

Sindh Public Procurement Regulatory Authority | www.porasinéh.gov.nk
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