
D.A/As above EN61: ASADULLAH BROHI) 
EXECUTIVE ENGINEER 

CIAL HIGHWAY DIVISION 
HYDERABAD 

A 

OFFICE OF THE EXECUTIVE ENGINEER,  
PROVINCIAL HIGHWAYS DIVISION. HYDERABAD  

NO.TC/G-55/ 6Yô of 2018 dated I5,•,i T' /2018 

To, 
he Director (A&FJ, 

Sindh Public Procurement Regulatory Authority, 
Block No.8, Sindh Secretariat A-4 Court Road, 
KARACHI.  

SUBJECT:- NIT NO.TC/G-55/629/2017. DATED 15-02-2018. 

The NIT No. cited above along-with following documents are enclosed 

herewith, which may kindly be placed at SPPRA website. 

1. Notice Inviting Tender Copy 

2. Cheque No.2962850, dated 25-01-2018 Rs.4000/-
(Hoisting charges for SPPRA website) 

3. Notification of Procurement Committee 

4. Notification of Complaint Redressal Committee 

5. Bidding Documents 

6. Annual Procurement Plan 2017-2018 

7. CD/Soft Copy. 
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OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD 
NO.TC/G-55/ 2'' of 2018 dated /S / 2 /2018 

SEALED NOTICE INVITING TENDERS  
Sealed tenders are invited as per S.P.P Rules 2010 (Amended 2017) from the interested 

persons! contractors! companies/firms on Standard Bidding Documents (SBDs) for procurement of the 

following works. 

S. 
No. Name of Work Tender cost 

(In Million) 
contractor's 

Category 
Tender 

Fee 
Completion 

period 

1 Const. of New Road from village Muhammad Siddique Brohi 
Deh Abri U.0 Sawan Gopang Road mile 0/0-0/3. 4 849 C-6 & 

Above 0.003 12 Months 

2 Construction of New Road from Deeno DalI to Vikio Sand U.0 
Massu Bhurgiri Road mile 0/0-0/3. 4.8999 C-s & 

Above 0.003 12 Months 

Construction of new road from Tando Qaiser Baqrani Mohalla to 
Shahmir Mirjat Deh Tando Qaiser road mile 0/0-0/3. 4 940 . 

C-6 & 
Above 0.003 12 Months 

Const. of New Road from Naoo Goth to Qadir Bux Solangi Road 
mite 0/0-0/3. 5 004 C-6 & 

Above 0.003 12 Months 

Const. of New road from Moosa Khaskheli road to village Allah 
Juno Khaskheli road mile 0/0-0/4. . 

6 353 C-s & 
Above 0.003 12 Months 

6 Const. of New road from Abrab Shoro to Nooh Jhanjhanjo U.0 
Sehwar Road mile 0/0-0/4. . 6 636 C-6 & 

Above 0.003 12 Months 

Const. of New Road from Ghotana Stop to village Ghulam Qadir 
Khoso via Sher Muhammad Pittafi U.0 Chukhi mile 0/0-0/5. 7 889 C-6 & 

Above 0.003 12 Months 

8 Construction of New Road from Massu Bhurgiri to Akhund Jo 
Bungalow road mile 0/0-0/5. . 8 259 C-6 & 

Above 0.003 12 Months 

Construction of Road from Chukhi Bus Stop to Choudhri Abdul 
Ghafoor via Mir Allah Bux Talpur mile 0/0-1/0. 8 979 C-6 & 

Above 0.003 12 Months 

10 Construction of road from village Phulan Baladi to Tando Fazal 
Road Side of Akram Wah Road mile 1/0-1/7. 11 755 C-s & 

Above 0.003 12 Months 

PROGRAMME FOR ISSUE I RECEIPT AND OPENING OF TENDERS. 

S. No. Particulars 18t Attempt 
2 Attempt 

(In case of 
un-responded tenders) 

1.  Last date of receipt of application and issuance of tenders after publication of 
the NIT in newspaper upto 1:00 P.M (any working day) 06-03-2018 21-03-2018 

2.  Tender will be receipt at 1:30 P.M and open on the same day at 2:30 P.M. 06-03-2018 21-03-2018 

TERMS AND CONDITIONS OF THE TENDERS  
1. Contract documents and other terms and conditions can be seen and blank tenders can be issued or 

downloaded from the official website of SPPRA i.e "e.pprasindh.qov.pk".  The tenders fee amount to 

PK Rs.3000!- and the bid security 5% of bid amount in the shape of call deposit /Pay order! Demand 

Draft from any scheduled bank of Pakistan in favour of the undersigned should be attached with the 

Bid/ Tenders, otherwise such tenders will not be entertained. 

02. Place of submission, inquiries and opening will be:- 

> Address office of the undersigned situated at near 
Faran Hotel, Saddar Hyderabad. 

> Telephone No 022-9200068 

> E-mail Address phdhyd85(ägmail.com   

3. Terms & Conditions. 

a) Under following conditions bid will be rejected:- 

i. No conditional electronic and telegraphic bids / Tenders shall be accepted. 
ii. Bids not accompanied by bid security of required amount and form. 
iii. Bids received after specified date and time. 
iv. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any 

executing agency. 
Contd. .. P12 
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b) Bid validity period 90 days. 

04. The tender will be opened in presence of the Procurement committee i.e. Assistant Engineer, Public Health 
Engineering, Sub-Division Jamshoro, Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar and 
the undersigned in presence of the Contractors or their authorized representative who may wish to be present. 

05. In case of any member of procurement committee happens to be out of Head Quarter on the date of opening bids 
will be submitted and opened on next working day. 

06. Affidavit with effect that all documents/particulars/information furnished are true correct. 
07. In case of Firm, list of partners/Partnership Deed, giving full particulars of Directors! proprietors or others 

connected along with Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be 
furnished. 

08. The procurement authority reserves the right to reject any or all the tenders/bids as per SPPRA Rules 2010 
(Amended 2017). 

09. Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or 
unnecessary delay in completion of any work in the Government and as well as in private organizations. 

10. Single Stage One Envelope Procedure will be adopted. 

> Method of Procurement eligibility criteria! qualification. 

i) The three years experience in the similar type of works. 
ii) Turn-over of at least last three years. 
iii) Registration with Income Tax, Sales Tax and Pakistan Engineering Council (where applicable). 

11. Eligibility Conditions For Intending Participants in case of works costing above Rs.4.00(M) will be as 
under: 
i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the 

extent of tender amount of each work with specialization in CE-Ol CE-02 and CE-b. 
ii) Bio data of Engineers and Technical staff working with the firm. 
iii) Documentary evidence of works executed/works in progress and certificate of satisfactory completion of 

works by the employers during last three years. 
iv) List of works in progress indicating cost of each work and copy of letter of award of work of last three 

years. 
v) List of Machinery and equipment available with documentary evidence of its ownership. 
vi) Certificate of Bank showing credit worthiness along with Bank statement. 
vii) Registration with Income Tax Department (NTN certificates) with activate status with Federal Board of 

Revenue. 
viii) Registration Certificate of Sindh Revenue Board Government of Sindh STN certificate. 
ix) All documents from S.No.06 to 11 mentioned in terms of condition of this N,l.T must be attached with 

the application of issuance of tenders, in case of shortage of any document the application will not be 
entertained. 

x) In case the contractors have quoted the rates by more than 30% below from the Engineer estimates or 
composite schedule of rates (CSR) the procuring agency may rights to reject such bids in the light of 
clause 11.3.4 (amended 2017). 

EXEC1IVE ENGINEER 
PROVINCIAL HIGHWAY DIVISION 

HYDERABAD 
Copy f.w.c's to:  

1) The Chief Engineer, Highways Sindh Hyderabad, for favour of his kind information. 

2) The Director Information (Advertisement) Public Relation Department Block-96 Sindh Secretariat 
Karachi for information alongwith copies of the Advertisement for its publication in Mass circulating 
News-Papers is one insertion only. 

03K/"  The Director (A&F) Sindh Public Procurement Regulatory Authority, Barrack No.08 Sindh Secretariat 
No.04-A, Court Road Karachi, along with required Tender Documents with CD write, for favour of his 
kind information and up-loading on SPPRA website. 

4) The Project Manager, Project Implementation Unit, Hyderabad-Mirpurkhas Dual Carriageway Project 
Hyderabad, for favour of his kind information. 

5) The Executive Engineer (All) Under, Project Manager, Project Implementation Unit, Hyderabad-
Mirpurkhas Dual Carriageway Project Hyderabad for information. 

6) The Assistant Engineer (All) Under Provincial Highways Division Hyderabad, for information. 

7) Copy to Head Clerk/Drawing Branch !Notice Board for information. 

lIVE ENGINEER 
CIAL HIGHWAY DIVISION 

HYDERABAD 



GOVERNMENT OF SINDH 
WORKS & SERVICES DEPARTMENT 

Karachi, dated the 17" November, 2017 

CORRIGENDUM 

No. E&A(W&S)/3-9/91-2013: In supersession of this Department's Notification dated 

02.10.2013, with the approval of Competent Authority a Procurement Committee in terms of 

Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the 

Office of Executive Engineer, Provincial Highways Division, Hyderabad with the 

following composition: 

1 The Executive Engineer, 
Provincial Highways Division, 
HYDERABAD 

Chairman 

2 The Assistant Engineer, 
Public Health Engineering, 
Sub-Division, 
IAMSHORO 

Member 

3 The Assistant Engineer, 
Provincial Highway Sub-Division, 
TANDO ALLAHYAR 

Member 

2. The Functions & Responsibilities of the committee will be same as specified in 

Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013). 

AIJAZ AHMED MEMON 
SECRETARY TO GOVERNMENT OF SINDI-! 

No. E&A (W&S)/3-9/91-2013: Karachi, dated the 17" November, 2017. 

A copy is forwarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Chief Engineer (Highways), Hyderabad. 
3. The Superintending Engineer, Provincial Highway Circle, Hyderabad. 
4. The Managing Director, SPPRA Karachi 
5. The Chairman / Members of the Committee. 
6. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi. 
7. p.s to Minister, Works & Services Sindh, Karachi. 
8. p.s to secretary, Works &Services Department, Karachi. 
9. P.A to Deputy Secretary (Admn.), Works & Services Department. 
10. Notification file. 

(ABDUL GHAFOOR GOPANG) 
SECTION OFFiCER (GENERAL 

FOR SECRETARY TO GOVT. OF SINDH 



S. 

GOVERNMENT OF SINDH 
WORKS & SERVICES DEPARTMENT 

Karachi, dated: t February, 2016. 

NOTIFICATION  

No.E&AW&S)3-9I91-2013: With the approval of Competent Authorir, a 

Complaint Redressal Committees with the following composition, in terms of Rule-

31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby corstuted 

in the Office of Executive Engineer, Provincial Highways Division, Hyderabad for 

the purpose of redressal of grievances and settlement of disputes, if any,, arises 

between procuring agency and bidders. 

1. Chief Engineer (Highways), Hyderabad. Chairman 

2; Representative of Accountant Ceneral Sindh, Karachi Member 

3. An independent professional from the relevant 
field (Technical Expert) from Market privately, who is, well 
versed with procurement process under SPPRA Rules, 2010. 

Member 

2. The Functions & Responsibilities of the Committee will be same as 

specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010. 

SECRETARY TO GQVE1NMENT OF SINDH 
1'.' 

No.E&A(W&S)3-9/ 91-2014 Karachi, dated the February, 2016. 

A copy is forwarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Managing Director, SPPRA, Karachi. 
3. The Chief Engineer (Highways), Hyderabad. 
4. The Chairnian / Members of the Committee. 
5.. The Deputy Directàr (Monitoring), PM&E Cell, W&SD. 
6. P.s to Minister, Works & Services Sindh. 
7. P.s to Secretary, W&S Department. 
8. Notification file. 

•2 ;'' 
SECTIONS FICER (GENERAL) 

FOR SECRETARY TO GOVT. OF SINDH 
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ANNUAL PROCUREMENT PLAN OF ADP WORKS FOR THE YEAR 2017-2018  

s. 
No. 

Description of Procurement 

Quantity 
(Where  

applicabl 
e) 

Estimated 
Unit Cost 
(Where 

Applicable) 
Million 

Funds 
allocated 
in Million 

Source of 

Funds  
(ADP/Nori 

ADP) 

Proposed 
Procureme 
nt Method 

Timing of Procurement 
Tentative 

Actual Date 
of NIT 

Tentative 
Actual 

Closing Date 

Tentative 
Actual Date 
of Award of 

Contract 

Tentative 
Dead LineI 
Actual Date 

of 
Execution 

Remarks 
1st 

Quarter 
2nd 

Quarter 
3rd 

Quarter 
4th 

Quarter 

2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

Const. of New Road from village 

Muhammad Siddique Brohi Deh 

Abri U.0 Sawan Gopang Road 

mile 010-0/3. 
-. 

4.849 
ADP 

No.2917 

Single 

stage one 

Envelope 

--- --- --- --- 15-02-2018. 06-03-2018. Mar-2018. Mar-2018. 

2 

Construction of New Road from 

Deen DalI to Vikio Sand U.0 

Massu Bhurgiri Road mile 0/0-0/3. 

-- 4.8999 
ADP 

No.2917 

Single 

stage one 

Envelope 

--- --- --- 15-02-2018. 06-03-2018. Mar-2018. Mar-2018. 

Construction of new road from 

Tando Qaiser Baqrani Mohalla to 

Shahmir Mirjat Deh Tando Qaiser 

road mile 0/0-0/3. 
-- 

4.940 
ADP 

No.2917 

Single 

stage one 

Envelope 

--- --- --- 15-02-2018. 06-03-2018. Mar-2018. Mar-2018. 

4 

Const. of New Road from Naoo 

Goth to Qadir Bux Solangi Road 

mile 0/0-0/3. 
-- 5.004 

ADP 

No.2917 

Single 

stage one 

Envelope 

•.- --. --. 15-02-2018. 06-03-2018. Mar-2018. Mar-2018. 

5 

Const. of New road from Moosa 

Khaskheli road to village Allah 

Juno Khaskheli road mile 0/0-0/4. 
-. 6.353 

ADP 

No.2917 

Single 

stage one 

Envelope 

... -.. 15-02-2018. 06-03-2018. Mar-2018. Mar.2018. 

6 

Const. of New road from Abrab 

Shoro to Nooh Jhanjhanjo U.0 

Sehwar Road mile 0/0-0/4. 

-- 6.636 
ADP 

No.2917 

Single 

stage one 

Envelope 

--- --. --- 15-02-2018. 06-03-2018. Mar-201 8. Mar-201 8. 

Const. of New Road from Ghotana 

Stop to village Ghulam Qadir 

Khoso via Sher Muhammad Pittafi 

U.0 Chukhi mile 0/0-0/5. 

7.889 
ADP 

No.2917 

Single 

stage one 

Envelope 

-.- ..- 15-02-2018. 06-03-2018. Mar.2018. Mar.2018. 
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S• 
No. 

Description of Procurement 

Quantity 
(Where 

applicabl 
e) 

Estimated 
Unit Cost 
(Where 

Applicable) 
Million 

Funds 
allocated 
in Million 

Source of 
Funds 

(ADP/Non 
ADP) 

Proposed 
Procureme 
nt Method 

Timing of Procurement 
Tentative 

Actual Date 
of NIT 

Tentative 
Actual 

Closing Date 

Tentative 
Actual Date 
of Award of 

Contract 

Tentative 
Dead Line! 
Actual Date 

of 
Execution 

Remarks 
1st 

Quarter 
2nd 

Quarter 
3rd 

Quarter 
4th 

Quarter 

2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

8 
Construction of New Road from 

Massu Bhurgiri to Akhund Jo 
Bungalow road mile 0/0-015. 

-. 8.259 
ADP 

No.2917 

Single 
stage one 
Envelope 

--- --- --- 15-02-2018. 06-03-2018. Mar-2018. Mar-2018. 

Construction of Road from 
Chukhi Bus Stop to Choudhri 

Abdul Ghafoor via Mir Allah Bux 
Talpur mile 0/0-1/0. 

-- 
8.979 

ADP 
No.2912 

Single 
stage one 
Envelope 

--- --- --- 15-02-2018. 06-03-2018. Mar-201 8. Mar-201 8. 

10 

Construction of road from village 
Phulan Baladi to Tando Fazal 
Road Side of Akram Wah Road 
mile 1/0-1/7. 

-- 11.755 
ADP 

No.2915 

Single 
stage one 
Envelope 

--- --- --- 15-02-2018. 06-03-2018. Mar-201 8. Mar-201 8. 

EXECUTIVE ENGINE 
CIAL HIGHWAY DIVISION 

HYDERABAD 
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