- " OFFICE OF THE
EXECUTIVE ENGINEER (EDUCATION WORKS)

DIVISION JAMSHORO, Opposite Irrigation Workshop Kotri District Jamshoro
No.XEN(Edu:Works)TC/ 2018 JAMSHORO DATED /=2 /2018
[6SY, 978

. To,
The Director of Information,
i (Advertisement),
Government of Sindh,
KARACHI.
Subject; PUBLICTION OF NOTICE INVITING TENDER,

Enclosed please find herewith (7-Copies) of Notice Inviting Tenders for publication in
one insertion of three well-reputed National Dailies in Sindhi, Urdu and English as per Sindh Public
Procurement Regulatory Authority, Rules 2010 (amended upto date).

It is informed that the advertisement charges for this advertisement will be met from
the development budget of current financial year as such bill may please be sent immediately after
publication of tenders so as to clear the charges without accumulation as arrears.

D.A/As above

EXECUTIVE ENGINEER
Education Works Division

Jamshoro
Copy forwarded with compliments for information to:

. he Additional Secretary (PDF), School Education Department, Government of Sindh, Karachi.
The Director A&F, Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi for
incorporating on the web portal of SPPRA, Government of Sindh. (Along with C.D, Notifications of Procurement

Committee, Notification of Complaint Redressal Committee (CRC), Annual Procurement Plan 2016-17 and
Bidding Documents.

The Chief Engineer, Education Works, Hyderabad.

ARD DIARY
DA% Lo }"q ::‘.4;9_).".:“..-.

The Superintending Engineer, Education Works Circle, Hyderabad.

The Chairman / Members of Complain Redressal Committee (CRC)

The Chairman / Members of Procurement COmMmiIttee (PC) . imrenissnmmsmmssessssasssssaesssess

The Assistant Engineer, Education Works Sub Division, (all) ... . for wide publicity.

Notice Board / NIT File.

1).A/As above

EXECUTIVE ENGINEER

Education Works Division
%_, Jamshdro

FAWASEEMIT.ClLetter . doe



OFFICEOF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JAMSHORO
Opposite Imgaffan Workshop, near NADRA Office Kotri Taluka Kotri District Jamshoro

-

Ph: 022-3874010, Fax. Nill, Email:- xen.edu.works.jamshoro@hotmail.com

No. XEN/EduWorks/TC G-55/1655

Jamshoro Dated. 19-02-2018.

NOTICE INVITING TENDERS

Sealed Bids for the works mentioned below are invited from the interested Bidders / Firms on Standard Bidding
Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date)

* 2 The bidding documents will be issued to all the interested Bidders on written request to the undersigned on
firm’s original letterhead and payment of bidding documents fee (non refundable) in cash as shown against each.
List of Works
Estimate Bid c leti Bidding
S. No. Name of scheme / work Taluka |d Cost in| Security og:::_iz‘;on Document
(M) 3%o of Bid s Fee
DISTRICT ADP
Construction Of Additional Class Rooms, Compound
Wall, Lav Block, Walkways & Rehabilitation Of
i Existing Infrastructure To Various Primary Schools
f Taluka Sehwan 2017-18 Programme
1 |GBPS Hafiz Solangi Sehwan 1.200 3% 18-Months 1500
2 |GBPS Maswani Jamali Sehwan 1.200 3% 18-Months 1500
3 |GBPS Main Bhan Sehwan 2.779 3% 18-Months 2500
4 |GBPS Sharif ja Bhan Sehwan 1.200 3% 18-Months 1500
Rehabilitation / Provision Of Missing Facilities To
Govt Girls High School Bajara & Govt Boys Higher
Secondary School Bubak Taluka Sehwan District
Jamshoro
| 5 |GGHS Baijara Sehwan 6.604 3% 18-Months 3000
i 6 |GBHSS Bubak Sehwan 4.174 3% 18-Months 3000
|
. Rehabilitation / Re-Construction Of Various Primary
Schools Taluka Sehwan 2017-18 Programme
| 7 |GGPS Bhamba UC Bhamba Sehwan 2.405 3% 18-Months 2500
|
|8 |GGPS Bachal Channa Sehwan | 2.400 3% 18-Months | 2500
! 9 |GBPS Waraye jo Goth UC Talti Sehwan 2.820 3% 18-Months 2500
| 10 |GGPS Bajara Sehwan 1.756 3% 18-Months 2500
11 [GBPS Molidino Sahito UC Channa Sehwan 1.837 3% 18-Months 2500
Construction Of 2 Roomed Shelter Less Primary
Schools Taluka Sehwan (2 Units )
12 |GBPS Tajuj Sehwan 3.692 3% 18-Months 3000
13 |GBPS Sher Khan Talpur Sehwan 3.700 3% 18-Months 3000
i Rehabilitation of Government of Elementary Schools
14 |@ GBPS Akro (Old Block) Taluka Kotri, District] Kotri 4.629 3% 18-Months 3000

Jamshoro (11 Units) ADP No. 373 of 2017-18
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“|Rehabilitation of Government of Elementary Schools

@ GGPS Karo Khow (1C/R Old) Taluka Kotri, District
Jamshoro (11 Units) ADP No. 373 of 2017-18

Kotri

1.125

3%

12-Months

1500

Integrated Rehabilitation of Various Elementary
Schools Damaged During Flood 2010 of Taluka
Sehwan District Jamshoro ADP No. 385 of 2017-18

GBPS Dato Ghambeer

Sehwan

2.647

3%

12-Months

2500

17

Reconstruction of Dangerous Primary Schools @
GBPS Saleh Bhand Taluka Sehwan District Jamshoro
(6 Units) (2012-13). ADP No. 384 of 2017-18

Sehwan

3.394

3%

12-Months

3000

18

Renovation/ Rehabilitation & Reconstruction of
Existing Primary Schools @ GBPS Band Manchhur
Taluka Sehwan (2016-17), District Jamshoro.(7
Units) ADP No. 399 of 2017-18

Sehwan

3.261

3%

12-Months

3000

19

Rehabilitation of Existing Elementary / Secondary
Schools at GGPS Loung Charo Taluka Kotri District
Jamshoro ADP No. 406 of 2017-18

Manjhand

1.913

3%

12-Months

2000

20

Rehabilitation / Re-Construction of Govt Boys
Primary School Wada Chhachhar Taluka Manjhand
District Jamshoro

Manjhand

1.900

3%

12-Months

2000

PROVINCIAL ADP

Renovation / Rehabilitation / Reconstruction /
Additional Facilities To Existing Primary / Elementary
Schools Taluka Sehwan ADP No. 168 of 2017-18

21

GBPS Ali Khanana

Sehwan

1.170

3%

12-Months

1500

22

GBPS Moosa Gabol

Sehwan

1.689

3%

12-Months

1500

23

Construction Of Building Shelterless Primary School
Jamshoro @ GBPS Veeru Band Taluka Kotri District
Jamshoro ADP No. 197 of 2017-18

Kotri

4.337

3%

12-Months

1500

Community Development Programme (SDGs)

24

Rehabilitation of Government Girls Primary School
Akro, Taluka Kotri, District Jamshoro (NA-231)

Kotri

2.400

3%

06-Months :

2500

25

Rehabilitation of Government Boys Primary School
Allah Bachayo Shoro, Taluka Kotri, District Jamshoro
(NA-231)

Kotri

3.000

3%

06-Months

2500

26

Rehabilitation of Two Class Rooms and Construction
of Additional One Class Room at Government Boys
Primary  School Loung Khan Birhmani, Taluka
Manjhand, District Jamshoro (PS-71)

Manjhand

2.000

3%

06-Months

2500
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Bidcing is open to all interested bidders.
Method of procureme‘nt i.e Single Stage — Single Envelope.

‘Bid Validity Period is (90) Ninety days.

In case of
Particulars 1% Attempt un-responded works
2™ Attempt
From the date of publication in
: i press and hoisted on website of 26-03-2018
& DeteoFissuanoniof bidding dasmisits SPPRA at or before 01:00 PM on at 01:00 PM
08-03-2018
X 5 3 On 09-03-2018 upto 01:00 PM 27-03-2018
B Deadlinetor subimission of tids in the office of the undersigned at 01:00 PM
: 4 : On 09-03-2018 upto 2:00pm in 27-03-2018
L the office of the undersigned at02:00 PM

BIDDERS QUALIFICATION / ELIGIBILITY CRITERIA

Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the
bid costs. No. PEC license required for the works costing upto Rs. 4.00 (Million).

Relevant Experience of last three years (list of works with copies of letter of award of work and completion
certificates of equivalent cost or above.

Turn-over of last three years as per SPPRA Rules 2010 with current turn over as 30% of the bid cost.

Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).

Valid Registration with the Sindh Revenue Board (SRB).

The bid security 3% (Three percent) in the shape of call deposit / pay order issued from any schedule bank of
Pakistan in favour of undersigned shall be submitted at the time of submission of bidding documents.

Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.

Cepy of C.N.I.C of proprietor / partners (if any)

Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).

Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or un-
necessary delay in completion of any work in the Government Department

Undertaking on stamp paper regarding Non-Black Listing of Firm previously by Government’s, Semi Government’s
Autonomous Bodies as Executing Agency.

Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information
along with Power of Attorney / Sole Proprietor.

Undertaking on stamp paper that information submitted by Bidder / Firms is correct.
Incomplete / Conditional bids will not be entertained and will be rejected out rightly.

In case of holiday and unforseen circumstances on opening date, the bids shall be submitted and cpened on
the next working day. Other terms and condition shall remain the same.

Procuring agency reserve right to annul the bidding process and reject all bids or pfoposals as per SPP Rules

2010 (amended to-date).

EXECUTIVE ENGINEER

DUCATION WORKS DIVISION
JAMSHORO
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ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
Financial Year 2018

Estimated

Gl Uni Sources | Proposed Timing of
Sr. b ioti P R {ua;.ln il " : cost Estimated | Funds of funds | Procurem Procurements - e
No. ORRTWIHANOh F Fasemmen st [wlrere total cost | Allocated [ ADP/ Non- ent Sy
applicable) |applicable ADP) method 1st | 2nd | 3rd | 4th
) Qtr. | Qtr. | Qtr. | Qtr.
Construction Of Additional Class Rooms, Compound Wall, Lav
Block, Walkways & Rehabilitation Of Existing Infrastructure To Single L~
3 . ADP
! |Various Primary Schools @ GBPS Hafiz Solangi Taluka Sehwan 1,200 | 1200 | 1.00 Stage V]
District Jamshoro (2017-18 Programme)
Construction Of Additional Class Rooms, Compound Wall, Lav "
Block, Walkways & Rehabilitation Of Existing Infrastructure To Single
. 8 . ADP
2 |Various Primary Schools @ GBPS Maswani Jamali Taluka Sehwan 100 || Lag | L0 Stage V]
District Jamshoro (2017-18 Programme)
Construction Of Additional Class Rooms, Compound Wall, Lav e
Block, Walkways & Rehabilitation Of Existing Infrastructure To Single '\/
. - v ADP
3 |Various Primary Schools @ GBPS Main Bhan Taluka Sehwan e | R el Stage
District Jamshoro (2017-18 Programme)
Construction Of Additional Class Rooms, Compound Wall, Lav
Block, Walkways & Rehabilitation Of Existing Infrastructure To Single y’
. . < ADP
* |various Primary Schools @ GBPS Sharif ja Bhan Taluka Sehwan R | Bl ] AN Stage V
District Jamshoro (2017-18 Programme)
Rehabilitation / Provision Of Missing Facilities To Govt Girls High
School Bajara & Govt Boys Higher Secondary School Bubak@ Single 4
v ! DP
> |GGHs Bajara Taluka Sehwan District Jamshoro (2017-18 boan S8 R & Stage V
Programme)
Rehabilitation / Provision Of Missing Facilities To Govt Girls High
School Bajara & Govt Boys Higher Secondary School Bubak@ P Single rd
® |BHSS Bubak Taluka Sehwan District Jamshoro (2017-18 ks | RN || AN o P Stage V
Programme)




Estimated

! Quantity | Unitcost| | Sfource‘s . fropos:ed 3 Timing of.
St Description of-Procurement lintiare twitiere: | Estimatec unds of funds | Procurem Procurements Bemaris
No. 2 % total cost | Allocated | ADP/ Non- ent
applicable) |applicable ADP) mothod 1st | 2nd | 3rd | 4th
) Qtr. | Qtr. | Qtr. | Qtr.
Rehabilitation / Re-Construction Of Various Primary Schools @ —_—
7 |GGPS Bhamba UC Bhamba Taluka Sehwan District Jamshoro 2.405 2.405 2,405 ADP Stagge \//
(2017-18 Programme)
Rehabilitation / Re-Construction Of Various Primary Schools @ Singile L,
8 |GGPS Bachal Channa Taluka Sehwan District Jamshoro (2017-18 2.400 2.400 2.400 ADP Sta?;e V
Programme)
Rehabilitation / Re-Construction Of Various Primary Schools @ Sindle /
9 |GBPS Waraye jo Goth UC Talti Taluka Sehwan District Jamshoro 2.820 2.820 2.820 ADP Stagge \/
(2017-18 Programme)
Rehabilitation / Re-Construction Of Various Primary Schools @ i /
10 |GGPS Bajara Taluka Sehwan District Jamshoro (2017-18 1.756 1.756 1.756 ADP Stagge V
Programme)
Rehabilitation / Re-Construction Of Various Primary Schools @ Sindle
11 |GBPS Molidino Sahito UC Channa Taluka Sehwan District 1.837 1.837 1.837 ADP Stagge \/"
Jamshoro (2017-18 Programme)
Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Single /
12 [Tajuji Taluka Sehwan Taluka Sehwan District Jamshoro (2017-18 3.692 3.692 3.692 ADP Stagge V
Programme)
Construction Of 2 Roomed Shelter Less Primary Schools @ GBPS Sinale L/
13 |Sher Khan Talpur Taluka Sehwan Taluka Sehwan District 3.700 3.700 3.700 ADP Stagge \/‘
Jamshoro (2017-18 Programme)
Rehabilitation of Government of Elementary Schools @ GBPS Akro — !
14 [(Old Block) Taluka Kotri, District Jamshoro (11 Units) ADP No. 4.629 4.629 4.629 ADP Stagge \/
373 of 2017-18
Rehabilitation of Government of Elementary Schools @ GGPS Karo S rd
15 |Khow (1C/R Old) Taluka Kotri, District Jamshoro (11 Units) ADP 1.125 1.125 1.125 ADP Sta%e \/

No. 373 of 2017-18




Estimated

; ] Sources | Proposed Timing of
Sr. Besctliiiss ol Protuiomant th::;t:;y Urmtht Estimated Funds of funds | Procurem Praocurements Re ks
No. P i applicisie) (WI’ Erza total cost | Allocated |ADP/ Non- ent e
pp app u;:a e ADP) method | 15t 2nd | 3rd | 4th
Qtr. | Qtr. | Qtr. | Qtr.
Integrated Rehabilitation of Various Elementary Schools Damaged Sinal s
16 |During Flood 2010 @ GBPS Dato Ghambeer Taluka Sehwan 2.647 2.647 2.647 ADP S';;%: ’\/
District Jamshoro ADP No. 385 of 2017-18
Reconstruction of Dangerous Primary Schools @ GBPS Saleh Sinal ]
17 |Bhand Taluka Sehwan District Jamshoro (6 Units) (2012-13). ADP 3.394 | 3.394 | 3.394 ADP S't’;%: \/
No. 384 of 2017-18
Renovation/ Rehabilitation & Reconstruction of Existing Primary Sinal 4
18 |Schools @ GBPS Band Manchhur Taluka Sehwan (2016-17), 3261 | 3261 | 3261 | ADP [ g7 4
District Jamshoro.(7 Units) ADP No. 399 of 2017-18
Rehabilitation of Existing Elementary / Secondary Schools at GGPS Sinal p
19 [Loung Charo Taluka Kotri District Jamshoro ADP No. 406 of 2017- 1913 | 1913 | 1913 [ Aop | OO 371
18
Rehabilitation / Re-Construction of Govt Boys Primary School Singl i
: ingle
@ Wada Chhachhar Taluka Manjhand District Jamshoro T L s BEE Stage V
Renovation / Rehabilitation / Reconstruction / Additional Facilities Singl -
21 |To Existing Primary / Elementary Schools @ GBPS Ali Khanana 1.170 | 1170 | 1.170 ADP S'["a%: \/
Taluka Sehwan ADP No. 168 of 2017-18
Renovation / Rehabilitation / Reconstruction / Additional Facilities Singl e
22 |To Existing Primary / Elementary Schools @ GBPS Moosa Gabol 1.689 1.689 | 1.689 ADP S‘t’;gg \/1
Taluka Sehwan ADP No. 168 of 2017-18 g
Construction Of Building Shelterless Primary School Jamshoro @ S r 8
23 |GBPS Veeru Band Taluka Kotri District Jamshoro ADP No. 197 of 4337 | 4337 | 4337 | ADP | g9 V]

2017-18




Estimated o
; ; Sources | Proposed Timing of
Quantity | Unit cost -
Sr. L Estimated | Funds of funds | Procurem Procurements
Description of Procurement (where {where Remarks
No. ; - total cost | Allocated | ADP/ Non- ent
applicable) |applicable ADP 1st [ 2nd | 3rd | 4th
) method
) Qtr. | Qtr. | Qtr. | Qtr.
93
Rehabilitation of Government Girls Primary School Akro, Taluka Single V
24 |Kotri, District Jamshoro (Community Development Programme 2.400 2.400 2.400 SDGs Sta%e
(SDGs)
Rehabilitation of Government Boys Primary School Allah Bachayo Single \/
25 |Shoro, Taluka Kotri, District Jamshoro (Community Development 3.000 3.000 3.000 SDGs Sta%e
Programme (SDGs)
Rehabilitation of Two Class Rooms and Construction of Additional i
One Class Room at Government Boys Primary School Loung Khan Single \/
A : A i : 2.000 2.0 2.000 SDGs
€ Birhmani, Taluka Manjhand, District Jamshoro (Community = Stag
Development Programme (SDGs) \

e

EXECUTIVE ENGINEER

UCATION WORKS DIVISION

JAMSHQRO




f\%\ﬁ Epd)) . GOVERMBMEMT OF SINDIe © e
TS 7 5 - EOUTATION & LITERACY DEPARTMDIGY
‘{3\'- ol I; N

; ‘{‘3‘;;;.:; E 3 D.rarachi rdate tha 28-04-204%

N I'IHLANON

NO.R0(U) EDUESAPRO- -BW(CRCY14-15: Ta pusvance of Rule — 31 of a2 Sinda Pyblic Procureme
Rules, 2010 a Departmental Complaint Redressal Commitics compiising of follow1n1, Officers
conatituted o3 under to tesolye complaint’s of nggticvc.d bidders? -

1_. ' 'Buper{nlandbnt Enginccr (Education Works) Chyitman
of concerned Education Works Circle
Education & Literacy Departjment

2. Representative “of [swiet  Accoust Oficer / Marber
- Accountant (eneral, Sindh

3. Representative of He.nd of procuring Ageney Member
[P-cfessivaal from relevant field concerning)

0 To‘b'et'fonn according to Rule - 31 of SPPRA, 2010; -
a Perform any other function ancillary and incidental to the above. -

‘SECHETARY EDUCATION
TQ GOVT, O SIMNDH
NQ.S0(G) EDU/E&A/PRO-EW(CRCY/14-15: Ku’sjachi, date the 28™ May; 2015

A copy s forwnrded for information & neccesary aetion {01~

1. All'Members of the Committes.
2. The .8 to Secretary, Educatlop & Literacy D{:}mxunem. \\.\ !

"ﬂ 5 e 3 O™ ¢e Ocder File "i \ 3
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GOVERNMENT OF SINDit
EIVCATION & LITERACY DEPARTVIENY
Karachi, date the 28-04-2015

- NOTIFICATION .

NO SO(0) EDUE&A/PRO-EW/14-15: In bursuum:c of Rule = 7 of the Sindh Public Procurc:ﬁcni Raules,

]| b g
. ”:‘. .

Depurtmental Procurement Committee comprising of following Officers for procurement of
woiks for various Bducational Institues / Offices / Llne Departinents workiog under Administrativ

Contiel of Edocation & Literncy Depariment o be progued under A3 / Repulur Budper ) NI of

c

Paduention Drepartmient iy constituted as under:-

o "

L

:’I

.

1 Executive Engineer (Kducation Works) Chmninnn
Concerned Education Works Division
Education & Llteracy Departnent

2 Assistant Engineer Member
Local Govermunen! Public Health Eagineeting Departnent

s Asisiaig Engineer {Educahon Works) of Headquicler Member
Louserned Education Works sub Lrivisios
Hiueation & Literacy Départinent

“Tulls

» 'l‘rcpnring bidding docuinents; _ _
Carcylng out technical as well as financial evaluation of the bids;

s
“ Preparing evaluation report as provided in Rule 45 of SPPRA 2010:
" Making recommendations for the award of contract to the competent authority; and
. Perform eny other function ancillary and incidental 1o dic ubove,
DRVAZLULLAR PECHUYO -
3 1 ] I, o s o B DACUINE] (s rowvacis, sate the 28" iviav, (U0
oy e roesardiad for intormnion o necosairy acunn e

All Members of the Comiitlee, .
The P.8. (o Seniar Minister, Edusalion & Literacy Departinent, Govt, of Sindh, arachi,
The P.§ to Secretary, Educntion & Literacy Geparlnent,

The P.8 to Secretacy, Local Gavernment Public Health Engineer
Office Order Iile

: Departnfent, . ==
u_"“

\B-I-’au = Hr.::"
: i)
(l g \\’:h SINOV BEDUCATION & DEPUTY Em@:} AR_-{( -ﬁ/ {,S

H
Sty ) L1 ERACY DEPARTIMENT :
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