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UNIVERSITY OF SINDH -

JAMSHORDO SINDH, PAKISTAN

No.su/Ew/pp/ )

Project Director Dated: -02-2018

NOTICE INVITING TENDER

Scaled bids are invited from reputable and well experienced Contractors and Constructors having in
relevant Category and registered with Pakistan Engineering Council. Income Tax and Sindh
Revenue Board to carry out the following works at Sindh University and its Campuses at various

DHQs of Sindh.

S. - B Estimated Cost ) h’mler Time of '
i N ) ozt Rs. & Million ‘ Completion
I. | Construction of Lavatory Block at Faculty | Rs.415200.0 | 500.0 | 03 Months
Members at Institute of Physics 0415M I |
Partition Wall for Class Rooms at Muslim | |
2. .189904.0 -
History Department.  University of  Sindh. RSOIISQU?A( | 500.0 |0 M("“h"|
Jamshoro. B ’ ‘ i
3. lns!allal_iun of L.ow Tension ltower Line at Sindh | Rs.800000.0 | 1000.0 | 03 Months |
University Laar Campus Badin - 0.8000M | |

Tender documents will be issued and received on application in the name of Project Director, Sindh
University Engineering Wing. Jamshoro. as per following time line.
l

Issuance date | Submission date

From: 20-02-2018
To: agzms

on working days.

Z)p;ﬁing date Bid S '

_ &time | Validity venue |

Upto 08-03-2018 | 08-03-2018 90
at 12:00 noon. | at01:00 pm. | Days

Office of the Project Director.
S.U  Engineering Wing on t
Vice-Chancellor Road.

The Bids should be accompanied with as amonnt equivalent to 2% of Bid Price in the shape of Call

Deposit / Pay Order in the name of undersigned.

“The Procuring Agency Reserves the Right to accept or reject all or any bids subject to the
relevant provisions of SPPRA Rules and may cancel the biding process under rules 23 of such
rules™

Proje rector
S. U. Engineering Wing
(022) 9213214
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UNIVERSITY OF SINDH

ALLAMA I. I. KAzI CAMPUS, JAMSHORO SINDH, PAKISTAN

REGISTRAR NO.ADMN:/-Q—-&X?
DATED:- (7 /j‘/)ﬂ/?

ORDER

In continuation to this office order No.Admn:/1305 dated 16.03.201/, in light of directives
contained under letter No.Dir(REF)/329/SPPRA./3-9{U0S)./14-15./8872, dated 22.05.2015, issued by the Manages
(Reforms), Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh, the Vice-Chancellorn
University of Sindh, is pleased to re-constitute a Procurement Committee consisting of the following, to ensure
that Public Procurements are conducted in a fair and transparent manner in arder to bring value for money:

. Prof. Dr. Sarfraz Hussain Solangi, Convenor
Pro-Vice-Chancellor
Sindh University Campurc Thatta

2. Dr. Amir Ali Abro, Member
Consultant to Vice-Chancellor on Higher Education,
University of Sindh

3. Mr. Abdul Aleem Memon, Member
Executive Engineer,
Building Division, Jamshoro

4. Mr. Kazi Riaz Hassan Qureshi, Member
Director Services,
Mehran University of Engineering & Technology,

5. Mr. Muhammad Ali Khowaja, Member
Bursar, University of Sindh,
. Engr. Aliah Bux Solangi, Member / Secretary
Incharge Executive Engineer,

Sindh University Engineering Wing,

. Engr. Tanveer Gulfam Memon, Member
Assistant Engineer / Incharge Water Supply Network,
Sindh University Engineering Wing,

S/
uhammad Saleem Chandioi)
REGISTRAR

(Prof.

Copy to all concerned:
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UNIVERSITY OF SINDH

ALLAMA |. I. KAzI CAMPUS, JAMSHORO SINDH, PAKISTAN

REGISTRAR NO.ADMN: /- 2- ﬂpg ‘
DATED: ‘J-f/l//)n//

NOTIFICATION:

In continuation to this office Notification No.Admn:/3553 dated 16.09.2016,
the Vice-Chancellor, University of Sindh is pleased to re-constitute a Complaint Redressal

Committee (CRC) consisting of the following for redressing grievances of aggrieved.

: Prof. Dr. Fateh Muhammad Burfat, Convenor
Vice-Chancellor,
University of Sindh, Jamshoro.

2. Prof. Dr. Hamadullah Kakepoto, Member
Director, Area Study Centre
Far East & South East Asia,
University of Sindh.

3. Mr. Muhammad Younus Khan, Member
District Accounts Officer (from A.G. Sindh),
Education Works Division Jamshoro.

(Prof. Dr. MGhammad Saleem Chan
REGISTRAR

Copy to all concerned



TENDER DOCUMENTS

Construction of Lavatory Block for Faculty
Members at Institute of Physics

From:

Project Director
S.U. Engineering Wing,
Jamshoro
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UNIVERSITY OF SINDH el

JAMSHORO SINDH, PAKISTAN m

Subject:  Construction of Lavatory Block for Faculty Members at Institute
of Physics

The tender contains _ pages issued to
M/S B Contractor

Oon

Divisional Accountant
S.U. Engineering Wing
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Instruction of Bidders / Procuring Agencies.

General Rules and Directions for Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids. In accordance with the requirements of the Procuring Agency. It should
also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payment under the Contract. or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as
Conditions of Contract and Contract Data.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening
of bids, completion time, cost of bidding documents and bid security either in lump sum or
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data. specifications or its reference, Bill of Quantities containing description of items
with scheduled/item rates with premium to be filled in form of percentage above/below or on
item to be quoted. Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rate for any item in
this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those
items which are based on market rates. Only one rate of such percentage, on all the Scheduled
Rates shall be framed. Tenders, which propose any alternative in the works specified in the said
form of invitation to tender or in the time allowed for carrying out the work, or which contain
any other condition, will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they shall submit
a separate tender for each.

The envelope containing the tender documents shall refer the name of the work.



6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be

rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidders fulfilled all codal requirements of eligibilities criteria given in the tender notice such as
registration with tax authorities and RSt registration with PEC(where applicable). turnover
statement, experience statement, and any other condition mentioned in the NIT and bidding
documents. If the bidder does not fulfill any of these conditions, in shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis:

(A) In case of schedule rates, the amount of percentage quoted above or below will
be checked added or subtracted from amount of bill of quantitics to arrive the
final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the units rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacemer.t of the decimal point in the unit rate, in which
case the total cost as quoted will be govern and amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will be govern.
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Conditions of Contract

Clause — 1: Commencement & Completion Pates of work. The contractor shall not enter upon
or commence any portion or work except with the written authority and instructions of the
Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority, the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete
the works in the time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall reckoned from the date on which the order to commence
work is given to the contractor. And further to ensure good progress during the execution of the
wok. contractor shall be bound, in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contrac or shall pay liquidated damages to the University
of Sindh at the rate per day stated in the bidding data for each day that the completion date is
later than the Intended completion date: the amount of liquidated damage paid by the contractor
to the University of Sindh shall not exceed 10 per cent of the contract price. University of Sindh
may deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  University of Sindh/Exccutive Engineer may terminate the contract if cither of the
following conditions exist: -
(i) contractor causes a breach of any clause of the Contract;
(i1) the progress of any particular portion of the work is unsatisfactory and notice of 10
days has expired:
(iii) in the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified by the
I'ngineer is not paid to the contractor within 60 days of the date of the submission of the
bill:

(B)  The Executive Engineer/University of Sindh has power to adopt any of the following
courses as may deem fit: -
(1) to forfeit the security deposit available except conditions mentioned at A
(i11) and (iv) above:
(11) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
ingineer/University of Sindh, the contractor shall have: -
(1) no claim to compensation for any loss sustained by him by rcason of his having
purchased or procured any materials, or entered into any engagements, or



madc any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i1) however. the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has not been
paid.

University of Sindh/Executive Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Executive
Engincer shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any delay
caused in starting of the work on account of aay acquisition of land, water standing in borrow
pits/ compartments or in according sanction to estimates. In such case, cither date of
commencement will be changed or period of completion is to be extended accordingly.

Clause —5: Extension of Intended Completion Date. The University of Sindh cither at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to complete the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final; where time has been extended under this or any other clause of this
agreement. the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders. made under this agreement. When time has been
extended as aforesaid. it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties. the said specification being a part of the contract. The contractor
shall also confirm exactly. fully and faithfully to the designs, drawing, and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall. if he so requires, be entitled at his own
expense to make or cause to be made copies of the specifications, and of all such designs.
drawings. and instructions as aforesaid.

Clausc — 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim. as for
as admissible, adjusted, il possible before the expiry of ten days from the presentation of
the bill, at any time depute a subordinate to measure up the said work in the presence of
the contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Eng ineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in all respects.



(B)

The Engincer /University of Sindh shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof. subject to deduction of
security deposit. advance payment if any made to him and taxes. All such intermediate
payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed. and shall not preclude the
Iingineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on
all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed.
the Engincer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

(©)

(D)

(E)

(¥)

University of Sindh may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in quantities.
including the introduction of new work items that are either due to change of plans.
design or alignment to suit actual field conditions. within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the University of Sindh has authorized the
variation in writing subject to the limit not exceeding the contract cost by ol 15% on the
same conditions in all respects on which he agreed to do them in the work. and at the
same rates, as are specified in the tender for the main work. The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill
of Quantitics, the quotation by the contractor is to be in the form of new rates for the
relevant items of work. and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%. and then Executive Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of higher authority.
Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from the
original contract.



Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data. the Engineer-incharge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at
least 14 days’ notice of his intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.

(ii) If the Executive Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his discretion to
accept the same at such reduced rates as he may fix therefore.

Clause —11:

(A)

(B)

Inspection of Operations. The Execuive Engineer and his subordinates. shall at all
rcasonable times have access to the site for supervision and inspection of works under or
in course of execution in pursuance of the contract and the contractor shall afford every
facility for and every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Executive Engineer shall give the contractor
rcasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the
work shall have been given to the contractor, then he either himself be present to receive
orders and instructions. or have a responsible agent duly accredited in writing present for
that purpose. orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall. without delay, unless he considers it unnecessary and advises the
contractor accordingly. attend for the purpose of examining and measuring such part of
the works or of examining such foundations:




(B) If any work is covered up or placed beyond the reach of measurement without such
notice having been given. the same shall be uncovered at the contractor’s expense, and in
default thereol no payment or allowance shall be made for such work. or for the materials
with which the same was exccuted.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. if any damage is
caused while the work is in progress or become apparent within three months of the grant of the
certificate of completion. final or otherwise, the contractor shall make good the same at his own
expense. or in default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle. trees. bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying. cutting or
uprooting trees, bush-wood, grass, ete by fire, the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off
the site. Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any part of
the works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor {rom any liability or obligation unde~ the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts,
defaults or neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which
cannot be amicably settled between the parties, . the decision of the Vice Chancellor, University
of Sindh. shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions. hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other
questions. claim, right, matter. or thing whatsoever in any way arising out of. or relating to the
contract design, drawings, specifications, estin ates, instructions, orders or these conditions or
otherwise concerning the works. or the execution, of failure to execute the same, whether arising.
during the progress of the work. or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work. the contractor shall be furnished with a
certificate by the Executive Engincer (hereinafter called the Engincer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought
at site cither for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge. may at
the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the



amount of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Sccured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed / utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials for
the entire work/contract. The sum payable for such materials on site shall not exceed 75%
of the market price of matcrials:

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis. but not later than
period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to
a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is necessary otherwise from the last date of recording the final
measurcments). the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected. the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is completed.

Project Director
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18.
19.
20.

ADDITIONAL TERMS & CONDITIONS

The contractor will have to fill tender form carefully by filling all the entries properly, incomplete
tender form will not be accepted.

Signature of contractor must be stamped properly.

The Executive Engineer reserves the right to change any item specification during execution of the
work which will be acceptable.

The contractor will have 1o follow the instruction of Assistant Engineer as well as of Executive
Linginecer at site.

The Contractor will have to do the work as per specification and in case of any complication he will
have to follow the instructions of Executive Engineer.

The contractor will have to arrange site order book at site of work with technical person.

The contractor will have to accept the decision of Procurement Committee and incase of any cry he
will to submit it before Procurement Committee at the time of opening tender after that no claim of
contractor will be entertained.

The contractor will have to prepare his running bill by his own staff on pad of company & submitted
to Assistant Engineer. The payment of 15 days { om the date of Receipt will be released.

The contractor will have to accept correction/changes in bills which will be made by Assistant
Engineer/Executive Engineer.

. The Contractor will have to arrange his own security system for his material at site.

. Competent Authority reserve the right to reject any or all bids subject to relevant provision of SPP

Rules 2010,

. All the material of approved quality will be used. Sample of all the material, fixture will be got

approved in advance.

. Water will be provided by University and 2% water charges will be deducted. in case the University

fails to provide the water, the contractor will have to arrange the water from his own sources for
which no deduction will be made on account of “vater charges.

. The contractor will strictly bound with the quantity and items of B.O.Q. and in case of excess no

payment will be made till the contractor obtain orders of Exccutive Engineer in Written.

. The contractor will have to complete work within contract cost and payment nothing will be paid

beyond the contract cost till the order of Executive Engineer are obtained

. The contractor will have to pay cost stamps duty 0.30% of contract cost.

. The contractor will quote his own rates for Non Schedule items and no premium will be allowed on

same items.
Agreement will be signed at the time of issuing Work Order.
[T work is not completed in stipulated completion period upto 10% penalty will be deducted from bill.

All Taxes will be deducted from bill as per Govt. policy.

Project Director



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance

a)

b)

c)
d)

¢)

g)

h)

of the Biddin Documents).

Name & Address of the ; University of Sindh, Jamshoro
procuring agency
Construction of Lavatory Block for Faculty

Brief Description of Works i .
: e Members at Institute of Physics

I:stimated Cost : Rs. 415200.00
Amount of Bid Security : 2% (Rs.8304.00)
Period of Bid Validity ; 90 days

Percentage if any. to be ; 8%  (Rs.33216.00)

deducted from bill

Deadline of submission of Bids along with time :  08-03-2018 upto 12:00 noon.

Venue, Date & Time of Bid Opening : Office of the Project Director
08-03-2018 at 01:00 p.m.

Time for Completion from written order of commence : 03 months

Stamp Duty : 0.35% or notified by the Govt. of Sindh. will be
paid by successful bidder a stamp duty.



UNIVERSITY OF SINDH

JaMsSHORO SINDH, PAKISTAN

Subject:  Construction of Lavatory Block for Faculty Members at Institute
of Physics

GENERAL ABSTRACT
Part “A” Schedule Items (Civil) Rs.
Part “B” Schedule Items (Plumbing) Rs.
Part “C” (Electric) Rs.
Grand Total Rs.

Contractor



Schedule "B"
Construction of Lavatory Block for Faculty Members of Institute of
Physics

Sr, I tems Oty Rate Unit Amount

1 I)ismcnlling brick work P-10/13 . 16.0 1285.63 %cft 206

Exacation in rock, dressed to designed
scetion, grades and profiles, excavated
material disposed off within 100 ft. lift
upto Sft (a) Soft rock, slate. schist or
laterite work with pick and crow bar
P-2/6-a

8]

155.00 7260.0 %0cft 1125

Cement concrete brick or stone ballast
1-1/2" to 2" gauge ratio 1:4:8 P-14/4-b 70.00 9416.28 | Ycft 6591

tad

Pacca brick work cement and mortar
4 |(1:6) in foundation P-19/4 186.00 11948.36 %cft 22224

Pacca brick work cement and mortar

(1:6) ity Grovid Floos P-20/5 363.00 12674.36 | %cft 46008

wn

Reinforced cement concrete work including
all labour and material except the cost of]
steel  reinforcement and its  labour for
bending and binding which will be paid
separately. This rate also includes all kinds
ol forms moulds lifting shuttering curing
rendering and finishing the exposed surface
(including screening and washing of
shingle)

(a) RC work in roof slab, beams, columns
rafts. lintels and other structural members
laid in situ or precast laid in position in all

6 70.00 337.0 Peft 23590

IFabrication of mild steel reinforcement for
cement conerete including cutting, bending
laying in position making joints and
fastenings including cost of binding wire
(also includes removal of rust from bars)
Using Tor bars P-16/8-b

4.06 5001.70 Pewt 20307

Providing & fixing G.I frames / chowkats o
size 7"x2" or 4 1/2" x 3" for door using 20
guage (.1 sheet i/c welded hinges and fixing
at site with necessary hold fasts, filling with
cement sand slurry of ratio 1:6 and repairing
the jambs. The cost also i.c all carriage tools
and plants used in making and fixing
P-92/29

71.00 228.90 Prit 16252




Iirst class deodar wood wrought framed
and fixed in place including chowkats
holdfast tower bolts. chocks cleats,

9 handless. cord with hooks and cost ot 65.0 760.28 Psft 49418
nails and screws cte panclled and glazed
or fully glazed 1-1/2"
P-64/54-60/25-b
Laying floors of approved with glazed tiles
10 4" thick laid in white cement 1:2 over %~ 105.0 27678.86 %sfi 29063
thick cement mortar 1:2 complete P-42/24 ’ ' *! -
White glazed tile 1/4" thick dado jointed in
|1 |white cement and laid over 1:2 cement sand| 213 ¢ 28253.61 %sft 60180
mortar 3/4" thick including finishing P-
12 Cement plaster 27 thick (1:6) P-51/13-b 1000.0 2206.60 % st 22066
13 Cement plastcr 3/8" thick (1:6) P-31/13-a 1000.0 2122.72 %sft 21227
14 Distemper 2 coats P-53/24-b 1105.0 | 1043.90 | %sfi 11535
Painting doors & windows 2 coats
15 P-67/4-c 130.0 1160.06 Yosft 1508
P/l 1-1/2" thick C.C. topping cement
concrete (1:2:4) including surface finishing
: I 0/
6 and dividing into panels P-41/16-b 1440 2R sl 2670
334970
Premium quoted by the contractor % above / below
Total Cost of Part "A" Schedule Items (Civil)
Sanitary / Plumbing Work
Providing & fixing European white glazed
carthen ware wash down W.C pan complete
with and i/c the cost of white / black plastic
scat (best quality) and lid with C.P brass
hinges & buffers. 3 gallons white glazed
carthen ware low level flushing cistern with
| |siphon fitting [-1/2" dia white porcelain | 11477.40 lLach 11477

enameled flush bend 3/4 * dia and making

requisite number of holes in walls. plinth &

floor for pipe connections and making good

in cement concrete 1:2:4 (foreign quality)
P-2/5




(]

P/F squatting type while glazed of flu shine
cistern with internal fitting and flush pipe
with bend and making requisite numbers of]
holes in wall plinth and floor for pipe
connections & making good in cement
concrete 1:2:4.

(ii) with 4" dia white glazed carthen ware
tran & nlastic thumble Pol/1.Adii

5088.20

Fach

5088

el

P/IF 247x 18" Lavatory basin in white glazed
carthen ware complete with & i/c the cost of]
W.1 or C.I cantilever brackets 67 built into
wall painted white tow coats after a primary
coat of red lead paint a pair of 27 dia rubber
plug & chrome plate brass chain 1-1/2" dia
malleable iron or ¢ p brass traps malleable
iron or brass union and making requisite
number of holes in walls.

P-3/10

4928.00

Fach

4928

Add extra for labour for providing & fixing
of earthen ware pedestal white or coloured
glazed (Foreign or Equivalent) P-3/11

2533.47

l=ach

2533

Lh

P/L. UPVC pressure pipe of class “B”
(cquivalent make) fixing in trench i/
cutting, fitting, and jointing with “Z” joint
with one rubber ring i/c testing with water to
a head 61 meter or 200 ft. 47 dia P-

o s 3 i IS °

30.0

137.00

Prit

4110

6

P/IF 6" x 27 or 67 x 37 C.I floor trap of the
approved self cleaning design with a C.I
screwed down greeting with or with out a
vent arm complete with and i/c making
require number or holes in walls plinth and
floor for pipe connections and making good
inC.C [:2:4 P-6/20

2024.43

Fach

6073

S/F swan type pillar cock of superior quality
with C.P head 1/2" dia P-19/16-a

795.00

FEach

795

P/F in position nylon connections complete
with %27 dia brass stop cock with pair of]
brass nuts and lining joints to nylon
connection P-6/23

447.15

Each

Supplying and fixing C.P muslim shower
with double bib cock & ring pipe etc
complete P-19/19

ra

3432.00

Each

6864

10

S/IF long bib cock of superior quality with
C.P head 4" dia P-19/13

1109.46

Irach

3328




11

Providing G.I pipes specials clamps etc
including fixing cutting and fitting complete
with and i/c the cost of breaking through
walls and roof making good etc. painting
two coats after checking the pipe ete with
white paint with pigment to match the
colour of the blinding and testing with water
to a pressure head of 200 feet and handling
%" dia P-12/1

30.0

73.21

Prit

2196

xtra labour for concelled G.I pipe &
fittings i/c making recess in the wall for pipe
& making good in cement mortar etc
complete 1/2" dia P-12/2-1

30.0

7.82

Prit

Providing G.I pipes specials clamps etc
including fixing cutting and fitting complete
with and i/c the cost of breaking through
walls and roof making good ete. painting
two coats after checking the pipe etc with
white paint with pigment to match the
colour of the blinding and testing with water
to a pressure head of 200 feet and handling
3/8" dia  P-12/1

60.0

95.79

Prit

5747

P/l handle valve 3/4"dia P-17/5

271.92

lmach

|39
~J
(28]

(]

Making the connection with the existing G.1

pipe upto 2" dia including cutting the pipe

& providing and fixing necessary fitting
P-18/8

402.16

lLach

402

16

Providing chambers 157 x 9" (inside
dimensions) x 247 deep for house meters
with 4-12" thick burnt brick masonary
cement plaster 1:3 C:M to all inside wall
surface and to top 17 thick C.C 1:2:4
flooring complete with hinged cast iron
cover and frame 157 x 97 clear opening wt
17 Qr ecte fixed in cement concrete 1:2:4
including curing excavation back filling &
disposal ~ of  earth  ctc  complete
P-20/4

4905.67

Lach

9811

65203

Premium quoted by the contractor

% above / below

Total Cost of Part "B" Schedule Items (Plumbing)




To.

S.U. Engincering Wing
Jamshoro

Gentlemen

L

We (Name and Address of the Tenderer), having read, understood and accepted the
Tender Documents, including the Addendum(s). if any, offer to supply, install configure
test, train and support the Goods and the Service. in conformity with the said Tender
Documents. to (Name and Address of the Purchaser), for Total Tender Price of PKR (in
figures ) in works

mn

Tender.

2. We undertake that the Tender shall have a minimum validity period of ninety days from
the last date for submission of the Tender and may be accepted at any time before the
expiration of that period.

3. We undertake to provide the Performance Security to give satisfactory assurance of our
ability and intention, for due performance I execution of the Contact in accordance with
the terms and condition of the Contract, in case of acceptance of the Tender.

4. We undertake that we are / shall be represented by an agent in that country equipped and
able to carry out the maintenance, repair and spare parts stocking obligations prescribed
in the Terms and Conditions of the Contract and / or the Technical Specifications, in case
of acceptance of the Tender and not doing business within the Purchaser’s country.

5. We undertake to the bound by the Tender and the Acceptance lLetter, which shall
constitute a contact, until execution of the formal Contract.

Date this day of 2018.
TENDERER

Signature -
CNIC No. B o
Name -
Designation ) o
Address

Note: This letter should be on the letterhead of the Tenderer.



AFFIDAVIT

1. We. (Name and Address of the Tenderer). do hereby declare on solemn affirmation that:
2. We have not been black listed from any Government Department / Agency.

3. We have not been involved in litigation with any client during the last 3 years.

4. We acknowledge that we have read, understood and accepted the Tender Documents.

5. We understand the Purchaser shall have the right, at his exclusive discretion, to require.

in writing. further information or clarification of the Tender, from any or all the
Tenderer(s).

6. We understand that the Purchaser shall have the right, at his exclusive discretion, to
increase / decrease the quantity of any or all item(s). accept / reject any or all tenders(s).
cancel / annual the Tendering process at any time prior to award of Contract, without
assigning any reason or any reason or any obligation to inform the Tenderer of the
ground for the Purchaser’s action, and without thereby incurring any liability to the
Tenderer and the decision of the Purchase shall be final.

Date this day of 2018.

TENDERER
Signaturc
CNIC No.
Name
Designation

Address

WITNESSES

Signature _ Signature
CNIC No. CNIC No.
Name Name
Designation B Designation

Address _ Address



TENDER SECURITY FORM

WHEREAS (Name and Address of the Tenderer) (hereinafter called “the Tenderer™) has
submitted Tender against Tender No. _ (Hereinafter called “the Tender™) to the (Name Total
Tender Price of PKR (in figures o ) (in  words
- _ -~ B _ )

AND WHEREAS (Name of the Bank) having registered office at (Address of the Bank)
(hereinafter called “the Guarantor™) has agreed to give the Tenderer a Guarantee:

THEREFORI: the Guarantor hereby affirms to bind himself. his successors and his assigns to the
Purchaser, for the sum of PKR (in figures )

(in words - - B - ) and
undertakes to pay the Purchascr. upon receipt of his written demand(s), any sum(s) as specified
by him not exceeding the above limit in aggregate, without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the

occurrence of any / all of the following conditions:

1. If the Tenderer withdraws the Tender during the period of the Tender validity specified
by the Tenderer on the Tender Form: or

I1 the Tenderer does not accept the corrections of his Total Price: or

I the Tenderer, having been notified of the acceptance of the Tender by the Purchaser
during the period of the Tender validity, fails or refuses to furnish the Performance
Security. in accordance with the Tender Documents.

Provided that Purchaser shall specify the occurred condition(s) owing to which the said sum is
due to him.

LS I % |

Provided further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor
within thirty working days after the expiry of the Guarantee.

This guarantee shall remain valid upto o ~or until furnishing of the
Performance Security. whichever is later.

Date this day of 2018.

GUARANTOR

Signature
CNIC No.
Name
Designation

Address




PERFORMANCE SECURITY

WHEREAS (Name and Address of the Contractor) (hereinafter called “the Contractor’™) has

agreed to supply the Goods and render the Service against Tender No. (Hereinafter called
“the Contract™) for the Contractor Value of PKR (in figurcs ) )
(in words ).AND

WHEREAS it has been stipulated in the Tender Documents that the successful Tenderer shall
furnish Performance Security. within three working days of the receipt of the Acceptance Letter
from the Purchase, in the form of Band Guarantee, issucd by a scheduled bank operating in
Pakistan. as per the format provided in the Tender Documents or in other form acceptable to the
Purchase. for a sum equivalent to 10% of the contract value, valid from the date of issue until all
obligations have been fulfilled in accordance with the Contract:

AND WHEREAS [Name of the Bank] having registered office at (Address of the Bank)
(hereinafter called “the Guarantor™) has agreed *o give the Contractor a Guarantee:

THEREFORE the Guarantor hereby affirms to bind himself. his successors and his assigns to the
Purchaser, for the sum of PKR (in figures )
(in words - - ) and
undertakes to pay the Purchaser, upon receipt of his written demand(s), any sum(s) as specified
by him not exceeding the above limit in aggregate, without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the
occurrence of any / all of the following conditions:

I. If the Contractor commits a default under the Contract:

2. If the Contractor fails to fulfill any of the obligations under the Contract:

3. If the Contractor, violates any of provisions of the Contract:
Provided that Purchaser shall specify the occurred condition(s) owing to which the said sum is
due to him.

Provided further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor
within thirty working days after the expiry of the Guarantee.

This guarantee shall remain valid upto - or until all obligations have been
fulfilled in accordance with the Contract, whichever is later.

Date this day of 2018.

GUARANTOR

Signature
CNIC No.
Name
Designation

Address



S/No

N|®

—_—
= b b

.
12.

LIST OF APPROVEU MANUFACTURERS

(Samples subject to physical approval by Site Engineer / Engineer Incharge)
Note: This project may not require some of following materials

Description
Reinforcement Steel

Orr]ihary Portland Cement(_O'F;(_f)—
Sulphate Resistant Cement (SR)

Weather Shield Paint, Plastic
Emulsion Paint, Distemper Paint,
Vinyle Emulsion Paint, and Enamel
Paint -
1" thick Thermopore Sheet (Thermal
Insulation)
Ceramic Tiles
ASTM RCC Pipes

G.| Pipes -
Hardware stays, Handles (Bras)
Asbestos Pipe

UPVC Pipe & Fittings
Concrete Floor tiles, Kerb Stone, Paving
Block, Pavers and Edging Stone

| Diamond Jumbolon or equivalent as

~ Hume Pipe, Razia & Balochistan

Company | |
Amreli, AFCO, Mughal, Prime,
Razzaq, Metropoliton, Nawab &

Itehad
DG Cement, Thatta Cement, and
Falcon cement
DG Cement, Thatta Cement, Falcon
Cement and Lucky Cement
ICI Dulux or Burger Paint and
Corona

per approved by Site Engineer
Master, Stile

Pipe
IIL, Jamal KPM, Pioneer Steel
Moosa, Plstot Alfa Yale, Babar
- Dadex
‘Dadex, Beta & Galco
Envicrete, (Banu Mukhtar) Bincrete,
Megnacrete, Izhar




TENDER DOCUMENTS

Partition Wall for Class Rooms at Muslim
History Department, University of Sindh,
Jamshoro

I'rom:

Project Director
S.U. Engineering Wing,
Jamshoro




UNIVERSITY OF SINDH

JAMSHORO SINDH, PAKISTAN

Subject:  Partition Wall for Class Rooms at Muslim History Department,
University of Sindh, Jamshoro

The tender contains pages issued 1o
M/S _ Contractor

on

Divisional Accountant
S.U. Engineering Wing




Instruction of Bidders / Procuring Agencies.

General Rules and Directions for Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids. In accordance with the requirements of the Procuring Agency. It should
also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payment under the Contract, or matters
affecting the risks, rights. and obligations of the partiecs under the Contract arc included as
Conditions of Contract and Contract Data.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agencey and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing. submission, opening
of bids. completion time, cost of bidding documents and bid security cither in lump sum or
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data. specifications or its reference, Bill of Quantities containing description of items
with scheduled/item rates with premium to be filled in form of percentage above/below or on
item to be quoted. Form of Agreement and drawings.

3 Fixed Price Contracts: The Bid price: and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rate for any item in
this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantitics for items of
work to be carried out: he is willing to undertake the work and also quote the rates for those
items which are based on market rates. Only cae rate of such percentage. on all the Scheduled
Rates shall be framed. Tenders, which propose any alternative in the works specified in the said
form of invitation to tender or in the time allowed for carrying out the work. or which contain
any other condition. will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works. they shall submit
a separate tender for each.

The envelope containing the tender documents shall refer the name of the work.



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not enter upon
or commence any portion or work except with the written authority and instructions of the
Engincer-in-charge or of in subordinate-in-charge of the work. Failing such authority, the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete
the works in the time allowed for carrying out the work as entered in the tender shall be strictly
obscrved by the contractor and shall reckoned from the date on which the order to commence
work is given to the contractor. And further to ensure good progress during the execution of the
wok. contractor shall be bound. in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the University
of Sindh at the rate per day stated in the bidding data for cach day that the completion date is
later than the Intended completion date: the amount of liquidated damage paid by the contractor
to the University of Sindh shall not exceed 10 per cent of the contract price. University of Sindh
may deduct liquidated damages from payments due to the contractor. Payment of liquidated
damagces does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  University of Sindh/Executive Engineer may terminate the contract if cither of the
following conditions exist: -
(1) contractor causes a breach of any clause of the Contract;
(i1) the progress of any particular portion of the work is unsatisfactory and notice of 10
days has expired:
(iii) in the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified by the
Engineer is not paid to the contractor within 60 days of the date of the submission of the
bill;

(B)  The Executive Engineer/University of Sindh has power to adopt any of the following
courses as may deem fit: -
(1) to forfeit the security deposit available except conditions mentioned at A
(1i1) and (iv) above;
(ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive
lingineer/University of Sindh, the contractor shall have: -
(i) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements. or



6. All works shall be measured by standarc instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be

rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidders fulfilled all codal requirements of eligibilities criteria given in the tender notice such as
registration with tax authorities and RS+ registration with PEC(where applicable). turnover
statement. experience statement, and any other condition mentioned in the NI'T and bidding
documents. If the bidder does not fulfill any of these conditions, in shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis:

(A) In case of schedule rates, the amount of percentage quoted above or below will
be checked added or subtracted from amount of bill of quantitics to arrive the
final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the units rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate, in which
case the total cost as quoted will be govern and amount and the sum of total costs.
the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will be govern.



made any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i1) however. the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has not been
paid.

University of Sindh/Executive Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Executive
Engineer shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data. no compensation shall be allowed for any delay
caused in starting of the work on account of any acquisition of land., water standing in borrow
pits/ compartments or in according sanction to estimates. In such case, cither date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The University of Sindh either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date. if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to comple e the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final: where time has been extended under this or any other clause of this
agreement. the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders. made under this agreement. When time has been
extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the
contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties, the said specification being a part of the contract. The contractor
shall also confirm exactly, fully and faithfully to the designs, drawing. and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall. if he so requires. be entitled at his own
expense to make or cause to be made copies of the specifications, and of all such designs.
drawings. and instructions as aforesaid.

Clause — 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as {requently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as for
as admissible, adjusted. if possible before the expiry of ten days from the presentation of
the bill. at any time depute a subordinate to measure up the said work in the presence of
the contractor or his authorized agent. whose countersignature to the measurement list
will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in all respects.




(B)

The Engineer /University of Sindh shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of
security deposit, advance payment if any made to him and taxes. All such intermediate
payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the
Engincer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on
all partics.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so completed.
the Engincer-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

D)

(E)

(F)

University of Sindh may issue a Variation Order for procurement ol works, physical
services from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of plans,
design or alignment to suit actual field conditions. within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the University of Sindh has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
same conditions in all respects on which he agreed to do them in the work. and at the
same rates, as are specified in the tender for the main work. The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.

In case the nature of the work in the variation does not correspond with items in the Bill
of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is
within the ratc worked out by him on detailed rate analysis, and then only he shall allow
him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original cont .ct work.

In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%. and then Executive Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of higher authority.
Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount.
shall be subject of another contract to be tendered out if the works are separable from the
original contract.




Clause-10: Quality Control.

(A)

(B)

(€)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engincer-incharge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at
least 14 days” notice of his intention to use a third party to correct a defect. He
may rectify or remove. and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.

(i) If the Executive Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of: it shall be within his discretion to
accept the same at such reduced rates as he may fix therefore.

Clause —11:

(A)

(B)

Inspection of Operations. The Executive Engineer and his subordinates. shall at all
rcasonable times have access to the site for supervision and inspection of works under or
in course of execution in pursuance of the contract and the contractor shall afford every
facility for and every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Executive Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the
work shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present for
that purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engincer shall. without delay, unless he considers it unnecessary and advises the
contractor accordingly. attend for the purpose of examining and measuring such part of
the works or of examining such foundations:




(B) If any work is covered up or placed beyond the recach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and in
default thercof no payment or allowance shall be made for such work. or for the materials
with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. if any damage is
caused while the work is in progress or become apparent within three months of the grant of the
certificate of completion, final or otherwise, the contractor shall make good the same at his own
expense. or in default the Engineer may cause the same to be made good by other workmen, and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle, trees. bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given. and also in all cases when destroying. cutting or
uprooting wees, bush-wood, grass, etc by fire. the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off
the site. Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works.
except where otherwise provided by the contract. The contractor shall not subcontract any part of
the works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for the
acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts,
defaults or neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he or it were
employces of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Vice Chancellor, University
of Sindh, shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions. hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other
questions, claim, right. matter. or thing whatsoever in any way arising out of, or relating to the
contract design, drawings, specifications. estimates, instructions, orders or these conditions or
otherwise concerning the works. or the execution, of failure to execute the same, whether arising.
during the progress of the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive lIingineer (hereinafter called the Engineer in-charge) of such
completion. but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought
at site cither for use or for operation facilities including cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engincer-in-charge. may at
the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the




amount of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause ~18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Sccured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed / utilized on the work within a period of three months from
the date of issue of secured advance and definitely not for full quantities of materials for
the entire work/contract. The sum payable for such materials on site shall not exceed 75%
of the market price of materials:

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis, but not later than
period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —-20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to
a contractor from the last date on which its final measurements are checked by a competent
authority, il such check is nccessary otherwise from the last date of recording the final
measurements). the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected. the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is completed.

Project Director
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4.

18.
19.
20.

ADDITIONAL TERMS & CONDITIONS

The contractor will have to fill tender form carefully by filling all the entries properly, incomplete
tender form will not be accepted.

Signature of contractor must be stamped properiy.

The Executive Engineer reserves the right to change any item specification during exccution of the
work which will be acceptable.

The contractor will have to follow the instruction of Assistant Engineer as well as of Executive
Linginecer at site.

The Contractor will have to do the work as per specification and in case of any complication he will
have to follow the instructions of Executive Engineer.

The contractor will have to arrange site order book at site of work with technical person.

The contractor will have to accept the decision of Procurement Committee and incase of any cry he
will to submit it before Procurement Committee at the time of opening tender after that no claim of
contractor will be entertained.

The contractor will have to prepare his running bill by his own staff on pad of company & submitted
to Assistant Engineer. The payment of 15 days from the date of Receipt will be released.

The contractor will have to accept correction/changes in bills which will be made by Assistant
Engineer/Executive Engineer.

. The Contractor will have to arrange his own security system for his material at site.

. Competent Authority reserve the right to reject any or all bids subject to relevant provision of SPP

Rules 2010,

. All the material of approved quality will be used. Sample of all the material, fixture will be got

approved in advance.

. Water will be provided by University and 2% water charges will be deducted. in case the University

fails to provide the water, the contractor will have to arrange the water from his own sources for
which no deduction will be made on account of water charges.

. The contractor will strictly bound with the quantity and items of B.O.Q. and in case of excess no

payment will be made till the contractor obtain orders of Executive Engineer in Written.

. The contractor will have to complete work within contract cost and payment nothing will be paid

beyond the contract cost till the order of Executive Engineer are obtained

. The contractor will have to pay cost stamps duty 0.30% of contract cost.

. The contractor will quote his own rates for Non Schedule items and no premium will be allowed on

same items.
Agreement will be signed at the time of issuing Work Order.
If work is not completed in stipulated completion period upto 10% penalty will be deducted from bill.

All Taxes will be deducted from bill as per Govt. policy.

Project Director




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance

b)

¢)

d)

of the Bidding Documents).

Name & Address of the : University of Sindh, Jamshoro
procuring agency
Partition Wall for Class Rooms at Muslim Histor:

Briel Description of Works : . .
; ¥ Department, University of Sindh, Jamshoro

Estimated Cost z Rs 189904.00
Amount of Bid Security : 2% (Rs.3798.00)
Period of Bid Validity g 90 days

Percentage if any. to be : 8%  (Rs.15192.00)

deducted from bill

Decadline of submission of Bids along with time : ~ 08-03-2018 upto 12:00 noon.

Venue, Date & Time of Bid Opening : Office of the Project Director
08-03-2018 at 01:00 p.m.

Time for Completion from written order of commence : 03 months

Stamp Duty : 0.35% or notified by the Govt. of Sindh. will be
paid by successful bidder a stamp duty.
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4758
ﬂ@ LUNIVERSITY OF SINDH

e )

JAMSHORO SINDH, PAKISTAN

Subject:  Partition Wall for Class Rooms at Muslim History Department,
University of Sindh, Jamshoro

GENERAL ABSTRACT
Part “A” Schedule Items Rs.
Part “B” Schedule Items Rs.
Grand Total Rs.

Contractor



Schedule "B"

Name of Work: Partition Wall for Class Rooms at Muslim History Department
University of Sindh, Jamshoro

Sr, I tems Oty Rate Unit Amount

P/IF Steel iron steel grill using solid square
bars of size 2" x 4" placed at 47 i/c and
frame of flat iron patti of %™ x %" i/c circle
| [shape at 1-0 apart equivalent fitted with| 77 194.16 Psii 13980
screws are pins i/c painting 3 coats with 1st
coat of red oxide paint etc

P-93/30

Supplying & Fixing Wall Pannels incluaing
supplying & fixing Wooden Partition Wall
deodar wood 2nd class frame work

P-64/56

2

135.0 31082.30 [ Yesft 41961

Iirst class deodar wood wrought framed and
fixed in place including chowkats holdfast
tower bolts. chocks cleats, handless. cord
with hooks and cost of nails and screws etc 97.0 760.28 Psft 73747
panclled and glazed or fully glazed 1-1/2"

P-64/54-60/25-b

‘e

4 Scraping ordinary distemper ~ P-13/54 770.0 276.88 sl 1747
5 Distempering 2 coats P-53/24 1180.0 1043.90 %sfi 12318
¢ |Painting doors / windows 3 coats P-67/4-c 1375.0 166221 o4sfi 27855
166608
Premium quoted by the contractor % above / below

Total Cost of Part "A" Schedule Items (Civil)

Providing & Fixing Lassani Sheet 1/2" thick

(M.R) 416.0 Psft

Total Cost of Part ""B" Non Schedule Item (Civil)




To.

S.U. I-fl;gincc_:al_g ng

Jamshoro

Gentlemen

1. We (Name and Address of the Tenderer), having read. understood and accepted the
Tender Documents, including the Addendum(s), if any, offer to supply. install configure
test, train and support the Goods and the Service. in conformity with the said Tender
Documents. to (Name and Address of the Purchaser), for Total Tender Price of PKR (in
figures N o o - ) in works

o - - in
accordance with the Price Schedule and the timeline, attached hereto and made part of the
Tender.

2. We undertake that the Tender shall have a minimum validity period of ninety days from
the last date for submission of the Tender and may be accepted at any time before the
expiration of that period.

3. Wc undertake to provide the Performance Security to give satisfactory assurance of our
ability and intention, for due performan e I execution of the Contact in accordance with
the terms and condition of the Contract, in case of acceptance of the Tender.

4. We undertake that we are / shall be represented by an agent in that country equipped and
able to carry out the maintenance, repair and spare parts stocking obligations prescribed
in the Terms and Conditions of the Contract and / or the Technical Specifications. in case
of acceptance of the Tender and not doing business within the Purchaser’s country.

5. We undertake to the bound by the Tender and the Acceptance Letter. which shall
constitute a contact, until execution of the formal Contract.

Date this day of 2018.
TENDERER

Signature B - o
CNIC No. - S N
Name -
Designation

Address

Note: This letter should be on the letterhead of the Tenderer.



AFFIDAVIT

1. We. (Name and Address of the Tenderer), do hereby declare on solemn affirmation that:

2. We have not been black listed from any Government Department / Agency.

3. We have not been involved in litigation with any client during the last 3 years.

4. We acknowledge that we have read, understood and accepted the Tender Documents.

5. We understand the Purchaser shall have the right, at his exclusive discretion, to require,
in writing, further information or clarification of the Tender. from any or all the
Tenderer(s).

6. We understand that the Purchaser shall have the right, at his exclusive discretion, to
increase / decrease the quantity of any or all item(s). accept / reject any or all tenders(s).
cancel / annual the Tendering process at any time prior to award of Contract., without
assigning any reason or any reason or any obligation to inform the Tenderer of the
ground for the Purchaser’s action, and without thereby incurring any liability to the
Tenderer and the decision of the Purchase shall be final.

Date this - - day of 2018.

TENDERER

Signature B . ) -

CNIC No. -

Name -

Designation -

Address -

WITNESSES

Signature - Signature -
CNIC No. CNIC No. -
Name Name

Designation Designation

Address Address



TENDER SECURITY FORM

WHEREAS (Name and Address of the Tenderer) (hercinafter called “the ‘lenderer™) has
submitted Tender against Tender No. (Hereinafter called “the Tender™) to the (Name Total
Tender Price of PKR (in figures o ) (in words
).

AND WHEREAS (Name of the Bank) having registered office at (Address of the Bank)
(hereinafter called “the Guarantor™) has agreed to give the Tenderer a Guarantee:

THEREFORE the Guarantor hereby affirms to bind himself. his successors and his assigns to the
Purchascr, for the sum of PKR (in figuress N )
(in words - - o - ) ) and
undertakes to pay the Purchaser. upon receipt of his written demand(s). any sum(s) as specified
by him not exceeding the above limit in aggregate, without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the
occurrence of any / all of the following conditions:

1. If the Tenderer withdraws the Tender during the period of the Tender validity specified
by the Tenderer on the Tender Form: or
2. If the Tenderer does not accept the corrections of his Total Price: or
3. If the Tenderer. having been notified of the acceptance of the Tender by the Purchaser
during the period of the Tender validity, fails or refuses to furnish the Performance
Security. in accordance with the Tender Documents.
Provided that Purchaser shall specify the occurred condition(s) owing to which the said sum is
due to him.

Provided further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor
within thirty working days after the expiry of the Guarantee.

This guarantee shall remain valid upto or until furnishing of the

Performance Security. whichever is later.

Date this - ) day of 2018.

GUARANTOR

Signature
CNIC No.
Name
Designation

Address




PERFORMANCE SECURITY

WHEREAS (Name and Address of the Contractor) (hereinafter called “the Contractor™) has

agreed to supply the Goods and render the Service against Tender No. (Hereinafter called
“the Contract™) for the Contractor Value of PKR (in figures )
(in words ).AND

WHEREAS it has been stipulated in the Tender Documents that the successful Tenderer shall
furnish Performance Security, within three working days of the receipt of the Acceptance Letter
from the Purchase, in the form of Band Guarantee, issued by a scheduled bank operating in
Pakistan, as per the format provided in the Tender Documents or in other form acceptable to the
Purchase. for a sum equivalent to 10% of the contract value. valid from the date of issue until all
obligations have been fulfilled in accordance with the Contract:

AND WHEREAS [Name of the Bank| having registered office at (Address of the Bank)
(hereinafter called “the Guarantor™) has agreed to give the Contractor a Guarantee:

THEREFORE the Guarantor hereby affirms to bind himself. his successors and his assigns to the
Purchaser. for the sum of PKR (in figures )
(in words ) and
undertakes to pay the Purchaser, upon receipt of his written demand(s). any sum(s) as specified
by him not exceeding the above limit in aggregate, without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the
occurrence of any / all of the following conditions:

1. If the Contractor commits a default under the Contract:

2. If the Contractor fails to fulfill any of the obligations under the Contract:

3. Ifthe Contractor, violates any of provisions of the Contract:
Provided that Purchaser shall specify the occurred condition(s) owing to which the said sum is
due to him.

Provided further that any demand(s) / claim(s) from the Purchaser shall rcach the Guarantor
within thirty working days after the expiry of the Guarantee.

This guarantee shall remain valid upto - - or until all obligations have been
fulfilled in accordance with the Contract, whichever is later.

Date this day of 2018.

GUARANTOR

Signature
CNIC No.
Name
Designation

Address
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12.

LIST OF APPROVED MANUFACTURERS

(Samples subject to physical approval by Site Engineer / Engineer Incharge)
Note: This project may not require some of following materials

Description

Reinforcement Steel

Ordinary Portland Cement (OPC)

Sulphate Resistant Cement (SR)

Weather Shield Paint, Plastic
Emulsion Paint, Distemper Paint,
Vinyle Emulsion Paint, and Enamel
Paint

1" thick Thermopore Sheet (Thermal

Insulation)
Ceramic Tiles
ASTM RCC Pipes

G.| Pipes B
Hardware stays, Handles (Bras)
Asbestos Pipe

UPVC Pipe & Fittings
Concrete Floor tiles, Kerb Stone, Paving
Block, Pavers and Edging Stone

Company
Amreli, AFCO, Mughal, Prime,
Razzaq, Metropoliton, Nawab &
Itehad
DG Cement, Thatta Cement, and
Falcon cement
DG Cement, Thatta Cement, Falcon
Cement and Lucky Cement
ICI Dulux or Burger Paint and
Corona

Diamond Jumbolon or equivalent as |

per approved by Site Engineer
~ Master, Stile
Hume Pipe, Razia & Balochistan
~ Pipe
IIL, Jamal KPM Pioneer Steel
Moosa__Plstr_Jl Alfa, Yale, Babar
~ Dadex
Dadex, Beta & Galco
Envicrete, (Banu Mukhtar) Bincrete,
~Megnacrete, Izhar

|
3




TENDER DOCUMENTS

Installation of Low Tension Power Line at
Sindh University Laar Campus Badin

From:

Project Director
S.U. Engineering Wing,
Jamshoro



LUNIVERSITY OF SINDH - m

JAMSHORO SINDH, PAKISTAN !

Subject:  Installation of Low Tension Power Line at Sindh University
Campus Badin.

The tender contains pages issued to

M/S _ _ ~ Contractor

on

Divisional Accountant
S.U. Engineering Wing



Instruction of Bidders / Procuring Agencies.

General Rules and Directions for Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids. In accordance with the requirements of the Procuring Agency. It should
also give information on bid submission, opening and evaluation, and on the award of contract.

Matters geverning the performance of the Contract or payment under the Contract, or matters
affecting the risks, rights. and obligations of the parties under the Contract arc included as
Conditions of Contract and Contract Data.

L. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever re juired as per rules.

NIT must state the description of the work, dates, time and place of issuing. submission, opening
of bids. completion time, cost of bidding documents and bid security ecither in lump sum or
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2, Content of Bidding Documents must include but not limited to: Conditions of contract.
Contract Data, specifications or its reference, Bill of Quantities containing description of items
with scheduled/item rates with premium to be filled in form of percentage above/below or on
item to be quoted. Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor oe entitled to claim enhanced rate for any item in
this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

o Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantitics for items of
work 1o be carried out: he is willing to undertake the work and also quote the rates for those
items which are based on market rates. Only one rate of such percentage. on all the Scheduled
Rates shall be framed. Tenders. which propose any alternative in the works specified in the said
form of invitation to tender or in the time allowed for carrying out the work. or which contain
any other condition. will be liable to rejection. No printed form of tender shall include a tender
for more than one work, but if contractor wish to tender for two or more works, they shall submit
a separate tender for each.

The envelope containing the tender documents shall refer the name of the work.



6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their ciigibility as and when requested by the Procuring
Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidders fulfilled all codal requirements of eligibilities criteria given in the tender notice such as
registration with tax authorities and RS+t registration with PEC(where applicable), turnover
statement. experience statement, and any other condition mentioned in the NIT and bidding
documents. If the bidder does not fulfill any of these conditions, in shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis:

(A) In case of schedule rates, the amount of percentage quoted above or below will
be checked added or subtracted from amount of bill of quantitics to arrive the
final bid cost.

(B)  In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the units rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency
there is an obvious misplacement of the decimal point in the unit rate. in which
case the total cost as quoted will be govern and amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be corrected.

(') Where there is a discrepancy between the amounts in figures and in words, the
amount in words will be govern.



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not enter upon
or commence any portion or work except with the written authority and instructions of the
Engincer-in-charge or of in subordinate-in-charge of the work. Failing such authority, the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete
the works in the time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall reckoned from the date on which the order to commence
work is given to the contractor. And further to ensure good progress during the exccution of the
wok. contractor shall be bound. in all in which the time allowed for completion of any work
exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the University
of Sindh at the rate per day stated in the bidding data for each day that the completion date is
later than the Intended completion date; the amount of liquidated damage paid by the contractor
to the University of Sindh shall not exceed 10 per cent of the contract price. University of Sindh
may deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clausc — 3: Termination of the Contract.

(A)  University of Sindh/Executive Engineer may terminate the contract if cither of the
following conditions exist: -
(i) contractor causes a breach of any clause of the Contract;
(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10
days has expired:
(ii1) in the case of abandonment of the work owing to the serious illness or death of the
contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified by the
Iingineer is not paid to the contractor within 60 days of the date of the submission of the
bill;

(B)  The Executive Engineer/University of Sindh has power to adopt any of the following
courses as may deem fit: -
(1) to forfeit the security deposit available except conditions mentioned at A
(111) and (iv) above:
(11) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Lxecutive
Engineer/University of Sindh. the contractor shall have: -
(1) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements. or



made any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i1) however, the contractor can claim for the work done at site duly certified by the
exccutive engineer in writing regarding the performance of such work and has not been
paid.

University of Sindh/Executive Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Executive
Engincer shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data. no compensation shall be allowed for any delay
caused in starting of the work on account of any acquisition of land, water standing in borrow
pits/ compartments or in according sanction to estimates. In such case, ecither date of
commencement will be changed or period of completion is to be extended accordingly.

Clause —5: Extension of Intended Completion Date. The University of Sindh either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
complction date, if an event (which hinders the execution of contract) occurs or a variation order
is issued which makes it impossible to complete the work by the intended completion date for
such period as he may think necessary or proper. The decision of the Executive Engineer in this
matter shall be final: where time has been extended under this or any other clause of this
agreement, the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders. made under this agreement. When time has been
extended as aforesaid. it shall continue to be the essence of the contract and all clauses of the
contract skall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work in
the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive Engineer
and initialed by the parties, the said specification being a part of the contract. The contractor
shall also confirm exactly. fully and faithfully te the designs, drawing, and instructions in writing
relating to the work signed by the Engineer-in-charge and lodge in his office and to which the
contractor shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall, if he so requires. be entitled at his own
expense o make or cause to be made copies of the specifications. and of all such designs.
drawings. and instructions as aforesaid.

Clause — 7: Payments.

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the
requisite measurements for the purpose of having the same verified and the claim, as for
as admissible. adjusted. if possible before the expiry of ten days from the presentation of
the bill, at any time depute a subordinate to measure up the said work in the presence of
the contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in all respects.



(B)

The Engineer /University of Sindh shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of
sccurity deposit. advance payment if any made to him and taxes. All such intermediate
payment shall be regarded as payments by way of advance against the final payment only
and not as payments for work actually done and completed, and shall not preclude the
Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding on
all partics.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed.
the Enginecr-in-charge may make payment on account of such items at such reduced rates as he
may consider reasonable in the preparation of final or on running account bills with reasons
recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

(©)

(D)

(E)

(F)

University of Sindh may issue a Variation Order for procurement of works. physical
services from the original contractor to cover any increase or decrease in quantities.
including the introduction of new work items that are either due to change of plans.
design or alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

Contractor shall not perform a variation until the University of Sindh has authorized the
variation in writing subject to the limit not exceeding the contract cost by ol 15% on the
same conditions in all respects on which he agreed to do them in the work, and at the
same rates, as are specified in the tender for the main work. The contractor has no right to
claim for compensation by reason of alterations or curtailment of the work.

[n casc the nature of the work in the variation does not correspond with items in the Bill
of Quantities. the quotation by the contractor is to be in the form of new rates for the
relevant items of work. and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis. and then only he shall allow
him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original cont.act work.

In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%. and then Executive Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of higher authority.
Repeat Order: Any cumulative variation., bevond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from the
original contract.



Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engincer-incharge or
his subordinate-in-charge of the work may instruct the contractor to uncover and test any
part of the works which he considers may have a defect due to use of unsound materials
or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

Uncorrected Defeets:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at
least 14 days” notice of his intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.

(ii) I the Executive Iingineer considers that rectification/correction ol a defect is not
essential and it may be accepted or made use of; it shall be within his discretion to
accept the same at such reduced rates as he may fix therefore.

Clause —-11:

(A)

(B)

Inspection of Operations. The Executive Engineer and his subordinates, shall at all
rcasonable times have access to the site for supervision and inspection of works under or
in course of execution in pursuance of the contract and the contractor shall afford every
facility for and every assistance in obtaining the right to such access.

Dates for Inspection and Testing. The Executive Engineer shall give the contractor
rcasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the
work shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a resporsible agent duly accredited in writing present for
that purpose, orders given to the contractor’s duly authorized agent shall be considered to
have the same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)

No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Iingincer shall, without delay. unless he considers it unnecessary and advises the
contractor accordingly. attend for the purpose of examining and measuring such part of
the works or of examining such foundations:



(B)  If any work is covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and in
default thereof no payment or allowance shall be made for such work. or for the materials
with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and death
which arise during and in consequence of its performance of the contract. if any damage is
caused while the work is in progress or become apparent within three months of the grant of the
certificate of completion, final or otherwise, the contractor shall make good the same at his own
expense. or in default the Engineer may cause t'ie same to be made good by other workmen. and
deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set
fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or
uprooting trees. bush-wood, grass, ete by fire. the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off
the site. Compensation of all damage done intentionally or unintentionally on or off the site by
the contractor’s labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works.
except where otherwise provided by the contract. The contractor shall not subcontract any part of
the works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for the
acts. defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts.
defaults or neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract. and which
cannot be amicably settled between the parties, . the decision of the Vice Chancellor, University
of Sindh. shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions. hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as to any other
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the
contract design. drawings, specifications, estimates, instructions, orders or these conditions or
otherwisc concerning the works, or the execution, of failure to execute the same, whether arising,
during the progress of the work. or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished with a
certificate by the Executive Engineer (hereinafter called the Enginecer in-charge) of such
completion. but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials brought
at site either for use or for operation facilities ircluding cleaning debris and dirt at the site. If the
contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at
the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the



amount of all expenses so incurred from the contractor’s retention money. The contractor shall
have no claim in respect of any surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause —18: Financial Assistance /Advance Payment.
(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities
anticipated to be consumed / utilized on the work within a period of thre¢ months from
the date of issue of secured advance and definitely not for full quantities of materials for
the entire work/contract. The sum payable for such materials on site shall not exceed 75%
of the market price of materials:;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be
affected from the monthly payments on actual consumption basis. but not later than
period more than three months (even if unutilized).

Clause —19: Recovery as arrears of LLand Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the
works (a work should be considered as complete for the purpose of refund of security deposit to
a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is nccessary otherwise from the last date of recording the final
measurcments). the defects notice period has also passed and the Engineer has certified that all
defects notified to the contractor before the end of this period have been corrected. the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is completed.

Project Director
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18.
19.

ADDITIONAL TERMS & CONDITIONS

The contractor will have to fill tender form carefully by filling all the entries properly. incomplete
tender form will not be accepted.

Signature of contractor must be stamped properly.

The Executive Engineer reserves the right to change any item specification during exccution of the
work which will be acceptable.

The contractor will have to follow the instruction of Assistant Engineer as well as of Lxccutive
Engincer at site.

The Contractor will have to do the work as per specification and in case of any complication he will
have to follow the instructions of Executive Engineer.

The contractor will have to arrange site order book at site of work with technical person.

The contractor will have to accept the decision of Procurement Committee and incase of any cry he
will to submit it before Procurement Committee at the time of opening tender after that no claim of
contractor will be entertained.

The contractor will have to prepare his running bill by his own staff on pad of company & submitted
to Assistant Engineer. The payment of 15 days from the date of Receipt will be released.

The contractor will have to accept correction/changes in bills which will be made by Assistant
Engineer/Executive Engineer.

. The Contractor will have to arrange his own security system for his material at site.

. Competent Authority reserve the right to reject any or all bids subject to relevant provision of SPP

Rules 2010.

. All the material of approved quality will be used. Sample of all the material, fixture will be got

approved in advance.

. Water will be provided by University and 2% water charges will be deducted. in case the University

fails to provide the water. the contractor will have to arrange the water from his own sources for
which no deduction will be made on account of water charges.

. The contractor will strictly bound with the quantity and items of B.O.Q. and in casc of excess no

payment will be made till the contractor obtain orders of Executive Engineer in Written.

. The contractor will have to complete work within contract cost and payment nothing will be paid

beyond the contract cost till the order of Executive Engineer are obtained

. The contractor will have to pay cost stamps duty 0.30% of contract cost.

. The contractor will quote his own rates for Non Schedule items and no premium will be allowed on

same items,
Agreement will be signed at the time of issuing *Vork Order.

If work is not completed in stipulated completion period upto 10% penalty will be deducted from bill.

. All Taxes will be deducted from bill as per Govt. policy.

Project Director



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance

a)

b)

c)

d)

)

)

h)

1)

of the Bidding Documents).

Name & Address of the : University of Sindh, Jamshoro
procuring agency
Installation of Low Tension Power Line at Sind#

Briel Description of Works . : "
d University Campus Badin.

listimated Cost : Rs. 800000.00
Amount of Bid Security : 2% (Rs.16000.00)
Period of Bid Validity : 90 days

Percentage if any. to be g 8%  (Rs.64000.00)

deducted from bill

Deadline of submission of Bids along with time :  08-03-2018 upto 12:00 noon.

Venue, Date & Time of Bid Opening : Office of the Project Director
08-03-2018 at 01:00 p.m.

Time for Completion from written order of commence : 03 months

Stamp Duty . 0.35% or notified by the Govt. of Sindh, will be
paid by successful bidder a stamp duty.
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UNIVERSITY OF SINDH !ﬁ"ﬁﬁ Ii
JAMSHORO SINDH, PAKISTAN i g
Subject:  Installation of Low Tension Power Line at Sindh University

Campus Badin.

GENERAL ABSTRACT

Part “A” Non Schedule Items Rs.

Contractor




SCHEDULE B

OVERHEAD L.TLINEAT S.U LAAR CAMPUS BADIN

S No.

01.

Supply. installation commissioning of low
tension structure pole including all materials,
labor. tools. plants, accessories as required for
proper completion of each item in all respect
lead and lift as per drawings, miscellaneous
details and instructions of Engineer, Contractor
is required to submit technical brochures. details
etc. for the approval of the works.

1. Low Tension Structure Poles

Providing and erecting as approved type steel
structure 311t long hot dip galvanized electric
pole. complete as per WAPDA standard
specification including 5x D-shackle insulator,
iron D and nut bolts etc.

2. RCC Foundation for L.T Pole

Construction of RCC foundation of pole as per
following  specification or as approved:
Excavation of soft/hard soil size 900x 900 x
1200mm.

CC foundation (Ratio 1:2:4) size 600x 600 x
1500mm including rodding curing as required
(M.1).

02.

Providing, fixing, testing and connecting of
AAC WASP conductor as per specification and
drawing complete in all respect. (M.I)

ITEM — lorvy [
NON-SCHEDULED ITEMS [

08

RATE | UNIT

AMOUNT |

T

|
{
|

Each

!

e )

i
| Per
Meter.

03

Providing and fixing stay with 7/10” G.1 wire
complete with stay rod. galvanized thimble, stay
insulator. stay swirl and clamps etc work include
excavation of hard/soft soil.

size 900 x 900 x 900mm” CC work 1:2:4 cast in
situ including form work, rodding, curing etc as
required.(M.I)

04

i

) _Providing fixing Photoelectric EE (daylight)

Providing, fixing and connecting at electric pole
of LED light 100Watt (IP-66) LED equipped
with adjust in light output. Specification IP-66
working Temperature 35-65 degree C Humidity
10% - 90% Reference Standards: EN 60598-1.
EN60598-2-1 ENG60598-2-3. EN 55015, EN
61547, EN 61000-3-2, EN Rated Voltage -240V
Frequency 50/60Hz Expected Lifetime 50000 hr
Fixing System: Pot-top or Frame Body: High
pressure die-casting aluminum, spirit technology
of light distribution performance, Cable Clamp
(imported approved type) as approved by
Engineer (M.1)

Switch (Panasonic) with starter panel and
magnetic control (Complete) M.1.

08

08

0l

. Each

Each

=S AN

ASSISTANT ENGINEER

EXECUTIVE ENGINEER




To,

S.U. Engineering Wing
Jamshoro

Gentlemen

We (Name and Address of the Tenderer), having read, understood and accepted the
Tender Documents, including the Addendum(s). if any. offer to supply, install configure
test. train and support the Goods and the Service, in conformity with the said Tender
Documents. to (Name and Address of the Purchaser), for Total Tender Price of PKR (in
figures _ ) in works

N - S . in
accordance with the Price Schedule and .he timeline, attached hereto and made part of the
Tender.

2. We undertake that the Tender shall have a minimum validity period of ninety days from
the last date for submission of the Tender and may be accepted at any time before the
expiration of that period.

3. We undertake to provide the Performance Security to give satisfactory assurance of our
ability and intention, for due performance I execution of the Contact in accordance with
the terms and condition of the Contract. in case of acceptance of the Tender.

4. We undertake that we arc / shall be represented by an agent in that country equipped and
able to carry out the maintenance, repair and spare parts stocking obligations prescribed
in the Terms and Conditions of the Contract and / or the Technical Specifications, in case
of’acceptance of the Tender and not doing business within the Purchaser’s country.

5. We undertake to the bound by the Tender and the Acceptance letter. which shall
constitute a contact, until execution of the formal Contract.

Date this day of 2018.
TENDERER

Signature B -
CNIC No. -
Namc -
Designation ) -
Address

Note: This letter should be on the letterhead of the Tenderer.




AFFIDAVIT

We. (Name and Address of the Tenderer), do hereby declare on solemn affirmation that:

1L

2. We have not been black listed from any Government Department / Agency.

3. We have not been involved in litigation with any client during the last 3 years.

4. We acknowledge that we have read, understood and accepted the Tender Documents.

5. We understand the Purchaser shall have the right, at his exclusive discretion. to require,
in writing. further information or clarification of the Tender. from any or all the
Tenderer(s).

6. We understand that the Purchaser shall have the right, at his exclusive discretion, to
increase / decrease the quantity of any or all item(s), accept / reject any or all tenders(s),
cancel / annual the Tendering process at any time prior to award of Contract, without
assigning any reason or any reason or any obligation to inform the Tenderer of the
ground for the Purchaser’s action. and without thereby incurring any liability to the
Tenderer and the decision of the Purchase shall be final.

Date this day of 2018.
TENDERER
Signature i
CNIC No.
Name
Designation
Address
WITNESSES
Signature - _ Signature -
CNIC "
. ~ CONICNo.
Name
" Name
Designati i x
guation _ Designation

Address _ Aiidbous



TENDER SECURITY FORM

WIIEREAS (Name and Address of the Tenderer) (hereinafter called “the 'l‘cndcrer”)‘has
submitted Tender against Tender No. ~ (Hereinafter called “the Tender™) to the (N.amc l'otal
Tender Price of PKR (in figures = ) (in  words
AND WHEREAS (Name of the Bank) having registered office at (Address of the Bank)
(hereinafter called “the Guarantor™) has agreed to give the Tenderer a Guarantee: . ‘
THERFEFORE the Guarantor hereby affirms to bind himself. his successors and his assigns to the
Purchascer. for the sum of PKR (in figures )
(in words - - ) .and
undertakes to pay the Purchaser, upon receipt of his written demand(s). any sum(s) as specified
by him not exceeding the above limit in aggregate. without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the
occurrence of any / all of the following conditions:

1. If the Tenderer withdraws the Tender during the period of the Tender validity specified
by the Tenderer on the Tender Form: or
If the Tenderer does not accept the corrections of his Total Price: or
3. If the Tenderer, having been notified of the acceptance of the Tender by the Purchaser
during the period of the Tender validity, fails or refuses to furnish the Performance
Security, in accordance with the Tender Documents.
(Ii’rovidt}:l(_l that Purchaser shall specify the occurred condition(s) owing to which the said sum is
ue to him,

o]

l’r'ov.idcd. further that any demand(s) / claim(s) from the Purchaser shall reach the Guarantor
within thirty working days after the expiry of the Guarantee.

This guarantee shall remain valid upto

¢ sh : - _or until furnishing of the
Performance Security, whichever is later. .

Date this _day of2018.

GUARANTOR

Signature
CNIC No.
Name
Designation

Address



PERFORMANCE SECURITY

“the Contractor™) has

‘REAS > ¢ ss of the Contractor) (hereinafter called
WHEREAS (Name and Address of the e

agreed to supply the Goods and render the Service against Tender No.

“the Contract”™) for the Contractor Value of PKR (in figures ANI?)‘
(in words - I ).

WHEREAS it has been stipulated in the Tender Documents that the successful Tenderer shall
furnish Performance Security. within three working days of the receipt of the Acceptance -l_,cllf-:r
from the Purchase. in the form of Band Guarantee. issued by a scheduled bank operating in
Pakistan. as per the format provided in the Tender Documents or in other form acceptable to the
Purchase. for a sum equivalent to 10% of the contract value, valid from the date of issue until all
obligations have been fulfilled in accordance with the Contract:

AND WHEREAS [Name of the Bank] having registered office at (Address of the Bank)
(hereinafier called “the Guarantor™) has agreed to give the Contractor a Guarantee:

THEREFORIE the Guarantor hereby affirms to bind himself, his successors and his assigns to the
Purchaser, for the sum of PKR (in figures S )
(in words - S S ) and
undertakes to pay the Purchaser. upon receipt of his written demand(s). any sum(s) as specified
by him not exceeding the above limit in aggregate, without cavil / argument and without the
Purchaser having to substantiate / prove or to show grounds / reasons for such claim(s) on the
occurrence of any / all of the following conditions:

1. 1f the Contractor commits a default under the Contract:
2. Ifthe Contractor fails to fulfill any of the obligations under the Contract:
3. If the Contractor. violates any of provisions of the Contract:
L’rm;idliu_j that Purchaser shall specify the occurred condition(s) owing to which the said sum is
uc o nmim.

b eles, 1 “ [ i
Provided further that any demand(s) / claim(s) from the Purchaser shall reach the

rovided : ‘ Guarantor
within thirty working days after the expiry of the Guarantee.

T'his guarantee shall remain valid upto

s guai : or until all obligations h: -
fulfilled in accordance with the Contract, whichever is later. = L

Date this ~dayof2018.

GUARANTOR

Signature
CNIC No.
Name
Designation
Address - -



SINo

LIST OF APPROVED MANUFACTURERS

(Samples subject to physical approval by Site Engineer !_ Engineer_ Incharge)
Note: This project may not require some of following materials

Description
Reinforcement Steel

Ordinary Portland Cement (OPC)

Sulphate Resistant Cement (S_R) B
Weather Shield Paint, Plastic
Emulsion Paint, Distemper Paint,
Vinyle Emulsion Paint, and Enamel
Paint -
1" thick Thermopore Sheet (Thermal
Insulation)

Ceramic Tiles

ASTM RCC Pipes

G.| Pipes -
Hardware stays, Handles (Bras)

Asbestos Pipe

UPVC Pipe & Fittings

Concrete Floor tiles, Kerb Stone, Paving |

Block, Pavers and Edging Stone

| ~ Megnacrete, Izhar

~ Company
Amreli, AFCO, Mughal, Prim
Razzaq, Metropoliton, Nawa
~ Itehad ]

DG Cement, Thatta Cement, ¢

B ~ Falcon cement B
DG Cement, Thatta Cement, F:
Cement and Lucky Cemen

ICI Dulux or Burger Paint
Corona

Diamond Jumbolon or equivz
per approved by Site Engi
__Master, Stile
Hume Pipe, Razia & Baloc
I Pipe !
lIL, Jamal, KPM, Pioneer
Moosa, Pistol, Alfa, Yale,
__ Dadex
Dadex, Beta & Galc
Envicrete, (Banu Mukhtar) Bi

as




UNIVERSITY OF SINDH, JAMSHORO

Annual Procurement Plan 2017-18

-

Sr | s - Quaniity | Eul::?lﬁztd Estimateq Funds S?J::;:S iy oz Tlmlﬂgm]"focufemgpl Remarks
i Deseription of Procurement (whgre G total cost in Allocated  (ADP/Non Procurement 1“Qtr | 2°Qw | 3'Qu | 4%Qtr (ifany)
appli.) S Million Method '
applicable) ADP)
' Repair and Color work of Bungalow 0.425 Non ! . 0.425
L. ! N(}?C-IS at S.U. Colony. M) | 0.425 (M) ADP | Open Bid (M)
5 | Repair & Renovation of Quarter No. 0.454 0.454 Non I 0 Bid 0.454 | ;
< | A-07 at S.U. Colony. ™M) M) ADp: | ePend M) | |
3 '. General Repair of Bungalow No. D-04 0.567 | 0.567 Non ; i B 0.567 | |
| at S.U. Colony. (M) (M) App | VP (M) | |
' Providing & Fixing Barbed Wire with [
4 Pre-Cost RCC Pillar at various places 3.760 3.760 Non | Oven Bid 1.88 1.88
" | to secure the Land of Sindh (M) (M) ADP | “P¢ (M) (M)
University, Jamshoro. |
5 ' Repair / Renovation of Sindh Science ' 1.762 | 1.762 Non | Open Bid 0.881 | 0.881 | |
17| Society Building. | |I (M) | (M) ADP ‘ P M) | (M) l |
Digging 100 Nos. New Holes / Pits ; y = . |
6. | for Planting New Tress / Plants at | | @.300 ‘ 900 ‘ Mo \ Open Bid 900 ‘ \ |
| Faculty of Pharmacy. | ] (M) (M) ‘ ADP M) | |
. | General Repair of Bungalow No.B-16 | | 0.600 | 0.600 ‘ Non \ Oven Bid 0.600 i
+ | at S.U. Colony. : : (M) L (M) ADP p (M) _ |
g General Repair of Quarter No.A-18 at | | 0475 | 0475 | Non | Open Bid | 0475 i |
* | S.U. Colony. | | (M) (M) ADP pe ™M | |
" | Repair / Renovation of Lecture Hall | ! 0428 0.428 Non 0.428 I
9. | converted in Nano Technology Lab at ; : |, Open Bid s :
& g B s | o | o | app | O ) |
| | General Repair of Bungalow No. C-24 | ! 0438 ]. 0438 ‘ Non Open Bid 0.438 | i
*| atS.U. Colony. , | (M) M) ADP | FPEREI (M) ’
" Partial repair work of Zoology 1.635 1.635 Non . 0.817 0.818
11| Department, University of Sindh, (M) (M) ADP Open Bid (M) (M)
Earth filling with raw mud / river sand - . ' 4
12. of backside and left side area of Sindh 0(’3:)8 0('_.';4?)8 ;B?) Open Bid 0('<4?)8
. Development Study Centre. | o : N {8 ¢ 0 O
Construction of Monument (NIB | i | |
13 | Type) at the end of Khushal Khan | 0.398 0.398 Non | Open Bid - 0.398
| Khattak Road (on corner of Fresh | . (M) (M) ADP ‘ M) | '
! Water Biology) |[ | f |
| Providing & Fixing Precast Edge ' : i '
14." Block for Flower Bed / Road (.12 (6.129 M) R'B?) Open Bid (6\'(11}29

Sides zls:d__Con_slruc:e'n:*.___of‘ 6'-0"

M)



wide l"m:pv.‘.?‘. along with Allam
I.I. Kazi Road from Vice-

Chancellor House to Roundabout |
including Street Lights. |

Providing & Fixing Pre-Cost edge
Block in Center and One Side of
Mir Noor Muhammad Road from
Allama 1.1. Kazi Roundabout to
Central Library Roundabout and
Fixing Cat Eyes including Street

Lights.

c Non
5.323} .
(3-323 M) ADP Opt‘n Bid

-~
—
—

- Patch  Work by Providing /

Laying 2" thick Plant Machine
Mixed Asphalt Carpet and
Supplying & Fixing Cat Eyes /
Pre-Cost Block Edging on one
side and reflective Tharmoplastic
Paint for lines of Vice-Chancellor
Road from Babul Islam to |
Administration Building
including Street Lights.

(8.982 Non
) (8.982 M) ADP Open Bid | (8.982

1 17.

Remaining work of Institute of
English Language & literature

——— f

|
(4.280 | ' Non —— -

M) (4.280 M) J} /l\DP Open Bid | | ;L 4280
: ———

- Establishment  of One Class

18.

Room at Institute of Gender
Studies

) Non P,
(1.884 M) | (1.884 M) ADP Open Bid | 884 |

E
| 19.[

Construction of damaged steps of |
main entrance and side steps of |
Hyder Bux Jatoi Pavilion

L (0.487M) | (0.4 J Non |
!( ) | ( 87M)‘ ADP |

20.

Installation for of Low Tension |

Power Line at Sindh University

' Laar Campus Badin.

Non
0.800 M ; ]
( ) (0.800 M) ADP

Construction of Lavatory Block at

. Faculty Members at Institute of

Physics

z = Non
(0.415M) (0415 M) ADP Open Bid (0415

Partition Wall for Class Rooms at
Muslim History Department,
University of Sindh, Jamshoro.

M)
| Nn | o[ | T——
©.190M) (©.190M) | ¥ | Open Big | O

I
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