
SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,95,881/-  

Earnest Money Rs:
        20,000/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA NEAR NOOR ULLAH MASJID WARD-02, UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	30 Nos
	9307.86
	Each
	2,79,236.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 30 Rft
	1609.15
	P/Rft
	( - ) 48,275.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	98 Nos.
	1906.60
	Each
	1,86,847.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	98 Nos.
	563.09
	Each
	55,174.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	1,37,045.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	80 Nos.
	750.00
	Each
	60,000.00

	Total Estimated Cost
	9,95,881.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,99,262/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE IN STREET No:15, AT MOHAMMADI ROAD IN   UC-02, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	35 Nos
	9307.86
	Each
	3,25,775.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 35 Rft
	1609.15
	P/Rft
	( - ) 66,715.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos.
	563.09
	Each
	28,155.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	266 Nos.
	750.00
	Each
	1,99,500.00

	Total Estimated Cost
	9,99,262.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,85,234/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE 18” DIA AT MOHAMMADI ROAD MAIN ROAD NEAR NAIMET SHAREEN IN UC-02, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,400 Cft
	4650.00
	1000 Cft
	25,110.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
…………………………………………18” Dia…………….………...….………..
	420 Rft
100 Rft
	412.00

618.00
	P/Rft

P/Rft
	1,73,040.00
61,800.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	27 Nos
	9307.86
	Each
	2,51,312.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 27 Rft
	1609.15
	P/Rft
	( - ) 43,447.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,860 Cft
	2760.00
	1000 Cft
	13,414.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	100 Nos.
	1906.60
	Each
	1,90,660.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	100 Nos.
	563.09
	Each
	56,300.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	1,37,045.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	160 Nos.
	750.00
	Each
	1,20,000.00

	Total Estimated Cost
	9,85,234.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,97,652/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA MEKI GALI UC-44, BHUTTA VILLAGE KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	35 Nos
	9307.86
	Each
	3,25,775.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 35 Rft
	1609.15
	P/Rft
	( - ) 56,320.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos.
	563.09
	Each
	28,150.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	250 Nos.
	750.00
	Each
	1,87,500.00

	Total Estimated Cost
	9,97,652.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
       9,05,734/-

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING AND DESILTING OF NALLAH AGHA KHAN LABOURTARY TO QADRI MASJID, TARA CHAND ROAD UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	420 Cft
	5445.00
	%Cft
	22,869.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	420 Cft
	337.00
	P/Cft
	1,41,540.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	11.25 Cwt
	5001.70
	P/Cwt
	56,569.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	700 Nos
	750.00
	Each
	5,25,000.00

	Total Estimated Cost
	9,05,734.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,96,428/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA IN ASHFAQUE COLONY WARD-03 UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	30 Nos
	9307.86
	Each
	2,79,236.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 30 Rft
	1609.15
	P/Rft
	( - ) 48,275.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	80 Nos.
	1906.60
	Each
	1,52,528.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	80 Nos.
	563.09
	Each
	45,040.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	1,37,045.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	140 Nos.
	750.00
	Each
	1,05,000.00

	Total Estimated Cost
	9,96,428.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,91,124/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA STREET No: 38, 39 & 40, WARD-01, UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	30 Nos
	9307.86
	Each
	2,79,236.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 30 Rft
	1609.15
	P/Rft
	( - ) 48,275.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	90 Nos.
	1906.60
	Each
	1,71,594.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	90 Nos.
	563.09
	Each
	50,670.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	1,37,045.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	100 Nos.
	750.00
	Each
	75,000.00

	Total Estimated Cost
	9,91,124.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
       9,96,750/-

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 15” DIA AND CULVERT AT TANGA STAND IN UC-02, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	473 Cft
	5445.00
	%Cft
	25,755.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	2,867 Cft
	1065.04
	%Cft
	30,535.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	420 Cft
	337.00
	P/Cft
	1,41,540.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.13 Cwt
	5001.70
	P/Cwt
	65,672.00

	5.
	Dismantling cement concrete plain 1:2:4.
	1,050 Cft
	3327.50
	%Cft
	34,939.00

	6.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	6,000 Cft
	4650.00
	1000 Cft
	27,900.00

	7.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

………………………………12” Dia…………….………...……

………………………………15” Dia…………….………...……
	600 Rft

140 Rft
	412.00

515.00
	P/Rft

P/Rft
	2,47,200.00
72,100.00

	8.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	25 Nos
	9307.86
	Each
	2,32,747.00

	9.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 25 Rft
	1609.15
	P/Rft
	( - ) 40,229.00

	10.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,400 Cft
	2760.00
	1000 Cft
	14,904.00


Cont’d Page No:02

Page No:02
	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	11.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	30 Nos.
	1906.60
	Each
	57,198.00

	12.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	30 Nos.
	563.09
	Each
	16,893.00

	13.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

……………………………21” Dia…………….………...….…..
	76 Nos.
	913.63
	Each
	69,436.00

	Total Estimated Cost
	9,96,750.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
       9,28,704/-

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	REHABILITATION / REPAIRING / CLEANING OF NALLAH JAMIA MASJID TO BLOCK No:16, BABUL ISLAM SOCIETY UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete R.C.C. (1:2:4) disposal lead upto 10 miles etc.

	500 Cft
	5445.00
	%Cft
	27,225.00

	2.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	15000 Cft
	1065.04
	%Cft
	1,59,756.00

	3.
	R.C.C. working roof slab beams, column, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respect 1:2:4.
	500 Cft
	337.00
	P/Cft
	1,68,500.00

	4.
	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position making joints and fastenings including cost of binding wire (also includes removal of rust from bars) using tor bars.
	13.39 Cwt
	5001.70
	P/Cwt
	66,973.00

	5.
	Supply of Labour on Hiring Basis for lifting the Garbage and cleaning of Nallah/Sewerage System (whenever, wherever, as much as required) and as per direction of Engineer Incharge. 
	675 Nos
	750.00
	Each
	5,06,250.00

	Total Estimated Cost
	9,28,704.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 10
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,91,709/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA GALI No:54, AKBER ROAD UC-01, SHER SHAH KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,400 Cft
	4650.00
	1000 Cft
	25,110.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	35 Nos
	9307.86
	Each
	3,25,775.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 35 Rft
	1609.15
	P/Rft
	( - ) 66,715.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos.
	563.09
	Each
	28,155.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	255 Nos.
	750.00
	Each
	1,91,250.00

	Total Estimated Cost
	9,91,709.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 11
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,97,547/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA UMER KHAN ROAD NEAR HAQANI MASJID UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	30 Nos
	9307.86
	Each
	2,79,236.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 30 Rft
	1609.15
	P/Rft
	( - ) 48,275.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	100 Nos.
	1906.60
	Each
	1,90,660.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	100 Nos.
	563.09
	Each
	56,300.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	130 Nos.
	913.63
	Each
	1,18,772.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	100 Nos.
	750.00
	Each
	75,000.00

	Total Estimated Cost
	9,97,547.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 12
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,95,402/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA K.M.C. SWEEPER COMPOUND UC-43, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	35 Nos
	9307.86
	Each
	3,25,775.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 35 Rft
	1609.15
	P/Rft
	( - ) 56,320.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos.
	563.09
	Each
	28,150.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	247 Nos.
	750.00
	Each
	1,85,250.00

	Total Estimated Cost
	9,95,402.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 13
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,43,736 (+) O/R  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA ABU BAKAR SADDIQUE MASJID UC-42, MACHER COLONY KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	45 Nos
	9307.86
	Each
	4,18,854.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 45 Rft
	1609.15
	P/Rft
	( - ) 72,412.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	23 Nos.
	1906.60
	Each
	43,852.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	23 Nos.
	563.09
	Each
	12,949.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	150 Nos.
	
	Each
	

	Total Estimated Cost
	8,43,736 (+)
OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 14
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
 8,20,587 (+) O/R  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA MOHSIN CHOWK MOHAMMADI COLONY UC-42, MACHER COLONY KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Dismantling cement concrete plain 1:2:4.
	938 Cft
	3327.50
	%Cft
	31,212.00

	2.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,625 Cft
	4650.00
	1000 Cft
	26,156.00

	3.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	750 Rft
	412.00
	P/Rft
	3,09,000.00

	4.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	36 Nos
	9307.86
	Each
	3,35,083.00

	5.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 36 Rft
	1609.15
	P/Rft
	( - ) 57,929.00

	6.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	5,063 Cft
	2760.00
	1000 Cft
	13,974.00

	7.
	Cartage of 100 Cft / 05 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G. rail fastening point and crossing bridge girders, pipes sheet rails M.S. bar etc or 1000 number bricks 10”x5”x3” or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (lead upto 15 miles etc).
	938 Cft
	1065.04
	%Cft
	9,990.00

	8.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	25 Nos.
	1906.60
	Each
	47,663.00

	9.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	25 Nos.
	563.09
	Each
	14,075.00

	10.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	100 Nos.
	913.63
	Each
	91,363.00

	11.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	190 Nos.
	
	Each
	

	Total Estimated Cost
	8,20,587 (+)

OPEN RATE


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 


(+) Open Rate Rs:_________________ for complete work/job.
The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 15
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,97,603/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	FILLIGN POTHOLE BY AGGREGATE BASE COURSE FROM GULBAI TO UPTO HAWKSBAY ROAD IN KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Providing and laying aggregate base course in proper grade and camber having CBR 80% as per AASHTO standard specifications i/c spreading and compacting by approved mechanical means (Motor grader, Vibratory roller and Smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (rate i/c all cost of materials T&P and carriage upto 3 chains).
	18,000 Cft
	5542.24
	%Cft
	9,97,603.00

	Total Estimated Cost
	9,97,603.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE  
                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 16
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
    9,67,340/-  

Earnest Money Rs:
        20,000/-

Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA KATCHI MOHALLAH IN SHER MUHAMMAD VILLAGE UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	5,250 Cft
	4650.00
	1000 Cft
	24,413.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).

Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

…………………………………………12” Dia…………….………...….………..
	700 Rft
	412.00
	P/Rft
	2,88,400.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia  ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching and channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	30 Nos
	9307.86
	Each
	2,79,236.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 30 Rft
	1609.15
	P/Rft
	( - ) 48,275.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	4,725 Cft
	2760.00
	1000 Cft
	13,041.00

	6.
	Manufacturing and supplying of R.C.C. ring slab of 21”( inside 36”( outside 7.5” width and 6” thick i/c 3/8”( for steel bars two concentric ring with 3/8”(  08 Nos. cross linked bars welded and two sunk type hooks casted etc.
	50 Nos.
	1906.60
	Each
	95,330.00

	7.
	Shifting and fixing R.C.C. precast ring slab in C.C. 1:2:4 ratio.
	50 Nos.
	563.09
	Each
	28,150.00

	8.
	Manufacturing and supplying R.C.C. manhole covers casting c.c. 1:2:4 ratio 3 inch deep at center bar, reinforced with 3/8” dia tour steel 2.50” deep M.S. plate other curing, stacking and transportation within 10 miles.

…………………………………………21” Dia…………….………...….………..
	150 Nos.
	913.63
	Each
	1,37,045.00

	9.
	Supply of Labour on Hiring Basis for lifting of Garbage (whenever, wherever, as much as required) and as per direction of Engineer Incharage.
	200 Nos.
	750.00
	Each
	1,50,000.00

	Total Estimated Cost
	9,67,340.00


Nomenclature, Quantities and Rates etc checked

and found correct.




EXECUTIVE ENGINEER(B&R)



KEAMARI ZONE                                              

                
I/We hereby quoted Rates @                           %  above/below the S/R 

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:

