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Phone (Office) 0238-500052 No. TC/G-55/ ¢ <Jof 2018
- OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
Dated: /6 -02-2018

NOTICE INVITING TENDERS

As per SPF"RA Rules 2010 {Amended 2013), sealed tenders are invited from the interested

persons/suppliers/contractors/companies on Slandard Bidding Documents for procurement as per aticahed
listed works.

LIST OF WORKS

1, The intended participants can purchase the separate set of tenders on payment of tender
fee for each work upto 12.03.2018 with effect from date of publication in newspapers.

2. The tenders shall be received cn 12.03.2018 @ 1:00 P.M and tender shall be opened on

same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their .
authorized representatives who wish lo be present

3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
4. Registration of Pakistan Engineering Council for the year 2018.

5. Under Taking on Affidavil that firm is not involved in any litigation or abandoned any work in
the department.

6. The bidders should submit earnest money as shown against each work in shape of call
deposit prepared from the schedule bank in favour of the undersigned.

7 The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as
per SPPRA Rule-46 (i) a (iii)

8. The competent authority has right to reject any or all tenders as per SPPRA Rules.

9. Affidavit with effect that the firm/contractor has not been black listed previously by any
execuling agency.

10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
1¥. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of

directors/proprietors or others details related with power of attorney. In case of being sole proprietor who
such undertaking on affidavit may be furnished.

12. In case of any work remains un-responded the dates of issue/receipts will be as under.

If the undersigned happens to be out of the Headquarter on the date of opening of lenders
the same will be opened on the next working day at 1:00 PM.
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LIST OF WORKS

S#

NAME OF SCHEME

ESTIMATED
COST

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

Rehabilitation Of Road From Mirpurkhas
Umerkot Road To Cheema Farm Road Mile
0/0-0/5 (1.00 Kms) In Portions

1.1918

0.0600

24 Months

3000

Reconditioning Of Road From Shadi Pall
More Road To Shadi Palli Station Road Mile
0/0-2/0 (3.20 Kms) In Portions)

6 8723

0.3440

24 Months

3000

Construction Of Road From Samaro Bacha
Bund Road To Village Abdul Sattar
Bhambhro Mile 0/0-1/0 (1.61 Kms) Phase-l|
Mile 0/2-0/5 (0.60 Kms)

5.1591

0.2580

24 Months

3000

Construction Of Road From Samarc Kunri
Mir Lutuf Al Talpur Road To Otaque
Raffique K K Mile 0/0-0/7 (1.40 Kms) Phase-
| Mile 0/0-0/5 (1.00 Kms)

84335

-0.4220

—-24 Months

~3000

Construction Of Road From Samaro Kunr
Road To Village Haji Jani Kapri Mile 0/0-
0/3+330 (0.70 Kms) Phase-l Mile 0/0-0/1
(0.20 Kms)

1.8815

0.0940

24 Months

3000

Construction Of Road From Samaro
Umerkot Kamal Kapri Road To Village Haji
Igbal Khan Kapri Mile 0/0-0/1+4330 (030
Kms)

2.9033

0.1450

24 Months

3000

Reconditioning Of Road From Mirpurkhas
Umerkot (Soofi Shakh To Nanaksar Road)
Mile 0/0 - 2/4 (4.00 Kms) Phase-Ill Mile 1/1 -
1/5 (0.80 Kms)

3.7710

0.1890

24 Months

3000

Reconditioning Of Road From Kunn Chur
Kunr Road @ Point Mian Saleem Factory
To Marvi Colony Bustan Mile 0/0-0/4 (0.80
Kms)

3.56829

0.1790

24 Months

3000

Reconditioning Of Road From Mirpurkhas
Umerkot Haji Suleman Rajar (Atal Rajar)
Road Mile 0/2-0/6 (0.80 Kms) In Portions

3.9000

0.1950

24 Months

3000

10

Reconditioning Of Road From Mirpurkhas
Umerkot Road To Anwer Palli Via Haji Fateh
Mohammad Rajar Road Mile 0/0-0/5+330
(1.10 Kms)

5.0000

0.2500

24 Months

3000

1

Construction Of Road From Mirpurkhas
Umerkot Chhor Road @ Point Fauji Battha
Road To Village Walhar Mile 0/0-1/7 (3.00
Kms) Phase-l Mile 0/0-0/4+100 (0. 81 Kms)

6.0000

0.3000

24 Months

3000

12

Construction Of Road From Mir Hassan
Yousuf Chandio Road To Village Shah Baig
Chandio Road Mile 0/0-0/2 (0.40 Kms)

3.0000

0.1500

24 Months

3000

13

Construction Of Road From Soofi
Dhoronaro Road To Otaque Rana Igbal Mile
0/0-0/24+330 (0.50 Kms) Phase-| Mile 0/0-0/2
(0.40 Kms)

3.5000

0.1750

24 Months

3000




S#

NAME OF SCHEME

ESTIMATED
COosT

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

14

Construction Of Road From New Chhor
Parchi-Ji-Veri Jhalu Jo Chanuro Road To
Village Mubarik Soomra Mile 0/0-1/2 (2.00
Kms) Phase-l Mile 0/0-0/3+115 (0.69 Kms)

6.0000

0.3000

24 Months

3000

15

Construction Of Road From Mirpurkhas
Umerkot Allah Rakhio Mangno Via Khan
Sahib Atta Mohammad Palli To Manzoor
Palli Road To Otague Manzoor Palli Mile 0/0
0/2+330 (0.50 Kms) Phase-l Mile 0/0-0/2
(0.40 Kms)

3.5000

0.1750

24 Months

3000

16

Construction Of Road From Kunri Cheel
Bund Mir Mohamamd Shah Lal Shah Road
To Village Lal Shah Mile 0/2+330-0/5 (0.50

AKms). .

3.5000

0.1750

24 Months

3000

17

Construction Of Road From Umerkot Cheel
Bund Okraro Panwhar Road To Village Jan
Mohammad Solangi Mile 0/0-1/2 (2.00 Kms)
Phase-1 Mile 0/0-0/2+330 (0.50 Kms)

41125

0.2060

24 Months

3000

18

Construction Of Road From Bodar Farm
Kunri Asian Bank Road To Village Igbal
Kalar Mile 0/0-0/3 (0.60 Kms) Phase-l Mile
0/0-0/2 (0.40 Kms)

3.5000

0.1750

24 Months

3000

19

Construction Of Road From Bodar Farm
Kunri Asian Bank To Ch. Shoukat Ch. Umer
Din Road To Village Ch. Akram Mile 0/0-
0/1+330 (0.30 Kms)

2.7552

0.1380

24 Months

3000

20

Construction Of Road From Din Mohammad
Talpur Road To Village Haseeb Al
Khaskheli (Otaque Soofi Orangzeb) Mile 0/0
1/7 (3.00 Kms) Phase-l Mile 0/0-0/3+330
(0.70 Kms)

5.0000

0.2500

24 Months

3000

21

Construction Of Road From Mirpurkhas
Umerkot To Village Abdul Sami Rajar Mile
0/0-1/2 (2.00 Kms) Phase-l Mile 0/0-0/2
(0.40 Kms)

3.5000

0.1750

24 Months

3000

22

Construction Of Road From Bustan Bye
Pass Old Kunri To Connect Nabisar Thar
Road To Kirshna Colony Mile 0/0-0/2+330
(0.50 Kms)

4.0000

0.2000

24 Months

3000

23

Reconditioning Of Road From Talhi More To
Darelo Road Mile 0/0-4/4 (7.20 Kms) Phase-
I Mile 1/5 - 2/2 (1.00 Kms)

4.0000

0.2000

24 Months

3000

24

Construction Of Road From Nabisar Road
Nabisar Thar - Dargah Malook Shah Road
To Connect Sanwar Tail ifc Approach
Dargah Malook Shah Mile 0/0-0/3 (0.60
Kms)

5.4831

0.2740

24 Months

3000

25

Construction Of Road From Bodar Farm
Kunri @ Palli More To Cheema Farm Mile
0/0-2/0 (322 Kms) I/C 8 Rft Bridge Phase-
IV Mile 1/7-2/0 (0.20 Kms)

3.2620

0.1630

24 Months

3000




S.#

NAME OF SCHEME

ESTIMATED
CosT

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

26

Construction Of Road From Main Shadi Palli
Road To Village Haji Abdul Khalid Panhwar
Mile 0/0-0/4 (0.80 Kms)

6.547

0.3270

24 Months

3000

27

Construction Of Road From Fithoro Chowk
to village Haji Zahid Mari Mile 0/0-0/2 (0.40
Kms)

20823

0.1040

24 Months

3000

28

Construction Of Road From Mirpurkhas
Umerkot Road To Village Haji Essa Shar
Mile 0/0-0/3+330 (0.70 Kms) Phase-ll Mile
0/1-0/3+330 (0.50 Kms)

4.261

0.2130

24 Months

3000

29

Construction Of Road From Pucca More
Bilawal Lashari Darelo Road To Village
Nawaz Ali Chandio Mile 0/0-0/3 (0.60 Kms)
Phase-l Mile 0/0-0/2+200 (0.44 Kms)

3.6893

0.1840

24 Months

3000

30

Construction Of Road From Talhi More
Darelo Khair Mohammad Chandio Road To
Village Khair Mohammad Chandio Mile 0/0-
0/4 (0.80 Kms) Phase-l Mile 0/0-0/2+330
(0.50 Kms)

4.0000

0.2000

24 Months

3000

3

Construction Of Road From Bustan Nabisar
Gul Zaman Mataro Chandio Road To Village
Mataro Chandio Mile 0/5-1/1 (0.80 Kms)
Phase-Il Mile 0/5-0/7+330 (0.50 Kms)

4.0000

0.2000

24 Months

3000

32

Construction Of Road From Kunri More
Jhango Hayat To Ch. Umer Din Gapno
Road To Village Ch. Abdul Aziz Gapno Mile
0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/3
(0.60 Kms)

46292

0.2310

24 Maonths

3000

33

Construction Of Road From Samaro Kunri
@ Padhrio Farm Road To Village Kamil
Khan Khaskheli Mile 0/0-0/5 (1.00 Kms)
Phase-l Mile 0/0-0/2+330 (0.50 Kms)

4.0000

0.2000

24 Months

3000

34

Construction Of Road From Kunri Nabisar
Thar Road To Village Ch. Abdul Sattar Mile
0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330
(0.50 Kms)

4.4648

0.2230

24 Months

3000

35

Construction Of Road From Mir Mori Darelo
Gugh Mori Road To Village Mohammad
Rahim Chandio Mile 0/0-0/5 (1.00 Kms)
Phase-| Mile 0/0-0/2+330 (0.50 Kms)

4.0000

0.2000

24 Months

3000

36

Construction Of Road From Bustan Nabisar
@ Point 42 To Connect Bund Road
(Remaining Portion) Mile 0/0-0/1+100 (0.21
Kms)

20175

0.1010

24 Months

3000

37

Construction Of Road From Samaro
Umerkot @ Sher Mohamamd Dhonkai Road
To Village Paryal Khaskheli Mile 0/0-0/2
(0.40 Kms)

34241

0.1710

24 Months

3000

38

Construction Of Road From Samaro
Umerkot Road - Murad Sanjrani Road
Village Nazeer Ahmed Solangi Mile 0/0-0/1
(0.20 Kms)

1.8825

0.0340

24 Months

3000




S#

NAME OF SCHEME

ESTIMATED
COosT

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

39

Construction Of Road From Mirpurkhas
Umerkot Road To Village Mir Mohammad
Banglani (Zahid Hussain Banglani) Mile 0/0-
0/3 (060 Kms) Phase-l Mile 0/0-0/2 (040

4.0292

0.2010

24 Months

3000

40

Construction Of Road From Samaro Bacha
Bund Road To Village Kheto Malhi Mile 0/0-
0/2 (0.40 Kms)

31749

0.1590

24 Months

3000

41

Construction Of Road From Samaro Bacha
Bund Road To Village lftekhar Al Khaskheli
Mile 0/0-0/2 (0 40 Kms)

39239

0.1960

24 Months

3000

42

Construction Of Road From Mirpurkhas
Umerkot Road To Village Khabar & Photo
Bheel Mile 0/0-0/2 (0.40 Kms)

3.5424

0.1770

24 Months

3000

43 -

Construction Of Road From Dhoronaro
Umerkot Road Via Rana Jagr To Fakir
Naseer Rajar Road To Village Qasim
Chopan Mile 0/0-0/1 (0.20 Kms)

1895

0.0950

24 Months

3000

44

Construction Of Road From Samaro Bacha
Bund Road @ Point Majeed Jan Sarhandi|
Road To Village Ch. Aslam Arain Mile 0/0-
0/3 (0.60 Kms) Phase-l Mile 0/0-0/2 (0.40
Kms)

3.6845

0.1840

24 Months

3000

45

Construction Of Road From Samaro Bacha
Bund - Haji Mohabbat Birohi Road To
Village Ahmed Khan Birchi Mile 0/0-0/1
(0 20 Kms)

1.8856

0.0940

24 Months

3000

46

Conslruction Of Road From Hoondo Arisar
Road To Village Abdul Wahid Arisar Mile 0/0

1/7 (3.00 Kms) Phase-ll Mile 0/5-0/7 (0.40|-

Kms)

34417

0.1720

24 Months

3000

47

Construction Of Road From Mirpurkhas
Umerkot Road To Village Hyder Shar (Bhai
Khan Shar) Mile 0/0-0/4 (0.80 Kms) Phase-|
Mile 0/0-0/1 (0.20 Kms)

1653

0.0830

24 Months

3000

48

Construction Of Road From Mirpurkhas
Umerkot - Saindad Railway Station Road To
Village Ch. Anwer Mile 0/0-0/1+330 (0.30
Kms)

27136

0.1360

24 Months

3000

49

Construction Of Road From Dargha Pithoro
Warns Nohn Road To Village Rehmatullah
Nohr Mile 0/0-0/1 (0.20 Kms)

1.8431

0.0920

24 Months

3000

50

Construction Of Road From Kot Gulam
Mohammad Samaro Road To Village
Kharoro Khaskheli (Ismail Sheedi) Mile 0/0-
0/14330 (0.30 Kms)

24892

0.1240

24 Months

3000

51

Construction Of Road From Samaro Bacha
Bund - Qasim Unar Road To Village Akram
Unar Mile 0/0-0/2 (0.40 Kms)

3.5143

0.1760

24 Months

3000




S.#

NAME OF SCHEME

ESTIMATED
COsT

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

52

Construction Of Road From Mipurkhas
Umerkot Haru Mal Malhi Road To Village
Vishno Kolhi & Oad Paro Mile 0/0-0/1+330
(0.30 Kms)

27076

0.1350

24 Months

3000

53

Construction Of Road From Umerkot Cheel
Bund (Kunri Road) To Hotu Kolhi Via Village
Bhoora Lal Bheel, Jaimal Kolhi, Roopo
Bheel Paro & Khenro Bheel Mile 0/0-0/7
(1.40 Kms) Phase-| Mile 0/0-0/5 (1 00 Kms)

87778

0.4350

24 Months

3000

54

Construction Of Road From Samaro
Umerkot - Haji Baga Palli Road To Otaque
Haji Baga Palli Mile 0/0-0/3+330 (0.70 Kms)
Phase-| Mile 0/0-0/2 (0.40 Kms)

4.5227

0.2260

24 Months

3000

55

Constructoin Of Road From Umerkol
Chacharo Road @ Point Morasio Check
Post To Village Dhalu Jo Tar Mile 0/0-5/4
(8.80 Kms) Phase-lll Mile 1/6-2/0 (0.40

6.0628

0.3030

24 Months

3000

56

Construction Of Road From Pandhi Chachar
Road To Village Khair Mohammad Palli Mile
0/0-0/5 (1.00 Kms) Phase-! Mile 0/0-0/1+330
(0.30 Kms)

2.8011

0.1400

24 Months

3000

87

Construction Of Road From Samaro
Urmerkot Muniume Palli More Jhango To Ch.
Shahabuddin Road To Otaque Jan
Mohammad Palli To Connect Ch.
Mushtaque Road Mile 0/0-0/6+330 (1.30
Kms) Phase-l Mile 0/0-0/1+330 (0.30 Kms)

2.7634

0.1380

24 Months

3000

58

Constructoin Of Road From Hadakar To
Okraro Chania Via Jarkheri Mile 0/0-9/3
(15.09 Kms) Phase-Il Mile 0/4-0/5+330 (0.30
Kms)

7428

0.3710

24 Months

3000

59

Construction Of Road From Umerkot
Chachro Bye Pass Road To DPO Office
(Remaining Portion) Mile 0/3-0/6 (0.60 Kms)

3.0044

0.1500

24 Months

3000

60

Construction Of Road From Umerkot Kolhi
Daro Road To Kolhi Paro, Bheel Paro &
Kehri Paro Road Mile 0/0-0/6 (1.20 Kms)
Phase-| Mile 0/0-0/1+330 (0.30 Kms)

2.5283

0.1260

24 Months

3000

61

Construction Of Road From Samaro
Umerkot Bhadeli Road To Menghwar Paro
Bhadeli Mile 0/0-0/3 (0.60 Kms) Phase-|
Mile 0/0-0/1+330 (0.30 Kms)

27347

0.1370

24 Months

3000

62

Construction Of Road From Umerkot Cheel
Bund Janhero Road To Sadhu Mal
Menghwar Paro Mile 0/0-0/1+240 (0.27
Kms)

2.6835

0.1340

24 Months

3000

63

Construction of Helipad Head Quarter
Umerkot @ Point Chachro Bye Near Vehro
Road (i/c Road Approach) Mile 0/0-0/1

58220

0.2910

24 Months

3000




ESTIMATED | EARNEST |COMPLETION| TENDER

53 NAME.OF SCHEME COST |MONEY5%| PERIOD FEE

Construction Of Road From Mir Mori Darelo
64 |Road To Village Mohammad Yousif Chandio 3.5000 0.1750 24 Months 3000
Mile 0/0-0/6 (Remaining work)

Construction Of Road From Bustan Nabisar
Shah Baig Rind To Javed Jatt, Ch. Fazal

85 lilahi And Azam Jatt To Village Javed Jati| 52000 DARW \ BRhongl: SN0
Mile 0/0-1/0 (Remaining work)
Copy forwarded to:-
1 The Deputy Commissioner District Umerkot for favour of kind information
2. The Director Information (Advertisement) Public Relation Depaniment Sindh, Secretariat Block

No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03
Newspapers English/Urdu and Sindhi

3 The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development
Department Karachi, :

4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind
information

5. The Superintending Engineer Works & Services Department District Umerkot

6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot He is directed
for vide publicity and for office record.

7. Drawing Branch/Correspondence Branch, Notice Board

8. The Divisional Accounts Officer (Local) for information.

9. Government of Sindh Website www.sindh.qov.pk Secretary Information Technology
Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.

10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road,

Karachi Website www.pprasindh.qov.pk.

ER HIGHWAYS
UMERKOT

EXECUTIVE

J/J;JWIS




. GOVERNMENT OF SINDH
SR WORKS & SERVICES DEPARTMENT

K
Karachi, dated the /4(Mill'tll, 2017

NOTIFICATION

No & Ay o S)3-920 14 Umarkot):  In Supersession of this departments Notification of even number

dated: 10,10.2014.  With the approval of Compiant Authority a Re-Canstitute of Procurement
Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement

Rules-2010 (Amended 2013) in the Office of Executive Engineer. Highways Division,

Unizciot with the following composition:-

1. Executive Luogineer, Chairman
Highways Division,
Umarkot.

2. Assistant Engineer, Member
Education Works Division,
Umarkot.

3. Assislant Engineer, Member
Highways Sub-Division,
Umarkot.

L

[he Functions & Responsibilities of the Committee will be same as specified in

Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

I

SECRETARY TO GOVT. OF SINDH

/4 i
No. E&A(W&S)3-9/2014(Umarkot) Karachi, dated the L’ March, 2017.

A copy is forwarded for information to:-

The Accountant General, Sindh. Karachi.

I'he Managing Director, SPPRA, Karachi.

The Chief Engineer (Highways), Hyderabad.

The Chairman / Members of the Committee.

[he Deputy Divector (Monitoring), PM&L: Cell, W&SD.
P.S to Secretary, W&S Departinent.

Noltification file.

~1 O e L) D —

SECTION OFFICER (GENEI%E%//Q—

FOR SECRETARY TO GOVT. OF SINDH



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

No.TC/G-55/ (~ ') /2018 Dated: //4- 27 -2018

BIDDER’S ELIGIBILITY/QUALIFICATION

Regarding the NIT of this office bearing No. TC/G-55/549, dated: 05.01.2018, (applicable
on tenders form (Sr. 01 to 65) (Rule No. 21(1)/a SPPRA Rules2010).

ELIGIBILITY/QUALIFICATION CRITERIA

S.# REQUIRED ELIGIBILITY/QUALIFICATION CRITERIA

1 Registration with PEC 2018

2 NTN (Number)

3 Sales Tax Registration (Where Applicable)

4 Registration with Sindh Revenue Board (SRB) (Where Applicable)

QUALIFICATION CRITERIA

5 Minimum Three years experience of relevant field

6 Turnover of at least last three years

7 Bid Security must be attached

8 Bid is signed, named and stamped by the authorized person of the firm/contractor alongwith

authorization letter.




ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2017-18

HIGHWAY DIVISION UMERKOT
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ANNUAL DEVELOPMENT PROGRAMME
Rehabilitation Of Road From Mirpurkhas Umerkot Provincial Single
1 |Road To Cheema Farm Road Mile 0/0-0/5 (1.00| Road Work| 1.1918 0.45680 ADP stageone | Yes - - = -
Kms) In Portions envelope
Reconditioning Of Road From Shadi Palli More Road e irEE] Single
2 |To Shadi Palli Station Road Mile 0/0-2/0 (3.20 Kms)| Road Work 6.8723 2.26800 stage one Yes - - - -
; ADP
In Portions) envelope
Construction Of Road From Samaro Bacha Bund Proiincal Single
3 |Road To Village Abdul Sattar Bhambhro Mile 0/0-1/0| Road Work 5.1591 1.70300 ADP stage one Yes - - - -
(1.61 Kms) Phase-ll Mile 0/2-0/5 (0.60 Kms) envelope
Construction Of Road From Samaro Kunri Mir Lutuf Provincial Single
4 |Ali Talpur Road To Otaque Raffique K.K Mile 0/0-0/7| Road Work 8.4335 2.78300 ADP stage one Yes - - - -
(1.40 Kms) Phase-| Mile 0/0-0/5 (1.00 Kms) envelope
Construction Of Road From Samaro Kunri Road To Provincial Single
5 |Village Haji Jani Kapri Mile 0/0-0/3+330 (0.70 Kms)| Road Work| 1.8815 0.62100 ADP stageone | Yes - - - -
Phase-| Mile 0/0-0/1 (0.20 Kms) envelope
Construction Of Road From Samaro Umerkot Kamal Provincial Single
6 |Kapri Road To Village Haji Igbal Khan Kapri Mile 0/0-| Road Work 2.9033 0.95800 ADP stage one Yes - - - -
0/1+330 (0.30 Kms) envelope
Reconditioning Of Road From Mirpurkhas Umerkot Provincial Single
7 |(Soofi Shakh To Nanaksar Road) Mile 0/0 - 2/4 (4.00| Road Work| 37710 1.24400 ADP stage one Yes - - - -
Kms) Phase-lll Mile 1/1 - 1/5 (0.80 Kms) envelope
Reconditioning Of Road From Kunri Chur Kunri Road Provincial Single
8 |@ Point Mian Saleem Factory To Marvi Colony| Road Work| 3.5829 1.18200 ADP stage one Yes - - - -
Bustan Mile 0/0-0/4 (0.80 Kms) envelope
Reconditioning Of Road From Mirpurkhas Umerkot Provingial Single
9 |Haji Suleman Rajar (Atal Rajar) Road Mile 0/2-0/6| Road Work| 3.9000 1.28700 ADP stage one Yes - - - -

(0.80 Kms) In Portions

envelope
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Reconditioning Of Road From Mirpurkhas Umerkot Provincial Single
10 [Road To Anwer Palli Via Haji Fateh Mohammad| Road Work| 5.0000 1.65000 op stageone | Yes - - - -
Rajar Road Mile 0/0-0/5+330 (1.10 Kms) & envelope
Construction Of Road From Mirpurkhas Umerkot St Single
Chhor Road @ Point Fauji Battha Road To Village rovincia
" \Walhar Mile 0/0-1/7 (3.00 Kms) Phase-l Mile 0fo-] R02d Work| 6.0000 | 1.98000f ° """ | stageone | Yes - ) - -
0/4+100 (0.81 Kms) envelope
Construction Of Road From Mir Hassan Yousuf Provincial Single
12 |Chandio Road To Village Shah Baig Chandio Road| Road Work| 3.0000 0.99000 ADP stage one Yes - - - -
Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Soofi Dhoronaro Road Provincial Single
13 |To Otaque Rana Igbal Mile 0/0-0/2+330 (0.50 Kms)| Road Work 3.5000 1.15500 ADP stage one Yes - - - -
Phase-| Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From New Chhor Parchi-Ji- . = Single
Veri Jhalu Jo Chanuro Road To Village Mubarik rovincia
14 |soomro Mile 0/0-1/2 (2.00 Kms) Phase-l Mile 0/0-| \02d Work| 6.0000 1980001 " app | Me@eone | Yes - - i g
0/3+115 (0.69 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot
Allah Rakhio Mangrio Via Khan Sahib Atta Provincial Single
15 [Mohammad Palli To Manzoor Palli Road To Otaque| Road Work| 3.5000 1.15500 ADP stageone | Yes 7 = =
Manzoor Palli Mile 0/0-0/2+330 (0.50 Kms) Phase-| envelope
Mile 0/0-0/2 (0.40 Kms)
Construction Of Road From Kunri Cheel Bund Mir Provincial Single
16 |[Mohamamd Shah Lal Shah Road To Village Lal| Road Work 3.5000 1.15500 stage one Yes - - = =
Shah Mile 0/2+330-0/5 (0.50 Kms) ADP | envelope
Construction Of Road From Umerkot Cheel Bund for il Single
Okraro Panwhar Road To Village Jan Mohammad rovincia
17 |Solangi Mile 0/0-1/2 (2.00 Kms) Phase-1 Mile 0/0-| R03d Work| 41125 L3510 4pp | %Weone | ‘Yes - ) i )
0/2+330 (0.50 Kms) envelope
Construction Of Road From Bodar Farm Kunri Asian Provincial Single
18 |Bank Road To Village Igbal Kalar Mile 0/0-0/3 (0.60| Road Work| 3.5000 1.15500 ADP stageone | Yes - B - -
Kms) Phase-l Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Bodar Farm Kunri Asian Bl Single
19 |Bank To Ch. Shoukat Ch. Umer Din Road To Village| Road Work| 2.7552 1.07600 ADP stageone | Yes - - - -
Ch. Akram Mile 0/0-0/1+330 (0.30 Kms) envelope
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Construction Of Road From Din Mohammad Talpur Single
Road To Village Haseeb Ali Khaskheli (Otaque Soofi Provincial i
20 | Orangzeb) Mile 0/0-1/7 (3.00 Kms) Phase-| Mile 0/0-| \03d Work| 50000 | 1.65000f * o "‘tagel one.| e . . '
0/3+330 (0.70 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot To — Single
21 |Village Abdul Sami Rajar Mile 0/0-1/2 (2.00 Kms)| Road Work 3.5000 1.15500 ADP stage one Yes - - - &
Phase-I Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Bustan Bye Pass Old Proviricial Single
22 |Kunri To Connect Nabisar Thar Road To Kirshna| Road Work| 4.0000 1.32000 ADP stageone | Yes - - - -
Colony Mile 0/0-0/2+330 (0.50 Kms) envelope
Reconditioning Of Road From Talhi More To Darelo Proviicial Single
23 |Road Mile 0/0-4/4 (7.20 Kms) Phase-Ill Mile 1/5 - 2/2| Road Work| 4.0000 1.32000 ADP stageone | Yes - B - -
(1.00 Kms) envelope
Construction Of Road From Nabisar Road Nabisar Single
Thar - Dargah Malook Shah Road To Connect Provincial = :
24 Sanwar Tail ilc Approach Dargah Malook Shah Mile Road Work 54831 180000 ADP stagel ane Yes i i
0/0-0/3 (0.60 Kms) envelope
Construction Of Road From Bodar Farm Kunri @ Provincial Single
25 |Palli More To Cheema Farm Mile 0/0-2/0 (3.22 Kms)| Road Work| 3.2620 1.07600 ADP stage one Yes - - - -
I/C 8 Rft Bridge Phase-IV Mile 1/7-2/0 (0.20 Kms) envelope
Construction Of Road From Main Shadi Palli Road ORsina) Single
26 |To Village Haji Abdul Khalid Panhwar Mile 0/0-0/4| Road Work 6.547 2.44300 ADP stage one Yes - - - -
(0.80 Kms) envelope
. . ) - Single
Construction Of Road From Pithoro Chowk to village Provincial
27 Haji Zahid Mari Mile 0/0-0/2 (0.40 Kms) Road Work| 2.0823 0.68700 ADP stageone | Yes - - 2 -
envelope
Construction Of Road From Mirpurkhas Umerkot Provincial Single
28 |Road To Village Haji Essa Shar Mile 0/0-0/3+330| Road Work 4.261 1.4061 ADP stageone | Yes - - - -
(0.70 Kms) Phase-Il Mile 0/1-0/3+330 (0.50 Kms) envelope
Construction Of Road From Pucca More Bilawal Single
Lashari Darelo Road To Village Nawaz Ali Chandio Provincial ) )
29 |Mile 0/0-0/3 (060 Kms) Phase-l Mile 0/0-0/2+200| R03d Work| 36893 | 1.21700) " "5pp " | stage one | - Yes ) ;
(0.44 Kms) envelope
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Construction Of Road From Talhi More Darelo Khair Single
Mohammad Chandio Road To Village Khair Provincial
30 [ Mohammad Chandio Mile 0/0-0/4 (0.80 Kms) Phase-| t02d Work| - 4.0000 | 132000 " o™ | stageone | Yes : E * :
| Mile 0/0-0/2+330 (0.50 Kms) envelope
Construction Of Road From Bustan Nabisar Gul Single
Zaman Mataro Chandio Road To Village Mataro Provincial
31 | Chandio Mile 0/5-1/1 (0.80 Kms) Phase-Il Mile 0/5-| R02d Work| 4.0000 1.32000( " \pp | Stageone | Yes ¢ = - -
0/7+330 (0.50 Kms) envelope
Construction Of Road From Kunri More Jhango Single
Hayat To Ch. Umer Din Gapno Road To Village Ch. Provincial . i
32 | Abdul Aziz Gapno Mile 0/0-1/2 (2.00 Kms) Phase-l| \02d Work| 46292 152800 " \pp | sStageone | Yes " &
Mile 0/0-0/3 (0.60 Kms) envelope
Construction Of Road From Samaro Kunri @ Single
Padhrio Farm Road To Village Kamil Khan Khaskheli Provincial
33 |\ile 0/0-0/5 (1.00 Kms) Phase-1 Mile 0/0-0/2+330| K02d Work| ~ 4.0000 1.32000( * \hp |[sStageone | Yes - - - -
(0.50 Kms) envelope
Construction Of Road From Kunri Nabisar Thar Provincial Single
34 |Road To Village Ch. Abdul Sattar Mile 0/0-0/5 (1.00| Road Work| 4.4648 1.47300 ADP stage one Yes - - - -
Kms) Phase-| Mile 0/0-0/2+330 (0.50 Kms) envelope
Construction Of Road From Mir Mori Darelo Gugh Single
Mori Road To Village Mohammad Rahim Chandio Provincial
3 | vile 0/0-0/5 (100 Kms) Phase-1 Mile 0/0-0/2+330| R03¢ Work|  4.0000 | 132000 " 55 | stageone | Yes | - ) ' ]
(0.50 Kms) envelope
Construction Of Road From Bustan Nabisar @ Point Provincial Single
36 |4/2 To Connect Bund Road (Remaining Portion) Mile| Road Work| 2.0175 0.66600 ADP stage one Yes - - - -
0/0-0/1+100 (0.21 Kms) envelope
Construction Of Road From Samaro Umerkot @ Provincial Single
37 |Sher Mohamamd Dhonkai Road To Village Paryal| Road Work| 3.4241 1.13000 ADP stageone | Yes - - - =
Khaskheli Mile 0/0-0/2 (0.40 Kms) envelope
Construction Of Road From Samaro Umerkot Road - Proviticial Single
38 [Murad Sanjrani Road Village Nazeer Ahmed Solangi| Road Work| 1.8825 0.62100 ADP stage one Yes = ] = =
Mile 0/0-0/1 (0.20 Kms) enve]ope
Construction Of Road From Mirpurkhas Umerkot Single
Road To Village Mir Mohammad Banglani (Zahid Provincial ) ) =
39 | Hussain Banglani) Mile 0/0-0/3 (0.60 Kms) Phase-i| "02d Work| 40202 | 1.33000 * oo™ | stageone | Yes
Mile 0/0-0/2 (0.40 Kms) envelope
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Construction Of Road From Samaro Bacha Bund Provincial single
40 | 20ad To Village Kheto Malhi Mile 0/0-0/2 (0.40 Kms) | R03d Work | 3.1749 104800 \pp | Stageone | Yes . - i .
envelope
Construction Of Road From Samaro Bacha Bund Provintial Single
41 |Road To Village Iftekhar Ali Khaskheli Mile 0/0-0/2| Road Work| 3.9239 1.29500 ADP stageone | Yes - - - -
(0.40 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot Previncial Single
42 |Road To Village Khabar & Photo Bheel Mile 0/0-0/2| Road Work| 3.5424 1.16900 stageone | Yes - - - -
ADP
(0.40 Kms) envelope
Construction Of Road From Dhoronaro Umerkot Proviricial Single
43 |Road Via Rana Jagir To Fakir Naseer Rajar Road To| Road Work 1.895 0.62500 ADP stage one Yes - - - N
Village Qasim Chopan Mile 0/0-0/1 (0.20 Kms) envelope
Construction Of Road From Samaro Bacha Bund Single
Road @ Point Majeed Jan Sarhandi Road To Village Provincial i ) . )
44 ICh. Aslam Arain Mile 0/0-0/3 (0.60 Kms) Phase-i| 102d Work| 36845 1216001 App Stagelone Yes
Mile 0/0-0/2 (0.40 Kms) envenpe
Construction Of Road From Samaro Bacha Bund - Brovincial Single
45 |Haji Mohabbat Birohi Road To Village Ahmed Khan| Road Work | 1.8856 0.62200 ADP stageone | Yes - - - =
Birohi Mile 0/0-0/1 (0 20 Kms) envelope
Construction Of Road From Hoondo Arisar Road To Provincial Single
46 |Village Abdul Wahid Arisar Mile 0/0-1/7 (3.00 Kms)| Road Work 3.4417 1.23210 ADP stage one Yes - - - =
Phase-Il Mile 0/5-0/7 (0.40 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot Piinal Single
47 |Road To Village Hyder Shar (Bhai Khan Shar) Mile| Road Work 1.653 0.54500 ADP stage one Yes = - = =
0/0-0/4 (0.80 Kms) Phase-l Mile 0/0-0/1 (0.20 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot - Proviricial Single
48 |Saindad Railway Station Road To Village Ch. Anwer| Road Work| 27136 0.89500 ADP stage one Yes - - - -
Mile 0/0-0/1+330 (0.30 Kms) envelope
Construction Of Road From Dargha Pithoro - Waris Provincial Single
49 |Nohri Road To Village Rehmatullah Nohri Mile 0/0-| Road Work 1.8431 0.60800 stage one Yes - = o a
ADP
0/1 (0.20 Kms) envelope
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Construction Of Road From Kot Gulam Mohammad Provincial Single
50 |Samaro Road To Village Kharoro Khaskheli (Ismail| Road Work| 2.4892 0.82100 ADP stageone | Yes - - = -
Sheedi) Mile 0/0-0/1+330 (0.30 Kms) envelope
Construction Of Road From Samaro Bacha Bund - Prsvincial Single
51 |Qasim Unar Road To Village Akram Unar Mile 0/0-| Road Work| 3.5143 1.16000 ADP stageone | Yes = o = -
0/2 (0.40 Kms) envelope
Construction Of Road From Mirpurkhas Umerkot Proviricia Single
52 |Haru Mal Malhi Road To Village Vishno Kolhi & Oad| Road Work| 2.7076 0.89400 stageone | Yes - - - =
Paro Mile 0/0-0/1+330 (0.30 Kms) ADP envelope
Construction Of Road From Umerkot Cheel Bund
(Kunri Road) To Hotu Kolhi Via Village Bhoora Lal Provinial Single
53 |Bheel, Jaimal Kolhi, Roopo Bheel Paro & Khenro| Road Work| 8.7778 2.89700 ADP stage one | Yes = : = -
Bheel Mile 0/0-0/7 (1.40 Kms) Phase-l Mile 0/0-0/5 envelope
(1.00 Kms)
Construction Of Road From Samaro Umerkot - Haji Provincial Single
54 |Baga Palli Road To Otaque Haji Baga Palli Mile 0/0-| Road Work| 4.5227 1.49200 stageone | Yes - - - -
0/3+330 (0.70 Kms) Phase-| Mile 0/0-072 (0.40 Kms) ADP | envelope
Constructoin Of Road From Umerkot Chacharo R Single
Road @ Point Morasio Check Post To Village Dhalu rovincia
33 | Jo Tar Mile 0/0-5/4 (8.80 Kms) Phase-lil Mile 1/6-2/0| R03d Work|  6.0628 | 200100 " p ™" | Stageone | Yes | - ; : ]
(0.40 Kms) envelope
Construction Of Road From Pandhi Chachar Road Provincial Single
56 [To Village Khair Mohammad Palli Mile 0/0-0/5 (1.00| Road Work| 2.8011 0.92400 ADP stage one | Yes - z . =
Kms) Phase-| Mile 0/0-0/1+330 (0.30 Kms) envelope
Construction Of Road From Samaro Umerkot
Muniume Palli More Jhango To Ch. Shahabuddin Provincial Single
57 |Road To Otaque Jan Mohammad Palli To Connect| Road Work| 2.7634 0.91200 ADP stage one | Yes - 7 - =
Ch. Mushtaque Road Mile 0/0-0/6+330 (1.30 Kms) envelope
Phase-| Mile 0/0-0/1+330 (0.30 Kms)
Constructoin Of Road From Hadakar To Okraro Provincial Single
58 [Chania Via Jarkheri Mile 0/0-9/3 (15.09 Kms) Phase{ Road Work 7.428 2.45100 stage one Yes - - - -
Il Mile 0/4-0/5+330 (0.30 Kms) ADP | cnvelope
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Construction Of Road From Umerkot Chachro Bye Provincial Single
59 |Pass Road To DPO Office (Remaining Portion) Mile| Road Work| 3.0044 0.99100 ADP stage one Yes - . - -
0/3-0/6 (0.60 Kms) envelope
Construction Of Road From Umerkot Kolhi Daro Single
Road To Kolhi Paro, Bheel Paro & Kehri Paro Road Provincial
%0 IMite 010-055 (1.20 Kms) Phase-1 Mile 0/0-0/1+330| 024 WOrk| 2823 1 083500} ypp | stage one | Yes | - ]
(0.30 Kms) Riiverpe
Construction Of Road From Samaro Single
Umerkot Bhadeli Road To Menghwar Paro Provincial
61 g Road Work| 2.7347 0.90200 stageone | Yes - - - -
Bhadeli Mile 0/0-0/3 (0.60 Kms) Phase-l| ADP en\?elope
Mile 0/0-0/1+330 (0.30 Kms)
Construction Of Road From Umerkot Cheel Bund Provincial Single
62 |Janhero Road To Sadhu Mal Menghwar Paro Mile| Road Work| 26835 0.88600 ADP stageone | Yes - % - -
0/0-0/1+240 (0.27 Kms) envelope
Construction of Helipad Head Quarter Umerkot @ Provincial Single
63 |Point Chachro Bye Near Vehro Road (i/c Road|Road Work| 5.8220 2.91100 ADP stage one | Yes - - - -
Approach) Mile 0/0-0/1 envelope
Construction Of Road From Mir Mori Darelo Road To Provincial Single
64 |Village Mohammad Yousif Chandio Mile 0/0-0/6| Road Work| 3.5000 1.50000 ADP stage one | Yes = - - -
(Remaining work) envelope
Construction Of Road From Bustan Nabisar Shah Single
Baig Rind To Javed Jatt, Ch. Fazal lllahi And Azam Provincial . . . .
65 Jatt To Village Javed Jatt Mile 0/0-1/0 (Remaining Road Work| 8.0000 2.00000 ADP stageone | Yes
envelope
work)
EXECUTIVE INEER HIGHWAYS
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