
EXECUTIVE INEER HIGWAVS 
D,911S1 UMERKOT 

4 
Phone (Office) 0238-500052 No. TC/G55/&C'I/of 2018 

OFFICE OF THE 
EXECUTIVE ENGINEER HIGHWAYS 

DIVISION UMERKOT 
Dated: f( -()2--2018 

 

NOTICE INVITING TENDERS 

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested 
persons/suppliers/contraclors/companies on Standard Bidding Documents for procurement as per attcahed 
listed works. 

LIST OF WORKS 

1. The intended participants can purchase the separate set of tenders on payment of tender 
fee for each work upto 12.03.2018 with effect from date of publication in newspapers. 

2. The tenders shall be received on 12.03.2018 @ 1:00 P.M and tender shall be opened on 
same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their 
authorized representatives who wish to be present. 

3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies). 

4. Registration of Pakistan Engineering Council for the year 2018. 

5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in 
the department 

6. The bidders should submit earnest money as shown against each work in shape of call 
deposit prepared from the schedule bank in favour of the undersigned. 

7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as 
per SPPRA Rule-46 (i) a (iii) 

8. The competent authority has right to reject any or all tenders as per SPPRA Rules. 

9. Affidavit with effect that the firm/contractor has not been black listed previously by any 
executing agency. 

10. Affidavit with effect that all documents/particulars/information furnished are true and correct. 

11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of 
directors/proprietors or others details related with power of attorney. In case of being sole proprietor who 
such undertaking on affidavit may be furnished. 

12. In case of any work remains un-responded the dates of issue/receipts will be as under. 

If the undersigned happens to be out of the Headquarter on the date of opening of tenders 
the same will be opened on the next working day at 1:00 PM. 

Attempt Date of issue at 1:00 PM Date of Receipt and Opening at 2:00 PM 

2nd 21.03.2018 21.03.2018 
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LIST OF WORKS 

S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

Rehabihtatiori Of Road From Mirpurkhas 
Unierkot Road To Cheema Farm Road Mile 
0/0-015 (1 .00 Kms) In Portions 

1.1918 0.0600 24 Months 3000 

2 
Reconditioning Of Road From Shadi Palli 
More Road To Shadi Palli Station Road Mile 
0/0-2/0 (3 20 Kms) In Portions) 

6 8723 0.3440 24 Months 3000 

Construction Of Road From Samaro Bacha 
Bund Road To Village Abdul Sattar 
Bharnbhro Mile 0/0-1/0 (1.61 Kms) Phase-Il 
Mile 0/2-0/5 (0 60 Kms) 

5.1591 0.2580 24 Months 3000 

Construction Of Road From Saniaro Kunri 
Mir Lutuf Au lalpur Road To Otaque 
Raffique K.K Mile 0/0-0/7 (1.40 Kms) Phase-
I Mile 0/0-0/5 (1.00 Kms) 

8 4335 0 4220 24 Months 3000 

Construction Of Road From Samaro Kunri 
Road To Village Haji Jani Kapri Mile 0/0- 
0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/1 
(0.20 Kms) 

1 .8815 0.0940 24 Months 3000 

6 

Construction Of Road From Samaro 
Umerkot Kamal Kapri Road To Village Haji 
lqbal Khan Kapri Mile 0/0-0/14330 (0 30 
Kms) 

2 9033 0.1450 24 Months 3000 

Reconditioning Of Road Fran, Mirpurkhas 
Urnerkot (Soofi Shakh To Nanaksar Road) 
Mile 0/0 - 2/4 (4.00 Kms) Phase-Ill Mile 1/1 - 
1/5 (0.80 Kms) 

3.7710 0.1890 24 Months 3000 

8 

Reconditioning Of Road From Kunri Chur 
Kunri Road @ Point Mian Saleem Factory 
To Marvi Colony Bustan Mile 0/0-0/4 (0.80 
Kms) 

3 5829 0.1790 24 Months 3000 

9 
Reconditioning Of Road From Mirpurkhas 
Umerkot Haji Suleman Rajar (Atal Rajar) 
Road Mile 0/2-0/6 (0.80 Kms) In Portions 

3.9000 0.1950 24 Months 3000 

10 

Reconditioning Of Road From Mirpurkhas 
Umerkot Road To Anwer Palli Via Haji Fateh 
Mohammad Rajar Road Mile 0/0-0/5+330 
(1.10 Kms) 

5.0000 0.2500 24 Months 3000 

Construction Of Road From Mirpurkhas 
Umerkot Chhor Road @ Point Fauji Battha 
Road To Village Walhar Mile 0/0-1/7 (3.00 
Kms) Phase-I Mile 0/0-0/4+ 100 (0.81 Kms) 

6.0000 0.3000 24 Months 3000 

12 
Construction Of Road From Mir Hassan 
Yousuf Chandio Road To Village Shah Baig 
Chandio Road Mile 0/0-0/2 (0.40 Kms) 

3.0000 0.1500 24 Months 3000 

13 

Construction Of Road From Soofi 
Dhoronaro Road To Otaque Rana Iqbal Mile 
0/0-0/2+330 (0 50 Kms) Phase-I Mile 0/0-0/2 
(0.40 Kms) 

3.5000 0.1750 24 Months 3000 
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S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

14 

Construction Of Road From New Chhor 
Parchi-Ji-Veri Jhalu Jo Chanuro Road To 
Village Mubarik Soomro Mile 0/0-1/2 (2.00 
Kms) Phase-I Mile 0/0-0/3+115 (0.69 Kms) 

6.0000 0.3000 24 Months 3000 

15 

Construction Of Road From Mirpurkhas 
Umerkol Allah Rakhio Marigrio Via Khan 
Sahib Atta Mohammad Palli To Manzoor 
Paul Road To Otaque Manzoor Paul Mile 0/0 
0/2+330 (0.50 Kms) Phase-I Mile 0/0-0/2 
(0 40 Kms) 

35000 0.1750 24 Months 3000 

16 

- -. 

Construction Of Road From Kunri Cheel 
Bund Mir Mohamamd Shah Lal Shah Road 
To Village Lal Shah Mile 0/2+330-0/5 (0.50 
Kms) 

3 5000 

- 

0.1750 24 Months 3000 

17 

Construction Of Road From Umerkot Cheel 
Bund Okraro Panwhar Road To Village Jan 
Mohammad Solangi Mile 0/0-1/2 (2.00 Kms) 
Phase-I Mile 0/0-0/2+330 (0.50 Kms) 

4.1125 0.2060 24 Months 3000 

18 

Construction Of Road From Bodar Farm 
Kunri Asian Bank Road To Village lqbal 
Kalar Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 
0/0-0/2 (0.40 Kms) 

3 5000 0.1750 24 Months 3000 

19 

Construction Of Road From Bodar Farm 
Kunri Asian Bank To Ch. Shoukat Ch. Umer 
Din Road To Village Ch Akram Mile 0/0- 
0/1+330 (0.30 Kms) 

2.7552 0,1380 24 Months 3000 

20 

Construction Of Road From Din Mohammad 
Talpur Road To Village Haseeb Ali 
Khaskheli (Otaque Soofi Orangzeb) Mile 0/0 
117 (3.00 Kms) Phase-I Mile 0/0-0/3+330 
(0.70 Kms) 

5.0000 0.2500 24 Months 3000 

21 

Construction Of Road From Mirpurkhas 
Umerkot To Village Abdul Sami Rajar Mile 
0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/2 
(0.40 Kms) 

3.5000 0.1750 24 Months 3000 

22 

Construction Of Road From Bustan Bye 
Pass Old Kunri To Connect Nabisar Thar 
Road To Kirshna Colony Mile 0/0-0/2+330 
(0.50 Krns) 

4.0000 0.2000 24 Months 3000 

23 
Reconditioning Of Road From TaIhi More To 
Darelo Road Mile 0/0-4/4 (7.20 Krns) Phase- 
Ill Mile 1/5 - 2/2 (1.00 Kms) 

4.0000 0.2000 24 Months 3000 

24 

Construction Of Road From Nabisar Road 
Nabisar Thar - Dargah Malook Shah Road 
To Connect Sanwar Tail i/c Approach 
Dargah Malook Shah Mile 010-0/3 (0.60 
Kms) 

5.4831 0.2740 24 Months 3000 

25 

Construction Of Road From Bodar Farm 
Kunri Palli More To Cheema Farm Mile 
0/0-2/0 (3.22 Kms) I/C 8 Rft Bridge Phase- 
IV Mile 1/7-2/0 (0.20 Kms) 

3.2620 0.1630 24 Months 3000 



S.#. NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

26 
Construction Of Road From Main Shadi Palli 
Road To Village Haji Abdul Khalid Panhwar 
Mile 0/0-0/4 (0.80 Kms 

6.547 0.3270 24 Months 3000 

27 
Construction Of Road From Pithoro Chowk 
to village Haji Zahid Marl Mile 0/0-0/2 (0.40 
Kms) 

2 0823 0.1040 24 Months 3000 

28 

Construction Of Road From Mirpurkhas 
Umerkot Road To Village Haji Essa Shar 
Mile 0/0-0/3+330 (0.70 Kms) Phase-Il Mile 
0/1-0/3+330 (0.50 Kms) 

4.26 1 0.2130 24 Months 3000 

29 

Construction Of Road From Pucca More 
Bilawal Lashari Darelo Road To Village 
Nawaz All Chandio Mile 0/0-0/3 (0.60 Kms) 
Phase-I Mile 0/0-0/2+200 (0.44 Kms) 

3.6893 0.1840 24 Months 3000 

-- 
30 

Construction Of Road From Talhi More 
Darelo Khair Mohammad Chandio Road To 
Village Khair Mohammad Chandio Mile 0/0- 
0/4 (0.80 Krns) Phase-I Mile 0/0-0/2+330 
(0.50 Kms) 

4 0000 0.2000 24 Months 3000 

31 

Construction Of Road From Bustan Nabisar 
GuI Zarnan Mataro Chandio Road To Village 
Mataro Chandio Mile 0/5-1/1 (0.80 Knis) 
Phase-Il Mile 0/5-0/7+330 (0.50 Kms) 

4.0000 0.2000 24 Months 3000 

32 

Construction Of Road From Kunri More 
Jhango Hayat To Ch. Umer Dun Gapno 
Road To Village Ch. Abdul Aziz Gapno Mile 
0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/3 
(0.60 Kms) 

4.6292 0.2310 24 Months 3000 

Construction Of Road From Samaro Kunri 
Padhrio Farm Road To Village Kamil 

Khan Khaskheli Mile 0/0-0/5 (1.00 Kms) 
Phase-I Mile 0/0-0/2+330 (0.50 Kms) 

4 0000 0.2000 24 Months 3000 

Construction Of Road From Kunri Nabisar 
Thar Road To Village Ch. Abdul Sattar Mile 
0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 
(0.50 Kms) 

4.4648 0.2230 24 Months 3000 

Construction Of Road From Mir Mon Darelo 
Gugh Mon Road To Village Mohammad 
Rahim Chandio Mile 0/0-0/5 (1.00 Kms) 
Phase-I Mile 0/0-0/2+330 (0.50 Kms) 

4.0000 0.2000 24 Months 3000 

36 

Construction Of Road From Bustan Nabisar 

@ Point 4/2 To Connect Bund Road 
(Remaining Portion) Mile 0/0-0/1+100 (0.21 
Kms) 

2.0175 0.1010 24 Months 3000 

Construction Of Road From Samaro 
Umerkot @ Sher Mohamamd Dhonkai Road 
To Village Paryal Khaskheli Mile 0/0-0/2 
(0.40 Kms) 

3.4241 0.1710 24 Months 3000 

38 

Construction Of Road From Samaro 
Urnerkot Road - Murad Sanjrani Road 
Village Nazeer Ahmed Solangi Mile 0/0-0/1 
(0.20 Kms) 

1 .8825 0.0940 24 Months 3000 
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Sil NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

Construction Of Road From Mirpurkhas 
Umerkot Road To Village Mu Mohamrnad 
Banglani (Zahid Hussain Banglani) Mile 0/0-
0/3 (060 Knis) Phase-I Mile 0/0-0/2 (0 40 

4 0292 2010 24 Months 3000 

40 
Construction Of Road From Samaro Bacha 
Bund Road To Village Kheto Maihi Mile 010- 
0/2 (0 40 Kms) 

3 1749 0.1590 24 Months 3000 

41 
Construction Of Road From Samaro Bacha 
13und Road To Village IfteIchar Au Khaskheli 
Mile 0/0-0/2 (040 Kms) 

3 9239 0.1960 24 Months 3000 

42 
Construction Of Road From Mirpurkhas 
Umerkot Road To Village Khabar & Photo 
Bheel Mile 0/0-0I2 (0.40 Kms) 

3.5424 0.1770 24 Months 3000 

Construction Of Road From Dhoronaro 
Umerkot Road Via Rana Jagir To Fakir 
Naseer Rajar Road To Vilkige Qasim 
Chopan Mile 0/0-0/1 (0.20 Kms) 

1 895 0.0950 24 Months 3000 

44 

Construction Of Road From Samaro Bacha 
Bund Road @ Point Majeed Jan Sarhandi 
Road To Village Ch. Aslom Arain Mite 0/0- 
0/3 (0.60 Kms) Phase-I Mile 0/0-0/2 (0.40 
Kms) 

3.6845 0.1840 24 Months 3000 

Construction Of Road From Samaro Bacha 
Bund - Haji Mohabbat Birohi Road To 
Village Ahmed Khan Birohi Mile 0/0-0/1 
(0.20 Kms) 

1 8856 0.0940 24 Months 3000 

46 

Construction Of Road From Hoondo Arisar 
Road To Village Abdul Wahid Arisar Mile 0/0 
1/7 (3.00 Kms) Phase-Il Mile 0/5-0/7 (0.40 
Kms) 

3.4417 0.1720 24 Months 3000 

Construction Of Road From Mirpurkhas 
Umerkol Road To Village Hyder Shar (Bhai 
Khan Shar) Mile 0/0-0/4 (0.80 Kms) Phase-I 
Mile 0/0-0/1 (0.20 Kms) 

1.653 0.0830 24 Months 3000 

48 

Construction Of Road From Mirpurkhas 
Umerkot - Saindad Railway Station Road To 
Village Ch. Anwer Mile 0/0-0/1+330 (0.30 
Kms) 

2 7136 0.1360 24 Months 3000 

49 
Construction Of Road From Dargha Pithoro 
Waris Nohri Road To Village Rehmatullah 
Nohri Mile 0/0-0/1 (0.20 Kms) 

1.8431 0.0920 24 Months 3000 

50 

Construction Of Road From Kol Gulam 
Mohamivad Samaro Road To Village 
Kharoro Khaskheli (lsmail Sheedi) Mile 0/0-
0/1+330 (0.30 Kms) 

2 4892 0.1240 24 Months 3000 

51 
Construction Of Road From Samaro Bacha 
Bund - Qasim Unar Road To Village Akram 
Unar Mile 0/0-0/2 (0.40 Kms) 

3.5143 0.1760 24 Months 3000 



S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

52 

Construction or Road From Mirpurkhas 
Umerkot Haru Mal Malhi Road To Village 
Vishno Koihi & Oad Paro Mile 0/0-0/1+330 

(0.30 Kms) 

2 7076 0 1350 24 Months 3000 

53 

Construction Of Road From Umerkot Cheel 
Burid (Kunri Road) To Hotu Kolhi Via Village 
Bhoora Lal Bheel. Jaimal Kolhi, Roopo 
Bheel Paro & Khenro Bheel Mile 0/0-0/7 
(140 Kms) Phase-I Mile 0/0-0/5 (1 00 Kms) 

8 7778 0.4390 24 Months 3000 

Construction or Road From Samaro 
Umerkot - Haji Baqa Palli Road To Otaque 
Haji Baqa Palli Mile 0/0-0/3+330 (0.70 Kms) 
Phase-I Mile 0/0-0/2 (0.40 Kms) 

4.5227 0.2260 24 Months 3000 

- 
Constructoiri Of Road From Umerkot 
Chacharo Road Point Morasio Check 
Post To Village Dhalu Jo Tar Mile 0/0-5/4 
(8.80 Kms) Phase-Ill Mile 1/6-2/0 (040 

6.0628 0.3030 24 Months 3000 

56 

Construction Of Road From Pandhi Chachar 
Road To Village Khair Mohamrnad Palli Mile 
0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/1 +330 
(0.30 Kms) 

2.8011 0.1400 24 Months 3000 

Construction Of Road From Saniaro 
Umerkot Muniume Palli More Jhango To Ch 
Shahabuddin Road To Otaque Jan 
Mohammad PaIIi To Connect Ch. 
Mushtaque Road Mile 0/0-0/6+330 (1.30 
Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms) 

2.7634 0.1380 24 Months 3000 

58 

Constructoin or Road Froni Hadakar To 
Okraro Chania Via Jarkheri Mile 0/0-9/3 
(15.09 Kms) Phase-li Mile 0/4-0/5+330(0.30 
Kms) 

7428 0.3111) 24 Months 3000 

59 
Construction Of Road From Umerkot 
Chachro Bye Pass Road To DPO OfFce 
(Remaining Portion) Mile 0/3-0/6 (0.60 Kms) 

3.0044 0.1500 24 Months 3000 

60 

Construction Of Road From Umerkot Koihi 
Daro Road To Kolhi Paro, Bheel Paro & 
Kehri Paro Road Mile 0/0-0/6 (1.20 Kms) 
Phase-I Mile 0/0-0/1+330 (0.30 Kms) 

2 5293 0.1260 24 Months 3000 

61 

Construction Of Road From Samaro 
Umerkot Bhadeli Road To Menghwar Paro 
Bhadeli Mile 0/0-0/3 (0.60 Kms) Phase-I 
Mile 0/0-0/1+330 (0.30 Kms) 

2.7347 0.1370 24 Months 3000 

62 

Construction Of Road From Umerkot Cheel 
Bund Janhero Road To Sadhu Mal 
Menghwar Paro Mile 0/0-0/1+240 (0.27 
Kms) 

2.6835 0.1340 24 Months 3000 

63 
Construction of Helipad Head Quarter 
Umerkot @ Point Chachro Bye Near Vehro 
Road (i/c Road Approach) Mile 0/0-0/1 

5.8220 0.2910 24 Months 3000 



S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

64 
Construction Of Road From Mir Mon Darelo 
Road To Village Mohammad Yousif Chandio 
Mile 0/0-0/6 (Remaining work) 

3.5000 O.i750 24 Months 3000 

65 

Construction Of Road From Bustan Nabisar 
Shah Baig Rind To Javed Jatt, Ch Fazal 
lllahi And Azam Jatt To Village Javed Jatt 
Mile 0/0-1/0 (Remaining work) 

8.0000 0.4000 24 Months 3000 

Copy forwarded to:- 
1 The Deputy Commissioner District Umerkot for favour of kind information 
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block 
No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 
Newspapers English/Urdu and Sindhi 

3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development 
Department Karachi. 

4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind 
information 

The Superintending Engineer Works & Services Department District Umerkot 
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt Umerkot He is directed 
for vide publicity and for office record. 
7. Drawing Branch/Correspondence Branch, Notice Board. 
8. The Divisional Accounts Officer (Local) for information. 
9. Government of Sindh Website www.sindh.qov.pk  Secretary Information Technology 
Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate. 
10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretaniate 4-A, Court Road, 
Karachi Website www.pprasindh.qov.pk.  

EXECUTIVE ' ER HIGHWAYS 
r ,DIVIS'Ok UMERKOT 

A 



GOVERNMENT OF SINDH 
WORKS & SERVICES DEPARTMENT 

Karachi, dated the'4  March, 2017 

NOTIFICATION  

l'o.L&, \ &Sj3-9/2Q14 limarkot):  In Supersesion of this departments Notification of even number 

dated: 10.10.2014. With the apiDroval of Compnt Authcrity a.Re-Cnstitute of--Procurement 

Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement 

Rules-2010 (Amended 2013) in the Office of Executive Engineer. Highways Divisions  

tnii riut  with the follow ing composition:- 

1.  Exeu live Engineer, 
1-lighways Division, 
Urna rkot. 

Chairman 

2.  Assistant Engineer, 
Education Works Division, 
limarkot. 

Member 

3.. Astant Engineer, 
Highways SubDivision, 
Umarkot. 

Member 

'V..  
2. The ILInctious & Responsibilities of the Coniinittee will be same as specified in 

Rules-7 of Sindh Public Procurement Rules-20 10 (Amended 2013). 

SECRETARY TO GOVT. OF SINDH 

No. E& i-(V&S)3-9/20 14(Umarkot) Karachi, dated the March, 2017. 

A cop is forwarded for information to:- 

1. The Accountant General, Sindh. Karachi. 
2. The Managing Director, SPPRA, Karachi. 
3. The Chief Engineer (Highways), Hyderabad. 
4. The Chairman / Members of the Committee. 

I he I)Lput> l)ILLLLOI (Monito '.) fvj&i Lell, W&D 
6. P.S to Secretaiy, W&S Department. 
7. Notification file. 

r 
ECT1ON OFFICER (GENE 

FOR SECRETARY TO GOVT. 0 SINDH 



OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS 

DIVISION UMERKOT 
No. TC/G-55/ ( /2018 Dated: ( - -2018 

BIDDER'S ELIGIBILITY/QUALIFICATION  

Regarding the NIT of this office bearing No. TC/G-55/549, dated: 05.01.2018, (applicable 
on tenders form (Sr. 01 to 65) (Rule No. 21(1)/a SPPRA RuIes2010). 

ELIGIBILITY/QUALIFICATION CRITERIA 

S.# REQUIRED ELIGIBILITY/QUALIFICATION CRITERIA 

1 Registration with PEC 2018 

2 NTN (Number) 

3 Sales Tax Registration (Where Applicable) 

4 Registration with Sindh Revenue Board (SRB) (Where Applicable) 

QUALIFICATION CRITERIA 

5 Minimum Three years experience of relevant field 

6 Turnover of at least last three years 

7 Bid Security must be attached 

8 Bid is signed, named and stamped by the authorized person of the firm/contractor alongwith 

authorization letter. 

EXECUTIV 

Dlvi  

ER HIGWAYS 

U ME R KOT 



ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2017-18 
HIGHWAY DIVISION UMERKOT 

S.# Description of Procurement 
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d Timing of Procurements 

Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

ANNUAL DEVELOPMENT PROGRAMME 

1 
Rehabilitation Of Road From Mirpurkhas Umerkot 
Road To Cheema Farm Road Mile 0/0-0/5 (1 00 
Kms) In Portions - 

Road Work 1 1918 0.45680 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

2 
Reconditioning Of Road From Shadi Palli More Road 
To Shadi Palli Station Road Mile 0/0-2/0 (3.20 Kms) 
In Portions) 

Road Work 6 8723 2.26800 
Provincial 

ADP 

Single 

stage one 
envelope 

Yes - - - 

3 
Construction Of Road From Samaro Bacha Bund 
Road To Village Abdul Sattar Bhambhro Mile 0/0-1/0 
(161 Kms) Phase-li Mile 0/2-0/5 (0.60 Kms) 

Road Work 5 1591 1.70300 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

4 
Construction Of Road From Samaro Kunri Mir Lutuf 
Au Talpur Road To Otaque Raffique K,K Mile 0/0-0/7 
(1.40 Kms) Phase-i Mile 0/0-0/5 (1 .00 Kms) 

Road Work 8 4335 2.78300 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

5 
Construction Of Road From Samaro Kunri Road To 
Village Haji Jani Kapri Mile 0/0-0/3+330 (0.70 Kms) 
Phase-I Mile 0/0-0/1 (0.20 Kms) 

Road Work 1 8815 0.62100 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

6 
Construction Of Road From Samaro Umerkot Kanial 
Kapri Road To Village Haji lqbal Khan Kapri Mile 0/0- 
0/1+330 (0.30 Kms) 

Road Work 29033 0.95800 
Provincial 

ADP 

Single 

stage one 
envelope 

Yes - - - 

7 
Reconditioning Of Road From Mirpurkhas Umerkot 
(Soofi Shakh To Nanaksar Road) Mile 0/0 - 2/4 (4 00 
Kms) Phase-Ill Mile 1/1 - 1/5 (0 80 Kms) 

Road Work 3 7710 1 .24400 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

8 
Reconditioning Of Road From Kunri Chur Kunri Road 

© Point Mian Saleem Factory To Marvi Colony 
Bustan Mile 0/0-0/4 (0.80 Kms) 

Road Work 35829 1.18200 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 

9 
Reconditioning Of Road From Mirpurkhas Umerkot 
Haji Suleman Rajar (Atal Rajar) Road Mile 0/2-0/6 
(0.80 Kms) In Portions 

Road Work 3 9000 1.28700 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - - 
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10 
Reconditioning Of Road From Mirpurkhas Umerkot 
Road To Anwer Palli Via Haji Fateh Mohammad 
Rajar Road Mile 0/0-0/5+330 (1.10 Kms) 

Road Work 5.0000 1.65000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

Construction Of Road From Mirpurkhas Umerkot 
Chhor Road @ Point Fauji Battha Road To Village 
Walhar Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0- 
0/4+100 (0.81 Kms) 

Road Work 6.0000 1.98000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

12 
Construction Of Road From Mir Hassan Yousuf 
Chandio Road To Village Shah Baig Chandio Road 
Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.0000 0.99000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

13 
Construction Of Road From Soofi Dhoronaro Road 
To Otaque Rana lqbal Mile 0/0-0/2+330 (0.50 Kms) 
Phase-I Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.5000 1.15500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

14 

Construction Of Road From New Chhor Parchi-Ji- 
Veri Jhalu Jo Chanuro Road To Village Mubarik 
Soomro Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0- 
0/3+115 (0.69 Kms) 

Road Work 6.0000 1.98000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

15 

Construction Of Road From Mirpurkhas Umerkot 
Allah Rakhio Mangrio Via Khan Sahib Atta 
Mohammad Palli To Manzoor Palli Road To Otaque 
Manzoor Palli Mile 0/0-0/2+330 (0.50 Kms) Phase-I 
Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.5000 1.15500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

16 
Construction Of Road From Kunri Cheel Bund Mir 
Mohamamd Shah LaI Shah Road To Village Lal 
Shah Mile 0/2+330-0/5 (0.50 Kms) 

Road Work 3.5000 1.15500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

17 

Construction Of Road From Umerkot Cheel Bund 
Okraro Panwhar Road To Village Jan Mohammad 
Solangi Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0- 
0/2+330 (0.50 Kms) 

Road Work 4.1125 1.35700 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

18 
Construction Of Road From Bodar Farm Kunri Asian 
Bank Road To Village lqbal Kalar Mile 0/0-0/3 (0.60 
Kms) Phase-I Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.5000 1.15500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

19 
Construction Of Road From Bodar Farm Kunri Asian 
Bank To Ch. Shoukat Ch. Umer Din Road To Village 
Ch. Akram Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.7552 1.07600 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 
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20 

Construction Of Road From Din Mohammad Talpur 
Road To Village Haseeb Au Khaskheli (Otaque Soofi 
Orangzeb) Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0- 
0/3+330 (0.70 Kms) 

Road Work 5 0000 1 65000 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

21 
Construction Of Road From Mirpurkhas Umerkot To 
Village Abdul Sami Rajar Mile 0/0-1/2 (2.00 Kms) 
Phase-I Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.5000 115500 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

22 
Construction Of Road From Bustan Bye Pass Old 
Kunri To Connect Nabisar Thar Road To Kirshna 
Colony Mile 0/0-0/2+330 (0 50 Kms) 

Road Work 4.0000 1 32000 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

23 
Reconditioning Of Road From Talhi More To Darelo 
Road Mile 0/0-4/4 (7.20 Kms) Phase-Ill Mile 1/5 - 2/2 
(100 Kms) 

Road Work 4.0000 1 32000 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

24 

Construction Of Road From Nabisar Road Nabisar 
Thar - Dargah Malook Shah Road To Connect 
Sanwar Tail i/c Approach Dargah Malook Shah Mile 
0/0-0/3 (0.60 Kms) 

Road Work 5 4831 1 80900 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

25 
Construction Of Road From Bodar Farm Kunri 
Palli More To Cheema Farm Mile 0/0-2/0 (3.22 Kms) 
I/C 8 Rft Bridge Phase-lV Mile 1,7-2/0 (0 20 Kms) 

Road Work 3.2620 1 07600 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

26 
Construction Of Road From Main Shadi Palli Road 
To Village Haji Abdul Khalid Panhwar Mile 0/0-0/4 
(0.80 Kms) 

Road Work 6.547 2 44300 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

27 
Construction Of Road From Pithoro Chowk to village 
Haji Zahid Man Mile 0/0-0/2 (0.40 Kms) 

Road Work 2.0823 068700 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

28 
Construction Of Road From Mirpurkhas Umerkot 
Road To Village Haji Essa Shar Mile 0/0-0/3+330 
(0.70 Kms) Phase-Il Mile 0/1-0/3+330 (0.50 Kms) 

Road Work 4.26 1 1 4061 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 

29 

Construction Of Road From Pucca More Bilawal 
Lashari Darelo Road To Village Nawaz Ali Chandio 
Mile 0/0-0/3 (0 60 Kms) Phase-I Mile 0/0-0/2+200 
(0.44 Kms) 

Road Work 36893 1 21700 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes - - 
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30 

Construction Of Road From Taihi More Darelo Khair 
Mohammad Chandio Road To Village Khair 
Mohammad Chandio Mile 0/0-0/4 (0 80 Kms) Phase- 
I Mile 0/0-0/2+330 (0 50 Kms) 

Road Work 4 0000 1 32000 
Provincial 

ADP 

Single 

S tage one 

envelope 

Yes 

31 

Construction Of Road From Bustan Nabisar GuI 
Zaman Mataro Chandio Road To Village Mataro 
Chandio Mile 0/5-1/1 (0.80 Kms) Phase-Il Mile 0/5- 
0/7+330 (0.50 Kms) 

Road Work 4 0000 1 32000 
Provincial 

ADP 

Single 

S tage one 

envelope 

Yes 

32 

Construction Of Road From Kunri More Jhango 
Hayat To Oh Umer Din Gapno Road To Village Oh. 
Abdul Aziz Gapno Mile 0/0-1/2 (2.00 Kms) Phase-I 
Mile 0/0-0/3 (0 60 Kms) 

Road Work 4 6292 1 52800 
Provincial 

ADP 

Single 

5 tage one 
envelope 

Yes 

Construction Of Road From Samaro Kunri 
Padhrio Farm Road To Village Kamil Khan Khaskheli 
Mile 0/0-0/5 (1 00 Kms) Phase-I Mile 0/0-0/2+330 
(0.50 Kms) 

Road Work 4 0000 1 32000 
Provincial 

ADP 

Single 

stage one 
envelope 

Yes 

34 
Construction Of Road From Kunri Nabisar Thar 
Road To Village Oh Abdul Sattar Mile 0/0-0/5 (1.00 
Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms) 

Road Work 4.4648 1 47300 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes 

Construction Of Road From Mu Mon Darelo Gugh 
Mon Road To Village Mohammad Rahim Ohandio 
Mile 0/0-0/5 (1 00 Kms) Phase-I Mile 0/0-0/2+330 
(0.50 Kms) 

Road Work 4 0000 1 32000 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes 

36 
Construction Of Road From Bustan Nabisar @ Point 
4/2 To Connect Bund Road (Remaining Portion) Mile 
0/0-0/1+100 (0.21 Kms) 

Road Work 2,0175 066600 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes 

37 
Construction Of Road From Samaro Umerkot @ 
Sher Mohamamd Dhonkai Road To Village Paryal 
Khaskheli Mile 0/0-0/2 (0.40 Kms) 

Road Work 34241 1 13000 
Provincial 

ADP 

Single 

stage one 
envelope 

Yes 

38 
Construction Of Road From Samaro Umerkot Road - 
Murad Sanjrani Road Village NazeerAhmed Solangi 
Mile 0/0-0/1 (0.20 Kms) 

Road Work 1.8825 062100 
Provincial 

ADP 

Single 

stage one 
envelope 

Yes 

Construction Of Road From Mirpurkhas Umerkot 
Road To Village Mir Mohammad Banglani (Zahid 
Hussain Banglani) Mile 0/0-0/3 (0 60 Kms) Phase-I 
Mile 0/0-0/2 (0.40 Kms) 

Road Work 4 0292 1 33000 
Provincial 

ADP 

Single 

stage one 

envelope 

Yes 
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40 
Construction Of Road From Samaro Bacha Bund 
Road To Village Kheto Malhi Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.1749 1.04800 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

41 
Construction Of Road From Samaro Bacha Bund 
Road To Village lftekhar Ali Khaskheli Mile 0/0-0/2 
(0.40 Kms) 

Road Work 3.9239 1.29500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

42 
Construction Of Road From Mirpurkhas Umerkot 
Road To Village Khabar & Photo Bheel Mile 0/0-0/2 
(0.40 Kms) 

Road Work 3.5424 1.16900 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

43 
Construction Of Road From Dhoronaro Umerkot 
Road Via Rana Jagir To Fakir Naseer Rajar Road To 
Village Qasim Chopan Mile 0/0-0/1 (0.20 Kms) 

Road Work 1.895 0.62500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

Construction Of Road From Samaro Bacha Bund 
Road Point Majeed Jan Sarhandi Road To Village 
Ch. Aslam Arain Mile 0/0-0/3 (0.60 Kms) Phase-I 
Mile 0/0-0/2 (0.40 Kms) 

Road Work 3.6845 1.21600 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

45 
Construction Of Road From Samaro Bacha Bund - 
Haji Mohabbat Birohi Road To Village Ahmed Khan 
Birohi Mile 0/0-0/1 (0 20 Kms) 

Road Work 1.8856 0.62200 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

46 
Construction Of Road From Hoondo Arisar Road To 
Village Abdul Wahid Arisar Mile 0/0-1/7 (3.00 Kms) 
Phase-Il Mile 0/5-017 (0.40 Kms) 

Road Work 3.4417 1 23210 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

47 
Construction Of Road From Mirpurkhas Umerkot 
Road To Village Hyder Shar (Bhai Khan Shar) Mile 
0/0-0/4 (0.80 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms) 

Road Work 1,653 0 54500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

48 
Construction Of Road From Mirpurkhas Umerkot - 
Saindad Railway Station Road To Village Ch. Anwer 
Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.7136 0.89500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 

49 
Construction Of Road From Dargha Pithoro - Waris 
Nohri Road To Village Rehmatullah Nohri Mile 0/0- 
0/1 (0.20 Kms) 

Road Work 1.8431 0.60800 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes - - - 
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50 
Construction Of Road From Kot Gulam Mohammad 
Samaro Road To Village Kharoro Khaskheli (Ismail 
Sheedi) Mile 0/0-0/1 +330 (0.30 Kms) 

Road Work 2.4892 0.82100 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

51 
Construction Of Road From Samaro Bacha Bund - 
Qasim Unar Road To Village Akram Unar Mile 0/0- 
0/2 (0.40 Kms) 

Road Work 3.5143 1.16000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

52 
Construction Of Road From Mirpurkhas Umerkot 
Haru Mal Malhi Road To Village Vishno Kolhi & Oad 
Paro Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.7076 0.89400 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

53 

Construction Of Road From Umerkot Cheel Bund 
(Kunri Road) To Hotu Kolhi Via Village Bhoora Lal 
Bheel, Jaimal Kolhi, Roopo Bheel Paro & Khenro 
Bheel Mile 0/0-0/7 (1 40 Kms) Phase-I Mile 0/0-0/5 
(1 .00 Kms) 

Road Work 8.7778 2.89700 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

54 
Construction Of Road From Samaro Umerkot - Haji 
Baqa Palli Road To Otaque Haji Baqa Palli Mile 0/0- 
0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms) 

Road Work 4.5227 1.49200 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

Constructoin Of Road From Umerkot Chacharo 
Road Point Morasio Check Post To Village Dhalu 
Jo Tar Mile 0/0-5/4 (8.80 Kms) Phase-Ill Mile 1/6-2/0 
(0.40 Kms) 

Road Work 6.0628 2.00100 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

56 
Construction Of Road From Pandhi Chachar Road 
To Village Khair Mohammad Palli Mile 0/0-0/5 (1.00 
Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.8011 0.92400 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

57 

Construction Of Road From Samaro Umerkot 
Muniume Palli More Jhango To Ch. Shahabuddin 
Road To Otaque Jan Mohammad Palli To Connect 
Ch. Mushtaque Road Mile 0/0-0/6+330 (1.30 Kms) 
Phase-I Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.7634 0.91200 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

58 
Constructoin Of Road From Hadakar To Okraro 
Chania Via Jarkhen Mile 0/0-9/3 (15.09 Kms) Phase 
II Mile 0/4-0/5+330 (0.30 Kms) 

Road Work 7.428 2.45100 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 
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59 
Construction Of Road From Umerkot Chachro Bye 
Pass Road To DPO Office (Remaining Portion) Mile 
0/3-0/6 (0.60 Kms) 

Road Work 3.0044 0.99100 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

60 

Construction Of Road From Umerkot Koihi Daro 
Road To Koihi Paro, Bheel Paro & Kehri Paro Road 
Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/1 +330 
(0.30 Kms) 

Road Work 2.5293 0.83500 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

61 

Construction Of Road From Samaro 
Umerkot Bhadeli Road To Menghwar Paro 
Bhadeli Mile 0/0-0/3 (0.60 Kms) Phase-I 
Mile 0/0-0/1+330 (0.30 Kms) 

Road Work 2.7347 0.90200 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

62 
Construction Of Road From Umerkot Cheel Bund 
Janhero Road To Sadhu Mal Menghwar Paro Mile 
0/0-0/1+240 (0.27 Kms) 

Road Work 2.6835 0.88600 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

63 
Construction of Helipad Head Quarter Umerkot @ 
Point Chachro Bye Near Vehro Road (i/c Road 
Approach) Mile 0/0-0/1 

Road Work 5.8220 2.91100 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

64 
Construction Of Road From Mir Mon Darelo Road To 
Village Mohammad Yousif Chandio Mile 0/0-0/6 
(Remaining work) 

Road Work 3 5000 1.50000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

65 

Construction Of Road From Bustan Nabisar Shah 
Baig Rind To Javed Jatt, Oh. Fazal lllahi And Azam 
Jatt To Village Javed Jatt Mile 0/0-1/0 (Remaining 
work) 

Road Work 8 0000 2.00000 
Provincial 

ADP 

Single 
stage one 
envelope 

Yes 

EXE 
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