
S.NO ITEM DESCRIPTION QTY UNIT
 

RATE

 AMOUNT

(Rs.) 

CLEARING AND GRUBBING

1

Clearing and grubbing the site by cutting, uprooting

and removing all rubbish and shrubs including disposal

to (outside limits) designated places.

8,100.00      m²

REMOVAL OF TREES

2

Removal of Trees 150mm to 300mm girth including

uprooting and disposal to (outside limits) designated

places. 1,350.00      Each

COMPACTION OF NATURAL GROUND

3

Compaction of Natural Ground upto a depth of 20cm

below the natural ground level compacted upto 90%

density modified AASHTO. 8,100.00      m²

EXCAVATE UNSUITABLE MATERIAL

4

Earthwork excavation of road, side nalies including

forming its banks or putting the same on embankment

as directed cload brearking, dressing, etc, complete

(throw work) (In ordinary soil)

7,155.00      m³

CARTAGE OF EXCAVATED MATERIAL

5

Cartage of excavated material earth work wet silt

building material rubbish murrum earth including

loading and unloading lead upto 7 miles

1st Mile 7,155.00      m³

2nd Mile 7,155.00      m³

3rd Mile 7,155.00      m³

4th Mile 7,155.00      m³

5th Mile 7,155.00      m³

6th Mile 7,155.00      m³

7th Mile and Subsequent Mile 7,155.00      m³

PREPARATION OF SUBGRADE

6

Preparation of Sub Grade including earth excavation or

filling to an average depth of 9" dressing to camber and

consolidation with power roller

14,310.00    m²

FORMATION OF EMBANKMENT

7

Earthwork for road embankment by buldozer including

ploughing, mixing, clod breaking, dressing and

compacting with optimum moisture content. Lead upto

100ft and lift upto 5ft: in all types of soil except rock.

If earthwork is done by other than departmental 

agency.

For 95-100% modified AASHO density. 14,310.00    m³

GRANULAR SUBBASE

9

Preparing Sub base course by supplying and spreading

stone metal 1-1/2"-2" guage of approved quality from

approved quarry in required thickness to proper camber

and grade including hand packing filling voids with 20

cft: of pit / canal sand having plasticity index not more

than 6% of suitable quality, watering amd compacting

to achieve 98-100% density as per modified AASHO

specifications (Rate includes all cost of materials, T & P

and carriage upto 3 chains).

1,215.00      m³

PART-A (SCHEDULE ITEMS)

REVAMPING OF GUJJAR NALA INCLUDING SERVICE ROAD

Bill of Quantities (Carriage Way)
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AGGREGATE BASE COURSE

10

Providing and Laying Aggregate base course in proper

grade and camber having CBR 80% as per AASHTO

standard specifications i/c spreading and compacting

by approved mechanical means (Motor grader,

Vibratory roller and Smooth wheel roller etc) watering to

maintain the moisture content the compaction of each

layer shall 100 percent to the max dry density (Rate i/c

all cost of materials T&P and carriage upto 3 chains).

1,215.00      m³

APPLYING BITUMINOUS COAT

11

Applying priming coat or tack coat with approved

binder at the required rate including cleaning the road

surface thoroughly, heating to the required temperature

and spraying the binder with pressure as directed, etc

complete. 8,100.00      m²

50mm THICK ASPHALT CONCRETE WEARING COURSE PLANT MIX

12

Laying to Proper line and grade plant mixed Asphalt

concrete paver finished (Hydraulic / Electronic control).

Prepared to specified formula according to job mix

formula approved by Engineer incharge including rolling

and finishing to Properline, grade level and camber, etc.

(Machinery with POLs cost of material carriage). 

8,100.00      m²

PRECAST KERB BLOCKS

13

Providing & fixing Precast Edge Block 3750 PSI Industrial

Made Size 6 inches thick x 12 inches long x 12 inches

high including the cost of Cartage, excavation, form

Work for hunching, 1450 PSI lean concrete, 2250 PSI

concrete for hunching, 1:4 cement sand mortar.

2,700.00      Rm

CONCRETE CLASS B FOR FOOTPATH

14

Providing and Laying Concrete having 2450psi

cyliderical strength (ready mixed concrete) including

placing, compacting, finishing, curing complete in all

respect as shown on th drawings and as directed by the

Engineer. (Excluding the cost of steel reinforcement).

621.00        m³

TOTAL AMOUNT OF NON-SCHEDULED ITEMS (Rs.)


