Name »f work: REPAIR / RENOVATION WORKS FOR BOMB DISPOSAL SQUAD SPECIAL BRANCH OFFICE
ADJACENT TO ARTILLARY MAIDAN POLICE STATION, DISTRICT SOUTH, KARACHI.

SCHEDULE BOOK DOCUMENT

CIVIL WORKS SCHEDULE ITEMS PART (A ):

S.NO

Descriptions

Quantity

Rate

unit

Amount

1

Dismantling cement block masonry. (SI.14 / P-10).

389.186

1134.38

%CHt

4414.848147

Dismantling glazed or encaustic tiles etc ( SI.55/P-13).

893

786.5

%SHt

7023.445

Dismantling cement concrete plain 1:2:4 (SI1.19-c / P-10).

262.15

3327.5

%CHft

8723.04125

Dismantling cement concrete plain 1:4:8. (SI.19-a/P-10)

1663.75

%CHt.

6301.95225

(U0 BEN AUSH § 20

Removing door with chowkats.( S1.33-a /P-12 ).

378.78

]

142.18

Each

426.54

Excavation in foundation of building bridges and other
structures including dabbling dressing, refilling around structure
with excavated earth watering and ramming lead upto 5 ft in
hard soil or soft Murom. (S1.18-C / P-04).

1092

%0 Cft

3881.38296

Filling watering and ramming earth under floor (Excavated from
outside) lead upto one chain and lift upto 5” ft (SI No. 2/ P-1)

364

%0cft

Cement concrete plain ration 1:3:6 including placing
compacting, finishing and curing, complete (including screening
and washing at stone aggregate without shuttering. (S1.5-h / P-
10)

3736.9

12595

% CHt.

470662.555

Filling watering and ramming earth under floor with new earth
(Excavated from outside) lead upto one chain and lift upto 5° ft
(SI No. 22 / P-4) (extra lead up 20 miles)

7473.8

1590.8

“%0cft

11889.32104

Fabrication of mild steel reinforcement for cement concrete i/c
cutting bending, lying in position making joints and fastenings
i/c cost of building wire (also i/c removal of rust using Tor bars)
(S1.8(b) /P-17)

141.41

5001.7

P/Cwt

707290.397

Reinforced cement concrete work i/c all labour and material
except the cost of steel reinforcement and its labour for bending
and binding which will be paid separately. The rate also i/c all
kinds of forms mold, lifting shuttering curing rendering and
finishing the exposed surface (including screening and washing
of single) (a) R.C work in roof slab, beams columns rafts. lintels
and other structural members laid in situ or precast laid in
position completed in all respect (i) Ratio (1:2:4) 90Lbs cement
2Cft Sand 4Cft Shingle 1/8" to 1/4 Gauge. (S1.6 (a) (1) / P-17).

(US]
(OS]
~

P/CHt

889612.6

12

P/L 1:3:6 cement concrete solid block masonry wall below 67 in
thickness set in 1:6 cement mortar in ground floor super
structure in/c raking out joints & curing etc complete. (S1.24/P-
19)

25.875

15771.01

%CHt.

4080.748838

P/L 1:3:6 cement concrete solid block masonry wall above 6™ in
thickness set in 1:6 cement mortar in ground floor super
structure in/c raking out joints & curing etc complete. (S1.23/P-
19)

247.5

14621.44

%CHt.

36188.064

Applying floating coat of Cement 1/32" thick.( SL.14/P-53 ).

660

26SHt

683.1

Cement plaster 1:4 upto 12” height (¢) 3/4” thick (SI-11-C/P-52)

3105.76

%St

3214.4616

Cement plaster 1:6 upto 12" height (b) 1/27thick.(S1.13-b/P-52)

103.5

2206.6

%St

2283.831

Priming coat of chalk distemper. (S1.23 / P-54).

21760

442.72

%St

96335.872

Distempering two coats (S1.24¢ / P-54)

2679

1079.65

2oSHt

289238235
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Preparing the surface and painting with weather coat in/c
rubbing the surface with rubbing brick / sand paper filling
the voids with chalk/plaster of Paris and then painting
with weather coat of approved make (B) 2nd &
subsequent coat. (SI.36-A/P-55)

2349

1089.62

%St

46736.1738

20

Preparing the surface and painting with matt finish paint of
approved make to old matt finish (b ). 2nd & subsequent coat.
( SL.37(A+B)/P-55).

6560.5

1772.38

%Sft

116276.9899

21

Preparing the surface and applying rock wall/ shield (Natural
wall texture) coating to provide durable crust to wall, thickness
b/w 2mm to 32mm (1/8°°) with acrylic co-polymer emulsion,
selected marble chips, adhesive and bactericides, water
resistance and fire and termite resistance (upto 20°-0"" height)
(S1-43/P-56)

2334

4504.5

%St

105135.03

22

Cleaning and washing mosaic or marble floor with caustic soda
mixture. (S127/P-43)

2022

194.43

%St

5]

3931.3746

23

Providing and laying tiles glazed 6" x 6" X 1/4" on floor or
wall facing in required colour and apttern of STILE
specification jointed in white cement and pigment over a
base of 1:2 grey cement mortar 3/4" thick including
washing and filling of joints with slurry of white cement and
pigment in desired shape with finishing, clearing and cost
of wax polish etc. complete including cutting tiles to
proper profile. ( SI.60/P-47 ).

622.5

30509.77

%St

189923.3183

24

SIL special heavy type steel for look-ups within angle iron
frame of 2-1/2" to 2-1/2"x3/8" size and shutter of
2"x2"x3/8" with 1” diameter M.S. bars placed @ 4" center
to center with aseparate looking box having sixe of
12"x12” of M. steel embedded in masonry with proper
looking arrangement as per approved design including
cost of erection of steel gate and fixing in masonry wall in
cement concrete 1:2:4 etc complete as per instructions of
Engineer Incharge. (S1.27/P-93)

80

930.76

p/Sft

74460.8

Making & fixing steel grated door with 1/16” thick sheeting
including angle iron frame 2"x2" 3/8” and 3/4" square bars
4” centre to centre with locking arrangement. (S1.24/P-92)

131

726.72

p/Sft

95200.32

26

Painting guard bars, gates iron bars gratings, railingsincluding
standard braces etc and similar open work. First coat & each
subsequent coat (SI 5-d / P-70)

422

1270.83

%St

5362.9026

27

P/F in position doors windows and ventilators of 1" class deodar

wood frames and 1-1/2” thick teak wood ply shutter of 2" class
deodar wood skeleton (solid) styles and rails core of partal wood
and teak ply wood (3 ply) on both sides in/c hold fasts hinges
iron tower bolts handles and cleats with cord etc complete.
(SL7/P-58)

52:3

1273.76

P/Sft

66872.4

28

Providing and laying 2” thick topping cement concrete ( 1 2:4)
including Surface finishing and dividing into panels:
(¢)2” thick.(SL.16 (¢ )/ P-42).

3925

%%Sft

29

Painting new surfaces( ¢ ). Preparing surface and painting
of doors and Windows any type, ( including edges ). (i)
Priming coat. (ii ) Each subsequent coat of paint.( SlI.5¢-i/
P-70) + ( Sl.5¢c-ii / P-70 )

762

2116.41

%Sft

16127.0442

Laying white marble flooring fine dressed on the surface without
winding set in lime mortar 1:2 including rubbing and polishing

of the joints.( a).3/4” thick flooring.( S1.28( a)/ P-43).

1200

567.48

p/Stt

680976
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P/F bitumen felt paper of 60-1bs over roof in/c cleaning of roof
with wire brush an removing dust, applying bitumen coat at the
rate of 34-1bs per %Sft as premix inter coats and then laying felt
31 paper with 10% over laps, then applying and spreading hill sand
at the rate of 1-Cft for 100-Sft. The cost also in/c necessary fire
material, kerosene oil, wood etc.

(SI'41P/38)

|98}
O
1
N

54.7 p/Stt 214697.5

P/F cement paving blocks flooring having size 197x97x60
(mm) of city / quddra / cobble shape with having strength
32 b/w 5000 psito 8500 psi in/c filling the joints with hill sand | 8437.75 199.77 p/Stt 1685609.318
and laying in specified manner / pattern and design etc
complete. (SI-71/P-49)

Total Amount Part (A): 5713129.849
ELECTRIC WORKS SCHEDULE ITEMS PART (B):
S.NO Descriptions Quantity Rate unit Amount
Wiring for light or fan point with 3/.029 PVC insulated wire in
1 20mm ( %" ) PVC conduit recessed in the wall or column as 30 1130 P.Point 33900
required.( SI.124 / P-15).
Providing & laying ( MAIN or SUB MAIN ) PVC insulated
0= 3 oo s :
) with size .2 3/.029 copper conductor in ¥4 dia PVC conduit 20 173 P Meter 13840
recessed in the wall or column as required.( S1.8 / P-2).
3 Providing & Fixing three pin 10/ 15 Amp Plug & Socket.( 10 151 - 1510
S1.224 / P-33 ).
4 lj;o)vldmg & Fixing three pin 5 Amp Plug & Socket.( S1.226 / P 0 151 Bk 1510
2) g
5 P/k ho]Qer for 125. waltts light @ as per site requirement & 1 503 P/ No. 2436
instruction of Engineer Incharge. (S1.189/P-29)
6 Providing & fixing one way SP 5-Amp switch surface type.( 18 34 S 612
S1.216 / P-33).
Total amount of Part ( B ): 53808

SANITARY WORKS SCHEDULE ITEMS PART (C):

S.NO Descriptions Quantity Rate unit Amount

Supplying & fixing Bath room accessories set( 7-piece ) in/c

| towel rod, brush holder soaptray shelf of approved design in/c
cost of screws, nuts etc complete. ( Master Brand ). ( S1.23/ P-
19).

2 10322.4 Each 20644.8

(a) S/Fixing long bib-cock of superior quality with c.p head '2”

. 6 1109.46 Fach 6656.76
dia. (SI.13-a/P-19).

Providing & fixing European white glazed earthen ware wash
down W.C pan complete with and in/c the cost of white/black
plastic seat ( Best Quality ) and lid with C.P. brass hinges and
buffers, 3 gallons white glazed earthen ware low level flushing
cistern with siphon fitting 1-1/2” dia white porcelain enameled
flush bend %4 dia and making requisite number of holes in
walls, plinth and floor for Pipe connections and making good in
cement concrete 1:2:4 ( Foreign Quality ).( SI.5/ P-2).

2 11477.4 Fach 22954.8

P/L 24”x18” bevalled edge mirror of Belgium glass complete
4 with 1/8” thick hard board and CP screws fixed to wooden pleat 2 2376 P/No 4752
(b) superior quality (SI3-b/P-07)

Providing & fixing 6”x2" or 6”x3” C.I floor trap of the
approved selt cleaning design with a C.I screwed down granting
5 with or without a vent arm complete with & I/c making requisite

; : = 3 4 2042.43 Each 8169.72
number of holes in walls, plinth & floor for Pipe connections &
making good cement concrete 1: 2: 4. ( S1.20 / P-06 ).
Add extra for labour for providing & fixing of earthen ware
6 . |pedestal white or coloured glazed ( Foreign or Equivalent ).( 2 2533.47 Each 5066.94

SL11/P-3).
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( b) Supplying / Fixing wash basin mixture of superior quality
with C.P head 2" dia. _ (SI.14-b/P-19).

3179

Each

(a) Supplying & fixing C.P Muslim Shower with double Bib
cock & ring Pipe etc complete. (SI1.19( a) / P-19 ).

(%)
AN
w2
8]

Each

Supplying and fixing in position brass bib cocks % dia brass
bib cock, Light pattern. (SL1-ii-a/P/16).

337.92

Each

Providing & fixing in position nyloon connections complete
with 2" dia, brass stop cock with pair of brass nuts and lining
joints to nyloon connection. ( SI. 23 / 06 ).

447.15

Each

3577.2

Providing & fixing 24” x 18” lavatory basin in white glazed
earthen ware complete with & in/c the cost of W.I or C.I
cantilever brackets 6 inches built into walls, painted white in
two coats after a primary coat of red lead paint a pair of /4™ dia
rubber plug & chrome plated brass chain 1-1/4" dia, malleable
iron or brass unions and making requisite number of holes in
walls, plinth & floor for Pipe connections and making good in
cement concrete 1:2:4 ( Foreign or Equivalent ).( SI.10 / P-3 ).

Each

9856

S/F fiber glass tank (250 gallons )of approved quality & design
and wall thickness as specified in/c cost of nuts bolts and fixing
in plate form of cement concrete 1:3:6 and making connection
for inlet & out let & over flow pipes etc complete.
(SI.3.a+btct+d+/P-21)

21989.61

Each

43979.22

(a). S/Fixing canceled tee-stop cock of superior quality with
C.P head 5" dia. ( SI.12-a/ P-18).

10

843.92

Each

8439.2

13

(b) Supplying & Fixing swan type piller cock of Superior
quality with crystal head. 4™ dia. ( SI.16(b) / P-19 ).

4

877.8

Each

3511.2

Total Amount of Part

(C):

153533.2

NON-SCHEDULE ITEMS PART (D ):

S.NO

Descriptions

Quantity

Rate

unit

Amount

P/F wall bracket fan 18 dia of approved make & quality
(Royal/Pak, Millat or equivalent) in/c fixing on wall as directed
by the Engineer Incharge

4

Each

P/F ceiling fan 56 sweep Pak/Royal/GFC or equivalent deluxe
model in/c carriage from shop to site of work. fixing &
necessary lead connection as directed by the Engineer Incharge.

Each

P/F fan dimmer of ceiling fan Pak / Royal / GFC of approved
quality & make as directed by the Engineer Incharge

Each

P/F UPVC Pipe of AGM Pak Arab or equivalent quality make
sch 80 © water supply for roof and water and Jjoints with AGM
solution and making hole in walls plinth and floor for pipe

connection etc complete as directed by the Engineer Incharge.
4" dia

100

P/Rft

P/F UPVC Pipe of AGM Pak Arab or equivalent quality make
sch 80 © water supply for roof and water and Jjoints with AGM
solution and making hole in walls plinth and floor for pipe
connection ete complete as directed by the Engineer Incharge.
1/2" dia

75

P/Rft

P/F UPVC Pipe of AGM Pak Arab or equivalent quality make
sch 80 © water supply for roof and water and Jjoints with AGM
solution and making hole in walls plinth and floor for pipe
connection etc complete as directed by the Engineer Incharge.
3/4" dia

80

P/Rft

P/F RCC pipe 127 dia with collar of class *B* for sewerage line
in/c excavating the trench of required dia and depth and then
laying pipe in trench jointing and refilling excavated stuff as

directed by the Engineer Incharee.

80

P/Rft
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Construction of manhole or inspection chamber 2'x2’-0& upto | 4 Each
5°-0” inside depth dimension for required dia of circular sewer
with walls of solid block masonry 1:3:6 set in 1:6 cement sand
mortar 6” thick with 6” thick C.C. 1:4:8 in foundation, 1/2”
thick plaster in 1:4 ratio to all insiade wall surface & to top 17
thick C.C. flooring etc incluing, curring, excavation, back
filling & disposal of surplus earth as directed by the
Engineering Incharge.

P/F RCC manhole cover of 3” thickness embedded with angle | 4 P/Stt
iron frame 1-1/2” x1-1/2: x1-1/4” and bars of 3/8” dia mild
steel placed at 6” i/c both way i/c handle in centre for lifting
poured with C.C. 1:2:4 in/c curing, finishing ate complete.

Removing debries from Building in/c collecting from 2 P/Truck
different floors, throwing to stair to ground floor at proper
place and then loading on truck and throwing out of city
government remises, fuel & hire charges of truck, loading &
unloading etc complete.

Total Amount Para (D)

Part A. Civil Work Rs:
Add/Deduct --------- % above/below Rs:
Total.
Part B. Int: EI Rs:
Add/Deduct--------- % above/below Rs:
Total.
Part C. Int: W/S Rs:
Add/Deduct--------- % above/below Rs:
Total.
Part D. Non Schedule Rs:
Grand Total A+B+C+D= Rs:
Total.
TERMS AND CONDITION

1. Any typographical errors in the Schedule B are subject to the correction n with Reference to the
Schedule of rate General 2012 enforced from 12" July 2012 as Approved by the SRC Sindh,
Karachi.

Arbitration clause stands deleted from the agreement.

No premium shall be paid on a Non Schedule items.

100% Well Graded crused bajri shall be used in items of work without any extra payment.

All sample of items should be got approved by the Engineer Incharge.

DB W

(HAFIZ SAFIYAR SHAIKH)
Assistant/Engineer,
CPO, Sindh, Karachi
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