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OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION KHAIRPUR

PH:- 0243-9280033

NO:TCIG-55/ 9325 OF 2018  KHAIRPUR DATED:- @3- 2- 218

NOTICE INVITED TENDERS

Sealed Bid are invited for all the interested Bidders on Standard Bidding documents under
Public Procurements Regulatory Authority Rule 2010(Amended in 2013 & 2014) for the Procurements of
following Works (List attached)

1/- The intended participants can purchase the separate set of tenders on payment of tender
fee/ documents fee for the each work within from the date of Published upto 16-3-2018 @ 1.00 P.M
2/- The Tender will be received back and opened on date i-e 16-3-2018@ 2.00 P.M in presence

of tender opening/evolution committee. If the tendered work remains un- responded or competent
Authority out of Head quarter the Bidding Documents will be received back on date 4-4-2018 up to
01-00 P.M which will be opened in the presence of tender procurement committee & the participate at
2.00 P.M on the same date.

3/- Eligibility conditions for intending participants are as under:-

i. Valid Registrations with Pakistan Engineering Council in the relevant field of
Specialization of work to the extent of tender amount Under the code of CEQ1
Pakistan Engineering Council (PEC Certificate) is required.

ii.  Bio- date of Engineers and Technical staff working with the firm.

il. Documentary evidence of works executed / works in progress and certificate of
satisfactory completion of work by the employers.

iv.  List of work in progress, indicating cost of each work and copy of letter of award of
work.

v.  List of machinery and equipment available with documentary evidence of its
ownership certificate of Bank showing credit worthiness along with Bank Statement.

vi.  Registration with Income Tax Department (NTN Certificate) and copy of C.N.I.C.

vii. Undertaking on stamp paper that the firm/ contractor is not involved in any kind of
litigation, Department rift, abandoned or un-necessary delay in completion if any work
in the Government as well as in private organization.

viii. ~ The bids shall be evaluated on single envelope method of SPPRA rules 2010.
ix.  All the Contractors / firms shall be Registered with Sindh Revenue Board (SRB) in
term of Rule 46-1(ii) of SPPRA rule (Amended 2014).
x.  The approved bids will be subjected to stamp duty levied by the Government..

xi.  In case of Public Holiday the Bids shall be submitted and open as per given schedule
on next working day.
xii. ~ The bidders should submit prescribed amount of 5% earnest money as shown

against each work in shape of Call Deposit prepared from the scheduled bank in
favour of the undersigned ( No pay order will be accepted)

xiii.  Affidavit to the effect that the firm/ contractor have not been black listed previously by
any executing agency

Xiv. Affidavit to the effect that all documents / particulars / information furnished is true
and correct.
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Xv. In case of firm, list of partners / Partnership Deed, giving full particulars of directors/
proprietors of others connected along with power of attorney.

In case of being sole proprietors, such undertaking on affidavit be furnished.
Xvi. Conditional or incomplete tenders will not be entertained.

Xvii. The undersigned and other competent authority reserve the right to reject any one or all
the Bids as per provision of SPPRA Rule,2010.

D.A/AS/ABOVE.
List of Works,
EXEC ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

Copy forwarded with compliments:-

The Secretary information Technology Department Government of Sindh Secretariat

No.6 11nd Floor Karachi for information with copy of N.IT. and C.D. placing them on
web site.

2. The Director of information (Adv.) -96 Block Sindh Secretariat , Govt of Sind Karachi
along with Seven (7) Copies for inserting in there daily news Papers.

3. The Director (CB) Govt. of Sind. Sindh Public Procurements Regulatory Authorities,

Services, General Administrative & Coordination Department Block No.8, Sind
Secretariat No.4-A,

Court Road Karachi along with one copy of NIT & CD placing them on Web site.

4, The Deputy Commissioner, District Khairpur.
5. The Superintending Engineer Work & Services Department Khairpur.
for favour of king information & necessary action.
6. The Assistant Engineer Highways Sub-Division (all) for information.
7 Copy to Drawing Branch (Local) for information
8. Copy to Notice Board.
D.A/AS/IABOVE.

List of Works /

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR




' LIST OF N.LT .

S#

Name of Scheme

Estimated
Cost
(In Million )

Earnest Money
5%

Tender
Fee

Time
Allowed for
completion
of work

01

Construction of Link Road Along Sadarang
Minor Covering Villages Jamshed Ali, Adam
Khan and Zanwar Aijaz Ali on Thari Bozdar
Road Uc Sabar Rind Taluka Mirwah

3.621 (M)

181050/-

3000/-

24 Months

02

Reconditioning of Road From Abdul Wah to
Fatehullah Ghumro Taluka Kingri.

9.942 (M)

497100/~

3000/-

-Do-

03

Construction of Road From Kumb-Nawab Shah
Road to Village Ustad Abdul Qadir Chang TC:
Karoundi Mile 0/0-0/4

8.00 (M)

400000/-

3000/-

4 Month

04

Construction of Road From Tarai Road to Paral
Shar Mile 0/0-0/4 (0.80 K.M)

7.00 (M)

350000/-

3000/-

05

Construction of Road from Kumb -Nawab Shah
Road to Village Khan Muhammad Chandio
Taluka Faiz Ganj Mile 0/0-0/4 +220'

6.50 (M)

325000/-

3000/-

-Do-

06

Construction of Road From Kumb- Nawab Shah
Road to Village Sher Muhammad Rajper Taluka
Faiz Ganj Mile 0/0-0/5+440'

9.50 (M)

475000/-

07

Repair of Road From Kumb-Nawab Shah Road
to Village Habibabad Taluka Faiz Ganj Mile
1/0-1/4

5.00 (M)

250000/-

-Do-

08

Remaining Work Of Rehabilitation Of Road From
Sui Gas To Thari Mirwah Road

49.80 (M)

2490000/-

09

Rehabilitation and Reconditioning of road from
House of Khuda Bux to Ali Mardan Pahore House
via Village Jam Khan Pahore mile 0/0-0/4+135
(0.841 K.m)

4.00 (M)

200000/-

Rehabilitation of road from Village Bhatti to
Dargah Hajna Shah mile 0/0-0/2+330'(0.50 K.m)

5.500 (M)

275000/~

Construction of Road from Village Pir
Muhammad To Village Nazar Muhammad Ujjan
UC Drib Mehar Shah .Taluka Kingri

7.799 (M)

389950/-

Construction / Reconditioning of Various Road
(3 Units) In District Khairpur

12

(i)Rehabilitation of Road From Old N.H.Way to
Village Sanjrani Taluka Kotdiji Mile 0/0-0/4

10.00 (M)

500000/-

13

Construction of Road From Hussainabad-
Narudhoro Road to Village Muhammad Chattal
Sial Taluka Kotdiji Mile 0/0-0/3+330’

5.60 (M)

280000/

14

Reconditioning of Road From Olda N.H.Way to
Yar Muhammad Kaladi Mile 0/0-0/-2 +165’ (2.40
M) .

2.40 (M)

120000//-

-Do-

-Do-

-Do-

15

Construction of Dual Carraige Way Road From
New N.H.Way to Draza Shareef Sachal Mast Mile
0/0-0/3 ( Included Drain Nala & Solar Light

4.00 (M)

200000/~

3000/-

16

Construction of Road from National Highway to
Village Nawab pahore Taluka Khairpur

6.00 (M)

300000/-

3000/-

. AT

(i)JRoad from Hekal Shar/Hussain Bux Dasti to
V/Fagir Abdul Qadir Shar i

(i) Roaf from Setharja Bala to Village Shah Abdul
Rasheed

11.100 (M)

555000/-

HIGHWAYS DIVISION
KHAIRPUR

-Do-
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTH

Karachi dated 29+ February, 204

NOTIFICATION

No.E&A{WES)3-9/2013(Khp); With the approval of Competent Authoore, a Complain!
Redressal Commitiees with the following composition. in terms of Kule31 of Siadh Public -
Procurement Rules-2010 (Amended 2333}, is bereby constituted in the Otlice of hecutive
Enginecr, Highways Division, Khairpur for the purpose of redressal of gilevances and
settlement of disputes, if any, acises bebwaen procuring agency ond bidddars

1 Supeantendlig cngumesr Wb, Khaupu VhInan

2. Bxecutive Enginees, Buildings Division, Khairpur Menier

3. District Accounts Olficer, Khairpus bt
e The Bunctions & Responsibilities of the Committee will be sarne o speaitiad in
Rules-21 (4 and (5) of Sindh Public Procurement Rules-2010 (Amended 2013 o produced as

below:-

“31(38): The complaint redressal conunitice upon receiving a rc'n:;:hriuf Trauy i

uggrieved bidder may, if satisfied;
(a); prohilise the procutanent comntittee from acting or decnding ind
manner, sconsistent with these rules and vegulation.
(b): annul in whole or @ part, any imauthorized aci or decisiomn of the
procuremzent cammnittes; and
(bb): reconmend to the Head of Departsnent that the case by declared o

v missprocurement f material yiolation of act, Rules Regulations,

Orders, tnstructions or any other lawe velating to public procuventat,
lias been established; sad;
c); reverse any decision of the procurement commitiec o substituie ils
ot deécision for such a decision;

Provided titat the comipiaint redressal committee shiall vor nuike iy
. dvcision to award the contract,

¥ ~y

LY .

1 - = -
e 315 |The complaint redressai committes sisall amounce it= docrson ostin
£ seven days and intimate the same to the bidder and the Authority (ot three

fuo:kfng days. If the conmpnitice Jails to arrive at the decision withi scver days,
the complaint shall stand transferred to e Reoiew Commuties, wivel shall
dispose of the complaint in accordance roith the procedure faid deon in Role=32:17

AlJAZ AMMED MEMON
SECRETARY TO GOVT. OF SINDH
No E&A(WES)39/2015{Khp) Karachi, dated the 200 February, 2016,
A copy is forwarded for information to-

1. The Accountant General, Singdh, Karachi

2. The Managing Director, SPPRA, Karachi

3. The Chizl Engineer (Fighways), Sckkur

4 The Chairman / Members of the Commitlee

5. The Deputy Director (Monitoring), PM&E Cell wWahh
€ P.StoSecretary, WES Department.

7

Notification file M;wk.; A ':’
A

SECTION BTFICER (GUNERAL)
FOR SECRETARY TO GOV, OF SINDH




I ANNUAL PROCUREMENT PLAN
FINANCIAL YEAR 2017-18
OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR

5.No ADP Description of Procurement Quantity Estimated Estimated Fund Source of Proposed Timing of Procurement
(where Unit Cost Total Cost Allocated funds Procurement
Applicable) (where 2017-18 (ADP/ Method Remark

Applicable) (Non ADP) 7 2% [ 3¢ '\74
=, a8 | Qtr | Qtr arr | Qtr
12 13

1 2 3 4 5 6 7 8 9 10 11

Construction of Link Road Along !
| Sadarang Minor Covering Villages |
| Jamshed Ali, Adam Khan and !

| ol i Zanwar Aijaz Ali on Thari Bozdar 3.621 (M) | 3.621 (M) ‘ kP | ‘ | | 2555 Relcdse |
. Road Uc Sabar Rind Taluka | 1

|
| ‘ Mirwah | *L | ‘
o Rcconditioni_ng “of Road From | — I  F. 7 0T S

| |
02 | Abdul Wah to Fatehullah Ghumro 9.942 (M) 9.942 (M) ADP ’ -DO- 4!
\- Taluka Kingri. ]

14

Nawab Shah Road to Village Ustad

e Abdul Qadir Chang TC: Karoundi 8.00 (M) 8.00 (M) NON ADP
Mile 0/0-0/4

Construction of Road From Tarai
04 Road to Paral Shar Mile 0/0-0/4 7.00 (M) 7.00 (M) NON ADP -DO-
(0.80 K.M)

Canstruction of Road from Kumb
-Nawab Shah Road to Village
05 Khan Muhammad Chandio Taluka 6.50 (M)
Faiz Ganj Mile 0/0-0/4 +220’

Construction of Road From Kumb-
Nawab Shah Road to Village Sher
Muhammad Rajper Taluka Faiz
Ganj Mile 0/0-0/5+440"

Repair of Road From Kumb-
Nawab Shah Road to Village
07 Habibabad Taluka Faiz Ganj Mile
1/0-1/4

Remaining Work Of Rehabilitation
08 Of Road From Sui Gas To Thari 49.80 (M) 49.80 (M) ADP 25 % Release
Mirwah Road

Rehabilitation and Reconditioning =
of road from House of Khuda Bux to
09 Ali Mardan Pahore House via Village 4.00 (M) 4.00 (M) NON ADP -DO-
Jam Khan Pahore mile 0/0-0/4+135’
(0.841 K.m)

Rehabilitation of road from Village
10 Bhatti to Dargah Hajna Shah mile 5.500 (M) 5.500 (M) NON ADP -DO-
" | 0/0-0/2+330'(0.50 K.m)

. Cont P-2

100 % Release

Construction of Road From Kumb- !
T

| ==K s 41_

6.50 (M) NON ADP -DO-

9.50 (M) 9.50 (M) | NONADP L _DO-

5.00 (M) 5.00 (M) NON ADP -DO-




P-2

11

Construction of Road from Village
Pir Muhammad To Village Nazar
Muhammad Ujjan UC Drib Mehar
Shah .Taluka Kingri

7.799 (M)

7.799 (M)

NON ADP

— ]

25 % Release

Construction / Reconditioning of
Various Road (3 Units) In District
Khairpur

12

13

(i)Rehabilitation of Road From Old

N.J.Way to Village Sanjrani Taluka |
| Kotdiji Mile 0/0-0/4 =

Construction of Road From
Hussainabad-Narudhoro Road to
Village Muhammad Chattal Sial

Taluka Kotdiji Mile 0/0-0/3+330°

14

Reconditioning of Road From Olda
N.H.Way to Yar Muhammad Kaladi
Mile 0/0-0/-2 +165 (2.40 M)

1000 (M) |

| SRR B M S e e

5.60 (M)

10.00 (M)

2.40 (M)

2.40 (M)

ADP

o= 4_ e _]_

|

25 % Release

-DO- !
e

]
'| 25 % Release

]

15

Construction of Dual Carraige Way
Road From New N.H.Way to Draza
Shareef Sachal Mast Mile 0/0-0/3 (
Included Drain Nala & Solar Light

4.00 (M)

4,00 (M)

ADP

16

Construction of Road From Hakal
Sher to Hussain Bux Dasti road
Setjarja Bala Village Shah Abdur
Rasheed Road

6.00 (M)

6.00 (M)

ADP

| DU | —— —

25 % Release

25 % Release

25 % Release

17

Construction of Road From Thari-
Hakel Road to Village Faikir Abdul
Qadir Shar Mile 0/0-0/4+110

11.100 (M)

11.100 (M)

ADP

25 % Release

EX

E ENGINEER
HIGHWAYS DIVISION

KHAIRPUR .



PART'A'l M/ISTRUCTURE

NAME OF SCHEME:-

Construction of Retainig Wall along Sada Rang

2 : . : : .
_ Minor via village jamshed Ali Adam Khan &
. Zawar Aijaz Ali on Thari Bozdar road mile 0/0-
N 1/0
(Schedule “B” / BOQ)
QTY: | ITEM OF WORK [ RATE | UNIT | AMOUNT |
1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing
refilling around the structure lead upto 100'& lift upto 5.0'in ordinary soil.
300Cft: @Rs:3716/25 P.% 0 Cft: Rs:953/=
2/-Cement concrete brick or stone ballast of 1 /4"-2"guage ratio (1:4:8)
100 Cft: @Rs:9416/28 P. % Cft: Rs.9416/-
3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)
346 Cft: @Rs:12501/41 P. % Cft: Rs43255/=
4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs:
screening & washing of stone aggregate without shuttering ratio (1:2:4)
28 Cft: @Rs:14429/25 P. % Cft: Rs.4040/
7/-Cement plaster (1:3) upto 20'height ¥2"thick.
1755ft: @ Rs.2344/59 P. % Sft: Rs.4103/=
G-Total Rs.61767/-
Say Rs.61800/-
Therefore will be 500 Rft Rs3090000/-
NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.
CONTRACTOR E E ENGINEER

HIGHWAY DIVISION

KHAIRPUR




NAME OF SCHEME: -

PART’A’ROAD WORK

Reconditioning of Road From Abul Wah To Fatehullah Ghumro

Road mile 0/0 — 0/4
(SCHEDULE “B”)

Al

QrY:

|

ITEM OF WORK | RATE | UNIT

AMOUNT

|

5438 Rft

16300 Cft

17100 Cft

3260081t

32600 Sft

105800 Cft

1/-Laying Brick on end edging i/cs: supply of 9"x4'42"x3”Ist: Class Burnt
bricks excavation for having edging with small size parallel to the road
(Rate i/cs: lead upto side of work)

@ Rs.2690/38 P.% Rft:

2/-Preparing Sub-Base course by supplying & spreading stone metal 1
a”-2"gauge of approved quality from approved quarry in required
thickness to proper camber & grade i/cs: hand packing filling voids with
10 cft: screening & Non plastic quarry fines of approved source watering
& compacting to achieve 98-100%density as per modified AASHO
Specification (Rate i/cs: all costs of materials T&P & carriage upto site of
work.(Shingle Gravel )
(@ Rs.5431/56 P.Cft:

3/-Preparing Base course i/cs: supplying & spreading stone metal of
approved quality properly graded to maximum size of 1 4" in r-
=tequired thickness to proper camber & grade i/cs: supplying &
spreading 15 cft: screening & Non plastic quarry fines filling depression
with stone metal after initial rolling i/cs: watering & compacting the same
so as to achieve 100% density as per modified AASHO Specification.
(Rate i/cs: all costs of materials T&P & carriage upto site of work)
@Rs.7605/64 P.% Cft:

4/-Providing Surface Dressing Ist: Coat on new or existing surface with
30lbs: bitumen & 4.00 Cft: Crush bajri of required size i/cs: cleaning the
road surface rolling etc: complete.

@ Rs1617/06 P.% Sft:
5/-Providing 17 thick (consolidate) Premixed Carpet in proper camber &
grade i/cs: supplying of 10 cft: Crush bajri 4 cft: Hillsand (of approved
quality and grade) with 67lbs: bitumen of 80/100 penetration i/cs: fixing
in machinical mixer in required proportion i/cs: heating materials and
cleaning the road surface (Hillsand 2 cft: for mixing and 2 cft: for
dusting)

@ Rs.4522/40 P.% Sft:

6/- Earth Work On Berms:
@Rs:6278/37 P.%Cft:

Rs.146330/-

Rs.885344/-

Rs.1300564/-

Rs.527161/-

Rs.1474302/-

Rs:664251/-

Total Rs: 4997952/-

Decreased Cost of Bitumen

14.11 ton @Rs:13485/- P.Ton () Rs: 190273/-

G.Total Rs: 4807679/-

NOTE: Subject to any Changes/

Variation in Rates/

-

Quantity as per T.Sanction. EXE | IVE ENGINEER
HIGHWAY DIVISION
KHAIRPUR

CONTRACTOR




ir

PART “B” PAVER BLOCK

NAME OF SCHEME Providing Paver Block @ Village Fatehullah Ghumro
100 Rft.
(SCHEDULE “B")
QTY: ITEM OF WORK RATE UNIT AMOUNT

1/-Crushed fire bricks grated as sand (S.I No:51 P/No:04)

204 Cft (@ Rs.2500/- P.% Cft:  Rs.5100/-
2/-Supplying & filling sand under floor and plugging in walls
(S.INo:29 P/No:31)

204 Cft: @Rs:151/25 P.% Cft  Rs:308/-
3/- Errection & removal of shuttering for R.C.C or plain
cement concrete works of petrel wood of 2nd: Class (Vertical)

100 Cft: @Rs:3127/41 P.% Cft:  Rs:3127/-
4/- Cement concrete plain i/cs: placing compacting
finishing & curing complete i/cs: screening & washing of
stone aggregate without shuttering ratio (1:2:4)

50 Cft: @Rs:14429/25 P.% Cft:  Rs:7215/-
5/-Providing & fixing cement paving blocks flooring having size of
87x47x3” (mm) of city / quddra / with pigmented having strength b/w
5000 psi to 8500 psi over bed of 3”thick C.C (1:3:6) i/cs: filling the
joints with hillsand and lying in specified manner / paver and design
etc: complete (Eviscerate pavers)

1236 Sft @ Rs.199/77 P. Sft: Rs.246916/ -

Total Rs: 262666/ -
Total
Rs: 265392/-

Therefore = 262666/100 x2626/66x1300= Rs: 3414658/ -

NOTE: Subject to any Changes/
Variation in Rates/
»  Quantity as per T.Sanction.

EXES E ENGINEER
HIGHWAY DIVISION

KHAIRPUR

CONTRACTOR
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PART'B’ M/STRUCTURE

NAME OF SCHEME:- Construction of C.C.Drain Abul Wah To Fatehullah

Ghumro 330 Rft:

(Schedule “B”)

| QTY:

ITEM OF WORK [ RATE | UNIT [ AMOUNT |

1485 Cft:

330 Cft:

742 Cft:

327 Cft:

2.892 Cwt

72 Cft:

1155 Sft:

1/-Excavation in foundation of building bridges & other structure
i/cs: degbelling dressing refilling around the structure lead upto
100’ & lift upto 5.0’in ordinary soil.

@Rs:3176/25 P.% 0 Cft:  Rs:4717/=
2/- Constt: of open standard open drain ratio 1:2:4.

@Rs:174/- P. % Cft: Rs.57420/-

3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)

@Rs:12501/41 P. % Cft: Rs.92760/=
4/-Cement concrete plain i/cs: placing compacting finishing & curing
complete i/cs: screening & washing of stone aggregate without
shuttering ratio (1:2:4)

(@Rs:11288/75 P. % Cft: Rs.36914/=
5/-Fabrication of mild steel reinforcement for cement concrete i/cs:
cutting bending lying in position making joints & fastening i/cs: cost
of mild steel & binding wire also rust from bars.

@Rs.4820/20 P. Cwt: Rs.13940/=
6/-Rienforced cement concrete work i/cs: all labor & materials except
the cost of steel reinforcement & its labor for bending & binding
which will be paid separately. This rate also i/cs: all kinds of forms
moulds lifting shuttering curing rending & finishing surface (I/cs:
screening & washing of shingle) RCC work in roof slabs beams
columns rafts & other structure member laid in situ or precuts in
position complete in all respect ratio (1:2:4) 90 Ibs: cement 2 cft: sand
4 cft: shingle 4/87-1/4"gauge.

@ Rs.337/= P..Cft: Rs.24264/=

7/-Cement plaster (1:3) upto 20”height '2"thick.

@ Rs.2283/93 P. % Sft: Rs.26379/=

Total Rs.256394/

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

EX IVE ENGINEER

CONTRACTOR HIGHWAY DIVISION

KHAIRPUR



PART'C’ SCHEME BOARD

NAME OF SCHEME:-  Reconditioning of Road From Abul Wah To Fatehullah
Ghumro Road mile 0/0 — 0/4

(Schedule “B”)

rQTY: | ITEM OF WORK L RATE | UNIT \ AMOUNT

1/-Providing of Scheme board of M.S Sheet of 3 %4"x3°x3" of
1/8”guage and welding with 2”dia pipe around the sheet & for
stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ
(1:3:6) plate from (2°x2°x2) etc: complete.

01 No: @Rs:16956/- P.Each Rs:16956/-

Total Rs.16956/-

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

74
CONTRACTOR EXECH E ENGINEER
HIGHWAY DIVISION

KHAIRPUR
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NAME OF SCHEME:

Construction of road from Kumb — Nawab Shah road to village Ustad

Abdul Qadir Chang TC: Karoundi Taluka Faiz Ganj mile 0/0 — 0/4+330’
(Scheme under CDP for SDG’s Provincial Consistency of Community of

PS-31
I NTITIE

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

Sr.

No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.
(@)

195000

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100’ & lift upto 5" in ordinary soil except rock

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY

7723/95

P.%0 Cft

1506170/-

01.
(b)

18400

B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY

10253/72

P.%0 Cft

438859/~

02.

18400

Preparing Sub Base course supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %" in
required thickness of 3" each to proper camber and grade i/c supply
and 20cft pit canal sand of approved quality and grade index of not
more then 6% situated quality watering and compacting to achieve
100% density as per modified AASHO specification.

7564/71

P% Cft

1391906/~

03.

6100

Laying brick on end edging including supply of 9”41/2" 3" Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

2750/79

P.% Rft

167798/-

04.

9200

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 2 " in
required thickness of 3" each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate ifc all costs of
material T&P and carriage to site of work etc.

8569/42

P% Cft

788386/-

05.

36700

Providing surface dressing of 1°: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of %
to ¥4” gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

1634/07

P.% Sft

599703/-

06.

36700

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
80/100 penetration rolling etc: complete Rate i/cs: all costs of
materials T&P & carriage upto site of work.

4692/86

P.% Sft

1722279/-

07.

35300

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100" & lift upto 5’ in ordinary soil except rock.

6278/37

P%0Cft

221626/-

TOTAL

6836727 /-

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the

Total (A)

Decreased Cost of Bitumen (B) 15.89 Tons @ Rs.8956/- P.Ton

Total Amount in work (A - B)

Amount

Total Amount

Total Amount (-)
G.Total (A+B) Amount

142311/~

CONTRACTOR

nhkvue e
HIGHWA

KHAI

' eI
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RP AV




. NAME OF SCHEME:

"

Construction of 3'Span culverts along road from Kumb — Nawab Shah road

to village Ustad Abdul Qadir Chang TC: Karoundi Taluka Faiz Ganj mile 0/0

— 0/4+330° (Scheme under CDP for SDG’'s Provincial Consistency of

Community of PS-31)
BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part “B” 3’ Span Culvert)

Sr.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2" to 2” gauge
ratio 1:4:8.

9416/28

P.% CHt

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P. % Cft

44630/-

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/~

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Therefore 04 Nos.

Amount

Total Amount

G.Total

CONTRACTOR

KE

RECUHE
wGI{\e"_flﬂ

-—

Z b ’KMLEP’-
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NAME OF SCHEME: Construction of road from Kumb — Nawab Shah road to village Ustad

Abdul Qadir Chang TC: Karoundi Taluka Faiz Ganj mile 0/0 — 0/4+330’
(Scheme under CDP for SDG’s Provincial Consistency of Community of

PS-31)
BILL OF QUANTITIES (Part "C-Scheme Board)

Description and Rate of Items based on Composite Schedule of Rates:-

Sr.

No Quantities Description of item to be executed as site Rate Units Amount

Providing of Scheme board of M.S Sheet of 3 12"'x3'x3" of

1/8"guage and welding with 2"dia pipe around the sheet & for
01. 01 stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 16956/ Each 16956/-
(1:3:6) plate from (2'x2'x2) etc: complete
TOTAL 16956/-
% Above / Below on the rates of CSR
Amount to be Added / Deducted on the Amount
Total Amount
G.Total

Total Amount in work

CONTRACTOR




NAME OF SCHEME: Repair of culverts along road from Kumb -~ Nawab Shah road to village

Ustad Abdul Qadir Chang TC: Karoundi Taluka Faiz Ganj mile 0/0 —
0/4+330° (Scheme under CDP_ for SDG's Provincial Consistency of

Community of PS-31)

BILL OF QU (Part “"B” 3’ Span Culvert)
Description and Rate of Items based on Composite Schedule of Rates:-
::; Quantities Description of item to be executed as site Rate Units Amount

Cement concrete plain i/c placing compacting finishing
01. 12 and curing complete i/c screening and washing of stone 14429/25 P.% Cft 1732/-
aggregate without shuttering Ration.1:2:4

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making 4820/20
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

02. 2.83 P. Cwt 13641/-

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
03. 62 kinds of forms moulds lifting shuttering currying rending 337/- P.% Cit 20894/-
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

07. 115 Cement Plaster 1:3 upto 20ft height at ¥2" thick 2344/59 P.% Sft 2696/-

TOTAL 38963/-

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.02) (13641) Amount

Total Amount

G.Total
Therefore 04 Nos.

Total Amount in work (A+B)

CONTRACTOR )
PHENHTTVE ENGINEER
HIGKHWAY DIVISION
KHAIRPA™



NAME OF SCHEME:

Construction of road from Tarai road to Paral Shar Taluka Faiz Ganj mile

0/0 — 0/4 (Scheme under CDP for SDG’s National Consistency of the

Community of NA — 216)

BILL E

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.
(@)

177100

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100’ & lift upto 5" in ordinary soil except rock

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY

7723/95

P.%0 Cft

1367911/=

01.
(b)

38100

B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY

10253/72

P.%0 Cft

390666/-

02.

16300

Preparing Sub Base course supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 2" in
required thickness of 3" each to proper camber and grade i/c supply
and 20cft pit canal sand of approved quality and grade index of not
more then 6% situated quality watering and compacting to achieve
100% density as per modified AASHO specification.

7564/71

P% Cft

1223047/-

03.

5400

Laying brick on end edging including supply of 9"41/2" 3" Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

2761/21

P.% Rft

149105/-

8200

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 ™ in
required thickness of 3" each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.

8569/42

P% Cft

702692/-

0s.

32600

Providing surface dressing of 1°: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of %
to %" gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

1634/60

P.% Sft

532879/-

06.

32600

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
80/100 penetration rolling etc: complete Rate ifcs: all costs of
materials T&P & carriage upto site of work.

4675/82

P.% Sft

1524317/-

07.

31400

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100’ & lift upto 5’ in ordinary soil except rock.

6278/37

P%0Cft

197140/-

TOTAL

6097757 /-

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the

Total (A)

Decreased Cost of Bitumen (B) = 14.11 Tons @ Rs.8956/- P.Ton

Total Amount in work (A - B)

Amount

Total Amount

G.Total (A+B) Amount

Total Amount (-) 126369/~

CONTRACTOR '{Hg

K

E ENGINEES

WAY DIVISION

HAIRPI”
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_ NAME OF SCHEME:

A

Construction of 3'Span culverts along road from Tarai road to Paral Shar

Taluka Faiz Taluka Faiz Ganj mile 0/0 — 0/4 (Scheme under CDP for SDG's “National

Consistency of the Communitv of NA — 216)

BILL OF E (Part “"B” 3’ Span Culvert)

Description and Rate of Items based on Composite Schedule of Rates:-

Sr.
No.

Quantities

Description of item to be executed as site Rate Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25 P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2" to 2" gauge

ratio 1:4:8. 9416/28 P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand

0,
mortor ratio 1:4. 12501/41 P. % Cft

44630/-

21

Cement concrete plain ifc placing compacting finishing
and curing complete i/c screening and washing of stone 14429/25 P.% Cft
aggregate without shuttering Ration.1:2:4

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20 P. Cwt

32922/-

06.

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending 337/- P.% Cft
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick 2344/59 P.% Sft

4642/-

TOTAL

165173/~

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892) Amount

Total Amount

G.Total
Therefore 02 Nos.

CONTRACTOR

NKHAIRPY ™.~




NAME OF SCHEME:

Construction of road from Tarai road to Paral Shar Taluka Faiz Ganj mile

0/0 - 0/4 (Scheme under CDP for SDG’s National Consistency of the

Community of NA — 216)

I F N E (Part “C-Scheme Board)
Description and Rate of Items based on Composite Schedule of Rates:-
::; Quantities Description of item to be executed as site Rate Units Amount
Providing of Scheme board of M.S Sheet of 3 %"x3'x3' of
1/8°guage and welding with 2"dia pipe around the sheet & for
01. 01 stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 16956/ Each 16956/-
(1:3:6) plate from (2'x2'x2) etc: complete
TOTAL 16956/-
% Above / Below on the rates of CSR
Amount to be Added / Deducted on the Amount
Total Amount
G.Total

Total Amount in work

CONTRACTOR

eKE

 KHAIRPY

P NG Uaia
HIGHWAY DIVISION

“\ >
¥




NAME OF SCHEME:

Construction of 3’Span culverts along road from Kumb — Nawab Shah road

to village Khan Muhammad Chandio Taluka Faiz Ganj mile 0/0 — 0/3+429’
(Scheme under CDP for SDG’s National Consistency of the Community of

NA - 216)
IL E

Description and Rate of Items based on Composite Schedule of Rates:-

(Part “B” 3’ Span Culvert)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2” to 2” gauge
ratio 1:4:8.

9416/28

P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P.% Cft

44630/-

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cit

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

06.

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other. structural laid in
situ or recast in position complete.

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/~

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Therefore 03 Nos.

Amount

Total Amount

G.Total

CONTRACTOR




NAME OF SCHEME: Construction of road from Kumb -~ Nawab Shah road to village Sher
Muhammad Rajper Taluka Faiz Ganj mile 0/0 — 0/5+440’ (Scheme under
CDP for SDG’s Provincial Consistency of Community of PS-31)

BILL OF QUANTITIES (Part-A Road Work)
Description and Rate of Items based on Composite Schedule of Rates:-
r.
,,slo_ Quantities Description of item to be executed as site Rate Units Amount
Earth work for road embankment by bulldozers i/c ploughing mixing
01 229100 clod breaking dressing & compacting with optimum moisture

(aj contents lead upto 100 & lift upto 5" in ordinary soil except rock 72395 | RAROCR 1769556/-

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY

01.

(b) 53900 B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY 10253/72 | P.%o0 Cft 552675/-

Preparing Sub Base course supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 2" in
02 23100 required thi_ckness of 3" each to proper camber and grade i/c supply

: and 20cft pit canal sand of approved quality and grade index of not
more then 6% situated quality watering and compacting to achieve
100% density as per modified AASHO specification.

7750/95 | P% Cft 1790206/-

Laying brick on end edging including supply of 9"41/2" 3” Ist class
03. 7700 burnt bricks excavation for laying edging with small side parallel to | 2729/95 | P.% Rft 210206/-
the road. Rate i/c all cost of materials T&P& carriage to site of work.

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 " in
reguired thickness of 3” each to proper camber and grade i/c supply

04. 11600 and 15 cft screening and non-plastic quarry fines so as to achieve 8762/18 | P CR 1016412/~
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.
Providing surface dressing of 1%: Coat on new or existing surface

05 46200 with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of 3% 1638/90 | P.% Sft 757171/

to ¥a” gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
06. 46200 80/100 penetration rolling etc: complete Rate i/cs: all costs of | 4692/- P.% Sft 2167704/
materials T&P & carriage upto site of work.

Earth work for road embankment by bulldozers i/c ploughing mixing
07. 36200 clod breaking dressing & compacting with optimum moisture | 6278/37 | P%0Cft 227276/
contents lead upto 100" & lift upto 5’ in ordinary soil except rock.

TOTAL | 8491469/-

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the Amount
Total (A) Total Amount
Decreased Cost of Bitumen (B) 20.00 Tons @ Rs.8956/- P.Ton Total Amount (-) 179120/-

G.Total (A+B) Amount

Total Amount in work (A - B)

“hEG - EHGINEER
HIGHWAY DIVISION
KHAIRPR™.»

CONTRACTOR
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NAME OF SCHEME:

Construction of 3'Span_culverts along road™” from Kumb — Nawab Shah

road to village Sher Muhammad Rajper Taluka Faiz Ganj mile 0/0 — 0/5+440’
(Scheme under CDP for SDG’s Provincial Consistency of Community of

PS-31)
BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part "B” 3’ Span Culvert)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil,

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2" to 2” gauge
ratio 1:4:8.

9416/28

P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P. % Cft

44630/-

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

06.

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/-

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Therefore 02 Nos.

Amount

Total Amount

G.Total

CONTRACTOR

N KHAIRPY ™




NAME OF SCHEME:

Construction of road from Kumb — Nawab Shah road to village Sher

Muhammad Rajper Taluka Faiz G: Ganj mile 0/0 — 0/5+440’ (Scheme under

CDP for SDG's Provincial Consistency of Community of PS-31)

BILL N E (Part “C-Scheme Board)
Description and Rate of Items based on Composite Schedule of Rates:-
:: Quantities Description of item to be executed as site Rate Units Amount
Providing of Scheme board of M.S Sheet of 3 %"x3'x3' of
1/8"guage and welding with 2"dia pipe around the sheet & for
01. 01 stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 16956/- Each 16956/-
(1:3:8) plate from (2'x2'x2) etc: complete
TOTAL 16956/-
% Above / Below on the rates of CSR
Amount to be Added / Deducted on the Amount
Total Amount
G.Total

Total Amount in work

CONTRACTOR




NAME OF SCHEME:

Repair of road from Kumb Nawab Shah road to village Habib abad Taluka

Faiz _Ganj mile 1/0-1/4 (Scheme under CDP for SDG’s Provincial

Consistency of Community of PS-31)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

5400

Laying brick on end edging including supply of 9741/2" 3" Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

2729/95

P.% Rft

147417/-

02.

17900

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 " in
required thickness of 3" each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.

9003/12

P% Cft

1611558/-

03.

32600

Providing surface dressing of 1*: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of 34
to " gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

1644/89

P.% Sft

536234/-

32600

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
80/100 penetration rolling etc: complete Rate i/cs: all costs of
materials T&P & carriage upto site of work.

4731/85

P.% Sft

1542583/-

05.

97700

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100" & lift upto 5" in ordinary soil except rock.

6278/37

P%0Cft

613396/-

TOTAL

4451198/~

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the

Total (A)

Decreased Cost of Bitumen (B) 14.11 Tons @ Rs.8956/- P.Ton

Total Amount in work (A - B)

Amount

Total Amount

G.Total (A+B) Amount

Total Amount (-) 126369/-

CONTRACTOR

= ENGINEER

sHE FTIV
}‘HIGHWF\Y DN‘?!QN
KHAIRPY




NAME OF SCHEME: Repair of road from Kumb Nawab Shah road to village Habib abad Taluka
¥ Faiz _Ganj mile 1/0-1/4 (Scheme under CDP for SDG’'s Provincial
Consistency of Community of PS-31)

BILL OF QUAN ES (Part “C-Scheme Board)

Description and Rate of Items based on Composite Schedule of Rates:-

:;' Quantities Description of item to be executed as site Rate Units Amount
Providing of Scheme board of M.S Sheet of 3 12"x3'x3' of
1/8"guage and welding with 2"dia pipe around the sheet & for
01. 01 stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 16956/ Each 16956/-
(1:3:6) plate from (2'x2'x2) etc: complete
TOTAL 16956/-
% Above / Below on the rates of CSR
Amount to be Added / Deducted on the Amount
Total Amount
G.Total

Total Amount in work

CONTRACTOR

J.- e I
e DIVISION
FHISI RS = e

-~ KHAIRP?




NAME OF SCHEME: CONSTRUCTION / RECONDITIONING OF VARIOUS ROAD (3 UNITS) IN
DISTRICT KHAIRPUR

(Unit No:1 Rehabilitation of road from Old N.H.Way to village

Sanjrani_Taluka Kotdiji mile 0/0 — 0/4 (0.80 Km), (Scheme under
District ADP No.619 of 2017-18)

LL OF TITIES (Part-A Road Work)
Description and Rate of Items based on Composite Schedule of Rates:-

Quantities Description of item to be executed as site Rate Units Amount

01

Providing Sand cushion including supplying & spreading pit / canal
183546 sand of approved quality from approved source of supply to site of | 1479/41 P,%Cft 2715397/-
work i/cs: watering rolling etc. complete.

02.

Preparing Sub-Base course i/c supplying and spreading stone metal
of approved quality properly graded to maximum size of 1 %2 ™ in
27191 required thickness of 3" each to proper camber and grade ifc supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.

5748/83 | P,%Cft 1563164/-

03.

Laying brick on end edging including supply of 9"41/2" 3" Ist class
5438 burnt bricks excavation for laying edging with small side parallel to | 2823/73 | P.% Rft 153554/-
the road. Rate i/c all cost of materials T&P& carriage to site of work.

Preparing Base course ifc supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 ™ in
16315 required thickness of 3” each to proper camber and grade i/c supply

and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.

6544/35 | P% Cft 1067711/-

05.

Providing surface dressing of 1*: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of %
to %" gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

32630 1589/05 | P.% Sft 518507/-

06

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
32630 80/100 penetration rolling etc: complete Rate i/cs: all costs of | 4521/44 | P.% Sft 1475346/-
materials T&P & carriage upto site of work.

07

Earth work for road embankment by bulldozers i/c ploughing mixing
182295 clod breaking dressing & compacting with optimum moisture | 6278/37 | P%O0Cft 1144515/-
contents lead upto 100" & lift upto 5’ in ordinary soil except rock.

TOTAL | 8638194/-

Total (A) Total Amount

% Above/Below on the rates of CSR
Amount to be Added / Deducted on the Amount

Decreased Cost of Bitumen (B) 14.11 Tons @ Rs.8956/- P.Ton Total Amount (-) 126369/-

Total Amount in work (A - B)

G.Total (A+B) Amount

CONTRACTOR

'-.'f\‘E " ‘-Jifz E{E‘{ENEER
HIGHWAY DIVISION
KHAIRPY™ *
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NAME OF SCHEME:

DISTRICT KHAIRPUR

CONSTRUCTION / RECONDITIONING OF VARIOUS ROAD (3 UNITS) IN

Unit No:01 Construction of 3'Span culvert road from Old N.H.Way to

village Sanjrani Taluka Kotdiji mile 0/0 — 0/4 (0.80 Km), (Scheme under

District ADP No.619 of 2017-18)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part “B” 3’ Span Culvert)

[ sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2" to 2" gauge
ratio 1:4:8.

9416/28

P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P. % Cft

44630/-

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete ifc cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/-

% Above [ Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Amount

Total Amount

G.Total
Therefore 02 Nos.

Total Amount in work (A+B)

CONTRACTOR




NAME OF WORK:- REHABILITATION OF ROAD FROM SUI GAS TO THARI
MIRWAH ROAD MILE 0/0 - 6/2 (10.0 Km) (REMAINING WORK)

BILL OF QUANTITIE

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01

13220

Laying brick on end edging including supply of 9"41/2” 3” Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

2668/34

P.% Rft

352754/-

02

68749

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 " in
required thickness of 3" each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc,

7702/03

P% Cft

5295069/-

03

118780

Providing surface dressing of 2 coat on new or existing surface with
55 Ibs bitumen 80-100 penetration and 6.75 Cft crush bajri of 34 to
Ya" gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

2894/24

P.% Sft

3437778/-

1004801

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100" & lift upto 5’ in ordinary soil except rock.

6278/37

P%0Cft

6308512/-

TOTAL

15394113/-

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the

Total (A)

Diff: Cost of Bitumen (B) 29.16 Tons @ Rs.8956/- P.Ton

Total Amount in work (A-B)

Amount

Total Amount

G.Total (A+B) Amount

Total Amount (-) 261157/

CONTRACTOR

% r' 0 '
.'\l... W ek

: ‘i’.’;h‘z’!.ﬁu( Bi‘ﬂ SHON

] .f.-.

KHAIRPA ™Y
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NAME OF WORK:- REHABILITATION OF ROAD FROM SUI GAS TO THARI
MIRWAH ROAD MILE 0/0 - 6/2 (10.0 Km) (REMAINING WORK)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-B Asphalt)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

332620

2" Thick Asphalt Concrete,

Laying to proper line & grade plant mixed Asphalt
concrete pave finisher (Hydraulic / electric control)
prepared to specified formula according to job mix
formula approved by Engineer i/c rolling & finished
proper line grade level & camber etc complete. Rate ifc
all cost of material with bitumen 80/100 penetration &
all cost of materials roller and carriage of materials.
Roller, T&P and carriage of materials from source of
supply to pant & plant to site of work (Bitumen 102.29
Ibs for mixing plant and 15 Ibs for tack coat).

8943/30

P.% Sft

29747204/-

TOTAL

29747204/-

% Above/Below on the rates of CSR
Amount to be Added / Deducted on the

Total (A)
Diff; Cost of Bitumen (B) 174.16 Tons @ Rs.8956/- P.Ton

Total Amount in work (A-B)

Amount

Total Amount

Total Amount (-) 1559777/~
G.Total (A+B) Amount

CONTRACTOR

EHGINEE
HIGHWAY DIVISION
KHAIRPL™ -




NAME OF SCHEME:

0/0 — 6/2 (10.0 Km) (Remaining Work)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part “*C” 3’ Span Culvert)

Construction of 3’'Span Culvert road from Sui Gass to Thari Mirwah Mile

Sr.
NOl

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2” to 2” gauge
ratio 1:4:8.

9416/28

P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P.% Cft

44630/-

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

06.

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/-

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Therefore 02 Nos.

Amount

Total Amount

G.Total

CONTRACTOR

4
=il

-

ST LciREk
HIGHwAY DIVISION
KHAIRPA™ -




NAME OF SCHEME:

Mile 0/0 — 6/2 (10.0 Km) (Remaining Work)

BILL OF QUAN

Description and Rate of Items based on Composite Schedule of Rates:-

(Part "D” New Side Drain)

Construction of New Side Drain along road from Sui Gass to Thari Mirwah

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

7700

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

24457/-

02.

1270

Cement concrete brick or stone ballast 1-1/2” to 2" gauge
ratio 1:4:8.

9416/28

P.% Cft

119586/-

03.

3609

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P. % Cft

451176/-

412

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

59448/-

05.

40.66

Fabrication of mile steel reinforcement for cement
concrete i/c cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

195989/-

06.

1012

R.C.C. work ifc all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

337/-

P.% Cft

341044/-

07.

5362

Cement Plaster 1:3 upto 20ft height at 12" thick

2344/59

P.% Sft

125717/-

TOTAL

1317417/-

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (220446)

Therefore will be 1100 Rft,

Amount

Total Amount

G.Total

CONTRACTOR

iV
HWAY

SHiGNEER
niviSIoN
Kitini P Y

e




NAME OF SCHEME:  Replacement of Slab road from Sui Gass to Thari Mirwah Mile 0/0 — 6/2
{10.0 Km) (Remaining Work)

BILL OF QUANTITIES (Part “"E" Replacement of Slab)
Description and Rate of Items based on Composite Schedule of Rates:-
::; Quantities Description of item to be executed as site Rate Units Amount
Fabrication of mile steel reinforcement for cement
01 5.93 concrete ifc cutting beading laying in position making 4820/20 P. Cwt 28584/-

joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
02. 117 kinds of forms moulds lifting shuttering currying rending 337/- P.% Cft 39429/-
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete.

TOTAL 68013/~

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except ltem
No.01 ) (28584) Amount

Total Amount

G.Total
Therefore 02 Nos.

Total Amount in work (A+B)

CONTRACTOR




Part-A-Road Work.

Name of Work :- Rehabilitation and Reconditioning of road from House of Khuda
Bux to Ali Mardan Pahore House via Village Jam Khan Pahore mile
0/0-0/4+135’ (0.841 K.m)

(SCHEDULE-B)

[ Quantity. Item of Work. ] Rate. [ Unit. ] Amount. |

1. Earth work embankment from barrow Pits including laying in 6”layers, clod breaking
ramming dressing complete, lead upto 100'ft:lift upto 5ft: ( in ordinary soil.

42800 Cft @ Rs: 8679.15 P.%0Cft Rs: 371468.00

2. Preparing Sub-base by supplying and spreading stone metal 1-1/2”-2"guage of
approved quality from approved quarry in required thickness to proper camber and
grade including hand packing filling voids with 10 Cft screening & non plastic quarry
fines of approved source, watering & compacting to achieve 98-100%density as per
modified AASHO Specification (Rate includes all cost of materials T&P and carriage up to
site of work).

2900 Cft @ Rs: 6121.34 P.%Cft Rs: 177519.00

3. Laying brick on end edging including supplying 9”x4-1/2"x3"” first class bricks,
excavation for having edging with small size parallel to the road (Rate includes lead upto
site of work)

5700 Rft @ Rs: 2761.22 P.%Rft Rs: 157390.00

4. Preparing base course i/c supplying and spreading stone metal of approved quality
properly graded to maximum size of 1-1/2"in required thickness to proper camber and
grade including supplying and spreading 15 Cft screenings and non plastic quarry fines,
filling depressions with stone metal after rolling including watering and compacting the
same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes
providing and using templates, camber plates, screens, forms as directed (Rate includes
all cost of materials T&P and carriage up to site of work)

1400 Cft @ Rs: 7075.58 P. % Cft Rs:  99058.00

5. Providing surface dressing Ist coat on new or existing surface with 30 Ibs of bitumen
and 4.0 Cft of Crush bajri of required size including cleaning the road surface rolling etc,
complete (Rate includes all cost of materials T&P and carriage up to site of work)

34300 Sft @ Rs: 1600.65 P.% Sft Rs: 5459023.00




6. Providing 1%"thick (Consolidated) premixed carpet in proper camber and grade
including supplying 15 Cft bajri 5 Cft hill sand (of approved quality and grade) 93 Ibs
bitumen of 80/100 penetration including mixing in mechanical mixer in required
proportion, including heating materials and cleaning the road surface (Hill sand 3 Cft for
mixing and 2.0 Cft for dusting (Rate includes all cost of materials T&P and carriage upto
site of work.

34300 Sft @ Rs: 6282.81 P.% Sft Rs: 2155004.00
Total Rs: 3509462.00

7. Ded: Difference Cost of bitumen, 18.83 Tons

18.83 P. Ton. @ Rs: 13485.00 P.Ton (-) Rs: 253923.00

G. Total s: 3255539.00

Note:- Subject to any Changes Variation in rates/

Quantities in Technical Sanction. z

(CONTRACTOR) Executive Engineer
Highways Division
Khairpur.




Construction of 3.0’Span Culverts.

Name of Work: - Rehabilitation and Reconditioning of road from House of
Khuda Bux to Ali Mardan Pahore House via Village Jam
Khan Pahore mile 0/0-0/4+135’ (0.841 K.m)

(SCHEDULE-B)

[Quantity.[ Item of work. | No.L.B.D. | Rate. | Unit. | Amount. |

1. Excavation in foundation of building, bridges and other structure i/c degbelling, dressing,
refilling around structure with excavated earth watering and ramming lead up to one chain and
lift up to 5’(S.1.No.18b, P-5).

1250 Cft Rs:3176.25 P.%0 Cft Rs: 3970.00

2. C.C.brick or stone ballast 1-1/2" to 2” guage Ratio (1:4:8) (S.I.No.4, P-17).

245 Cft Rs:9416.28 P.% Cft Rs: 23070.00

3. Pacca brick work in f/p in cement sand mortar (1:4). (S.1.No.4, P-25).

357 Cft Rs:12501.41 P.%Cft Rs: 44630.00

4. Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening
and washing of stone aggregate without shuttering (1:2:4) (S.I.No.5h, P-18).

21 Cft Rs:14429.25  P.% Cft Rs:  3030.00

5. Fabrication of mild steel r/f for cement concrete i/c cutting, bending, laying in Position making
joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (S.I.No.7ii, P-20).

6.84 Cwt Rs:4820.20 P.Cwt Rs: 32970.17

6. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for bending and
binding which will be paid separately, This rate also i/c all kinds of forms, moulds, lifting,
shuttering, curing, rendering and finishing the exposed surface (i/c screening and washing of

shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels and other structural member slain
in situ or pre-cast laid in Position complete in all respects Ratio (1:2:4) (S.I.No.6a, P-19).

157 Cft Rs:337.00 P.Cft Rs:  52908.00

7. Cement Plaster (1:4) Up to 20’height %"thick.

198 Sft Rs:2344.59 P.% Sft Rs: 4642.29
Total Rs: 165221.46
Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.
(CONTRACTOR) Ex i ngineer

Highways Division
Khairpur.




Providing and fixing Scheme Board.

Name of Work :-

(SCHEDULE-B)

| Quantity ] Item of Work. l Rate. | Unit. I Amount.

1. Providing & Fixing Informatory Sign Rectangular shape 4”x3”comprising 2Nos.
3”dia G.l.pipe Post i/c painting Writing as directed each.

1. No. Rs:16956.00  Each Rs: 16956.00

Total Rs: 16956.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

(CONTRACTOR) Ex ngineer
Highways Division
Khairpur.




Part-A-Road Work.

Name of Work :- Rehabilitation of road from Village Bhatti to Dargah Hajna Shah
mile 0/0-0/2+330’(0.50 K.m)

(SCHEDULE-B)

| Quantity. | ItemofWork. | Rate. | Unit. Amount.

1. Earth work for embankment by bulldozer including ploughing mixing, clod breaking
dressing and compacting with optimum moisture content, lead up to 100ft: and lift
up to 5ft: in all types of soil except rock.

(A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.

42200 Cft @ Rs: 8679.15 P.%0Cft Rs: 366260.00

2. Laying brick on end edging including supplying 9”x4-1/2"x3” first class bricks,
excavation for having edging with small size parallel to the road (Rate includes lead upto
site of work)

3400 Rft @ Rs: 2750.80 P.%Rft Rs: 93527.00

3. Preparing base course i/c supplying and spreading stone metal of approved quality
properly graded to maximum size of 1-1/2”in required thickness to proper camber and
grade including supplying and spreading 15 Cft screenings and non plastic quarry fines,
filling depressions with stone metal after rolling including watering and compacting the
same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes
providing and using templates, camber plates, screens, forms as directed (Rate includes
all cost of materials T&P and carriage up to site of work)

7500 Cft @ Rs: 7268.34 P.%Cft Rs: 545125.00
4. Providing surface dressing Ist coat on new or existing surface with 30 Ibs of bitumen
and 4.0 Cft of Crush bajri of required size including cleaning the road surface rolling etc,

complete (Rate includes all cost of materials T&P and carriage up to site of work)

20400 Sft @ Rs: 160391 P.% Sft Rs: 327198.00




5. Providing 1%"thick (Consolidated) premixed carpet in proper camber and grade
including supplying 15 Cft bajri 5 Cft hill sand (of approved quality and grade) 93 lbs
bitumen of 80/100 penetration including mixing in mechanical mixer in required
proportion, including heating materials and cleaning the road surface (Hill sand 3 Cft for
mixing and 2.0 Cft for dusting (Rate includes all cost of materials T&P and carriage upto
site of work.

20400 Sft @ Rs: 6300.30 P.%Sft Rs: 1285261.00

Total Rs: 2617371.00
6. Ded: Difference Cost of bitumen, 11.20 Tons

11.20 P. Ton. @ Rs: 13485.00 P.Ton (-) Rs: 151032.00
G.Total Rs: 2466339.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

(CONTRACTOR) E we Engineer
Highways Division
Khairpur.



Part-B-(i) Construction of 10’Span Bridge)

Name of Work :- Construction of 10’Span Bridge on road from Rehabilitation of
road from Village Bhatti to Dargah Hajna Shah mile 0/0-
0/2+330’ (0.50 K.m).

(SCHEDULE-B)

| Quantity | Item of Work. | No.LB.D. | Rate. | Unit. | Amount. ]

1. Earth work embankment from barrow Pits including laying in 6”layers, clod breaking
ramming dressing complete, lead upto 100'ft:lift upto 5ft: ( in ordinary soil.

7254 Cft @ Rs: 220837 P.%0Cft Rs: 16020.00

2. Excavation in foundation of building, bridges and other structure i/c degbelling,
dressing, refilling around structure with excavated earth watering and ramming lead
upto one chain and lift upto 5(S.1.No.18b, P-5).

6325 Cft @ Rs: 3176.25 P.%0Cft Rs: 20090.00

3. Cement Concrete brick or Stone ballast 1-1/2” to 2” guage Ratio (1:4:8) (S.I.No.4, P-
17).

1048  Cft @ Rs: 9416.28 P.% Cft Rs: 98683.00

4, Pacca brick work in foundation and Plinth in Cement Sand mortar Ratio
(1:4).(S.1.N0.4,P-25).

2074 Cft @ Rs: 12501.41 P.%Cft Rs: 259279.00

5. Erection and removal of centering for R.c.c.or Plain C.C. works of portal wood
(S.I.No.18b, P-21).

24 Sft @ Rs: 3127.41 P.%Sft Rs: 751.00

6. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c
screening and washing of stone aggregate without shuttering (1:2:4) (S.1.No.5h, P-18).

90 Cft @ Rs: 14429.25 P.%Cft Rs: 12986.00
7. Fabrication of mild Steel reinforcement for Cement Concrete i/c cutting, bending,
laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of

rust from bars) (S.1.No.7ii, P-20).

33.29 Cwt @ Rs: 4820.20 P.Cwt Rs: 166507.00




8. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for
bending and binding which will be paid separately, This rate also i/c all kinds of forms,
moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c
screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels
and other structural member slain in situ or pre-cast laid in Position complete in all
respects Ratio (1:2:4) (S.I.No.6a, P-19).

744 Cft @ Rs: 337.00 P.Cft Rs: 250728.00

9. Cement Plaster (1:3) upto 20’height %”thick.

518 Sft @ Rs: 234459 P.%Sft Rs: 12148.00
Total Rs: 837192.00
Note:- Subject to any Changes Variation in rates/
Quantities in Techincal Sanction.
(CONTRACTOR) E € Engineer

Highway Division
Khairpur.



Part-B-(ii) (Providing & fixing Paving blocks)

Name of Work :- Fixing the Paver blocks Over the existing Rehabilitation of
road from Village Bhatti to Dargah Hajna Shah mile 0/0-
0/2+330’ (0.50 K.m).

(SCHEDULE-B)
| Quantity. | ItemofWork. | Rate. | Unit. Amount.
01. Stone Crushed grated %” ring.
1712 Cft Rs:3075.00 P.% Cft Rs:52644.00

02. Providing Hard Murrum Powderly fine Base Screening Watering leveling and
Compacting etc complete.

1763 Cft Rs:1800.00 P.% Cft Rs:31734.00

03. Erection and removal of centering for R.c.c.or Plain C.C. works of portal wood
(S.1.No.18b, P-21).

685 Sft Rs:3127.41 P.% Sft  Rs:21423.00

04. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c
screening and washing of stone aggregate without shuttering (1:3:6) (S.I.No.5h, P-18).

514 Cft Rs:14429.25 P.% Cft Rs:74166.00

05. Providing & fixing cement paving blocks flooring having size of 197x97x60 (mm) of
city/quddra/cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi
i/c filling the joints with hill sand and laying in specified manner/pattern and design etc
complete.

7055 Sft Rs:199.77 P. Sft Rs:1409377.00
Total Rs:1589344.00

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

(CONTRACTOR) Exéc ngineer
Highway Division
Khairpur.




5

PART'A’'ROAD WORK

NAME OF SCHEME: -

Construction of road from Village Pir Muhammad Road

To Village Nazar Muhammad Ujjan U/C Drib Mehar

Shah Taluka Kingri Road Mile 0/0 — 0/5 (1.0 Km)

(SCHEDULE “B”)

QTY:

|

ITEM OF WORK | RATE | UNIT

| AMOUNT

205700

47600

20400

6800 Rft

10200 Cft

40800 Sft

_1/-Earth work for road embankment By bulldozers i/cs: plugging mixing
clod breaking dressing & compacting with optimum moisture content lead
upto 100" & lift upto 5ft: in all types of soil.
(S.INo: 3 P/No: 1).

A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.

Cft: @Rs.8673/95 P. %0Cft:
B) COMPACTING UPTO 95-100%MODIFIED DENSITY

Cft: @Rs.11203/72 P. %0 Cft:
2/-Preparing Sub-Base course by supplying & spreading stone metal 1 %”-
2"gauge of approved quality from approved quarry in required thickness to
proper camber & grade i/cs: hand packing filling voids with 10 cft:
screening & Non plastic quarry fines of approved source watering &
compacting to achieve 98-100%density as per modified AASHO
Specification (Rate i/cs: all costs of materials T&P & carriage upto site of
work)

(S.I No: 8© P/No: 3).

Cft @ Rs.6214/44 P.% Cft:
3/-Laying Brick on end edging i/cs: supply of 9"x4)2"x3"Ist: Class Burnt
bricks excavation for having edging with small size parallel to the road (Rate
i/cs: lead upto side of work)

@ Rs.2750/79 P.% Rft:
4/-Preparing Base course i/cs: supplying & spreading stone metal of
approved quality properly graded to maximum size of 1 4" in r-=tequired
thickness to proper camber & grade i/cs: supplying & spreading 15 cft:
screening & Non plastic quarry fines filling depression with stone metal
after initial rolling i/cs: watering & compacting the same so as to achieve
100% density as per modified AASHO Specification. (Rate i/cs: all costs of
materials T&P & carriage upto site of work)

@Rs.7171/94 P.% Cft:

5/-Providing Surface Dressing Ist: Coat on new or existing surface with
301bs: bitumen & 4.00 Cft: Crush bajri of required size i/cs: cleaning the
road surface rolling etc: complete. (Rate i/cs: all costs

(@ Rs.1602/59 P.% Sft:

Rs.1784231/-

Rs:533297/-

Rs.1267746/-

Rs.187054/-

Rs.731538/-

Rs.653857/=




6/-Providing 17thick (consolidate) Premixed Carpet in proper camber &
grade i/cs: supplying of 10 cft: Crush bajri 4 cft: Hillsand (of approved
quality and grade) with 671bs: bitumen of 80/100 penetration i/cs: fixing in
machinical mixer in required proportion i/cs: heating materials and cleaning
the road surface (Hillsand 2 cft: for mixing and 2 cft: for dusting)

(S.INo: 17 P/No: 8).

40800 Sft (@ Rs.4490/87 P.% Sft: Rs.1832275/-
7/-Earth work for embankment from barrow pit i/cs: laying in 6”layers clod
breaking remaining dressing complete lead upto 100° & lift upto 5.0° (In
ordinary Soil
(S.I No: 2 P/No: 1).

39200 cft: @Rs.7228/37 P. %0Cft Rs.283352/-
Total Rs: 7273350/-

Decreased Cost of Bitumen
17.66 Ton @Rs:13485/- (-) Rs: 238145/-
P.Ton

G.Total Rs: 7035205/-

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

-
EXECHHVE ENGINEER

CONTRACTOR HIGHWAY DIVISION
KHAIRPUR




PART'B’ M/STRUCTURE
NAME OF SCHEME:-  Construction Of 3.0” Span Culvert Along From Village Pir
Muhammad Road To Village Nazar Muhammad Ujjan U/C
Drib Mehar Shah Taluka Kingri
(Schedule “B™)

- |

QTY: | ITEM OF WORK |  RATE | UNIT | AMOUNT |

1/-Excavation in foundation of building bridges & other structure i/cs:
degbelling dressing refilling around the structure lead upto 100°& lift
upto 5.0%in ordinary soil.

1250 Cft: @Rs:3176/25 P.% 0 Cft: Rs:3970/=
2/-Cement concrete brick or stone ballast of 1 2”-2"guage ratio (1:4:8)

245 Cft: @Rs:9416/28 P. % Cft: Rs.23070/-
3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)

357 Cft: @Rs:12501/41 P. % Cft: Rs.44630/=

4/-Cement concrete plain i/cs: placing compacting finishing & curing
complete i/cs: screening & washing of stone aggregate without shuttering
ratio (1:2:4)
21 Cft: (@Rs:14429/25 B, % Cfi: Rs.3030/=

S/-Fabrication of mild steel reinforcement for cement concrete i/cs:
cutting bending lying in position making joints & fastening i/cs: cost of
mild steel & binding wire also rust from bars.

6.83 Cwt (@Rs.4820/20 P. Cwt: Rs.32922/=
6/-Rienforced cement concrete work i/cs: all labor & materials except the
cost of steel reinforcement & its labor for bending & binding which will
be paid separately. This rate also i/cs: all kinds of forms moulds lifting
shuttering curing rending & finishing surface (I/cs: screening & washing
of shingle) RCC work in roof slabs beams columns rafts & other structure
member laid in situ or precuts in position complete in all respect ratio
(1:2:4) 90 Ibs: cement 2 cft: sand 4 cft: shingle 4/87-1/4"gauge.

157 Cft: @ Rs.337/= P. Cft: Rs.52909/=
7/-Cement plaster (1:3) upto 20 height '4"thick.
198 Sft: @ Rs.2344/59 P. % Sft: Rs.4642/=

Total Rs.165173/
Therefore will be 01 Nos Rs.165100/-/

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

EXE GINEER
CONTRACTOR HIGHWAY DIVISION

KHAIRPUR




NAME OF SCHEME:

CONSTRUCTION / RECONDITIONING OF VAROUS ROAD (3 UNIT) IN

DISTRICT KHAIRPUR

(Unit No:2 Construction of road from Hussainabad — Narudhoro

road to village Muhammad Chattal Sial Taluka Kotdiji Mile 0/0 -
0/3+330 (Scheme under District ADP No.619 of 2017-18)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

Sr.
No.

Quantities

Description of item to be executed as site

Rate Units Amount

01.
(@)

142312

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100° & lift upto 5’ in ordinary soil except rock

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY

7723/95 | P.%0 Cft 1099211/-

01.
(b)

33310

B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY

10253/72

P.%0 Cft 341551/-

02.

14275

Preparing Sub Base course supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %" in
required thickness of 3” each to proper camber and grade i/c supply
and 20cft pit canal sand of approved quality and grade index of not
more then 6% situated quality watering and compacting to achieve
100% density as per modified AASHO specification.

6074/77 | P% Cft 867173/-

03.

4758

Laying brick on end edging including supply of 9"41/2" 3" Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

3563/22 | P.%Rft 169538/-

7137

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 " in
required thickness of 3” each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate i/c all costs of
material T&P and carriage to site of work etc.

7027/38 | P% Cft 501544/-

0s.

28551

Providing surface dressing of 1*: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of 3%
to %" gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

1576/90 | P.% Sft 450221/-

285510

Providing 1"thick (Consolidate) premixed carpet with 67Ibs: bitumen
80/100 penetration rolling etc: complete Rate i/cs: all costs of
materials T&P & carriage upto site of work.

4495/43 | P.% Sft 1283490/-

07.

29200

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100 & lift upto 5’ in ordinary soil except rock.

6278/37 | P%O0Cft 183328/-

TOTAL | 4896056/

% Above/Below on the rates of CSR
Amount to be Added / Deducted on the

Total (A)
Decreased Cost of Bitumen (B) = 12.36 Tons @ Rs.8956/- P.Ton

Total Amount in work (A - B)

Amount

Total Amount

Total Amount (-)
G.Total (A+B) Amount

CONTRACTOR

DN Suir
HIGH!

L AL "

g g e

ST Lol
VAY DIVISION
KHAIRPET -




NAME OF SCHEME:

DISTRICT KHAIRPUR

CONSTRUCTION / RECONDITIONING OF VAROUS ROAD (3 UNITS) IN

(Unit No.2 Construction of 3'Span along road from Hussainabad —

Narudhoro road to village Muhammad Chattal Sial Taluka Kotdiji
Mile 0/0 — 0/3+330 (Scheme under District ADP No.619 of 2017-18)

BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part “B” 3’ Span Culvert)

Sr.
No.

Quantities

Description of item to be executed as site

Rate

Units

Amount

01.

1250

Excavation in foundation of building bridges and other
structure i/c dagblling dressing refilling around structure
with excavated earth watering and ramming lead upto
5.0 ft. ordinary soil.

3176/25

P. % 0 Cft

3970/-

02.

245

Cement concrete brick or stone ballast 1-1/2" to 2" gauge
ratio 1:4:8.

9416/28

P.% Cft

23070/-

03.

357

Pacca Brick work in foundation and Plaint cement sand
mortor ratio 1:4.

12501/41

P. % Cft

44630/~

21

Cement concrete plain i/c placing compacting finishing
and curing complete i/c screening and washing of stone
aggregate without shuttering Ration.1:2:4

14429/25

P.% Cft

3030/-

05.

6.83

Fabrication of mile steel reinforcement for cement
concrete ifc cutting beading laying in position making
joint and fasting i/c cost of steel and binding wire also i/c
removal of rust from bar.

4820/20

P. Cwt

32922/-

06.

157

R.C.C. work i/c all labour and materials except the cost of
steel reinforcement and its labour for bending and
binding which will be paid separately this rate also i/c all
kinds of forms moulds lifting shuttering currying rending
and finishing the exposed surface R.C.C work in roof slab
beams columns rafts lintels and other structural laid in
situ or recast in position complete,

337/-

P.% Cft

52909/-

07.

198

Cement Plaster 1:3 upto 20ft height at 2" thick

2344/59

P.% Sft

4642/-

TOTAL

165173/~

Total Amount in work (A+B)

% Above / Below on the rates of CSR
Amount to be Added / Deducted on the (Except Item
No.01 & 05) (36892)

Therefore 01 Nos.

Amount

Total Amount

G.Total

CONTRACTOR




NAME OF SCHEME:

DISTRICT KHAIRPUR

CONSTRUCTION / RECONDITIONING OF VARIOUS ROAD (3 UNITS) IN

(Unit No:3 Reconditioning of road from OIld N.H.Way to Yar
Muhammad Kaladi mile 0/0 — 0/2+165', (Scheme under District ADP

No.619 of 2017-18)
BILL OF QUANTITIES

Description and Rate of Items based on Composite Schedule of Rates:-

(Part-A Road Work)

Sr.

No. Quantities

Description of item to be executed as site

Rate

Units

Amount

01

3059

Laying brick on end edging including supply of 9”41/2" 3" Ist class
burnt bricks excavation for laying edging with small side parallel to
the road. Rate i/c all cost of materials T&P& carriage to site of work.

2761/21

P.% Rft

84465/-

02

9177

Preparing Base course i/c supplying and spreading stone metal of
approved quality properly graded to maximum size of 1 %2 " in
required thickness of 3” each to proper camber and grade i/c supply
and 15 cft screening and non-plastic quarry fines so as to achieve
100% density modified AASHO specification Rate ifc all costs of
material T&P and carriage to site of work etc.

6738/20

P% Cft

618365/-

03

18354

Providing surface dressing of 1*: Coat on new or existing surface
with 30 Ibs bitumen 80-100 penetration and 4.0 Cft crush bajri of %
to ¥4” gauge cleaning the road surface rolling complete. Rate i/c all
cost of material T&P carriage upto site of work.

1589/69

P.% Sft

291772/~

04

18354

Providing 1"thick (Conslidate) premixed carpet with 67Ibs: bitumen
80/100 penetration rolling etc: complete Rate ifcs: all costs of
materials T&P & carriage upto site of work.

4531/07

P.% Sft

831633/-

05

62573

Earth work for road embankment by bulldozers i/c ploughing mixing
clod breaking dressing & compacting with optimum moisture
contents lead upto 100’ & lift upto 5’ in ordinary soil except rock.

6278/37

P%0Cft

392856/-

TOTAL

2219091/-

Total (A)

Decreased Cost of Bitumen (B) 7.94 Tons @ Rs.8956/- P.Ton

Total Amount in work (A - B)

% Above/Below on the rates of CSR

Amount to be Added / Deducted on the

Amount

Total Amount

Total Amount (-)

G.Total (A+B) Amount

71111/-

CONTRACTOR

wi

HIG

HWAY Divie. .

KHAIRPA™”




Part-B-Construction of New Drain Cross (2 Nos).

Name of Work :- Reconditioning of road from National Highway to Village Nawab Pahore Taluka

Khairpur mile 0/0-0/5+595'(1.215 K.m)

(SCHEDULE-B)
Quantity Item of Work. Rate. Unit. Amount.

1. Excavation in foundation of building, bridges and other structure i/c degbelling,
dressing, refilling around structure with excavated earth watering and ramming lead
upto one chain and lift up to 5'(S.1.No.18b, P-5).

98 Cft @ Rs: 3,176.25 P.%0 Cft Rs: 311.00
2. Cement Concrete brick or stone ballast 1 %”-2” guage Ratio (1:4:8) Hillsand to be
el

21 Cft @ Rs: 9,416.28 P.% Cft Rs: 1,977.00
3. Pacca brick work in foundation and plinth in cement mortar Ratio (1:4)

46 Cft @ Rs: 12,501.41 P.% Cft Rs: 5,751.00
4. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c
screening and washing of stone aggregate without shuttering (1:2:4) (S..No.5f, P-16)

5 'Cft @ Rs: 14,265.90 P.% Cft Rs: 713.00
5. Fabrication of mild Steel reinforcement for Cement Concrete i/c cutting, bending,
laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of
rust from bars) (S.1.No.7ii, P-20).

0.864 Cwt @ Rs: 4,820.20 P.Cwt Rs: 4,165.00

6. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for
bending and binding which will be paid separately, This rate also i/c all kinds of forms,
moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c
screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels
and other structural member slain in situ or pre-cast laid in Position complete in all
respects Ratio (1:2:4) (S.1.No.6a, P-19).

33 Cft @ Rs: 337.00 P.Cft

7. Cement Plaster (1:3) upto 20’height 72 “thick.

40 Sft @ Rs: 2,344.59 P.% Sft

Total

Note:- Subject to any Changes Variation in rates/
Quantities in Technical Sanction.

(CONTRACTOR)

Rs: 11,121.00

Rs: 938.00

[Rs:]  24,976.00

Executive Engineer
Highways Divisio
Khairpur.



.

PART'A'ROAD WORK

NANE OF SCHEME - Construction of road from thari — hekal road to village fakir
: abdul gadir shar mile 0/0-0/4+110
i (SCHEDULE “B" / BOQ)
[ ary: | ITEM OF WORK T RATE | UNIT | AMOUNT ]

_1/-Earth work for road embankment By bulldozers i/cs: plugging mixing clod breaking dressing &
compacting with optimum moisture content lead upto 100" & lift upto 5ft: in all types of soil.

(S.1 No: 3 P/No: 1).
A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.

154500 Cft: withextra lead @Rs.B679/15 P. %0Cft: Rs.1340929/-
B) COMPACTING UPTO 95-100%MODIFIED DENSITY

38900 Cft: withextra lead @Rs.11208/92 P. %0 Cft: Rs:436006/-
2/-Preparing Sub-Base course by supplying & spreading stone metal 1 %"-2"gauge of approved
quality from approved quarry in required thickness to proper camber & grade i/cs: hand packing
filling voids with 10 cft screening & Non plastic quarry fines of approved source watering &
compacling to achieve 98-100%density as per modified AASHO Specification (Rate i/cs: all costs
of materials T&P & carriage upto site of work)
(S.I No: 88 P/No: 3).

16700 Cft. @ Rs.7052/26 P.% Cft: Rs.1177727/-
3/-Laying Brick on end edging ilcs: supply of 9"x4%"x3"Ist: Class Burnt bricks excavation for
having edging with small size parallel to the road (Rate i/cs: lead upto side of work)

5400 Rft @ Rs.2771/63 P.% Rft: Rs.149668/-
4/-Preparing Base course i/cs: supplying & spreading stone metal of approved quality properly
graded to maximum size of 1 %" in r-=tequired thickness to proper camber & grade i/cs: supplying
& spreading 15 cft: screening & Non plastic quarry fines filling depression with stone metal after
initial rolling i/cs: watering & compacting the same so as to achieve 100% density as per modified
AASHO Specification. (Rate i/cs: all costs of materials T&P & carriage upto site of work)

8400 Cft @ Rs.B039/35 P.% Cft: Rs.675305/-

5/-Providing Surface Dressing Ist: Coat on new or existing surface with 30lbs: bitumen & 4.00 Cft:
Crush bajri of required size i/cs: cleaning the road surface rolling etc: complete. (Rate ifcs: all
costs

33300 Sft. @ Rs.1621/99 P.% Sft: Rs.540123/-

6/-Providing 1 "thick (consolidate) Premixed Carpet in proper camber & grade i/cs: supplying of 10
cft: Crush bajri 4cft: Hillsand (of approved quality and grade) with 67Ibs: bitumen of 80/100
penetration i/cs: fixing in machinical mixer in required proportion i/cs: heating materials and
cleaning the road surface (Hillsand 2 cft: for mixing and 2 cft: for dusting)

(S.I No: 17 P/No; 8).

33300 Sft. @ Rs.4554/75 P.% Sft: Rs.1516732/-
71~Ea!1h work for embankment from barrow pit i/cs: laying in 6"layers clod breaking remaining
dressing complete lead upto 100" & lift upto 5.0' (In ordinary Soil

(S.1 No: 2 P/No: 1).

32000 Cft. @Rs.7233/57 P. %0Cft Rs.231474/-
Total Rs: 6067964/-

Decreased Cost of Bitumen  Rs(-)1 -
14.42 ton @Rs:13485/- P.Ton N

G.Total Rs: 5873510/-

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T .Sanction

CONTRACTOR
NGINEER
HIGHWAY DIVISION

KHAIRPUR

;



1

PART'A’| MISTRUCTURE

NAME OF SCHEME:- Construction of 3.0 Span Culvert along road from

thari — hekal road to village fakir abdul gadir shar mile
0/0-0/4+110

(Schedule “B” / BOQ)

QTy:

[ ITEM OF WORK [ RATE [ UNIT [ AMOUNT

1250Cft:

245 Cft:

357 Cft:

21 Cft:

6.82 Cwt

157 Cft:

198 Sft:

1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing
refilling around the structure lead upto 100'& lift upto 5.0%in ordinary soil.

@Rs:3716/25 P.% 0 Cft: Rs:3970/=

2/-Cement concrete brick or stone ballast of 1 ¥4"-2"guage ratio (1:4:8)
@Rs:9416/28 P. % Cft: Rs.23070/-

3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)
@Rs:12501/41 P. % Cft: Rs.44630/=

4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs:
screening & washing of stone aggregate without shuttering ratio (1:2:4)
@Rs:14429/25 P. % Cft: Rs.3030/

5/-Fabrication of mild steel reinforcement for cement concrete i/cs: cutting bending lying
in position making joints & fastening i/cs: cost of mild steel & binding wire also rust from
bars.
@Rs.4820/20 P. Cwt: Rs.32922/=

6/-Rienforced cement concrete work i/cs: all labor & materials except the cost of steel
reinforcement & its labor for bending & binding which will be paid separately. This rate
also i/cs: all kinds of forms moulds lifting shuttering curing rending & finishing surface
(I/cs: screening & washing of shingle) RCC work in roof slabs beams columns rafts &
other structure member laid in situ or precuts in position complete in all respect ratio
(1:2:4) 90 Ibs: cement 2 cft: sand 4 cft: shingle 4/8"-1/4"gauge.

@ Rs.337/= P. Cft: Rs.52909/=
7/-Cement plaster (1:3) upto 20'height 2 thick.

@ Rs.2344/59 P. % Sft: Rs.4642/=

Total Rs.192903/-
Therefore will be 02Nos ~ Rs.192900/-

NOTE: Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

e

CONTRACTOR EXE GINEER

HIGHWAY DIVISION
KHAIRPUR




PART'C’ SCHEME BOARD

HANE IR SRR Construction of road from thari — hekal road to village fakir

abdul gadir shar mile 0/0-0/4+110

(Schedule “B” / BOQ

r QTY: , ITEM OF WORK | RATE | UNIT AMOUNT

-

1/-Providing of Scheme board of M.S Sheet of 3 %'x3'x3' of 1/8”guage and
welding with 2”dia pipe around the sheet & for stand 2 Nos: i/cs:
cutting painting writing & fixing at site in situ (1:3:6) plate from
(2'x2'x2) etc: complete.

01 No: @Rs:16956/- P.EBach Rs:16956/-

NOTE:

Total Rs.16956/~-

Subject to any Changes/
Variation in Rates/
Quantity as per T.Sanction.

CONTRACTOR EXEC NGINEER
HIGHWAY DIVISION
KHAIRPUR

- A ame
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