
OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION KHAIRPUR  

PH:- 0243-9280033  

NO:TCIG-551 ZS.  OF 2018 KHAIRPUR DATED:- 3- 
NOTICE INVITED TENDERS 

Sealed Bid are invited for all the interested Bidders on Standard Bidding documents under 
Public Procurements Regulatory Authority Rule 2010(Amended in 2013 & 2014) for the Procurements of 
following Works (List attached) 

1/- The intended participants can purchase the separate set of tenders on payment of tender 
fee/ documents fee for the each work within from the date of Published upto 16-3-2018 1.00 P.M 

2/- The Tender will be received back and opened on date i-e 16-3-2018@ 2.00 P.M in presence 
of tender opening/evolution committee. If the tendered work remains un- responded or competent 
Authority out of Head quarter the Bidding Documents will be received back on date 4-4-2018 up to 
01-00 P.M which will be opened in the presence of tender procurement committee & the participate at 
2.00 P.M on the same date. 

3/- Eligibility conditions for intending participants are as under:- 

i. Valid Registrations with Pakistan Engineering Council in the relevant field of 
Specialization of work to the extent of tender amount Under the code of CEO1 
Pakistan Engineering Council (PEC Certificate) is required. 

ii. Bio- date of Engineers and Technical staff working with the firm. 
iii. Documentary evidence of works executed / works in progress and certificate of 

satisfactory completion of work by the employers. 
iv. List of work in progress, indicating cost of each work and copy of letter of award of 

work. 
v. List of machinery and equipment available with documentary evidence of its 

ownership certificate of Bank showing credit worthiness along with Bank Statement. 
vi. Registration with Income Tax Department (NTN Certificate) and copy of C.N.I.C. 
vii. Undertaking on stamp paper that the firm/ contractor is not involved in any kind of 

litigation, Department rift, abandoned or un-necessary delay in completion if any work 
in the Government as well as in private organization. 

viii. The bids shall be evaluated on single envelope method of SPPRA rules 2010. 
ix. All the Contractors / firms shall be Registered with Sindh Revenue Board (SRB) in 

term of Rule 46-1(u) of SPPRA rule (Amended 2014). 
x. The approved bids will be subjected to stamp duty levied by the Government.. 
xi. In case of Public Holiday the Bids shall be submitted and open as per given schedule 

on next working day. 
xii. The bidders should submit prescribed amount of 5% earnest money as shown 

against each work in shape of Call Deposit prepared from the scheduled bank in 
favour of the undersigned ( No pay order will be accepted) 

xiii. Affidavit to the effect that the firm/ contractor have not been black listed previously by 
any executing agency 

xiv. Affidavit to the effect that all documents / particulars I information furnished is true 
and correct. 
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xv. In case of firm, list of partners / Partnership Deed, giving full particulars of directors! 
proprietors of others connected along with power of attorney. 
In case of being sole proprietors, such undertaking on affidavit be furnished. 

xvi. Conditional or incomplete tenders will not be entertained. 

xvii. The undersigned and other competent authority reserve the right to reject any one or all 
the Bids as per provision of SPPRA Rule,2010. 

D.AIAS/ABOVE. 
List of Works. 

  

  

EXEC v ENGINEER 
HIGHWAYS DIVISION 

KHAIRPUR  
Copy forwarded with compliments:- 

1. The Secretary information Technology Department Government of Sindh Secretariat 
No.6 lind Floor Karachi for information with copy of N.IT. and C.D. placing them on 
web site. 

2. The Director of information (Adv.) -96 Block Sindh Secretariat, Govt of Sind Karachi 
along with Seven (7) Copies for inserting in there daily news Papers. 

3. The Director (CB) Govt. of Sind. Sindh Public Procurements Regulatory Authorities, 
Services, General Administrative & Coordination Department Block No.8, Sind 
Secretariat No.4-A, 
Court Road Karachi along with one copy of NIT & CD placing them on Web site. 

4. The Deputy Commissioner, District Khairpur. 

5. The Superintending Engineer Work & Services Department Khairpur. 
for favour of king information & necessary action. 

6. The Assistant Engineer Highways Sub-Division (all) for information. 

7. Copy to Drawing Branch (Local) for information 

8. Copy to Notice Board. 

D.A!AS/ABOVE.  
List of Works  

EXECUTIVE ENGINEER 
HIGHWAYS DIVISION 

KHAIRPUR  



LIST OF N.I.T, 

S.# 
Name of Scheme Estimated 

Cost 
(In Million) 

Earnest Money 
5% 

Tender 
Fee 

Time 
Allowed for 
completion 

of work 

01 Construction of Link Road Along Sadarang 

AlionThariBozdar 
Road Uc Sabar Rind Taluka Mirwah 

3.621 (M) 181050/- 3000/- • 

£ 

24 Months 

02 Reconditioning of Road From Abdul Wah to 
Fatehullah Ghumro Taluka Kingri. 9.942 (M) 497100/- 3000/- -Do- 

03 Construction of Road From Kumb-Nawab Shah 
Road to Village Ustad Abdul Qadir Chang TC: 
Karoundi Mile 0/0-0/4 

8.00 (M) 400000/- 3000/- 4 Month 

04 Construction of Road From Taral Road to Paral 
Shar Mile 0/0-0/4 (0.80 K.M) 7.00 (M) 350000/- 3000/- -Do- 

05 Construction of Road from Kumb -Nawab Shah 
Road to Village Khan Muhammad Chandio 
Taluka Faiz Ganj Mile 0/0-0/4 +220' 

6.50 (M) 325000/- 3000/- -Do- 

06 Construction of Road From Kumb- Nawab Shah 
Road to Village Sher Muhammad RajperTaluka 
Faiz Ganj Mile 0/0-0/5+440' 

9.50 (M) 475000/- 3000/- -Do- 

07 Repair of Road From Kumb-Nawab Shah Road 
to Village Habibabad Taluka Faiz Ganj Mile 
1/0-1/4 

5.00 (M) 250000/- 3000/- -Do- 

08 Remaining Work Of Rehabilitation Of Road From 
Sul Gas To Than Mirwah Road 49.80 (M) 2490000/- 

£ 
3000/- -Do- 

09 Rehabilitation and Reconditioning of road from 
House of Khuda Bux to All Mardan Pahore House 
via Village Jam Khan Pahore mile 0/0-0/4+135' 
(0.841 K.m) 

4.00 (M) 200000/- 3000/- -Do- 

10 Rehabilitation of road from Village Bhatti to 
Dargah Hajna Shah mile 0/0-0/2+330'(O.SO K.m) 5.500 (M) 275000/- 3000/- -Do- 

11 Construction of Road from Village Pir 
Muhammad To Village Nazar Muhammad Ujjan 
UC Drib Mehar Shah .Taluka Kingri 

7.799 (M) 389950/- 3000/- -Do- 

Construction / Reconditioning of Various Road 
(3 Units) In District Khairpur 

12 (i)Rehabilitation of Road From Old N.H.Way to 
Village Sanjrani Taluka Kotdiji Mile 0/0-0/4 10.00 (M) 500000/- 3000/- -Do- 

13 Construction of Road From Hussainabad- 
Narudhoro Road to Village Muhammad Chattal 
Sial Taluka Kotdijl Mile 0/0-0/3+330' 

5.60 (M) 280000/- 3000/- -Do- 

14 Reconditioning of Road From Olda N.H.Way to 
Var Muhammad Kaladi Mile 0/0-0/-2 +165' (2.40 
M) 

2.40 (M) 120000/- 3000/- -Do- 

15 Construction of Dual Carraige Way Road From 
New N.H.Way to Draza Shareef Sachal Mast Mile 
0/0-0/3 (Included Drain Nala & Solar Light 

4.00 (M) 200000/- 3000/- -Do- 

16 ConstructIon of Road from National Highway to 
Village Nawab pahore Taluka Khairpur 6.00 (M) 300000/- 3000/- -Do- 

• 17 (i)Road from Hekal Shar/Hussain Bux Dasti to 
V/Faqir Abdul Qadir Shar r 

(ii) Roaf from Setharja Bala to Village Shah Abdul 
Rasheed 

11.100 (M) 555000/- 3000/- -Do- 

EX NGINEER 
HIGHWAYS DIVISION 

KHAIRPUA 
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& SJRV10ES DEJ'ARTMEN. 

girIcI1i, dated the )cccnibcr, 2017 

QpRGENQM 

04.10,2013, With the approval
5S5j of this Dep&tfltS Notflcation of flumber dàte 

Pubh0 Procurement Utcs-2Q10 (
AuthontY Procurement Committee in terms of Rute-7 of Sindh 

EIigifloer pghieys . "''d 2c), is hereby re-consbtuted in the cmce of xecuU' 
- .,ion Khairpu1 
PO5Ition: - Aciud;ng  procurement involving foreign exchange vth the following 

01. 
Executive Engune1 
Highway Divi10ii 

A1RPUR 

2. Asstart Engineer 
Pbf Health Engineering Suh-DMson, 
HRPUR 

3. Assista Engunoer 
Highways Sub-Division, 
KHAlRPLJR, 

Oh a mu an 

Menu b er 

Clem her 

2, The Functjori & Responsiöiii5 of the committee in terms of Rules-7 & 3 f Sindh Public 
Procurement Rues-2010 (Amended 2013), shU be as under: 

• Preparfno of biddinq documen 
• Carrying CU: as well as Financial valun,on of we blls. 
• Prepara(ic,i Evalvation report as provided 
• Makun.g recommendation for the award of Cofltrct to the competont authority: ani • Perform any other function ancillary and i11ciderjal to the above. 

': 

No. £&A(W&S)3-9/91/201.3; 

COflY is forwarded for ni fornia I ion to:- 

I. The Accountunt General, Sundli, Karachi. 
2. The Managing Director, SPPR,\ Karuchj 
3. The Chief Engineer (Highways), Sukkr. 
4. The Chairman / Members ol the 
5. 

The Depu Director (Monjtjfj) PM&E Cell, W&SD, Karachi. 6. P.s to Minister, Works & Services Sindh, 
Karachi. 7. p.s 

to Secreja \Vorks &Serviccs Deparnent, Karachi. 8. 
P.A to Deputy Secreta (Admo.), Works & Services Department. 9. Notjfi01  fi1. 

v- 

SECTJON OFFICER (GENERAL,) 

fOJ SECRE1' TO GOVT. OFSINDFI 

SEC RETA1Y TO C OVI N1iT 01? SINDII 

Karachi, datcj the Deemhcr 2017. 



- a ... 'a. 

GOVERNMENT OF SINOM 
WORKS & SERVICES DEPARTI' 

Karachi dated 29h Feb:u2rv. 201t 

NO1'i FJCATIO i  

NAiW&Sl3-9/2Ui3(IJiJ!): With tiw pprovaI of Comteru .i Complaint 
iresa1 CommUs with the tolli composition. in tenm nf 3dh Public 

Prcurnnt Kul -20 (Amsndad 2):3;, i hereby carctiuted ir th urt•.c .,i 
Eslgthecr, highways Dii.cion. iuiirpur l,r the purpose of jtrcsoil ci g.i.. an..es arid 
.etthrnent of disputes, if any. ai; btwevn procuring agency id bii.i'ii 

1 Supe1.rIteULi V'&. Khairp..' . 

2. ExecutIve F.ng:nee.. Buildings Division. }.hau'ur .i:"cr 
3. Dtstnct Accouritc Ol(.cer. Kharpur. ! rnbtt 

rh Pun:tioris & RponaibiliIi of the Conuiutte will be sniiu. u. spciU2d in 
lulect (ri trid (5) of Sindh Pubii Prourcment luies-20l0(Aswrndetl 2m: cpi'ottuced a 
beinw- 

",1(4):  'flit complaint redrrssal cornmjttcc ,so,i ieteiwng a con:phii.:t fronr a:: 
iiçrieu'd hhlcr sn.ay. if satisf:ed 

LoI: 7,rohibit the procuw:ieslt co;nntitiee /r05n ac:1:Ig or itcidu. in ci 
tttai,ner, incnsisttnt ?'itl: these rules nun regulatio::. 
lj): annul in whok or in part, any uiias:thonzed un-i or gjC,i.isr of the 
pronrcmnt contmitte and 
j): rrcon,,neud ta the' I-lead of Dcparts;:ca.l ih.st flu' c.iss S.c ,l,,1ar:d t 

,, i::is-procureuie.tl 1,1 ,r,atprifll t'jolqflon ill OCt. 1? ui,',, fe.,'snlatioU9, 
Orders, inctrijs-tlonc or am, tker liii:' .-elatiis,ç to pablii jro r,rcntdt, 
Ii.i be,571 esta Wie'he4 uzl; 
fçj 'cvere an decci'n cf Site ;'rocurernvrnt Ca, ttc t" S t".iitule it) 
Own d&iion la, sac). a decision; 

lrt.i'ide4 t3Mt i-h,' cotupi.iinl redrrs.cal co,,r,.zlttc. shall i..it ?fl.I&e' i11i5 
c'ifrns to inward the emit ra ci. 

[The mplaint red,,.ii coiwn ti-f cc sIsal! a ,,nu,gc.- it- .1 - t z. n' 
cer'en days and intinsalc the sauw to flit bjdjtr •uul thr Auihvnt, b itht tftre 
uo:king dirge. If the emuth if Ut fails lo flrrive at the de'ti)iU,I within ri'' •Iays. 
I')lr eoinphiint shall stand transferred is., Ike Revituu Cupi:,nztrce, 'nh sisal) 
d'c..e of the co:nptant: sit atcordance with (lie procedure laid dow'. is, lis.ir-3~;J" 

Ns,E&A(W&S)3-9/2013( Khp) 

AIJAZ AI-(MED ME\ION 
SECKETARY TO GOVT. OF SINDH 

t<arach!, dated the 29'' Iibruary, 2016. 

A cory is lorwsirded for information to- 

The Accountant General, 5üath. Karachi 
. The Managing Di:cct. 1'PR& Kdrachi. 

The Chief Engineer H.ghways), Sckkur 
4 rhe Chairman / 1 mbers of the Committee. 

Ike Deputy Di,to; (Monitoring), PM.iE Cell 
6 p_s toSeristary. %''&S Department 
7 NotifIcation fllt

i, 
SECTION s.1F[CER (Gt4EItAU 

PC)R SECRETARY TO C.c'v]. OF SINDH 



ANNUAL PROCUREMENT PLAN  
FINANCIAL YEAR 2017-18 

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

S.No ADP Description of Procurement 

3 

Quantity 
(where 

Applicable) 

Estimated 
Unit Cost 
(where 

Applicable) 

5 

- - Estimated 
Total Cost 

6 

Fund 
Allocated 
2017-18 

7 

Source of 
funds 
(ADP/ 

(Non ADP) 

8 

Proposed 
Procurement 

Method 

9 

Timing of Procurement 

4th 

Qtr 

13 

Remark 

14 

1st 

Qtr 

10 

2nd 

Qtr 

11 

3 d 

Qtr 

12 2 4 

01 

Construction of Link Road Along 
Sadarang Minor Covering Villages 
Jamshed Ali, Adam Khan and 
Zanwar Aijaz All on Than Bozdar 
Road Uc Sabar Rind Taluka 
Mirwah 

3.621 (M) 3.621 (M) ADP 25%Release 

02 

Reconditioning of Road From 
Abdul Wali to Fatchullah Ghumro 
Taluka Kingri. 

9.942 (M) 9.942 (M) ADP -DO- 

03 

Construction of Road From Kumb-
Nawab Shah Road to Village Ustad 
Abdul Qadir Chang TC: Karoundi 
Mile 0/0-0/4 

8.00 (lvi) 8.00 (M) NON ADP 100% Release 

04 
Construction of Road From Tarai 
Road to Paral Shar Mile 0/0-0/4 
(0.80 K.M) 

7.00 (M) 7.00 (M) NON ADP -DO- 

05 

Construction of Road from Kumb 
—Nawab Shah Road to Village 
Khan Muhammad Chandio Taluka 
Faiz Ganj Mile 0/0-0/4 +220' 

6.50 (M) 6.50 (M) NON ADP -DO- 

- 

06 

Construction of Road From Kumb-
Nawab Shah Road to Village Sher 
Muhammad Rajper Taluka Faiz 
Ganj Mile 0/0-0/5+440' 

9.50 (M) 9.50 (M) NON ADP -DO- 

07 

Repair of Road From Kumb- 
Nawab Shah Road to Village 
Habibabad Taluka Faiz Ganj Mile 
1/0-1/4 

5.00 (M) 5.00 (M) NON ADP -DO- 

08 

Remaining Work Of Rehabilitation 
Of Road From Sui Gas To Than 
Mirwah Road 

49.80 (M) 49.80 (M) ADP 25% Release 

Rehabilitation and Reconditioning 
of road from House of Khuda Bux to 
Ali Mardan Pahore House via Village 
Jam Khan Pahore mile 0/0-0/4+135' 
(0.841 K.m) 

4.00 (M) 4.00 (M) NON ADP -DO- 

10 

Rehabilitation of road from Village 
Bhatti to Dargah Hajna Shah mile 
O/0-O/2+330'(O.SO K.m) 

s.soo (M) 5.500 (M) NON ADP -DO- 

Cont P-2 



P-2 

11 

Construction of Road from Village 
Pir Muhammad To Village Nazar 
Muhammad Ujjan UC Drib Mehar 
Shah .Taluka Kingri 

7.799 (M) 7.799 (M) NON ADP 25% Release 

Construction / Reconditioning of 
Various Road (3 Units) In District 
Khairpur 

ADP -DO- 

12 

(i)Rehabilitation of Road From Old 
N.J.Way to Village Sanjrani Taluka 

Kotdiji Mile 0/0-0/4 
10.00 (M) 10.00 (M) ADP 

25 % Release 

13 

Construction of Road From 
Hussainabad-Narudhoro Road to 
Village Muhammad Chattal Sial 
Taluka Kotdiji Mile 0/0-0/3+330' 

5.60 (M) 5.60 (M) ADP 

25 % Release 

14 

Reconditioning of Road From Olda 
N.H.Way to Var Muhammad Kaladi 
Mile 0/0-0/-2 +165' (2.40 M) 

2.40 (M) 2.40 (M) ADP 

25% Release 

15 

Construction of Dual Carraige Way 
Road From New N.H.Way to Draza 
Shareef Sachal Mast Mile 0/0-0/3 ( 
Included Drain Nala & Solar Light 

4.00 (M) 4.00 (M) ADP 25 % Release 

16 

Construction of Road From Hakal 
Sher to Hussain Bux Dasti road 
Setjarja 8a1a Village Shah Abdur 
Rasheed Road 

6.00 (M) 6.00 (M) ADP 25% Release 

17 

Construction of Road From Than-
Hakel Road to Village Faikir Abdul 
Qadir Shar Mile 0/0-0/4+110 

11.100 (M) 11.100 (M) ADP 25% Release 

EXIPIVE ENGINEER 
HIGHWAYS DIVISION 

KHAIRPUR. 



PART'A'I M/STRUCTURE 
NAME OF SCHEME:- 

$ 

I 

Construction of Retainig Wall along Sada Rang 
Minor via village jamshed Au Adam Khan & 
Zawar Aijaz Au on Than Bozdar road mile 0/0-
1/0  

(Schedule "B" I BOQ) 

QTY: I ITEM OF WORK RATE UNIT AMOUNT 
1/-Excavation in foundation of building bridges & other structure ilcs: degbelling dressing 
refilling around the structure lead upto 100'& lift upto 5.0'in ordinary soil. 

300Cft: @Rs:3716125 P.% 0 Cft: 

21-Cement concrete brick or stone ballast of 1 '%'-2guage ratio (1:4:8) 
100 Cft: @Rs:9416/28 P. % Cft: 

3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4) 

346 Cft: @Rs:12501141 P. % Cft: 

4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs: 
screening & washing of stone aggregate without shuttering ratio (1:2:4) 

28 Cft: @Rs:14429I25 P. % Cft: 

7/-Cement plaster (1:3) upto 20height W'thick. 

175Sft: © Rs.2344159 P. % Sft: 
G-Total 

Say 
Therefore will be 500 Rft 

Rs:9531 

Rs.9416/- 

Rs43255I= 

Rs.4040! 

Rs.41031 
Rs.61767/-
Rs.61800/-
Rs3090000/- 

NOTE: Subject to any Changes/ 
Variation in Rates/ 
Quantity as per T.Sanction. 

CONTRACTOR EX EENGINEER 
HIGHWAY DIVISION 

KHAIRPUR 



4- 

PART'A'ROAD WORK  

NAME OF SCHEME:- Reconditioning of Road From Abul Wah To Fatehullah Ghumro 
Road mile 0/0 — 0/4  

(SCHEDULE "B") 
QTY: ITEM OF WORK I RATE UNIT AMOUNT 

1/-Laying Brick on end edging i/CS: supply of 9"x4'/2"x3"Ist: Class Burnt 
bricks excavation for having edging with small size parallel to the road 
(Rate i/cs: lead upto side of work) 

32600Sft 

32600 Sft 

® Rs.2690/38 P.% Rft: Rs.146330/- 

2/-Preparing Sub-Base course by supplying & spreading stone metal 1 
Y2"-2"gauge of approved quality from approved quarry in required 
thickness to proper camber & grade i/cs: hand packing filling voids with 
10 eft: screening & Non plastic quarry fines of approved source watering 
& compacting to achieve 98-100%density as per modified AASHO 
Specification (Rate i/cs: all costs of materials T&P & carriage upto site of 
work.(Shingle Gravel) 

@ Rs.5431/56 P.Cft: Rs.885344/- 

3/-Preparing Base course i/cs: supplying & spreading stone metal of 
approved quality properly graded to maximum size of I W' in r-
=tequired thickness to proper camber & grade i/cs: supplying & 
spreading 15 cft: screening & Non plastic quarry fines filling depression 
with stone metal after initial rolling i/cs: watering & compacting the same 
so as to achieve 100% density as per modified AASHO Specification. 
(Rate i/cs: all costs of materials T&P & carriage upto site of work) 

@Rs.7605/64 P.% Cft: Rs. 1300564/- 

4/-Providing Surface Dressing 1st: Coat on new or existing surface with 
301bs: bitumen & 4.00 Cft: Crush bajri of required size i/cs: cleaning the 
road surface rolling etc: complete. 

@Rs1617/06 P.%Sft: Rs.527161/- 
5/-Providing I "thick (consolidate) Premixed Carpet in proper camber & 
grade i/cs: supplying of 10 cft: Crush bajri 4 cft: Hillsand (of approved 
quality and grade) with 671bs: bitumen of 80/100 penetration i/cs: fixing 
in machinical mixer in required proportion i/cs: heating materials and 
cleaning the road surface (Hilisand 2 cft: for mixing and 2 cft: for 
dusting) 

@ Rs.4522/40 P.% Sft: Rs.1474302/- 

5438 Rft 

16300 Cft 

17100 Cft 

6/- Earth \V or k On Be r iii s: 
105800 Cft @Rs:6278/37 P.%Cft: Rs:664251/- 

Total Rs: 4997952/- 
Decreased Cost of Bitumen  

14.11 ton @Rs:13485/- P.Ton (-) Rs: 190273/- 

G.Total Rs: 4807679/- 

NOTE: Subject to any Changes/ 
Variation in Rates! 
Quantity as per T.Sanction. 

CONTRACTOR 

EXE U IVE ENGINEER 
HIGHWAY DIVISION 

KHAIRPUR 



PART "B" PAVER BLOCK 

NAME OF SCHEME Providing Paver Block @ Village Fatehullah Ghumro 
100 Rft.  

(SCHEDULE "B") 

QTY: ITEM OF WORK RATE UNIT AMOUNT 

1/-Crushed fire bricks grated as sand (Sd No:51 P/No:04) 

204 Cft @ Rs.2500/- P.% Cft: Rs.5100/- 

2/-Supplying & filling sand under floor and plugging in walls 
(Sd No:29 P/No:31) 

204 Cft: @Rs:151/25 P.% Cft Rs:308/- 

100 Cft: 

3/- Errection & removal of shuttering for R.C.0 or plain 
cement concrete works of petrel wood of 2nd:  Class (Vertical) 

@Rs:3127/41 P.% Cft: Rs:3127/- 

4/- Cement concrete plain i/cs: placing compacting 
finishing & curing complete i/cs: screening & washing of 
stone aggregate without shuttering ratio (1:2:4) 

50 Cft: @Rs:14429/25 P.% Cft: Rs:7215/- 

5/-Providing & fixing cement paving blocks flooring having size of 
8"x4"x3" (mm) of city / quddra / with pigmented having strength b/w 
5000 psi to 8500 psi over bed of 3"thick C.0 (1:3:6) i/cs: filling the 
joints with hilisand and lying in specified manner / paver and design 
etc: complete (Eviscerate payers) 

1236Sft @Rs.199/77 P.Sft: Rs246916/- 

Total Rs: 262666/- 
Total 

Rs: 265392/- 
Therefore = 262666/100 x2626/66x1300 Rs: 3414658/- 

NOTE: Subject to any Changes! 
Variation in Rates! 
Quantity as per T.Sanction. 

CONTRACTOR 

EXETVE ENGINEER 
HIGHWAY DIVISION 

KHAIRPUR 



PART'B' M/STRUCTURE  

NAME OF SCHEME:- Construction of C.C.Drain Abul Wah To Fatehullah 
Ghurnro 330 Rft: 

(Schedule "B") 

QTY: ITEM OF WORK RATE UNIT AMOUNT 
1/-Excavation in foundation of building bridges & other structure 
i/cs: degbelling dressing refilling around the structure lead upto 
100'& lift upto 5.0'in ordinary soil. 

1485 Cft:	 @Rs:3176/25 P.%0Cft: Rs:4717/ 
2/- Constt: of open standard open drain ratio 1:2:4. 

330 Cft:	 @Rs:174/- P. % Cft: Rs.57420/- 
3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4) 

742Cft: @Rs:12501/41 P.%Cft: Rs.927601= 
4/-Cement concrete plain i/cs: placing compacting finishing & curing 
complete i/cs: screening & washing of stone aggregate without 
shuttering ratio (1:2:4) 

327 Cft: @Rs:1 1288/75 P. % Cft: Rs.369141= 
5/-Fabrication of mild steel reinforcement for cement concrete i/cs: 
cutting bending lying in position making joints & fastening i/cs: cost 
of mild steel & binding wire also rust from bars. 

2.892 Cwt	 @Rs.4820/20 P. Cwt: Rs. 13940/= 
6/-Rienforced cement concrete work i/cs: all labor & materials except 
the cost of steel reinforcement & its labor for bending & binding 
which will be paid separately. This rate also i/cs: all kinds of forms 
moulds lifting shuttering curing rending & finishing surface (I/cs: 
screening & washing of shingle) RCC work in roof slabs beams 
columns rafts & other structure member laid in situ or precuts in 
position complete in all respect ratio (1:2:4) 90 Ibs: cement 2 cft: sand 
4 cft: shingle 4/8"-1/4"gauge. 

72 Cft:	 @ Rs.337/= 
7/-Cement plaster (1:3) upto 20'height V2"thick. 

1155Sft: @Rs.2283/93 

P. Cft: Rs.24264/= 

P.%Sft: Rs.26379/= 
Total Rs.256394/ 

NOTE: Subject to any Changes/ 
Variation in Rates! 
Quantity as per T.Sanction. 

CONTRACTOR 
EX - i IVE ENGINEER 

HIGHWAY DIVISION 
KHAIRPUR  



PART'C' SCHEME BOARD 

NAME OF SCHEME: - Reconditioning of Road From Abut Wah To Fatehullah 
Ghumro Road mile 0/0 — 0/4  

(Schedule "B")  

QTY: ITEM OF WORK RATE UNIT AMOUNT 
1/-Providing of Scheme board of M.S Sheet of 3 '/2"x3'x3' of 
1/8"guage and welding with 2"dia pipe around the sheet & for 
stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 
(1:3:6) plate from (2'x2'x2) etc: complete. 

01 No: @Rs:169561- P.Each Rs:16956/- 

Total Rs.16956/- 

NOTE: Subject to any Changes! 
Variation in Rates/ 
Quantity as per T.Sanction. 

CONTRACTOR EXE . EENGINEER 
HIGHWAY DIVISION 

KHAIRPUR  



NAME OF SCHEME: Construction of road from Kumb - Nawab Shah road to villaqe Ustad  
Abdul Qadir Chanq TC: Karoundi Taluka Faiz Gani mile 0/0 - 014+330'  
(Scheme under CDP for SDG's Provincial Consistency of Community of 
PS-31)  

BILL OF QUANTITIES (Part-A Road Work) 
Description and Rate of Items based on Composite Schedule of Rates:- 

Sr. 
No. Quantities Description of item to be executed as site Rate Units Amount 

195000 

Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100,  & lift upto 5' in ordinary soil except rock 

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY 

7723/95 P.%0Cft 1506170/- 

18400 B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY 10253/72 P.%O Cft 438859/- 

2.  18400 

Preparing Sub Base course supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 '/2"  in 
required thickness of 3" each to proper camber and grade i/c supply 
and 20cft pit canal sand of approved quality and grade index of not 
more then 6% situated quality watering and compacting to achieve 
100% density as_per modified AASHO specification. 

7564/71 P% Cft 1391906/- 

3.  6100 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

2750/79 P.% Rft 167798/- 

4.  9200 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 1/2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified MSHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

8569/42 P% Cft 788386/- 

5.  36700 

Providing surface dressing of 15t:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to ¼" gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1634/07 P.% Sft 599703/- 

6.  36700 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4692/86 P.% Sft 1722279/- 

7.  35300 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 22 1626/- 

TOTAL 6836727/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total (A) Total Amount 

Decreased Cost of Bitumen (B) 15.89 Tons © Rs.8956/- P.Ton Total Amount (-) 1423111- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRA CTOR 

'p3 .- 4_ 

GHWLY DJLS(OM 



,- NAME OFSCHEME: Construction of 3'Span culverts alonq road from Kumb — Nawab Shah road  
to villaqe Ustad Abdul Qadir Chanq TC: Karoundi Taluka Faiz Gani mile 0/0  
— 0/4+330' (Scheme under CDP for SDG's Provincial Consistency of 
Community of PS-311 

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Description and Rate of Items based on Composite Schedule of Rates:- 
Sr. 
No. 

Quantities Description of item to be executed as site Rate Units Amount 

1.  1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176/25 P. % 0 Cft 3970/- 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 
ratio 1:4:8. 

9416/28 P.% Cft 23070/- 

3.  357 
Pacca Brick work in foundation and Plaint cement sand 
mortor ratio 1:4. 

12501/41 P. % Cft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

5.  6.83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820/20 P. Cwt 32922/- 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at '/2" thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above / Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 04 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 

1± 
tVVAY DVtQ 



NAME OF SCHEME: Construction of road from Kumb — Nawab Shah road to villaqe Ustad  
Abdul Qadir Chanq TC: Karoundi Taluka Faiz Ganj mile 0/0 — 0/4+330'  
(Scheme under COP for SDG's Provincial Consistency of Community of 
PS-31)  

BILL OF QUANTITIES (Part "C-Scheme Board) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Sr. Quantities Description of item to be executed as site Rate Units Amount 

01. 01 

Providing of Scheme board of M.S Sheet of 3 Wx3x3' of 
1/8'guage and welding with 2"dia pipe around the sheet & for 
stand 2 Nos: i/cs: cutting painting writing & fixing at site in SU 

(1:3:6) plate from (2'x2'x2) etc: complete 

16956/- Each 1 6956/- 

TOTAL 16956/- 

% Above / Below on the rates of CSR 

Amount to be Added I Deducted on the Amount 

Total Amount 

G .Tota I 

Total Amount in work  

CONTRACTOR 

ENGiNEER 
HGwrm( DIVL3tON 

KHAIWr' 



NAME OF SCHEME: Repair of culverts along road from Kumb — Nawab Shah road to village  
Ustad Abdul Qadir Chang TC: Karoundi Taluka Faiz Ganj mile 0/0 — 
0/4+330' (Scheme under CDP for SDG's Provincial Consistency of 
Community of PS-31) 

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Description and Rate of Items based on Compose Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01. 12 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration.1:2:4 

14429/25 P.% Cft 1732/- 

2 83 

Fabrication of mile steel reinforcement for cement 
concrete i/C cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820 20 P C 13641 - 

03. 62 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 20894/- 

07. 115 Cement Plaster 1:3 upto 20ft height at 1/2"  thick 2344/59 P.% Sft 2696/- 

TOTAL 38963/- 

% Above I Below on the rates of CSR 
Amount to be Added / Deducted on the (Except Item 
No.02) (13641) 

Amount 

Total Amount 

G.Total 
Therefore 04 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 
- '-. ,__I 

HIGHWAY DVLStON 
4(HA1ti1' 



p.  

NAME OF SCHEME: Construction of road from Tarai road to Paral Shar Taluka Faiz Gani mile 
0/0 - 0/4 (Scheme under COP for SDG's National Consistency of the 
Community of NA - 216)  

BILL OF QUANTITIES (Part-A Road Work) 
Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

177100 

Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock 

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY 

7723/95 P.%o 13679 11/= 

38100 B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY 10253/72 P.%0 Cft 390666/- 

2.  16300 

Preparing Sub Base course supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 1/2"  in 
required thickness of 3" each to proper camber and grade i/c supply 
and 20cft pit canal sand of approved quality and grade index of not 
more then 6% situated quality watering and compacting to achieve 
100% density as per modified AASHO specification. 

7564/71 P%Cft 1223047/- 

3.  5400 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

2761/21 P.% Rft 149105/- 

4.  8200 

Preparing Base course i/C supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 '/z " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

8569/42 P% Cft 702692/- 

5.  32600 

Providing surface dressing of Vt:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to /4"  gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1634/60 P.% Sft 532879/- 

6.  32600 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4675/82 P.% Sft 1524317/- 

7.  31400 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 197140/- 

TOTAL 6097757/- 

Total (A) 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total Amount 

   

Decreased Cost of Bitumen (B) = 14.11 Tons @ Rs.8956/- P.Ton Total Amount (-) 1263691- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRACTOR 

--. 

HJG VAY DIVIStON 
' KHAIRP' 



NAME OF SCHEME: Construction of 3'Span culverts alonq road from Tarai road to Paral Shar 
Taluka Faiz Ganj mile 0/0 — 0/4 (Scheme under CDP for SDG's National 
Consistency of the Community of NA — 216)  

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Descriøtion and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

1.  1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176/25 P. % 0 Cft 3970/- 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 
ratio 1:4:8. 

9416/28 P.% Cft 23070/- 

3.  357 
Pacca Brick work in foundation and Plaint cement sand 
mortor ratio 1:4. 

12501/41 P. % Cft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

5.  6.83 

Fabrication of mile steel reinforcement for cement 
concrete i/C cutting beading laying in position making 
joint and fasting i/C cost of steel and binding wire also i/C 
removal of rust from bar. 

4820/20 P. cwt 32922/- 

6.  157 

R.C.C. work i/C all labour and materials except the Cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at /2"  thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above I Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 02 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 

 

KHALRPa 



NAME OF SCHEME: Construction of road from Tarai road to Paral Shar Taluka Faiz Ganj mile 
0/0 — 0/4 (Scheme under CDP for SDG's National Consistency of the 
Community of NA — 216)  

BILL OF QUANTITIES (Part "C-Scheme Board) 

Description and Rate of Items based on Composite Schedule of Rates: - 

Quantities Description of item to be executed as site Rate Units Amount 

01. 01 

Providing of Scheme board of M.S Sheet of 3 Wx3x3 of 
1/8"guage and welding with 2'dia pipe around the sheet & for 
stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 
(1:3:6) plate from (2'x2'x2) etc: complete 

16956/- Each I 6956/- 

TOTAL 16956/- 

% Above I Below on the rates of CSR 

Amount to be Added / Deducted on the Amount 

Total Amount 

G.Total 

Total Amount in work 

CONTRACTOR 

.- DIVISION 
'p 



NAME OF SCHEME: Construction of 3'Span culverts alonq road from Kumb — Nawab Shah road  
to villaqe Khan Muhammad Chandio Taluka Faiz Ganj mile 010 — 0/3+429'  
(Scheme under CDP for SDG's National Consistency of the Community of 
NA-216) 

 

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Description and Rate of Items based on Composite Schedule of Rates:- 

 

Quantities Description of item to be executed as site Rate Units Amount 

01 1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176'25 P 0/  0 Cft ° 3970 - 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 

9416/28 P.% ft 23070/- 

3.  357 
work in foundation and Plaint cement sand 

12501/4 1 . % ft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

05 6 83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820 20 P Cwt 32922 - 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at ½" thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above / Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 03 Nos. 

Total Amount in work (A+B)  

• - 

CONTRACTOR H1c,H WAY DVjSQV 



NAME OF SCHEME: Construction of road from Kumb — Nawab Shah road to village Sher 
Muhammad Rajper Taluka Faiz Ganj mile 010 — 0/5+440' (Scheme under 
CDP for SDG's Provincial Consistency of Community of PS-31)  

BILL OF QUANTITIES 
Description and Rate of Items based on Composite Schedule of Rates:- 

(Part-A Road Work) 

Sr. 
No. Quantities Description of item to be executed as site Rate Units Amount 

229100 

Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock 

A) COMPACTiNG UPTO 85% MODIFIED AASHO DENSITY 

7723/95 P.%0 Cft 1769556/- 

53900 B) COMPACTING UPTO 95% MODIFIED AASHO DENSITY 10253/72 P.%0 Cft 552675/- 

2.  23100 

Preparing Sub Base course supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 /2"  in 
required thickness of 3" each to proper camber and grade i/c supply 
and 20cft pit canal sand of approved quality and grade index of not 
more then 6% situated quality watering and compacting to achieve 
100% density as per modified AASHO specification. 

7750/95 P% Cft 1790206/- 

3.  7700 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/C all cost of materials T&P& carriage to site of work. 

2729/95 P.% Rft 210206/- 

4.  11600 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 1/2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

8762/18 P% Cft 1016412/- 

5.  46200 

Providing surface dressing of Vt:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4,0 Cft crush bajri of ~ 
to ¼" gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1638/90 P.% Sft 757171/- 

6.  46200 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4692/- P.% Sft 2167704/- 

7.  36200 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 227276/- 

TOTAL 8491469/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total (A) Total Amount  

Decreased Cost of Bitumen (B) 20.00 Tons @ Rs.8956/- P.Ton Total Amount (-) 179120/- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRACTOR - EWGINEEFc 
HIGHWAY DIViSION 



NAME OF SCHEME: Construction of 3'Span culverts alona road" from Kumb — Nawab Shah  
road to villaqe Sher Muhammad Ralper Taluka Faiz Gani mile 0/0 — 0/5+440'  
(Scheme under CDP for SDG's Provincial Consistency of Community of 
PS-3 1)  

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Description and Rate of Items based on ComDosite Schedule of Rates:- 
Sr. 
No. 

Quantities Description of item to be executed as site Rate Units Amount 

1.  1250 

Excavation in foundation of building bridges and other 
structure i/c dagbl!ing dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176/25 P.%0Cft 3970/- 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 
ratio 1:4:8. 

9416/28 P.%Cft 23070/- 

3.  357 
Pacca Brick work in foundation and Plaint cement sand 
mortor ratio 1:4. 

12501/41 P. % Cft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

5.  6.83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820/20 . 32922/- 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at /2" thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above / Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) Amount 

Total Amount 

G.Total 
Therefore 02 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 

;JIStON 
'\KHA(RP p. 



NAME OF SCHEME: Construction of road from Kumb — Nawab Shah road to village Sher 
Muhammad Ralper Taluka Faiz Gani mile 0/0 — 0/5+4.40' (Scheme under 
COP for SDG's Provincial Consistency of Community of PS-31)  

BILL OF QUANTITIES (Part 'SC-Scheme Board) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01. 01 

Providing of Scheme board of M.S Sheet of 3 '/z'X3'x3 of 
1/&guage and welding with 2"dia pipe around the sheet & for 
stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 
(1:3:6) plate from (2x2'x2) etc: complete 

16956/- Each 16956/- 

TOTAL 16956/- 

% Above / Below on the rates of CSR 

Amount to be Added I Deducted on the Amount 

Total Amount 

G.Total 

Total Amount in work  

CONTRACTOR 



NAME OF SCHEME: Repair of road from Kumb Nawab Shah road to villaqe Habib abad Taluka 
Faiz Gani mile 1/0-1/4 (Scheme under CDP for SDG's Provincial 
Consistency of Community of PS-31)  

BILL OF QUANTITIES (I'art-A Road Work) 
- Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01. 5400 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

2729/95 P.% Rft 147417/- 

02 17900 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 /2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

9003'12 Po! Cft 1611558 - 

03 32600 

Providing surface dressing of 15t:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to 1/4"  gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1644'89 P 0/  Sft . 0 536234 - 

4.  32600 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4731/85 P.% Sft 1542583/- 

5.  97700 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 613396/- 

TOTAL 4451198/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total (A) Total Amount 

Decreased Cost of Bitumen (B) 14.11 Tons © Rs.8956/- P.Ton Total Amount (-) 1263691- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRACTOR 

Et9G1NEEfc 
HIGHWPY OMSON 

KHA1?P' " 



NAME OF SCHEME: Repair of road from Kumb Nawab Shah road to villaqe Habib abad Taluka 
Faiz Ganj mile 1/0-1/4 (Scheme under COP for SDG's Provincial 
Consistency of Community of PS-31)  

BILL OF QUANTITIES 

Description and Rate of Items based on Composite Schedule of Rates:- 

(Part "C-Scheme Board) 

Sr. 
No. 

Quantities Description of item to be executed as site Rate Units Amount 

01. 01 
Providing of Scheme board of M.S Sheet of 3 Wx3'x3 of 
1/8guage and welding with 2"dia pipe around the sheet & for 
stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ 
(1:3:6) plate from (2'x2'x2) etc: complete 

16956/-  Each 16956/- 

TOTAL 16956/- 

% Above / Below on the rates of CSR 

Amount to be Added / Deducted on the Amount 

Total Amount 

G.Total 

Total Amount in work  

CONTRACTOR 

DL0 



NAME OF SCHEME: CONSTRUCTION I RECONDITIONING OF  
DISTRICT KHAIRPUR 

fUnit No:1 Rehabilitation of road 
Sanirani Taluka Kotdili mile 0/0 -  
District ADP No.619 of 2017-18)  
BILL OF QUANTITIES 

Description and Rate of Items based on Composite Schedule of Rates:- 

VARIOUS ROAD (3 UNITS) IN 

from Old N.H.Wav to villaqe 
0/4 (0.80 Km), (Scheme under 

(Part-A Road Work) 

Quantities Description of item to be executed as site Rate Units Amount 

01 183546 
Providing Sand cushion including supplying & spreading pit / canal 
sand of approved quality from approved source of supply to site of 
work i/cs: watering rolling etc. complete. 

1479/41 P,%Cft 2715397/- 

2.  27191 

Preparing Sub-Base course i/c supplying and spreading stone metal 
of approved quality properly graded to maximum size of 1 /2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

5748/83 P,%Cft 1563164/- 

3.  5438 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

2823/73 P.% Rft 153554/- 

4.  16315 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 /2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

6544/35 P% Cft 1067711/- 

5.  32630 

Providing surface dressing of ist:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to ¼" gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1589/05 P.% Sft 518507/- 

06 32630 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4521/44 P.% Sft 1475346/- 

07 182295 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 1144515/- 

TOTAL 8638194/- 

% Above/Below on the rates of CSR 
Amount to be Added I Deducted on the Amount  

Total (A) Total Amount  

Decreased Cost of Bitumen (B) 14.11 Tons @ Rs.8956/- P.Ton Total Amount (-) 126369/- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRA CTOR 

'I 1?1EE 
HIGHWAY OMSION 

KHAIfP' 



NAME OF SCHEME: CONSTRUCTION I RECONDITIONING OF VARIOUS ROAD (3 UNITS) IN 
• DISTRICT KHAIRPUR  

Unit No:01 Construction of 3'Span culvert road from Old N.H.Wav to 
villaqe Sanirani  Taluka Kotdiii mile 0/0 — 0/4 (0.80 Km), (Scheme under 
District ADP No.619 of 2017-18) 

BILL OF QUANTITIES (Part "B" 3' Span Culvert) 

Description and Rate of Items based on Composde Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

1.  1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176/25 . % 0 Cft 3970/- 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 
ratio 1:4:8. 

9416/28 P.% Cft 23070/- 

3.  357 
Pacca Brick work in foundation and Plaint cement sand 
mortor ratio 1:4. 

12501/41 P. % Cft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration.1:2:4 

14429/25 P.% Cft 3030/- 

5.  6.83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820/20 . CW1 32922/- 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at /2" thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above I Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 02 Nos. 

Total Amount in work (Ai-B)  

CONTRACTOR 
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NAME OF WORK:- REHABLLITATION OF ROAD FROM SUI GAS TO THARI 
MIRWAH ROAD MILE 0/0 - 6/2 (10.0 Km) (REMAINING WORK) 

BILL OF QUANTITIES (Part-A Road Work) 
Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01 13220 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate ic all cost of materials T&P& carriage to site of work. 

2668/34 P.% Rft 352754/- 

02 68749 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 /2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified MSHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

7702/03 P% Cft 5295069/- 

03 118780 

Providing surface dressing of 2 coat on new or existing surface with 
55 lbs bitumen 80-100 penetration and 6.75 Cft crush bajri of ~ to 
¼" gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

2894/24 P.% Sft 3437778/- 

04 1004801 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 6308512/- 

TOTAL 15394113/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total (A) Total Amount 

Duff: Cost of Bitumen (B) 29.16 Tons © Rs.8956/- P.Ton Total Amount (-) 261157/- 

G.Total (A+B) Amount 

Total Amount in work (A-B)  

CONTRA CTOR 

\EC' 
HIGHWAY VISLON 

KHAIPfl' 



NAME OF WORK:- REHABILITATION OF ROAD FROM SUI GAS TO THARI 
MIRWAH ROAD MILE 0/0 — 6/2 (10.0 Km) (REMAINING WORK) 

BILL OF QUANTITIES (Part-B Asphalt) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01. 332620 

2" Thick Asphalt Concrete. 

8943/30 P.% Sft 29747204/- 

Laying to proper line & grade plant mixed Asphalt 
concrete pave finisher (Hydraulic / electric control) 
prepared to specified formula according to job mix 
formula approved by Engineer i/c rolling & finished 
proper line grade level & camber etc complete. Rate i/c 
all cost of material with bitumen 80/100 penetration & 
all cost of materials roller and carriage of materials. 
Roller, T&P and carriage of materials from source of 
supply to pant & plant to site of work (Bitumen 102.29 
lbs for mixing plant and 15 lbs for tack coat). 

TOTAL 29747204/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the 

Total (A) 

Duff: Cost of Bitumen (B) 174.16 Tons © Rs.8956/- P.Ton 

Amount  

Total Amount 

   

   

Total Amount (-) 1559777/- 

 

G.Total (A+B) Amount 

Total Amount in work (A-B)  

CONTRA CTOR 
A' 

•.iG4EE 
HIGHWAY D\'ISION 



NAME OF SCHEME: Construction of 3'Span Culvert road from Sui Gass to Than Mirwah Mile 
0/0 — 6/2 (10.0 Km) (Remaininq Work)  

BILL OF QUANTITIES (Part "C" 3' Span Culvert) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01 1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176/25 0 P 0/  0 Cft 3970 - 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 

9416/28 P.% Cft 23070/- 

3.  357 
work in foundation and Plaint cement sand 

12501/41 P. % ft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

05 6 83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820 20 P C 32922 - 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at /2"  thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above I Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 02 Nos. 

Total Amount in work (A+B)  

p 

CONTRACTOR 

IGFv,.Y L)WL8tON 
KHAItP 



p 

NAME OF SCHEME: Construction of New Side Drain alonq road from Sui Gass to Than Mirwah 
Mile 0/0 — 6/2 (10.0 Km) (Remaininq Work)  

BILL OF OUANTITIES (Part "D" New Side Drain) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

1.  7700 

Excavation in foundation of building bridges and other 
structure i/C dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3 176/25 P. % 0 Cft 24457/- 

2.  1270 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 
ratio 1:4:8. 

9416/28 P.%Cft 119586/- 

3.  3609 
Pacca Brick work in foundation and Plaint cement sand 
mortor ratio 1:4. 12501/41 P. % Cft 451176/- 

4.  412 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 59448/- 

5.  40.66 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820/20 P. Cwt 195989/- 

6.  1012 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 341044/- 

7.  5362 Cement Plaster 1:3 upto 20ft height at /2" thick 2344/59 P.% Sft 125717/- 

TOTAL 1317417/- 

% Above I Below on the rates of CSR 
Amount to be Added I Deducted on the (Except Item 
No.01 & 05) (220446) 

Amount 

Total Amount 

G.Total 
Therefore will be 1100 Rft. 

Total Amount in work (A+B)  

CONTRACTOR 

L4tGHWAY 



p 

NAME OF SCHEME: Replacement of Slab road from Sui Gass to Than Mirwah Mile 0/0 — 6/2 
(10.0 Km) (Remaininq Work)  

DILL OF QUANTITIES (Part "E" Replacement of Slab) 

Description and Rate of Items based on Composite Schedule of Rates:- 
Si Quantities Description of item to be executed as site Rate Units Amount 

01 5 93 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820 20 P cwt 28584 - 

02. 117 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 39429/- 

TOTAL 68013/- 

% Above I Below on the rates of CSR 
Amount to be Added / Deducted on the (Except Item 
No.01 ) (28584) 

Amount 

Total Amount 

G.Total 
Therefore 02 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 



Part-A-Road Work.  

Name of Work :- Rehabilitation and Reconditioning of road from House of Khuda 

Bux to Au Mardan Pahore House via Village Jam Khan Pahore mile 

0/0-0/4+135' (0.841 K.m)  

(SCHEDULE-B) 

Quantity. Item of Work. Rate. Unit. Amount. 

1. Earth work embankment from barrow Pits including laying in 6"layers, clod breaking 

ramming dressing complete, lead upto 100'ft:lift upto 5ft: (in ordinary soil. 

42800 Cft @ Rs: 8679.15 P. %0 Cft Rs: 371468.00 

2. Preparing Sub-base by supplying and spreading stone metal 1-1/2"-2"guage of 
approved quality from approved quarry in required thickness to proper camber and 

grade including hand packing filling voids with 10 Cft screening & non plastic quarry 

fines of approved source, watering & compacting to achieve 98-100%density as per 

modified AASHO Specification (Rate includes all cost of materials T&P and carriage up to 

site of work). 

2900 Cft @ Rs: 6121.34 P. % Cft Rs: 177519.00 

3. Laying brick on end edging including supplying 9"x4-1/2"x3" first class bricks, 

excavation for having edging with small size parallel to the road (Rate includes lead upto 

site of work) 

5700 RIt Rs: 2761.22 P. % Rft Rs: 157390.00 

4. Preparing base course i/c supplying and spreading stone metal of approved quality 

properly graded to maximum size of 1-1/2"in required thickness to proper camber and 

grade including supplying and spreading 15 Cft screenings and non plastic quarry fines, 
filling depressions with stone metal after rolling including watering and compacting the 

same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes 

providing and using templates, camber plates, screens, forms as directed (Rate includes 

all cost of materials T&P and carriage up to site of work) 

1400 Cft @ Rs: 7075.58 P. % Cft Rs: 99058.00 

5. Providing surface dressing 1st coat on new or existing surface with 30 lbs of bitumen 

and 4.0 Cft of Crush bajri of required size including cleaning the road surface rolling etc, 

complete (Rate includes all cost of materials T&P and carriage up to site of work) 

34300 Sft @ Rs: 1600.65 P. % Sft Rs: 549023.00 
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6. Providing 1Y2"thick (Consolidated) premixed carpet in proper camber and grade 

including supplying 15 Cft bajri 5 Cft hill sand (of approved quality and grade) 93 lbs 

bitumen of 80/100 penetration including mixing in mechanical mixer in required 

proportion, including heating materials and cleaning the road surface (Hill sand 3 Cft for 

mixing and 2.0 Cft for dusting (Rate includes all cost of materials T&P and carriage upto 

site of work. 

34300 Sft @ Rs: 6282.81 P.%Sft Rs: 2155004.00 

Total Rs: 3509462.00 

7.  Ded: Difference Cost of bitumen, 18.83 Tons 

18.83 P. Ton. @ Rs: 13485.00 P. Ton (-) Rs: 253923.00 

G. Total Rs: 3255539.00 

Note:- Subject to any Changes Variation in rates! 

Quantities in Technical Sanction. 

(CONTRACTOR) Executive Engineer 

Highways Division 

Khairpur. 



Construction of 3.0'Span Culverts.  

Name of Work: - Rehabilitation and Reconditioning of road from House of 

Khuda Bux to Ali Mardan Pahore House via Village Jam  

Khan Pahore mile 0/0-0/4+135' (0.841 K.m)  

(SCHEDULE-B) 

Quantity. Item of work. No.L.B.D. Rate. Unit. Amount. 

1. Excavation in foundation of building, bridges and other structure i/c degbelling, dressing, 

refilling around structure with excavated earth watering and ramming lead up to one chain and 
lift up to 5'(S.l.No.18b, P-5). 

1250 Cft Rs:3 176.25 P.%0 Cft Rs: 3970.00 

2. C.C.brick or stone ballast 1-1/2" to 2" guage Ratio (1:4:8) (S.l.No.4, P-17). 

245 Cft Rs:94 16.28 P.% Cft Rs: 23070.00 

3. Pacca brick work in f/p in cement sand mortar (1:4). (S.l.No.4, P-25). 

357 Cft Rs:12501.41 P.% Cft Rs: 44630.00 

4. Cement Concrete Plain i/c placing compacting, finishing and curing complete (i/c screening 

and washing of stone aggregate without shuttering (1:2:4) (S.l.No.5h, P-18). 

21 Cft Rs:14429.25 P.% Cft Rs: 3030.00 

5. Fabrication of mild steel i/f for cement concrete i/c cutting, bending, laying in Position making 

joints and fastening i/c cost of binding wire (also i/c removal of rust from bars) (S.l.No.7ii, P-20). 

6.84 Cwt Rs:4820.20 P.Cwt Rs: 32970.17 

6. R.C.C.Work i/c all labor and material except the cost of steel i/f and its labor for bending and 

binding which will be paid separately, This rate also i/c all kinds of forms, moulds, lifting, 

shuttering, curing, rendering and finishing the exposed surface (i/c screening and washing of 

shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels and other structural member slain 

in situ or pre-cast laid in Position complete in all respects Ratio (1:2:4) (S.l.No.6a, P-19). 

157 Cft Rs:337.00 P.Cft Rs: 52909.00 

7. Cement Plaster (1:4) Up to 20'height 1A"thick. 

198 Sft Rs:2344.59 P.% Sft Rs: 4642.29 

Total Rs: 165221.46 

Note:- Subject to any Changes Variation in rates! 

Quantities in Technical Sanction. 

(CONTRACTOR) Ex' . - ngineer 

Highways Division 

Khairpur. 



Providing and fixing Scheme Board.  
Name of Work :- 

(SCHEDULE-B) 

Quantity Item of Work. Rate. Unit. Amount. 

1. Providing & Fixing Informatory Sign Rectangular shape 4"x3"comprising 2Nos. 

3"dia G.l.pipe Post i/c painting Writing as directed each. 

1. No. Rs:16956.00 Each Rs: 16956.00 

Total Rs: 16956.00 

Note:- Subject to any Changes Variation in rates! 
Quantities in Technical Sanction. 

(CONTRACTORJ Ex - ngineer 
Highways Division 

Khairpur. 



Part-A-Road Work.  

Name of Work Rehabilitation of road from Village Bhatti to Dargah Haina Shah 

mile O/O-O/2+330'(O.50 1Cm)  

(SCHEDULE-B) 

Quantity. Item of Work. Rate. Unit. Amount. 

1. Earth work for embankment by bulldozer including ploughing mixing, clod breaking 

dressing and compacting with optimum moisture content, lead up to looft: and lift 

up to 5ft: in all types of soil except rock. 

(A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.  

42200 Cft @ Rs: 8679.15 P. %0 Cft Rs: 366260.00 

2. Laying brick on end edging including supplying 9"x4-1/2"x3" first class bricks, 

excavation for having edging with small size parallel to the road (Rate includes lead upto 

site of work) 

3400 Rft @ Rs: 2750.80 P. % Rft Rs: 93527.00 

3. Preparing base course i/c supplying and spreading stone metal of approved quality 

properly graded to maximum size of 1-1/2"in required thickness to proper camber and 

grade including supplying and spreading 15 Cft screenings and non plastic quarry fines, 

filling depressions with stone metal after rolling including watering and compacting the 

same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes 

providing and using templates, camber plates, screens, forms as directed (Rate includes 

all cost of materials T&P and carriage up to site of work) 

7500 Cft @ Rs: 7268.34 P. % Cft Rs: 545125.00 

4. Providing surface dressing 1st coat on new or existing surface with 30 lbs of bitumen 

and 4.0 CIt of Crush bajri of required size including cleaning the road surface rolling etc, 

complete (Rate includes all cost of materials T&P and carriage up to site of work) 

20400 Sft @ Rs: 1603.91 P. % Sft Rs: 327198.00 



5. Providing 1Y2"thick (Consolidated) premixed carpet in proper camber and grade 

including supplying 15 Cft bajri 5 Cft hill sand (of approved quality and grade) 93 lbs 

bitumen of 80/100 penetration including mixing in mechanical mixer in required 

proportion, including heating materials and cleaning the road surface (Hill sand 3 Cft for 

mixing and 2.0 Cft for dusting (Rate includes all cost of materials T&P and carriage upto 

site of work. 

20400 Sft @ Rs: 6300.30 P. % Sft Rs: 1285261.00 

Total Rs: 2617371.00 

6.  Ded: Difference Cost of bitumen, 11.20 Tons 

11.20 P.Ton. @ Rs: 13485.00 P. Ton (-) Rs: 151032.00 

G. Total Rs: 2466339.00 

Note:- Subject to any Changes Variation in rates/ 

Quantities in Technical Sanction. 

(CONTRACTOR) E ' Engineer 

Highways Division 

Khairpur. 



Name of Work :- 
Part-B-(i) Construction of 10'Span Bridge)  

Construction of 10'Span Bridge on road from Rehabilitation of 

road from Village Bhatti to Dargah Hajna Shah mile 0/0-

0/2+330' (0.50 K.m).  

(SCHEDULE-By 

Quantity Item of Work. No.L.B.D. Rate. Unit. Amount. 

1. Earth work embankment from barrow Pits including laying in 6"layers, clod breaking 

ramming dressing complete, lead upto 100'ft:Iift upto 5ft: (in ordinary soil. 

7254 Cft @ Rs: 2208.37 P. %O Cft Rs: 16020.00 

2. Excavation in foundation of building, bridges and other structure i/c degbelling, 

dressing, refilling around structure with excavated earth watering and ramming lead 
upto one chain and lift upto 5'(S.l.No.18b, P-5). 

6325 Cft @ Rs: 3176.25 P. %0 Cft Rs: 20090.00 

3. Cement Concrete brick or Stone ballast 1-1/2" to 2" guage Ratio (1:4:8) (S.l.No.4, P-

17). 

1048 Cft @ Rs: 9416.28 P. % Cft Rs: 98683.00 

4. Pacca brick work in foundation and Plinth in Cement Sand mortar Ratio 
(1:4).(S.l.No.4,P-25). 

2074 Cft @ Rs: 12501.41 P. % Cft Rs: 259279.00 

5. Erection and removal of centering for R.c.c.or Plain C.C. works of portal wood 

(S.l.No.18b, P-21). 

24 Sft @ Rs: 3127.41 P. % Sft Rs: 751.00 

6. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c 

screening and washing of stone aggregate without shuttering (1:2:4) (S.l.No.5h, P-18). 

90 Cft @ Rs: 14429.25 P. % Cft Rs: 12986.00 

7. Fabrication of mild Steel reinforcement for Cement Concrete i/c cutting, bending, 

laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of 
rust from bars) (S.I.No.7ii, P-20). 

33.29 Cwt @ Rs: 4820.20 P. Cwt Rs: 166507.00 



8. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for 
bending and binding which will be paid separately, This rate also i/c all kinds of forms, 
moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c 

screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels 

and other structural member slain in situ or pre-cast laid in Position complete in all 
respects Ratio (1:2:4) (S.l.No.6a, P-19). 

744 Cft @ Rs: 337.00 P. Cft Rs: 250728.00 

9. Cement Plaster (1:3) upto 20'height W'thick. 

518 Sft @ Rs: 2344.59 P. % Sft Rs: 12148.00 
Total Rs: 837192.00 

Note:- Subject to any Changes Variation in rates! 
Quantities in Techincal Sanction. 

(CONTRACTOR) Engineer 

Highway Division 
Khairpur. 



Part-B-(ii) (Providing & fixing Paving blocks)  

Name of Work :- Fixing the Paver blocks Over the existing Rehabilitation of 

road from Village Bhatti to Dargah Hajna Shah mile 0/0-

0/2+330' (0.50 K.m).  

(SCHEDULE-B) 

Quantity. Item of Work. Rate. Unit. Amount. 

1. Stone Crushed grated %" ring. 

1712 Cft Rs:3075.00 P. % Cft Rs:52644.00 

2. Providing Hard Murrum Powderly fine Base Screening Watering leveling and 
Compacting etc complete. 

1763 Cft Rs:1800.00 P. % Cft Rs:31734.00 

3. Erection and removal of centering for R.c.c.or Plain C.C. works of portal wood 

(S.l.No.18b, P-21). 

685 Sft Rs:3 127.41 P. % Sft Rs:21423.00 

4. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c 

screening and washing of stone aggregate without shuttering (1:3:6) (S.I.No.5h, P-18). 

514 Cft Rs:14429.25 P. % Cft Rs:74166.0O 

5. Providing & fixing cement paving blocks flooring having size of 197x97x60 (mm) of 

city/quddra/cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi 
i/c filling the joints with hill sand and laying in specified manner/pattern and design etc 

complete. 

7055 Sft Rs:199.77 P. Sft Rs:1409377.00 

Total Rs:1589344.00 

Note:- Subject to any Changes Variation in rates/ 

Quantities in Technical Sanction. 

(CONTRACTOR) Ex-c - ngineer 
Highway Division 

Khairpur. 



PART'A'ROAD WORK  

NAME OF SCHEME:- Construction of road from Village Pir Muhammad Road 
To Village Nazar Muhammad Ujjan U/C Drib Mehar 
Shah Taluka Kingri Road Mile 0/0 — 0/5 (1.0 Km)  

 

(SCHEDULE "B") 

ITEM OF WORK I RATE  I UNIT 

 

TY: AMOUNT 
j/-Earth work for road embankment By bulldozers i/cs: plugging mixing 
clod breaking dressing & compacting with optimum moisture content lead 
upto 100' & lift upto 5ft: in all types of soil. 
(S.INo: 3 P/No: 1). 

A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.  

205700 Cft: @Rs.8673195 P. %0Cft: 
B) COMPACTING UPTO 95-100%MODIFIED DENSITY  

Rs.178423 1/- 

47600 Cft: @Rs.11203/72 P. %0 Cft: 
2/-Preparing Sub-Base course by supplying & spreading stone metal I '/2"-
2"gauge of approved quality from approved quarry in required thickness to 
proper camber & grade i/cs: hand packing filling voids with 10 cfi: 
screening & Non plastic quarry fines of approved source watering & 
compacting to achieve 98-100%density as per modified AASHO 
Specification (Rate i/cs: all costs of materials T&P & carriage upto site of 
work) 
(S.I No: 8© P/No: 3).  

20400 Cft @ Rs.6214/44 P.% Cft: 
3/-Laying Brick on end edging i/cs: supply of 9"x4Y2"x3"lst: Class Burnt 
bricks excavation for having edging with small size parallel to the road (Rate 
i/cs: lead upto side of work) 

Rs:533297/- 

Rs. I 267746/- 

6800 Rft 

10200 Cft 

Rs.2750/79 P.% Rft: 
4/-Preparing Base course i/cs: supplying & spreading stone metal of 
approved quality properly graded to maximum size of 1 'A" in r-tequired 
thickness to proper camber & grade i/cs: supplying & spreading 15 cft: 
screening & Non plastic quarry fines filling depression with stone metal 
after initial rolling i/cs: watering & compacting the same so as to achieve 
100% density as per modified AASHO Specification. (Rate i/cs: all costs of 
materials T&P & carriage upto site of work) 

@Rs.7171/94 P.% Cft: 

Rs.187054/- 

Rs.731538/- 

5/-Providing Surface Dressing 1st: Coat on new or existing surface with 
301bs: bitumen & 4.00 Cft: Crush bajri of required size i/cs: cleaning the 
road surface rolling etc: complete. (Rate i/cs: all costs 

40800 Sft @ Rs.1602/59 P.% Sft: Rs.653857/= 



6/-Providing 1"thick (consolidate) Premixed Carpet in proper camber & 
grade i/cs: supplying of 10 cft: Crush bajri 4 cft: Hilisand (of approved 
quality and grade) with 671bs: bitumen of 80/100 penetration i/cs: fixing in 
machinical mixer in required proportion i/cs: heating materials and cleaning 
the road surface (Hilisand 2 cft: for mixing and 2 cft: for dusting) 
(S.INo:17 PINo:8).  

40800 Sft @ Rs.4490/87 P.% Sft: 
7/-Earth work for embankment from barrow pit i/cs: laying in 6"layers clod 
breaking remaining dressing complete lead upto 100' & lift upto 5.0' (In 
ordinary Soil 
(S.INo:2 P/No: 1). 

Rs.1832275/- 

39200 eft: @Rs.7228137 P. %OCft Rs.283352/- 
Total Rs: 7273350/- 

Decreased Cost of Bitumen  
17.66 Ton @Rs:13485/- (-) Rs: 238145/- 

P.Ton 
G.Total Rs: 7035205/- 

NOTE: Subject to any Changes/ 
Variation in Rates/ 
Quantity as per T.Sanction. 

 

EXEC E ENGINEER 
HIGHWAY DIVISION 

KHAIRPUR 
CONTRACTOR 

  



PART'B' MJSTRUCTURE 

NAME OF SCHEME:- Construction Of 3.0' Span Culvert Along From Village Pir 
Muhammad Road To Village Nazar Muhammad Ujjan U/C 
Drib Mehar Shah Taluka Kingri 

(Schedule "B")  

QTY: ITEM OF WORK RATE - UNIT AMOUNT 
1/-Excavation in foundation of building bridges & other structure i/cs: 
degbelling dressing refilling around the structure lead upto 100'& lift 
upto 5.0'in ordinary soil. 

1250 Cft:	 @Rs:3176/25 P.% 0 Cft: Rs:3970/ 
2/-Cement concrete brick or stone ballast of 1 '/2"-2"guage ratio (1:4:8) 

245 Cft:	 @Rs:9416/28 P. % Cft: Rs.23070/- 
3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4) 

357 Cft: @Rs:12501/41 P. % Cft: Rs.44630/= 
4/-Cement concrete plain i/cs: placing compacting finishing & curing 
complete i/cs: screening & washing of stone aggregate without shuttering 
ratio (1:2:4) 

21 Cft: @Rs:14429/25 P.%Cft: Rs.3030/= 
5/-Fabrication of mild steel reinforcement for cement concrete i/cs: 
cutting bending lying in position making joints & fastening i/cs: cost of 
mild steel & binding wire also rust from bars. 

6.83 Cwt	 @Rs.4820/20 P. Cwt: Rs.32922/= 
6/-Rienforced cement concrete work i/cs: all labor & materials except the 
cost of steel reinforcement & its labor for bending & binding which will 
be paid separately. This rate also i/cs: all kinds of forms moulds lifting 
shuttering curing rending & finishing surface (I/cs: screening & washing 
of shingle) RCC work in roof slabs beams columns rafts & other structure 
member laid in situ or precuts in position complete in all respect ratio 
(1:2:4) 90 ibs: cement 2 cft: sand 4 cft: shingle 4/8"-l/4"gauge. 

157 Cft:	 @ Rs.337/= P. Cft: Rs.52909/= 
7/-Cement plaster (1:3) upto 20'height '/2"thick. 

198 Sft: Rs.2344/59 P. % Sf1: Rs.4642/=  
Total Rs.165173/ 

Therefore will be 01 Nos Rs. 165100/-I 

NOTE: Subject to any Changes/ 
Variation in Rates/ 
Quantity as per T.Sanction. 

CONTRACTOR 
EXE GINEER 

HIGHWAY DIVISION 
KHAIRPUR 



NAME OFSCHEME: CONSTRUCTION / RECONDITIONING OF VAROUS ROAD (3 UNIT) IN  
DISTRICT KHAIRPUR  

(Unit No:2 Construction of road from Hussainabad - Narudhoro 
road to villaqe Muhammad Chattal Sial Taluka Kotdiji Mile 0/0 - 
0/3+330 (Scheme under District ADP No.619 of 2017-18)  

BILL OF QUANTITIES 
Description and Rate of Items based on Composite Schedule of Rates:- 

(Part-A Road Work) 

Quantities Description of item to be executed as site Rate Units Amount 

01. 
(a) 

142312 

Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock 

A) COMPACTING UPTO 85% MODIFIED AASHO DENSITY 

7723/95 

- 

p.%0 

- 

10992 11/- 

33310 B) COMPACTING UPTO 95°/o MODIFIED AASHO DENSITY 10253/72 P.%0 Cft 341551/- 

02. 14275 

Preparing Sub Base course supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 1/2"  in 
required thickness of 3" each to proper camber and grade i/c supply 
and 20cft pit canal sand of approved quality and grade index of not 
more then 6% situated quality watering and compacting to achieve 
100% density as per modified MSHO specification. 

6074/77 P%Cft 867173/- 

03. 4758 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

3563/22 P.% Rft 169538/- 

04. 7137 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 /2 ** in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified MSI-IO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

7027/38 P% Cft 501544/- 

05. 28551 

Providing surface dressing of 15t:  Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to 1/4"  gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1576/90 P.%Sft 450221/- 

06. 285510 
Providing 1"thick (Consolidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4495/43 P.% Sft 1283490/- 

07. 29200 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 183328/- 

TOTAL 4896056/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the Amount  

Total (A) Total Amount 

Decreased Cost of Bitumen (B) = 12.36 Tons @ Rs.8956/- P.Ton Total Amount (-) 110696/- 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRA C TOR 

HK*IWAY DIVLS%ON 
KHAIRP" 



NAME OF SCHEME: CONSTRUCTION I RECONDITIONING OF VAROUS ROAD (3 UNITS) IN  
DISTRICT KHAIRPUR  

(Unit No.2 Construction of 3'Span alonq road from Hussainabad — 
Narudhoro road to villaqe Muhammad Chattal Sial Taluka Kotdiji 
Mile 0/0 — 0/3+330 (Scheme under District ADP No.619 of 2017-18)  

BILL OF QUANTITIES 

Descriotion and Rate of Items based on Composite Schedule of Rates:- 

(Part "B" 3' Span Culvert) 

Quantities Description of item to be executed as site Rate Units Amount 

01 1250 

Excavation in foundation of building bridges and other 
structure i/c dagblling dressing refilling around structure 
with excavated earth watering and ramming lead upto 
5.0 ft. ordinary soil. 

3176'25 P 0/  0 Cft . 0 3970 - 

2.  245 
Cement concrete brick or stone ballast 1-1/2" to 2" gauge 

9416/28 P.% Cft 23070/- 

3.  357 
work in foundation and Plaint cement sand 

12501/41 P. % Cft 44630/- 

4.  21 
Cement concrete plain i/c placing compacting finishing 
and curing complete i/c screening and washing of stone 
aggregate without shuttering Ration. 1:2:4 

14429/25 P.% Cft 3030/- 

05 6 83 

Fabrication of mile steel reinforcement for cement 
concrete i/c cutting beading laying in position making 
joint and fasting i/c cost of steel and binding wire also i/c 
removal of rust from bar. 

4820 20 P CW1 32922 - 

6.  157 

R.C.C. work i/c all labour and materials except the cost of 
steel reinforcement and its labour for bending and 
binding which will be paid separately this rate also i/c all 
kinds of forms moulds lifting shuttering currying rending 
and finishing the exposed surface R.C.0 work in roof slab 
beams columns rafts lintels and other structural laid in 
situ or recast in position complete. 

337/- P.% Cft 52909/- 

7.  198 Cement Plaster 1:3 upto 20ft height at /2"  thick 2344/59 P.% Sft 4642/- 

TOTAL 165173/- 

% Above I Below on the rates of CSR 
Amount to be Added / Deducted on the (Except Item 
No.01 & 05) (36892) 

Amount 

Total Amount 

G.Total 
Therefore 01 Nos. 

Total Amount in work (A+B)  

CONTRACTOR 



NAME OF SCHEME: CONSTRUCTION I RECONDITIONING OF VARIOUS ROAD (3 UNITS) IN 
DISTRICT KHAIRPUR 

(Unit No:3 Reconditioning of road from Old N.H.Wav to Var 
Muhammad Kaladi mile 0/0 - 0/2+165', (Scheme under District ADP 
No.619 of 2017-18)  
BILL OF QUANTITIES (Part-A Road Work) 

Description and Rate of Items based on Composite Schedule of Rates:- 

Quantities Description of item to be executed as site Rate Units Amount 

01 3059 
Laying brick on end edging including supply of 9"41/2" 3" 1st class 
burnt bricks excavation for laying edging with small side parallel to 
the road. Rate i/c all cost of materials T&P& carriage to site of work. 

2761/21 P.% Rft 84465/- 

02 9177 

Preparing Base course i/c supplying and spreading stone metal of 
approved quality properly graded to maximum size of 1 1/2 " in 
required thickness of 3" each to proper camber and grade i/c supply 
and 15 cft screening and non-plastic quarry fines so as to achieve 
100% density modified AASHO specification Rate i/c all costs of 
material T&P and carriage to site of work etc. 

6738'20 Cft 618365 - 

03 18354 

Providing surface dressing of 1: Coat on new or existing surface 
with 30 lbs bitumen 80-100 penetration and 4.0 Cft crush bajri of ~ 
to ¼" gauge cleaning the road surface rolling complete. Rate i/c all 
cost of material T&P carriage upto site of work. 

1589'69 
/ 

P 0/  Sft . 0 291772 - 

04 18354 
Providing 1"thick (Conslidate) premixed carpet with 671bs: bitumen 
80/100 penetration rolling etc: complete Rate i/cs: all costs of 
materials T&P & carriage upto site of work. 

4531/07 P.% Sft 831633/- 

05 62573 
Earth work for road embankment by bulldozers i/c ploughing mixing 
clod breaking dressing & compacting with optimum moisture 
contents lead upto 100' & lift upto 5' in ordinary soil except rock. 

6278/37 P%0Cft 392856/- 

TOTAL 2219091/- 

% Above/Below on the rates of CSR 
Amount to be Added / Deducted on the 

Total (A) 

Decreased Cost of Bitumen (B) 7.94 Tons @ Rs.8956/- P.Ton 

Amount  

Total Amount 

   

   

Total Amount (-) 71111/- 

 

G.Total (A+B) Amount 

Total Amount in work (A - B)  

CONTRACTOR 

HtGHWAV Dii. . 



Part-B-Construction of New Drain Cross (2 Nos).  

Name of Work :- Reconditioning of road from National Highway to Village Nawab Pahore Taluka 

Khairpur mile O/O-O/5+595'(1.215 K.m)  

(SCHEDULE-B) 

Quantity Item of Work. Rate. Unit. Amount. 

     

1. Excavation in foundation of building, bridges and other structure i/c degbelling, 

dressing, refilling around structure with excavated earth watering and ramming lead 

upto one chain and lift up to 5'(S.l.No.18b, P-5). 

98 Cft @ Rs: 3,176.25 P.%0 Cft Rs: 311.00 

2. Cement Concrete brick or stone ballast 1 34"-2" guage Ratio (1:4:8) Hillsand to be 

21 Cft @ Rs: 9,416.28 P.% Cft Rs: 1,977.00 

3. Pacca brick work in foundation and plinth in cement mortar Ratio (1:4) 

46 Cft @ Rs: 12,501.41 P.% Cft Rs: 5,751.00 

4. Cement Concrete Plain i/c Placing compacting, finishing and curing complete (i/c 

screening and washing of stone aggregate without shuttering (1:2:4) (S.I.No.5f, P-16) 

5 Cft @ Rs: 14,265.90 P.% Cft Rs: 713.00 

5. Fabrication of mild Steel reinforcement for Cement Concrete i/c cutting, bending, 

laying in Position making joints and fastening i/c cost of binding wire (also i/c removal of 

rust from bars) (S.l.No.7ii, P-20). 

0.864 Cwt @ Rs: 4,820.20 P.Cwt Rs: 4,165.00 

6. R.C.C.Work i/c all labor and material except the cost of steel r/f and its labor for 

bending and binding which will be paid separately, This rate also i/c all kinds of forms, 

moulds, lifting, shuttering, curing, rendering and finishing the exposed surface (i/c 

screening and washing of shingle) (a) R.C.C.Work in roof slabs beams, columns, lintels 

and other structural member slain in situ or pre-cast laid in Position complete in all 

respects Ratio (1:2:4) (S.l.No.6a, P49). 

33 Cft @ Rs: 337.00 P.Cft Rs: 11,121.00 

7. Cement Plaster (1:3) upto 20'height 1/2  "thick. 

40 Sft @ Rs: 2,344.59 P.% Sft Rs: 938.00 

Total
J 
 Rs: 24,976.00 

Note:- Subject to any Changes Variation in rates/ 

Quantities in Technical Sanction. 

(CONTRACTOR)  Exe - Enginer 
Highways Divisio 

Khairpur. 



PARTA'ROAD WORK 

NAME OF SCHEME:- Construction of road from than — hekal road to villaqe fakir 
abdul qadir shar mile 0/0-0/4+110  

(SCHEDULE "B" / BOQ) 

QTY: ITEM OF WORK RATE I UNIT I AMOUNT  
1/-Earth work for road embankment By bulldozers i/cs: plugging mixing clod breaking dressing & 

compacting with optimum moisture content lead upto 100' & lift upto 5ft: in all types of soil. 
(S.l No: 3 P/No: 1). 

A) COMPACTING UPTO 85%MODlFlED AASHO DENSITY.  

154500 Cft: withextra lead @Rs.8679115 P. %0Cft: Rs.13409291- 

B) COMPACTING UPTO 95-100%MODlFIED DENSITY  

38900 Cft: withextra lead @Rs.11208/92 P. %0 Cft: Rs:4360061- 
2/-Preparing Sub-Base course by supplying & spreading stone metal 1 1/2"-2"gauge of approved 
quality from approved quarry in required thickness to proper camber & grade i/cs: hand packing 
filling voids with 10 cft: screening & Non plastic quarry fines of approved source watering & 
compacting to achieve 98-100%density as per modified AASHO Specification (Rate i/cs: all costs 
of materials T&P & carriage upto site of work) 
S.l No: 8© P/No: 3).  

16700 Cft. © Rs.7052126 P.% Cft: Rs.1177727/- 
3/-Laying Brick on end edging i/cs: supply of 9"x41/i'x3"lst: Class Burnt bricks excavation for 
having edging with small size parallel to the road (Rate i/cs: lead upto side of work) 

5400 Rft © Rs.2771/63 P.% Rft: Rs.1496681- 
4/-Preparing Base course i/cs: supplying & spreading stone metal of approved quality properly 
graded to maximum size of 1 1/2'  in r-tequired thickness to proper camber & grade i/cs: supplying 
& spreading 15 cft: screening & Non plastic quarry fines filling depression with stone metal after 
initial rolling i/cs: watering & compacting the same so as to achieve 100% density as per modified 
AASHO Specification. (Rate i/cs: all costs of materials T&P & carriage upto site of work) 

8400 Cft © Rs.8039135 P.% Cft: Rs.6753051- 

5/-Providing Surface Dressing 1st: Coat on new or existing surface with 301bs: bitumen & 4.00 Cft: 
Crush bajri of required size i/cs: cleaning the road surface rolling etc: complete. (Rate i/cs: all 
costs 

33300 Sft. © Rs.1621/99 P.% Sft: Rs.540123/- 

6/-Providing 1 "thick (consolidate) Premixed Carpet in proper camber & grade i/cs: supplying of 10 
cft: Crush bajri 4cft: Hillsand (of approved quality and grade) with 671bs: bitumen of 80/100 
penetration i/cs: fixing in machinical mixer in required proportion i/cs: heating materials and 
cleaning the road surface (Hillsand 2 cft: for mixing and 2 cft: for dusting) 
(S.I No: 17 P/No: 8).  

33300 Sft. © Rs.4554175 P.% Sft: 
7/-Earth work for embankment from barrow pit i/cs: laying in 6"layers clod breaking remaining 
dressing complete lead upto 100' & lift upto 5.0' (In ordinary Soil 
fS.I No: 2 P/No: 1). 

Rs.1516732/- 

32000 Cft. ©Rs.7233/57 P. %0Cft Rs.231474/- 
Total Rs: 6067964/- 

Decreased Cost of Bitumen  Rs( -)19445.4/. 
14.42 ton ©Rs:13485/- P.Ton 

G.Total Rs: 5873510/- 

NOTE Subject to any Changes/ 
Variation in Rates/ 
Quantity as per T.Sanction 

CONTRACTOR 

 

EXE NGINEER 
HIGHWAY DIVISION 

!1LRPUR 



PARTAI M/STRUCTURE 
NAME OF SCHEME:- Construction of 3.0' Span Culvert along road from 

than — hekal road to village fakir abdul qadir shar mile 
0/0-0/4+110  

(Schedule "B" I BOQ) 

QTY: ITEM OF WORK RATE UNIT AMOUNT 
1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing 
refilling around the structure lead upto 100'& lift upto 5.O'in ordinary soil. 

125OCft: @Rs:3716/25 P.% 0 Cft: Rs:3970!= 

2/-Cement concrete brick or stone ballast of 1 '/2'-2"guage ratio (1:4:8) 
245 Cft: @Rs:9416128 P. % Cft: Rs.230701- 

3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4) 

357 Cft: @Rs:12501/41 P. % Cft: Rs.446301= 

4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs: 
screening & washing of stone aggregate without shuttering ratio (1:2:4) 

21 Cft: @Rs:14429/25 P. % Cft: Rs.3030/ 

5/-Fabrication of mild steel reinforcement for cement concrete i/cs: cutting bending lying 
in position making joints & fastening i/cs: cost of mild steel & binding wire also rust from 
bars. 

6.82 Cwt @Rs.4820/20 P. Cwt: Rs.32922/= 

6/-Rienforced cement concrete work i/CS: all labor & materials except the cost of steel 
reinforcement & its labor for bending & binding which will be paid separately. This rate 
also i/cs: all kinds of forms moulds lifting shuttering curing rending & finishing surface 
(I/cs: screening & washing of shingle) RCC work in roof slabs beams columns rafts & 
other structure member laid in situ or precuts in position complete in all respect ratio 
(1:2:4)90 lbs: cement 2 cft: sand 4 cft: shingle 4/8"-1/4"gauge. 

157 Cft:	 Rs.3371= 

7/-Cement plaster (1:3) upto 20'height Wthick. 

198 Sft: Rs.2344/59 

P. Cft: Rs.529091 

P. % Sft: Rs.4642/ 

   

Total Rs.192903/- 
Therefore will be 02Nos Rs.192900/- 

NOTE: Subject to any Changes/ 
Variation in Rates/ 
Quantity as per T.Sanction. 

CONTRACTOR • GINEER 
HIGHWAY DIVISION 

KHAIRPUR 



PART'C' SCHEME BOARD 

NAME OF SCHEME:- Construction of road from than — hekal road to villacje fakir 
abdul qadir shar mile 0/0-0/4+110  

(Schedule "B" / BOQ 

QTY: ITEM OF WORK RATE UNIT ANOUNT 

1/-Providing of Scheme board of M.S Sheet of 3 "x3'x3' of 1/8"guage and 
welding with 2"dia pipe around the sheet & for stand 2 Nos: i/cs: 
cutting painting writing & fixing at site in situ (1:3:6) plate from 
(2'x2'x2) etc: complete. 

01 No: @Rs:16956/- P.Each Rs:16956/- 

Total Rs.16956/- 

NOTE: Subject to any chanes/ 
Variation n Rates! 
Quantity as per T.Sanction. 

CONTRACTOR  EXECUSL\LEENGINEER 
HIGHWAY DIVISION 

KHAIRPUR  
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