OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS ) KASHMORE@ KANDHKOT

Phone No:0722/573773

No: XEN:(B)TC/ 1933 /2018

Kash:@ K.kot Dated: 16/02 /2018

NOTICE INVITING TENDERS:

Executive Engineer Buildings Division Kashmore @ Kandhkot invites sealed tenders

0l.
from interested parties / firms meeting the eligibility criteria to participate as per SPPRA
Rules (2010):-.
Sr Estimate | Completion | Cost of Bid
No: Nama.of Sciemes Cost Period Tender Security
AS PER STATEMENT ATTACHED
02.  Eligibility:  Registration with Pakistan Engineering Council for the year 2018 in
respect above category (Relevant with Building Department)
03.  Qualification
(a) List of two similar assignments under-taken over the past 7 years.
(b) Detail of equipments and transport owned by firm / contractor.
(c) Financial Statement (summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.
(e) Affidavit that firm has never been black listed.
() Names, Qualification and Experience of Technical Staff working with firm.
(g)  The SRB Certificate for the year 2018 is required
(h) The license for Electric Work is necessary.
04.  Method of Procurement Single Stage Single Envelope.
05. Terms & Conditions
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Under following condition bid will be rejected:-

(1) Conditional and telegraphic bids / tenders.
(ii)  Bids not accompanied by bid security of required amount and form.
(iii)  Bids received after specified date and time.
(iv)  Black listed firms.
(v) The undersigned reserves the Right of accepting / rejecting any or all tenders as
per relevant clause of SPPRA - 2010.
. o Last date of The date of opening of
Last date of receipt of application = tenders
: submission of
and issuance of tender documents
tenders
i From the date of publication upto |  15/03 /2018 till 156?30'3(;1& a
Date 15/03 /2018 till 11.00 a.m 12.00 Noon ; '
2 | From the date of publication upto | 03/04/2018 till o
Date 03/04/2018 1ill 11.00 a.m 12.00 Noon ' '

EXECUTIVE|ENGINEER

BUILDINGS DIVISION +
KASHMORE @ KANDH/aﬁ/




Copy fwc’s for favour of information to:-

01. The P.S to Deputy Commissioner Kashmore (@ Kandhkot.

02. The Director of Information 96 Sindh Secretariat Karachi, along with seven (7) copies of the list for
publication in three leading News paper i.e One in English, One in Urdu and One in Sindhi, specially
local news paper daily as per latest rules regulations framed by the Government of Sindh. If publication
is made in more than three news paper , no payment for extra publication will be made.

03. The Director SPPRA Sindh Karachi for information and hosting the advertisement on the site of
SPPRA.
04. The Secretary Information (Technology) Government of Sindh Karachi for information and insertion

on Government Web Site.
0s. The Superintending Engineer Works & Services Department Kashmore @ Kandhkot.
06. The Executive Engineer (All) Kashmore @ Kandhkot.

07. The Assistant Engineer Buildings (All) working under Executive Engineer Buildings Kashmore @
Kandhkot.

08. Copy to Notice Board / Head Clerk / Drafts man ( Local).

KASHMORE @ KANDH,

PO2




LIST OF WORK

COSTIN | EARNEST TIME
S.# NAME OF SCHEME MILLION MONEY TEI:‘[:ER ALLOWED
Community Development Sustainable Goals Programme 2017-201
Installation of Solar Street Light Poles from House of Syed
1 Bashir Ahmed Shah Ghouspur Taluka Kandhkot e 0 gt Wi
Installation of Solar Street Light Poles from Syed Yaqgoob Shah
2 |House upto Dargah Jeelani Badha Ghouspur Taluka Kandhkot 2.000 0.100 3,000 12 Months
3 Installation of Solar Strget Light Poles in Village Asadullah Khan 1.000 0.050 1.500| 12 Months
Khoso Taluka Tangwani
4 Corfslruct:on of Tough Tile / Paver Road in Village Lahri Khan 1.000 0.050 1500 | 12 Months
Malik Taluka Kashmore
5 Constfuction of Tough Tile / Paver Road in Village Atthar Khan 1.000 0.050 1,500 | 12 Months
Domki Taluka Kashmore
Construction of Tough Tile / Paver Road from Union Council
6 |office Ground U/C R.B Chachar Taluka Kashmore 43 e W R
Construction of Tough Tile / Paver Road in Village Mohammad
" |Nawaz Golo U/C Elsi Taluka Kashmore 1000 D00 L0 2onthe
B Construction of Guard Room for Security in Revenue Colony 1.000 0.050 1500 | 12 Months
Dera More Kashmore
9 anst_ruction of Compound Wall Eid Gah at Village Sain Rakhio 2 000 0.100 3.000| 12 Months
Mirani Taluka Kandhko
10 Cons_trution of Musafir Khana at Village Dargah Bharchondi 3.000 0.150 3.000| 12 Months
Sharif Taluka Kashmore
Construction of Government Dispensary at Village Rais Noor
11 Ahmed Bhayo Taluka Kandhkot
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months
Construction of Government Dispensary at Village Abdul
12 Rasheed Ogahi Taluka Kandhkot
a) Civil Work 1.850 0.093 3,000 [ 12 Months
b) Electric Work 0.150 0.008 1,000 [ 12 Months
Construction of Government Dispensary at Village Riaz Bahlkani
43 |Taluk Tangwani
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 [ 12 Months
Construction of Government Dispensary at Village Wadero Saif
14 Din l_(han Jakhrani U/C Mahar Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months
Construction of Government Dispensary at Village Kathgarh
15 Talulka kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months,
Construction of Government Dispensary at Village Abdullah
16 Domki Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 [ 12 Month
b) Electric Work 0.150 0.008 1,000 | 12 Month
Construction of Government Dispensary at Village Malik Larho
17 Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months
Construction of Government Dispensary at Village Arbelo Khan
4g |Bangwar Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Monthg
b) Electric Work 0.150 0.008 1,000 | 12 Monthp
Construction of Government Dispensary at Village Mohammad
19 Nawaz Bangwar Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Mont
b) Electric Work 0.150 0.008 1,000 | 12 MontHs
Construction of Government Dispensary at Village Haji Sawan
20 Jakhrani Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months
Construction of Government Dispensary at Village Mushtaque Ali
1 |Bangwar U/C Kumb Taluka Kashmore
a) Civil Work 1.850 0.093 3,000 | 12 Months
b) Electric Work 0.150 0.008 1,000 | 12 Months
22 Sﬁoﬁyuction of Jamia Masjid Murad Wah Kashmore "Remaining 14.000 0.700 3.000| 12 Monlru

l




COSTIN | EARNEST TIME
S-# NAME OF SCHEME miLLion | Money |TENDER| arLowep
: S aees s
23 |Construction of Eid Gah Dari Taluka Kandhkot 5.000 0.250 3,000 | 12 Months
24 |Constructionof Eid Gah in Village Haibat Taluka Kandhkot 2.000 0.100 3,000 | 12 Months
Construction of Tough Tile / Paver Road and Drainage in 16 3000!| 12 Months
2% |wards M.C Kandhkot 15000 sl
Construction of Tough Tile / Paver Road from Village Qaloo
4.000 0.200 3,000 | 12 Months
2 Khan Bhayo Taluka Kandhkot
Construction of Tough Tile / Paver Road from Baxio Lolai to
0.900 0.045 1,500 | 12 Months
4¢ Sindh Dhoro Taluka Kandhkot
Construction of Tough Tile / Paver Road in Village Rano Mirani
.900 0.045 1,500 | 12 Months
ap U/C Naseer Taluka Kandhkot 0:80
Construction of Tough Tile / Paver Road Out Side House of
29 |Agha Arsalan Pathan & Other Streets Ward No. 11 Taluka 1.600 0.080 3,000 [ 12 Months
Kandhkot
Constrcution of Tough Tile / Paver Road in Village Rais Yagoob
4 ! X 12 Month
- Bhutto Badani Taluka Kashmore 2000 Q140 3,000 B
Constrcution of Tough Tile / Paver Road in Village Rais Munwar
: j 12 Month
51 Bhutto Badani Taluka Kashmore e a0 ARR] 1EMentis
Constrcution of Tough Tile / Paver Road in Village Jam Jumo
32 | samejo Badani Taluka Kandhkot 200 R 506D “lMenti
Constrcution of Tough Tile / Paver Road in Village Ali Hassan
33 Khokhar Badani Taluka Kashmore e 2,050 1.50Q:] “12:Months
Installation of Solar Street Light Poles in Village Rais
3 |Mohammad Hayat Ogahi Taluka Kandhkot 1500 BRI OO iaionms
35 Installation of Solar Street Light Poles in Village Dari Taluka 5700 0285 3.000| 12 Months
Kandhkot
3g |Installation of Solar Street Light Poles in Ghouspur Town 10.000 0.500 3.000| 12 Months
37 M.&.R to Old Mukhtiarkar Bungalow at Kandhkot (Occupied by 0150 0.008 1.000 | 12 Months
Civil Judge)
38 Rgnovatmn and Rehabilitiation of Sain Mana Ram Mandar 20.000 1.000 1.000| 12 Months
Mirzapur Mohalla Kandhkot
39 M&R to Cat llird Bungalow No.03 Occupied by |.S.| Sub-Division 0.150 0.008 1.000| 12 Months
Complex Kashmore
M&R to Cat llird Bungalow No. (Occupied Mukhtiarkar
40 Kashmore) 0.150 0.008 1,000 [ 12 Months
M&R to office of Executive Engineer & Assistant Engineer
41 (Buildings) Kandhkot 0.135 0.007 1,000 | 12 Months
M&R to Investigation Office in Sub-Divisional Complex at
42 ashmars 0.150 0.008 1,000 [ 12 Months
43 M&R to Day to Day Emergent Work in District Kashmore @ 0.150 0.008 1000| 12 Months
Kandhkot
44 |M&R to M.C.H Centre at Kandhkot 0.200 0.010 1,000 | 12 Months
45 M&R to R.H.C Tangwani ilc Electric Work 0.300 0.015 1.000| 12 Months
M&R to Staff Quarter in Works & Services Colony at Kandhkot
48 (Occupied by Office Superintendent). 8:190 0.009 1,000 12 Months
EXECUTIVE E EER

(BUILDINGS) E GINE;E(%(

KASHMORE @ KANDHKOT”
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated the 29" November, 2016.

NOTIFICATION

No.E&A(WES)3-9/2016 (KK) : Wilh the approvai of Competent Authority, Procurement Commiltee, in
terms of Rule-7 of Sindh Public Procurement Qulos 2010 (Amended 20175 18 hereby constituted for
procurement of “Goods  WWormsT o the 7wt Executive Engineer, Buildings Division, Kashmore

@ Kandhkot excludinig, procurement iy iviig “urcar exsnange, wiili the 5L &g composilicr.-

Executive Engineer, Buildings Division, Kashmore @ Kandhkot
1, Chairman
Executive Engincer Highways Divsicn Kishmore @ Kandhkot | -
2 - . . - . Member
Execulive Engincer, Public Healhi Eniicining Division, kashmore |
3. | @ Kandhkot | Member |
2 The Functions & Responsibilitos of the Commttes: will be same as specified in Rufe-7
& 5 of Sindh Pubi: FroZ.isiment

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-8/2016 (KK) Karachi, dated the 29 November, 2016.

Acopy is forwarded for miprm. o

1. The Accountant Generdl, il Kardehi,
2. The Managing Director, SIPRA, Karachi
3. The Chief Engineer (Buildings), Sukkur
4. The Chairman / Members of the Committee. ' |
5. The Deputy Direclor (Moniloring), PM&E Cell, WESD ~
6. PSi- Minister Works & S wvives Singh '
7. PZ o Secretary, WEE Dot o AP
8 Notfication file N
‘\ 1 ‘\U. /, ‘l\\:* /
P \\\7}.’// 7
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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GOVERNMENT OF SINOH
WORKS & SERVICES DEPARTMENT

ratachl, dated the 29" November, 2016

NOTIFICATION

No.ESA(WES)3-9/2016 (KK): Wilh the approval of Competent Authooty o Commullee with the
{(;,li‘_-,wmg compos o i hapme af s dr ¢ o1 Pracionnuat Wt Y 5 heraly
sonstituted @ conijidvit iedressdl Compritue 1o rewtessal ol grievances and seffiement ol uisputes, it

any, anises between procuring agency and bidders in the Qffice of Executive Engineer, Buildings

Division, Kashmore (@ Kandhkot:-

i) Supenntending Saowie VRS Chaumsn
Kashmore @ Ranatinol

ii) Divisional Accounts Officer, Kashmore @ Kandhkot Member
i) An independent professional from the relevanl field Member
(Technical Expert) from Marxe! privalely who 1s
Well versed with procaremss! glogess urider SPRPHA

Ruies 2010.

2 The Functions & Responsibilities of the Committee will be same as specified in

Rules-31(4) an (51 of Sindh Pubic Procuremen! Puies-2010

AlJAZ AHIMED MEMON
SECRETARY TQO GOVT. OF SINDH

No.E&A(W&S)3-9/2016 (KK) Karachi daled the 2% November. 2016

AL Torwarded lue sivraliv! 10

1 T Accountant Generai, Sindh, Karach

2 Tne Managing Direclor, SPPRA, Karachi.

3 The Chief Engineer (Highways), Sukkur.

4. The Deputy Secretary {Staff) to Chief Secretary, Sindh, Karachi.
5 The Chairman / Members of the Commitlee

6. The Depuly Director iMonitoring), PM&E Cell, WESD

7T ESlg Sewctary, WAS Depanent, Goet O Sinal, Karuch

3. The District Accourits Ufficer Hyderabad k)
9

Notifivation fie. : i
'l ’/ o3
1. \
\\\7}\“} AN
SECTION OFFICER (GENERAL)
FOI? SECRETARY TO GOVT. OF SINDH
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REVISED ANNUAL PROCUREMENT PLAN
WORKS & SERVICES DEPARTMENT

(FINANCIAL YEAR 2017-2018)

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION KASHMORE @ KANDHKOT

Sr |ADP : Description of Procurement | Quality | Estimted |Estimated| Fund Source of Preposed Timining of Procurement Remarks
No | No: (Where | unit cost Total Allocated Funds Procurement [ist QtlZnd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Mosque at Village Mehboob National
Dhall Jakhrani U/C Mulguzar Taluka Kandhkot Competitive
1 (Phase-|) Bidding Method
a) Civil Work 0.850 0.238 District ADP ~-do-- -- Yes -- - -
] |b) Electric Work . | 0080 0.013 District ADP ~-do-- - Yes -- - -
’ Censtructon ¢f Mesque alongwith Solar in
Z Village Bahadur Khan Mirani Taluka 2.500 0.625 District ADP --do-- - Yes - -
L Kandhkot B o - R
. Renovation & Rehabilitation of Masjid at .
< Village Ismail Essani Taluka Kandhkot. 0900 i Whiasaa =45~ i ves B i
Renovation & Rehabilitation of Masjid at =
4 4 I =2 P EE s e I
3 j | Village Nazar Ali Dahani Taluka Tangwani. 0:4%0 0.100 el do 1es
Renovation & Rehabilitation of Masjid at
5 Village Ghulam Ali Dahani Taluka Tangwani. 0.500 0.125 | District ADP ~-do-- - Yes - - -
Renovation & Rehabilitation of Masjid Haji ——
2 Khan at Village Dari Taluka Kandhkot. 0.500 D125 | (DisisthDP el ~ e | = |- i
7 Reno_\fation & Rehabilitation of Masjid in Civil 1000 0.950 District ADP gl B Ves N B 3
Hospital at Kandhkot.
i Renovation & Rehabilitation of D.C Office| 5 56 a0 | DistictADP s o | e I B
Masjid at Kandhkot.
Renovation & Rehabilitation of Dargah Dado S
9 Jeo Fageer Taluka Kandhkot 1.000 0.250 District ADP --do-- - Yes -- -- -
g Construction of Madarsa Faizane Hasnain
10 Opposite  B-Section  Police  Station  at 3.000 0.750 District ADP --do-- - Yes - -- -~
|Kandhkot.




Sr |ADFP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of ProcurementRemarks
No | No: (Where | unit cost Total Allocated Funds Procurement [Ist Qtn2nd Qtr|3rd Qtrith Qtr
Applicable] (Where Cost ADP/ Method
N | — 1 |Applicable)] =1 NenABP | i (- |
{ [ Construction of Compound Wall Suhryani [

11 100 0.250 stri DP --do-- | Ye - - &
Graveyard Taluka Kandhkot AR o DI AD £o i
Construction of Compound Wall Graveyard at

12 Abdul Rasool Dahani Taluka Tangwani 1.000 0.250 | District ADP ~-do-- - Yes - - -
Construction of Compound Wall I/C Earth National

13 filling in Graveyard in Village Dari Taluka 6.000 1.500 District ADP Competitive -- Yes -~ -- -
Kandhkot. Bidding Method
Construction of Boundary Wall in Graveyard

14 at Village Nobat Khan Bangwar U/C REBE 1.500 0.375 District ADF --do-- Yes -- -

[ |Chiachar Taluka Kashmore

15 Consltructron of Entrance Gate of D.C Office / 5000 1950 District ADP il _ Vs B B B
|Residence at Kandhkot - o _q

16 Construction of Enfrance Gate 02 Nos at 7 500 1875 District ADP bl . Yea - B __
|Kandhkot. N B |
Caonstruction of Census Office / Canteen and
Anti Encroachment QOffice at D.C Office I/C 02 -

17 Nos. iash Booms ot fGnihikol 7.000 1.750 District ADP ~-do-- -- Yes -- - -

18 Constryc_hon of Citizen Club at Kandhkot 10.000 3.500 District ADP - B Vee - 3 -_
(Remaining Work)

19 Construction of Sweet House at Kandhkot 5000 1.950 District ADP - B Yes B B __
Construction of Additional Rooms in 1/5 ) District ADP el } Yes B 3 B

20 Madadgar at Kandhkot.
a) Civil Work 0.950 0.238 District ADP ~-do-- -- Yes -- - --
b) Electric Work 0.050 0.013 District ADP ~-do-- - Yes -- -- --

. Con_structton of Assistant Commissioner District ADP s 3 Yes B B 3

21 Residence at Kandhkot
a) Civil Work 4750 1.188 District ADP ~-do-- -- Yes -- -- --

. b) Electric Work 0.250 0.063 | District ADP --do-- - | Yes - - -




. e

Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of ProcurementRemarks
No | No: (Where | unit cost Totai Allocated Funds Procurement [Ist Qtn2nd Qtr|3rd Qtrfth Qtr
Applicablef (Where Cost ADP/ Method
ISR I — 1 \Applicable)] @ | | WNonsDP 0 i {0

29 Construction of Fublic Toilets at Kandhkot 1006 0.250 District ADP e B Yes ) )
Construction of Boundary Wall at Revenue .

23 Quiarter Elate at Katiahikot, 2.000 0.500 District ADP ~-do-- -- Yes - -- -
Remaining Work of Beautification in Kandhkot

24 City Taluka Kandhkot. (Fountains) 3.000 0.750 District ADP --do-- -- Yes -- -- --

— ” - : .

o5 Remaining Woerk of Dialysis Centre at 10.000 2 500 District ADP —do-- B Yes B B B

- rKandhkot‘ ) ]
Tree Plantaiion at Karampur Town Taluka Nationa!

26 Tangwani 1.000 0.250 District ADP Competitive -— Yes -- --

Bidding Method

Up-Gradation of Basic Health Unit at Village

27 Aijaz Ali Dahani Taluka Tangwani (remaining 5.000 1.250 District ADP --do-- - Yes = ~~ “
work),
Renovation & Rehabilitation of D.C Office /
Furniture. Equipments, Electric Work and A.C

28 Offices /| Mukhtiarkar Offices Tangwani / 00 ANFERE RSt AR S0 =l Nes | = | = -
Kandhkot / Kashmore.
Renovation & Rehabilitation of D C House I/C ;

24 Furniture & Electric Work at Kandhkot. 8.000 2250 | DistictADR 4o = | s - - N
Renovation & Rehabilitation of Peoples Party ,

30 Office at Kandhkot. 3.000 0.750 District ADP ~-do-- -- Yes -- - --

31 Renovation & Rehabilitation of Judicial Lock- 1,000 0.250 District ADP it B s B B B
up at Kandhkot.
Renovation & Rehabilitation of Operation _

%2 Theater in T H Q Hospital at Kandhkot. LOo0o dest | DEHCACE =i ol Bl sl Nl s
Renovation & Rehabilitation of Assistant

33 Commissioner / Mukhtiarkar / Judicial Lock-up 2000 0.500 District ADP ~-do-- -- Yes -- -- --
at Kashmore.

. i habilitati R .

34 Renovation & Rehabilitation of Revenue Rest 2000 0.500 District ADP bl - Vs B B B

House Dera More at Kashmore




Sr [ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of ProcurementRemarks
No | No: (Where | wunit cost Total Allocated Funds Frocurement [ist Qtn2nd Qtr|3rd Qtrith Qtr
Applicable] (Where Cost ADP/ Method
1 10 - | Applicable)l | | NonADP | | _ 1
PGt S SRS O ks 3.000 0.750 | District ADP ~do-- - | Yes | - .
Karampur Taluka Tangwan!
R?novatlon & Re:habmtat:on of BHU at Mir ) District ADP lfen B Ve 3 B 3
36 Bgar_ Ehan Bijarani Taluka Tangwani. o
a) Civil Work 1.500 0.375 District ADP --do-- -- Yes -- - -
b) Electric Work 0.500 0.125 District ADP ~-do-- -- Yes -- - --
Construction of Government Dispensary at
Village Mohammad Khan Khoso U/C Sodhi District ADP --do-- -- Yes -- = =
37 Taluka Kashmore. - _
a) Civii Work | 2800 0.950 | District ADP —-do-- Yes | - -
__{ b) Electric Work | 0200 0.050 District ADF ~ --do-- Yes - -- --
Construction of Goverrment Dispensary at
Village Zeeshan Golo U/C Zore Garh Taluka District ADP --do-- - Yes = -
38 Kashmore
a) Civilt Work _ 3 800 0.950 | District ADP |  --do-- = Yes s » -
b) Electric Work N 0200 0.050 District ADP --do-- -- Yes -- - --
Construction of Government Dispensary at
Village Muheem Khan Bajkani U/C Gulwali District ADP --do-- -- Yes - -- -
39 Taluka Tangwani.
a) Civil Work 3.800 0.950 District ADP --do-- - Yes - - -
b) Electric Work 0.200 0.050 District ADP ~-do-- - Yes -- -- --
Construction of Government Dispensary at
Village Qurban Ali Bangwar U/C Kumbri District ADP --do-- - Yes .- - -
40 Taluka Kashmore.
a) Cwvil Work 3.800 0.950 District ADP --do-- -- Yes -- -- --
b) Electric Work 0.200 0.050 District ADP --do-- -- Yes - - -
Construction of Government Dispensary at
. Village Motio Khan Lashari U/C Lashari District ADP --do-- - Yes - - -
41 Taluka Tangwani
) a) Civil Work 3.800 0.950 District ADP --do-- - Yes -- == -
b) Electric Work 0.200 0.050 District ADP --do-- -- Yes -- -~ ==




Sr |ADF Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cost Total Allocated Funds Procurement {Ist Qtrn2nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP
. |Construction of Government Drspz_-‘r;.'s:;r;- at| . J : - R
Village Mast Ali Mazar Taluka Kashmore District ADP ~—do-- - Yes -- =
42
a) Civil Work 3.800 0.950 | District ADP ~~do-- - | Yes - | - -
b) Electric Work 0.200 0.050 District ADP ~-do-- -- Yes -- -- --
Construction of Government Dispensary at
Village Abdul Bari Khoso U/C Doulatpur = District ADP ~-do-- -- Yes - - --
43 Taluka Kandhkot
a) Civil Work o 3.800 ~0.950 District ADP ~~do-- -~ Yes - -~
1) Electric Work 0.200 | N.050 District ADP - 0-- Yes -
— Construction of Government Dispens{a?y-at - i )
Vilage Hamid Khan Bahlkani Taluka - District ADP ~do-- - Yes - - -
44 Tangwani. B
a) Civil Work 3.800 0.950 District ADP ~-d0-- -- Yes -- --
L] b) Electric Work ) 0.200 0.050 | District ADP --do—- = | Nes | = -
Construction of Government DISpTE:n-;..'y at r
Village Mugdum Mchammad Murad Nindwani 2 District ADP ~-do-- - Yes - --
45 U/C Jamal Taluka Tangwani.
a) Civil Work 3.800 0.950 District ADP ~do-- - Yes - - -
b) Electric Work 0.200 0.050 District ADP ~~do-- -- Yes -- -- -
Construction of Government Dispensary at
Village Kathoor Khan Bangwar U/C Doulatpur - District ADP ~—~do-- - Yes - -
46 Taluka Kandhkot.
a) Civil Work 1.850 0.463 District ADP ~-do-- -- Yes -- -- --
b) Electric Work 0.150 0.038 District ADP --do-- -~ Yes -- -- -
Construction of Government Dispensary at
Village Ameer Hussain Golato U/C Toj Taluka - District ADP ~-do-- - Yes -- - -
a7 Kashmore.
a) Civil Work 1.850 0.463 District ADP ~-do-- -- Yes -- -- -~
b) Electric Work 0.150 0.038 District ADP ~-do-- - Yes - - -




Mohammad Bangwar Deh Suhryan pur U/C

Doulatpur Taluka Kandhkot.

Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
Nc | No: (Where | unit cost Total Allocated Funds Procurement (st Qtn2nd Qtr|3rd Qtrith Qtr
Applicable] (Where Cost ADP/ Method
B Applicable) i Non ADP
B Construction of 1 ough Tile / Pave: Road from| ] _ Bk - :
4¢& House of Jameel Kakal & Various Streets of 1.00C 0.250 District ADP --do-- Yes - -
U/C-4 Kandhkot.
Construction of Tough Tile / Paver Road /
49 Park in Session Court New Building Kandhkot. 2.000 0.500 District ADP --do-- -- Yes -- - -
Construction of Tough Tile / Paver Road in
Village Kundo Khan Bakhrani to Primary _
=0 Schc?ol Taj Mohammad Bakhrani U/C Lashari 1.000 B2 | DistrclADP =G0 = | %es - .
. Taluka Tengwan | B - L
Constructicn of Tough Tile / Paver Road In
51 Village Farhiad Ali Golato U/C Malguzar, 1.000 0.250 | District ADP --do-- -- Yes - -
- Taluka Kandhkot N
Construction of Tough Tile / Paver Road in
52 Village Mugdum Wajib Khan Golato U/C 1.000 0.250 District ADP ~~do-- - Yes -- -
- Cheel Taiukz Tangwani.
Constructicnn of Tough Tile / Paver Road in
53 Village Ghulam Fareed Suhryani U/C Bahlkani 1.000 0.250 District ADP ~~do-- - Yes - - -
| Taluka Tangwani. -
Constructior of Tough Tile / Paver Road in
54 Village Masier Sodho Khan Chachar U/C 1.000 0.250 | District ADP --do-- - Yes - - -
Haibat Taluka Kandhkot.
Construction of Tough Tile / Paver Road from
Kashmoere Road to Jamia Darul Fiuz to Liagat v
- Khoso House Station Road Kandhkot. =0 020 | DistictADP o= = | Yoo I | B
Construction of Tough Tile / Paver Road Khair
56 Shely Line Hoad o ViRee b ot 1.000 0.250 | District ADP --do-- ~ 1 ¥s] =] =1 =




Sr |ADP Description of Pracurement Quality | Estimted |Estimated| Fund Source of Froposed Timining of PracurementRemarks
No | No: (Where | unit cost Total Allocated Funds Procurement [Ist Qiq2nd Qtr|3rd Qtrth Qtr
Applicable) (Where Cost ADF/ Method
- 1 |Applicable) b ~ Non ADP

| [Constiuction of Tough Tie / Paver Road in| . T D s

57 Village Wakif Khan Bajkani U/C Manjhee 2 000 0.500 District ADP --do-- - Yes - -
Taluka Tangwani.
Construction of Tough Tile / Paver Road Dol

58 Chowk to House of Bashir Ahmed Shah 2.500 0.625 District ADP --do-- - Yes - - -

L Ghouspur Taluka Kandhkot

Construction of Tough Tile / Paver Road in

59 Village Riyasat Ali Dahani Taluka Tangwani. 0.500 0.125 District ADP ~-do-- -- Yes - - -

1_M— Construction of Tough 1ile / Paver Road in - :

60 Villege Mir Irshad Al Bajkani  Taluka 0.500 0.125 | District ADP ~do-- Yes - =
Tangwani. -
Construction of Tough Tile / Paver Road in

61 Village Arbab Ali Ogahi Taluka Kandhkot 0500 0.125 District ADP --do-- -- Yes -- --
Construction of Tough Tile / Paver Road in

62 Village Nazar Ali Dahani Taluka Tangwani 2000 0.500 | District ADP ~do-- - | Yes . -~ =
Construction of Tough Tile / Paver Road in

63 Village Wasoo Khan Laghani U/C RB 1.000 0.250 District ADP ~-do-- - Yes - -- --
Chachar Taluka Kashmore.
Construction of Tough Tile / Paver Road

64 Imam Bargah Syed Ghulam Muhibullah 1.000 0.250 District ADP ~-do-- - Yes -- -- --
Kandhkot.
Construction of Tough Tile / Paver Road in

65 Village Nawab Khan Dahani Taluka 1.000 0.250 District ADP ~-do-- -- Yes - -- -
Tangwani. .
Construction of Tough Tile / Paver Road

66 Madina Masjid Main Railway Station Road to 0.500 0.125 District ADP ~-do-- - Yes - - --
Shop of Ghous Bux Soomro Kandhkot.




ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks

No: (Where | unit cost Total Allocated Funds Procurement [ist Qin2nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
). S | Applicable) | Non ADP B - [ 1 N
Construction of Tough Tile / Paver Road in| | | N e
Town Qon11nﬂlee to Dargah / Shaikh House 1500 0.375 District ADP et - Vi N B B
and various streets of Ghouspur Town Taluka
Kandhkot,
Construction of Tough Tile / Paver Road in
Village Abdul Qadir Bhayo Taluka Kandhkot. 1.000 0.250 District ADP ~--do-- -- Yes - - =

Construction of Tough Tile / Paver Road in
Village Haibat Bajkani to Shaman Bajkanil 0500 0.125 | District ADP —do-- - Yes - £ -
Taluka Kanchkot - - N . . o _ - - 1 b
Construction of Tough Tile / Paver Road in| R ' ]

Shaheed Benazir Colony Ward No 05 Taluka 0.500 0.125 District ADP —~do-- -- Yes - -
Kandhkot. - e

Construction of Tough Tile / Paver Road in

Village Mir Bagan Khan Domki Buxapur City 1.000 0.250 District ADP --do-- .- Yes - .- --

Taluka Kashmore

Construction of Tough Tile / Paver Road from
House of Agha Zulfigar Pathan Nanik Mohalla 0.500 0.125 | District ADP --do-- - Yes - - -
U/C-04 Kandhkot.

Construction of Tough Tile / Paver Road from
house of Agha Wagas & various streets of 1.000 0.250 District ADP ~~do-- -- Yes - - --
U/C-04 Kandhkot

Construction of Tough Tile / Paver Road in|
Village Aftab Dhall Jakhrani Taluka Tangwani. 4500 1.125 | District ADP —~do-- - Yes - - e

Construction of Tough Tile / Paver Road in
Village Mohammad Amin Bangwar U/C 0.50C 0.125 District ADP ~—do-- - Yes -- -- --
Akhero Taluka Kandhkot.

Construction of Tough Tile / Paver Road
Ghulam Mustafa Mirani House to Ali Hassan

Malik House Eid Gah Mohalla Kandhkot. 0.500 0.125 | TisAADP 0 = | Yem | e | -




ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No: (Where | unit cost Total Allocated Funds Procurement (st Qi2nd Qtr|3rd Qirfth Qtr
Applicable) (Where Cost ADP/ Method
i ) - N ' Applicable)] Non ADF | NN (SN |S—

Construction of Tough Tile / Paver Roa¢ ] | | T ] ] ik i

77 Gah Mohalla Al Sher Khan Malik House 0.500 0.125 District ADF --do-- - Yes = --
Kandhkot
Construction of Tough Tile / Paver Road from

78 Station Road via Masood Soomro House 2.500 0.625 | District ADP ~-do-- - | Yes - - -
Railway Station Kandhkot
Construction of Tough Tile / Paver Road from

79 House Ashique Ali Chajjan Gulsher Mohalla 1.000 0.250 District ADP ~-do-- -- Yes -- -

_ |Kandhkot ) y
Censtruction of Tough Tile / Paver Road in - o -

80 |Villzage Zeeshan Ahmed Golo U/C Zore Garh 1.000 0.250 District ADP ~-do-- Yes - --
Taluka Kashmore ) _
Construction of Tough Tile / Paver Road in :

81 b ol 1.000 0.250 | District ADP ~do- Yos | — =i -
Construction of Tough Tile / Paver Road in

82 Village Haji Noor Khoso Taluka Tangwani 2.500 0.625 District ADP ~~do-- - Yes - -
Construction of Tough Tile / Paver Road in

83 Village Mohammad Khan Khoso Taluka 2.500 0.625 District ADP ~-do-- -- Yes -= -
Tangwani.
Construction of Tough Tile / Paver Road in Village

84 Mohammad Hayat Ogahi Taluka Kandhkot 1.500 0.375 District ADP ~-do-- -- Yes - - -
Construction of Tough Tile / Paver Road in Village o

85 Bhannar Talids Kan%hkot. g 1.000 0.250 | District ADP ~~do-- - Yes - - e
Construction of Tough Tile / Paver Road in Village|

86 Jehan Khan Bangwar & Various streets Kandhkot 1.000 0.250 | District ADP ~~do-- - | Yes - - -
Construction of Tough Tile / Paver Road in Village

g7 Shanmore Khan Bangwar U/C Akhero Taluka 1.000 0.250 District ADP ~~do-- - Yes - = -
Kandhkot




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cost Total Allocated Funds Frocurement [Ist Qtn2nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP

| [Construction .,.f_'[_f'__.ljglr. Tile / Paver Road in Village o R - : A T b 1

88 Qadir Bux Khosc U/C Doulatpur Taluka Kandhkot 2000 0.500 District ADP --do-- - Yes -
Construction of Tough Tile / Paver Road from
Mehboob All Bangwar Link Road to Village Fageer ;

&9 Mohammad Hassan Bangwar U/C R.B Chachar 250 0,625 | DistrictADF i = [ Y8 N - '
Taluka Kashmore.
Construction of Tough Tile / Paver Road from

a0 House of Qurban Al Bangwar Workshop Mohallz 2000 0.500 District ADP --do-- -- Yes - -- --
Kandhkot N
Constructior of Tough Tile / Paver Road from ;
House of Grulam Serwar Gole & vanous streets i 200 0.375 District ADP —-{0o-- - Yes
ward No.02 Kandhkot
Construction of Tough Tile / Paver Road from

92 House of Abdul Razzaque Mazari Eid Gah Mozhlla 2000 0.500 District ADP —~do-- - Yes -- -
Kashmore-02 Taluka Kashmore
Construction of Tough Tile / Paver Road in Village

93 Fatehuddin Bajkani U/C Gulwali Taluka Tangwani 1000 0.250 District ADP ~-do-- - Yes - '
Censtruction of Taugh Tile / Paver Road in Village

94 Rasool Bux Menik U/C Doulatpur Taluka Kandhkot 1.000 0.250 District ADP ~do-- -- Yes -- - -
Construction of Tough Tile / Paver Road Rasaldar

95 Raod to Amir Hussain Golato to Mohammad Khan 2.000 0.500 District ADP ~-do-- -- Yes - - -=
Gabol Taluka Kandhkot
Construction of Tough Tile / Paver Road from

96 House of Haji Mohammad Ramzan Panhyar & 1.000 0.250 | District ADP --do-- -- Yes -- - --
various streets of Golimar Mohalla Kandhkot.
Construction of Tough Tile / Paver Road in Viilage1

97 Malguzar Khan Suhryani U/C Zore Garh Taluka 2500 0.625 District ADP ~-do-- - Yes -- -- -
Kashmore

. Installation of Solar Lights Poles in Village Mari Sher y o

ks Mohammad U/C Saifal Taluka Tangwani. " 0625 | PisiidADF 0= == == N

0y InsEaIIation of Solar I.i‘:._:hts Poles in Village Dodaiko 2500 0.625 District ADP - B Vs B B B
11/C Karampur Taluka Tangwan.




109

Taluka Kandhkot

S Description of Procurement i Quality | Estimted |Estimated| Fund Source of Proposed B Timining of Procurement Remarks
No | (Where unit cost Total Allccated Funds Procuremerit [Ist Qtn2nd Qtr|3rd Qirlth Qtr
Applicable) (Where Cost ADP/ Method
| ! B - I |applicable) | NonaADP |

% Hnstabantion of Solar Liehis Pales in Village Sa ' Ty -~ AT . |

0 Bahani U/C Naseer Taluka Tangwani. - £ (oS | EEmIEEROE ol Yes B i
Construction of Tough Tile / Paver Road from

101 Hzibat Road tc House of Shahzado Khoso Taluka 4 000 1.000 District ADP —-do-- -- Yes - -- -
Kandhkot
Installation of Solar Lights Poles in Village Rais

102 Ghulam Hyder Awan U/C Wakro Taluka Kandhkot 2 500 0.625 District ADP ~-do-- -- Yes -- -- -
Installation of Solar Lights Poles in Village Hyder Al

103 Dzhani U/C Tangwani Tzluka Tangwani 2 500 0.625 District ADP —do-- & Yes == . -

— === =S| e -
|Renovation & Rehabiiiznan af BHU Haleezuhiah

104 Khoso Taluka Tangwan: (Electric Work) 0700 0.175 District ADP ~-do-- - Yes - -
Construction of Government Dispensary =t Vilage .

105 Shahdad Khan Malik Taluka Tangwan| (Electric 0.500 0.125 District ADP ~~do-- -- Yes = - =
Work).
Construction Residentizl Flats for Lower Sigf

106 Quarters in T HQ Hospital at Kandhkot 4.000 1.000 District ADP ~~do-- -- Yes - - --
|'Remaining Work"
Const. of Government Dispensary at Village
Malhoo Khan Bhayo Taluka Kandhkot

107
a) Civil Work 2.150 2.150 OGDCL ~~do-- -- Yes -- - --
b) Electric Work 0.150 0.150 OGDCL ~-do-- - | Yes - - --
Const. of Government Dispensary at Village
Sardar Taj Mohammad Khan Muhammadani
108 Taluka Kandhkot

a) Civil Work 2.050 2.050 OGDCL ~-do-- -- Yes -- - -
b) Electric Work 2.050 2.050 OGDCL ~-do-- -~ Yes - -- -
Const. of Government Dispensary at Village
Sardar Taj Mohammad Khan Muhammadani 1.500 1.500 OGDCL ~~do-- -- Yes - - --




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cast Total Allocated Funds Procurement [Ist QtnZnd Qtr{3rd Qtrth Qtr
i Applicable] (Where Cost ADP/ Vethod
b |applicable) | wNenmop {
Renovation & Rehablitauon of Fress Club
F10 Kandhkot 'Remaining Work”
a) Civil Work 4.579 1.145 | DISTRICT ADP ~--do-- -- Yes - -~ --
b) Electric Work 0.500 0.125 | DISTRICT ADP --do-- -- Yes -- - -=
Construction of Government Dispensary at Village
Ahmdan Khan Bangwar Taluka Kandhkot. 5.000 5000 5.000 | CD.P 2017-18 ~-do-- - Yes -- - -
il
Construction of Eid Gah at Village Ghous Bux
112 Bangwar Taluka Kandhkot 5.000 5.000 5.000 | CD.P 2017-18 --do-- -- Yes == - e
% Eons:rndiﬁj‘ 0 Eid Gah at Villace Jahan Khan| 5 600 5000 | C.D.P 2017-18 s Yes 3
SREAS {Bangwel Tzluke Kandhkot, — S =
i Consgtruction of Compound Wall Graveyard at a— - N -
| 14 Village Haibat Shaheed Taluka Tangwani o 4NE 48N _(’ D.F2017-18 == = . B
Construction of Compound Wall Graveyard at
Village Mitho Arab Khan Bhayo Taluka Kandhkot 4 000 4.000 4.000 | CD.P 2017-18 --do-- -- Yes - - -
P15
B Constructionn, of CC Drain Kandhkot Shikarpur . } \
116 Rosd Near Jeelani Service Station Kandhkot. i 1.500 1.500 | C.D.P 201718 ~Go-- . Yes = B
Construction of Shelter Hut at Karmpur Hindu
117 Shamshanghat Taluka Tangwani 1000 1.000 1.000 | C.D.P 2017-18 ~-do-- -- Yes -- - --
Renovation / Re-Construction of Eid Gah at Village
Mir Bijar Khan Bijarani Taluka Tangwani 5000 5.000 5.000 | C.D.P 2017-18 --do-- - Yes -- - -
i18
Construction of Eid Gah at Village Khalid Brohi
4 =i S i - s = e
(19 Taluka Tangwani 000 4.000 4.000 | CD.P2017-18 ~-do Yes
Construction of Eid Gah at Village Saeed Khan
120 Rind Taluka Tangwani. 4000 4000 4.000 | C.D.P 2017-18 ~-do-- - Yes - -- --
Construction of Eid Gah at Village Shabirabad
19 Tashskas Tanawani 5000 5000 5.000 | C.D.P 2017-18 ~—~do-- - Yes - -- --
Construction of Eid Gah at Village Khic Khan
122 Balhkani Taluka Tangwani 4 000 4.000 4.000 | CD.P 2017-18 --do-- - Yes - - -
Construction of Eid Gah at Village Kunde Bakhrani
123 Taluka Tangwani 4000 4.000 4.000 | CD.P 2017-18 --do-- - Yeés - - -
. - : " ~
o Construction of Eid Gah at Village Mansorabad 5.000 5 000 5.000 | CDP2017-18 b B Vise B B B
124 Taluka Tangwani.




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of ProcurementRemarks
No | No: (Where | unit cost Total Allocated Funds Procurement [Ist Qtn2nd Qtr|3rd Qtrfth Qtr
Applicable) (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Eid Gah at Village Haji Aitbar Brohi
125 Taluka Tangwani. 4.000 4.000 4.000 | C.D.P 2017-18 ~-do-- - | Yes - = -
Construction of Eid Gah at Village Rahmatabad
126 Taluka Kandhkot. 4.000 4.000 4,000 | C.D.P 2017-18 ~~do-- -- Yes -- - -
Construction of Eid Gah at Village Raza
127 Mohammad Khoso Taluka Kandhkot. i 4000 4000 | GD.F2017-18 o~ - | Yes R -
Installation of Solar Lights Poles in Village Mir Altaf
128 Khan Khoso Taluka Tangwani, 3.000 3.000 3.000 | C.D.P 2017-18 —~do-- - Yes - - -~
Construction of Tough Tile / Paver Road in
129 Karampur City Taluka Tangwani. 2.500 2.500 2.500 | C.D.P 2017-18 ~-do-- -- Yes -- -- -
Installation of Solar Lights Poles in Village
130 Mohammad Murad Nindwani Taluka Tangwani. 24000 2.000 2.000 | C.D.P 2017-18 ~—do-~ - Yes B i =
Installation of Solar Lights Poles in Village Mir Taj
131 Mohammad Biarani Taluka Tangwani. 2.000 2.000 2.000 | C.D.P 2017-18 ~do-- -~ Yes - - --
Installation of Solar Lights Poles in Village
132 Mansoorabad Taluka Tangwani. 3.000 3.000 3.000 | C.D.P 2017-18 ~~do-- -- Yes -- -- --
Installation of Solar Lights Poles in Village new Alif
133 Khan Bijarani Taluka Tangwani, 5.000 5.000 5.000 | C.D.P 2017-18 ~~do-- - Yes - - --
Installation of Solar Lights Poles in Village Gotho
Abdul Rahim Nindwani Taluka Tangwani. 2.000 2.000 2.000 | C.D.P 2017-18 ~—do-- -- Yes - - -
134
Installation of Solar Lights Poles in Village Ata
135 Mohammad Mehon Nindwani Taluka Tangwani. 2400 2.000 2.000 | C.D.P 2017-18 —~do~ - | Yes B N B
Installation of Solar Lights Poles in Village Azad
136 Nindwani Taluka Tangwani, 1.500 1.500 1.500 | C.D.P 2017-18 ~do-- -~ Yes - -- --
Construction of Makbara (Late) Syed Mehmood
Shah Tyar Ghazi at Village Jahan Khan Bangwar 1.300 1.300 1.300 | C.D.P 2017-18 ~do-- -- Yes - -- --
137 Deh Akhero Taluka Kandhkot.
Construction of Tough Tile / Paver Road in Village
138 Nazar Ali Dahani Taluka Kandhkot 1.400 1.400 1.400 | C.D.P 2017-18 ~~do-- -- Yes -- - -
Construction of Tough Tile / Paver Road in Village
N Sher Mohammad Golo U/C Rasaldar Taluka 1.300 1.300 1.300 | C.D.P 2017-18 ~~do-- - Yes o - -
139 Kandhkot.
Installation of Solar Street Light Poles from House
140- of Syed Bashir Ahmed Shah Ghouspur Taluka| 2.000 2.000 2.000 C.D.P 2017-18 ~-do-- - -- Yes | - --
Kandhkot




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks

No | No: (Where | unit cost Total | Allocated Funds Procurement [Ist Qtq2nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP

Installation of Solar Street Light Poles from Syed
141 Yagoob Shah House upto Dargah Jeelani Badha| 2.000 2.000 2.000 C.D.P 2017-18 ~-do-- - -- Yes | - -
Ghouspur Taluka Kandhkot

Installation of Solar Street Light Poles in Village

142 Asadullah Khan Khoso Taluka Tangwani 1.000 1.000 1.000 C.D.P 2017-18 ~—~do-- - - Yes | -- -
Construction of Tough Tile / Paver Road in Village . i B . _ .

143 Lahri Khan Malik Taluka Kashmore 1.000 1.000 1.000 C.D.P 2017-18 .—~do Yes

144 Construction of Tough Tile / Paver Road in Village 1.000 1.000 1.000 C.DP 2017-18 wdo- _ _ Yes | - .

Atthar Khan Domki Taluka Kashmore

Construction of Tough Tile / Paver Road from
145 Union Council Office Ground U/C R.B Chachar| 2.000 2.000 2.000 C.D.P 2017-18 —-do-- -- - Yes | -- -

Taluka Kashmore

Construction of Tough Tile / Paver Road in Village

146 Mohammad Nawaz Golo U/C Elsi Talukal 1.000 1.000 1.000 C.D.P 2017-18 —-do-- q - - Yes - -
Kashmore
147 Construction of Guard Room for Security in 1.000 1.000 1.000 C.DP 2017-18 _da N . Yes . _

Revenue Colony Dera More Kashmore

Construction of Compound Wall Eid Gah at Village = . N N _
148 Sain Rakhio Mirani Taluka Kandhko 2.000 2.000 2.000 C.D.P 2017-18 ~~do Yes
Constrution of Musafir Khana at Village Dargah 3 e . . N _
149 Bharchondi Sharif Taluka Kashmore 3.000 3.000 3.000 C.D.P 2017-18 -—~do Yes
Construction of Government Dispensary at Village
Rais Noor Ahmed Bhayo Taluka Kandhkot C.D.P 2017-18 .~-do-- -- -- Yes | - -
150
a) Civil Work 1.850 1.850 1.850 C.D.P 2017-18 .~~do-- - - Yes | -- -
b) Electric Work 0.150 0.150 0.150 C.D.P 2017-18 ~~do-- -- -- Yes | -- --
Construction of Government Dispensary at Village i e B _ _ _
Abdul Rasheed Ogahi Taluka Kandhkot COP2017-18 =8 ves
151 a) Civil Work 1.850 1.850 1850 | C.D.P 2017-18 —do-- wi | = [ Yo | =] =
5 b) Electric Work - 0.150 0.150 0.150 C.D.P 2017-18 ~-do-- -- - Yes | -- =
Construction of Government Dispensary at Village . A . . . .
Riaz Bahlkani Taluk Tangwani C.0.P2017-18 =40 Yes
e a) Civil Work 1.850 1.850 1850 | C.D.P2017-18 ~-do-- - - Yes | -- -

b) Electric Work 0.150 0.150 0.150 C.D.P 2017-18 ~~do-- -- -- Yes | -- -




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cost Total | Allocated Funds Procurement [Ist Qt2nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Government Dispensary at Village
Wadero Saif Din Khan Jakhrani U/C Mahar Taluka C.D.P 2017-18 ~—~do-- - -- Yes | -- --
153 Kashmore
a) Civil Work 1.850 1.850 1.850 | C.D.P 2017-18 ~-do-- - - Yes | - --
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~-do-- -- -- Yes | -- --
Construction of Government Dispensary at Village
- Kathgarh Taluka kashmore pensen ’ C.D.P 2017-18 ~do~ B B Yes | - B
a) Civil Work 1.850 1.850 1.850 | C.D.P 2017-18 ~-do-- -- - Yes | -- --
b) Electric Work 0.150 0.150 0.150 C.D.P 2017-18 ~—do-- -- -- Yes | -- -~
Construction of Government Dispensary at Village
- Abdullah Domki Taluka Kashmo':: i ’ C.D.P2017-18 == ) V] ] =
a) Civil Work 1.850 1.850 1850 | C.D.P2017-18 ~-do-- -- - Yes | -- -
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~-do-- - -- Yes | -- -
Construction of Government Dispensary at Village
Malik Larho Taluka Kashmore P K ? C.D.P 2017-18 s N B Yes | - B
L a) Civil Work 1.850 1850 | 1850 | C.D.P 2017-18 —do— =1 = | %] =] =
b) Electric Work 0.150 0.150 0.150 C.D.P 2017-18 ~—do-- -- -- Yes | -- -
Construction of Government Dispensary at Village
Arbelo Khan Bangwar Taluka Kashmore C.D.P 2017-18 ~~-do-- -- - Yes | -- -
157
a) Civil Work 1.850 1.850 1.850 C.D.P 2017-18 ~~do-- -- -- Yes | - -
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~—~do-- -- - Yes | -- -
Construction of Government Dispensary at Village
Mohammad Nawaz Bangwar Taluka Kashmore C.D.P 2017-18 ~-do-- - - Yes | -- -
158
a) Civil Work 1.850 1.850 1850 | C.D.P 2017-18 ~-do-- -- -- Yes | - -
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~-do-- -- - Yes | -- --
Construction of Government Dispensary at Village
150 Haji Sawan Jakhrani Taluka Kasf;morery ’ C.D.P 2017-18 -0~ B B Yes | - B
a) Civil Work 1.850 1.850 1.850 | C.D.P 2017-18 ~-do-- -- -- Yes | -- --
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~-do-- -- -- Yes | - -




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cost Total | Allocated Funds Procurement [Ist Qtn2nd Qtr|3rd Qtrjth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP
Construction of Government Dispensary at Village
Mushtaque Ali Bangwar U/C Kumb Taluka C.D.P 2017-18 ~~do-- - - Yes | - -
160 Kashmore
a) Civil Work 1.850 1.850 1.850 C.D.P 2017-18 .~do-- - - Yes | -- --
b) Electric Work 0.150 0.150 0.150 | C.D.P 2017-18 ~-do-- -- -- Yes | -- --
161 § ORI (e Me 1 IR et 14.000 14.000 | 14.000 | C.D.P2017-18 ~-do-- - | = |Y8|~]| =
Kashmore "Remaining Work
162 Construction of Eid Gah Dari Taluka Kandhkot 5.000 5.000 5.000 C.D.P 2017-18 ~-do-- -- - Yes | -- -
163 Eg:;:\r:gttlonof Eid Gah in Village Haibat Taluka 2000 2000 2000 C.D.P 2017-18 ooy _ _ Yes | - o
Construction of Tough Tile / Paver Road and " . _ = =
164 Drainage in 16 Wards M.C Kandhkot 16.000 16.000 16.000 | C.D.P 2017-18 ~—do-- Yes
Construction of Tough Tile / Paver Road from L N » - »
195 Village Qaloo Khan Bhayo Taluka Kandhkot 4000 4000 4000 GDE201718 48 ee
Construction of Tough Tile / Paver Road from A N » - .
Ll Baxio Lolai to Sindh Dhoro Taluka Kandhkot R D i el o he
Construction of Tough Tile / Paver Road in Village
167 Rano Mirani U/C Naseer Taluka Kandhkot 0.900 0.900 0.900 C.D.P 2017-18 ~~do-- -- - Yes | -- -
Construction of Tough Tile / Paver Road Out Side
168 House of Agha Arsalan Pathan & Other Streets 1.600 1.600 1.600 C.D.P 2017-18 ~~do-- -- - Yes | -- -
Ward No. 11 Taluka Kandhkot
Constrcution of Tough Tile / Paver Road in Village
169 Rais Yaqoob Bhutto Badani Taluka Kashmore 2.000 2.000 2.000 C.D.P 2017-18 ~-do-- -- - Yes | -- -
Constreution of Tough Tile / Paver Road in Village
170 Rais Munwar Bhutto Badani Taluka Kashmore 2.000 2.000 2.000 C.D.P 2017-18 ~-do-- - - Yes | - --
Constrcution of Tough Tile / Paver Road in Village
171 Jam Jumo Samejo Badani Taluka Kandhkot 2.000 2.000 2.000 C.D.P 2017-18 —~do-- -- -- Yes | -- -
- Constrcution of Tough Tile / Paver Road in Village
172 Ali Hassan Khokhar Badani Taluka Kashmore 1.000 1.000 1.000 C.D.P 2017-18 ~-do-- -- -- Yes | -- -




Sr |ADP Description of Procurement Quality | Estimted |Estimated| Fund Source of Proposed Timining of Procurement Remarks
No | No: (Where | unit cost Total | Allocated Funds Procurement [Ist Qt12nd Qtr|3rd Qtrfth Qtr
Applicable] (Where Cost ADP/ Method
Applicable) Non ADP
Installation of Solar Street Light Poles in Village
173 Rais Mohammad Hayat Ogahi Taluka Kandhkot 1.500 1.500 1.500 C.D.P 2017-18 ~-do-- = -- Yes | - -
174 Instgllat:on of Solar Street Light Poles in Village 5700 5700 5700 C.D.P 2017-18 ibieee B . Ve | « _
Dari Taluka Kandhkot
175 ?jfr:lahon of Solar Street Light Poles in Ghouspur 10.000 10.000 10.000 | c.D.P 2017-18 il _ _ Yoi | _
176 Mo Ol Muktinarkar Bungdiow skhandbkal |1 4455 0150 | 0150 [M&RProgramme|  .--do-- s | = | Yes =] =
(Occupied by Civil Judge)
Renovation and Rehabilitiation of Sain Mana Ram
177 Mindar Mirzsgur Mohalis Karidhikot 20.000 20.000 20.000 | C.D.P 2017-18 ~-do-- -- -- Yes | -- --
178 ek o Callilg Bdidaiow e85 Desupea bEbEl)  ghish 0150 | 0150 |M&RProgramme|  .-—-do— w | w | Fog [ =]
Sub-Division Complex Kashmore
179 Maftio et llird Bungaiow Nl (Oooypicd 0.150 0150 | 0150 |M8RProgramme|  .--do- — | = | Yes | - | -
Mukhtiarkar Kashmore)
M&R to office of Executive Engineer & Assistant B __
180 Engineer (Buildings) Kandhkot 0.135 0.135 0.135 M&R Programme ~~do Yes
181 M&R to Investigation Office in Sub-Divisional 0.150 0.150 0.150 M&R Programme B . . e | B
Complex at Kashmore
M&R to Day to Day Emergent Work in District e _ _ . _
182 Kashmore @ Kandhkot 0.150 0.150 0.150 M&R Programme ~-do Yes
183 M&R to M.C.H Centre at Kandhkot 0.200 0.200 0.200 M&R Programme -~-do-- -- -- Yes | -- s
184 M&R to R.H.C Tangwani 0.300 0.300 0.300 M&R Programme ~-do-- -- -- Yes | -- -
M&R to Staff Quarter in Works & Services Colony
185 at Kandhkot (Occupied by Office Superintendent). 0.100 0.100 0.100 M&R Programme ~-do-- - - Yes - =

(BUILDINGS) DIVISION
KASHMORE @ KANDHKOT




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Installation of Soler Street Light Poles from House of Syed Bashir
Ahmed Shah Ghouspur Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Drapt Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Installation of Solar Street Light Poles from House of Syed Bashir
Almed Shah Ghouspur Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




INSTALLATION OF SOLAR LIGHTS POLES FROM HOUSE OF SYED BASHIR

SCHDULE-(B)

AHMED SHAH GHOUSPUR TALUKA KANDHKOT (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

Total Amount in words (A+B)

BILLS OF QUANTITIES
(A) Description and rate of Items bases on composite schedule of Rates.
"S.No. | Name of Item h Qty: Rate Unit | Amount |
I 10 Nos. Each | "
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10’-3"
5-2 %"
and with base plate 1' ¥2" x 1' 14" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 10 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 10 Nos. Each
Total 01 & 02
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Installation of Solar Street Light Poles from Syed Yaqoob Shah House
upto Dargah Jeelani Badha Ghouspur Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




{
Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b) Brief Desc l'iptiOll of Works Installation of Solar Street Light Poles from Syed Yaqoob Shah House
upto Dargah Jeelani Badha Ghouspur Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B

INSTALLATION OF SOLAR LIGHTS POLES FROM SYED YAQOOB SHAH HOUSE

UPTO DARGAH JEELANI BADHA GHOUSPUR TALUKA KANDHKOT

(CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Name of Item Qty: Rate Unit Amount
10 Nos. Each
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10'-3"
5-2 2"
and with base plate 1" 72" x 1" /2" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 10 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 10 Nos. Each
Total 01 & 02
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Installation of Solar Street Light Poles in Village Asadullah Khan
Khoso Taluka Tangwani

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




’
Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Installation of Solar Street Light Poles in Village Asadullah Khan
Khoso Taluka Tangwani

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE ASADULLAH KHAN

KHOSO TALUKA TANGWANI (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Name of Item Qty: Rate Unit Amount
05 Nos. Each
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10'-3"
5-2 %"
and with base plate 1" 2" x 1" 2" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 05 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 10 Nos. Each
Total 01 & 02
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Construction of Tough Tile / Paver Road in Village Lahri Khan
Malik Taluka Kashmore
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Draft Bidding Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Construction of Tough Tile / Paver Road in Village Lahri Khan
Malik Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(2).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE LAHRI KHAN MALIK
TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit  Amount
0l1. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/2" to 27 1:5:10 (S.I.No. 4 (¢) P-17). 150 Cft 8694/95 %Cft  13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 790 Cft 11948/36 %CHt  94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/60 %CH  4198/-
02. Cement Concrete brick or stone ballast

1-1/2" t0 2" 1:5:10 (S.I.No. 4 (¢) P-17). 244 Cfi 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2” height

3/4” thick (S.I.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.1.No.54 P-56) 975 Sft 199/77 P.Sft  194776/-
Total 348849/-

Therefore 348849 x 286= 997708/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road in Village Atthar
Khan Domki Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Graft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Construction of Tough Tile / Paver Road in Village Atthar
Khan Domki Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ATTHAR KHAN DOMKI

TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. [Item of work Qty: Rate Unit Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft 953/-

02. Cement Concrete brick or stone ballast
1-1/2” to 2" 1:5:10 (S.1.No. 4 (¢) P-17). 150 Cft 8694/95 %Cft  13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 790 Cft 11948/36 %Cft  94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.I.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cht 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 244 Cft 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2" height

3/4” thick (S.I.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.1.No.54 P-56) 975 Sft 199/77 P.Sft  194776/-
Total 348849/-

Therefore 348849 x 286= 997708/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road from Union Council Office
Ground U/C R.B Chachar Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Deaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road from Union Council Office
Ground U/C R.B Chachar Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD FROM UNOIN COUNCIL OFFICE
GROUND U/C R.B CHACHAR TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit Amount
0l1. Cement Concrete brick or stone ballast
1-1/2” 10 2" 1:5:10 (S.1.No. 4 (c) P-17). 3500 Cft 8694/95 %Cft  304323/-
02. Filling Watering and ramming earth under

floor with new earth excavated from

foundation lead upto one chain and

lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 7000 Cft 9024/10 %0Cft 63169/

03. Supplying and filling sand under floor
and plugging in walls (S.1.No. 29 P-31) 3500 Cft 1720/66 %Cft  60223/-

04. Providing & fixing cement paving blocks
flooring having size of 197 x 197 x 80 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern
and design etc. complete (S.1.No.54 P-56) 7000 Sft 199/77 P.Sft 1398390/
Total  1826105/-

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road in Village Mohammad
Nawaz Golo U/C Elsi Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




|

draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

, o ad ot j in Village Mohammad
: crintion of Works Construction of Tough Tile / Paver Road in f
(b) Brief Des a0 Nawaz Golo U/C Elsi Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE MOHAMMAD NAWAZ

GOLO U/C ELSI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. ltem of work Qty: Rate Unit Amount
0l. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/27 to 27 1:5:10 (S.1.No. 4 (¢) P-17). 150 Cft 8694/95 %Cft  13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 790 Cft 11948/36 %Cft  94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

[-1/2" t0 2" 1:5:10 (S.[.No. 4 (c) P-17). 244 Cft 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2” height

3/4” thick (S.1.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.1.No.54 P-56) 975 Sf 199/77 P.Sft  194776/-
Total  348849/-

Therefore 348849 x 286= 997708/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Guard Room for Security in Revenue
Colony Dera More Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Guard Room for Security in Revenue
Colony Dera More Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B
CONSTRUCTION OF GUARD ROOM FOR SECURITY IN REVENUE COLONY DERA
MORE KASHMORE

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. ltem of work Qty: Rate Unit Amount

Part “A” MAIN BUILDING

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.I1.No. 18 (b) P-04). 511 Cft 3176/25 %0Cft  1623/-

02. Cement Concrete brick or stone ballast
1-1/2"t0 2" 1:3:10 (S.1.No. 4 (c) P-17). 153 Cft 8694/95 %Cft  13303/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 438 Cft 11948/36 %Cft  52334/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 358 Cft 337/- P.Cft  120646/-

05, Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.[.No. 07 (ii) P-20) 19.17 Cwt 5001/70 P.Cwt 95883/-
06. Pacca brick work in ground floor in

1:6 (S.1.No. 5 (i) P-25) 141 Cft 12674/36 %Cft  86439/-
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.

(S.I.No. 21 P-05) 265 Cft 1512/50 %0Cft  2497/-
08. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 133 Cft 1141725 %Cft  1518/-
09. Cement concrete plain i/c placing

compacting finishing and curing
complete (i/c screening and washing
of stone aggregate without shuttering

1:2:4 (S.1.No. 05 (i) P-18) 88 Cft 14429/25 %Cft  12698/-
10. Cement Plaster 1:6 upto 2" height

4" thick (S.I.No. 13 (b) P-58) 1296 Sft 2206/60 %Sft  28598/-
i ¥ Cement Plaster 1:4 upto 2" height

3/8” thick (S..No. 11 (a) P-38) 1296 Sft 2197/52 %Sft  28480/-
12. Cement pointing struck joints on

Wall 1:2 (S.I.No. 19 P-59) 894 Sfi 1287/44 %Sft  11510/-
13. First Class Deodar Wood 60 Sft 1273/76 P.Sft  76426/-
14. P/L White Marble %" thick 265 Sft 567/48 P.Sft  150382/-

15. Dedo Marble 168 Sft 186/04 P.Sft 31255/




S. No.

Item of work Qty: Rate

Unit

Amount

01.

03.

04.

05.

06.

07.

Supplying & fixing in position

iron / steel grill of %™ x '4” size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 lbs

/ sq. foot of finished grill

(S.I.No.26 P-97) 17 Sft 180/50

Preparing new surface painting of doors

and windows any type (including edges)

(S.L.No. 5 (c) P-76) 120 Sft 2116/41
S/F Matt Finish 1216 Sft 2717/-
White Washing 03 Coats 265 Sft 829/95

Wire Gauze 265 Sft 190/72

P.Sft

%St
%St
%Sft

P.Sft
Total

3069/-

3740/-
33039/-
2199/-

3242/-
776297/

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01. Providing & fixing squatting type while
of flushing eastern with internal fitting &

flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4™ dia C.1 trap

(S.I.No. 01 (a) P-01) 01 Nos. 5044/60

P/F 227 x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of 4" dia
chrome bars waste of approved pattern 1-1/4"
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.1.No. 13 P-04). 01 Nos. 6237/-

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03) 01 No. 2533/47

Providing & fixing 6" x 2" or 6" x 3" C.1

trap of the approved self scheme cleaning

design with a C.1 screwed down grating

with or without a vent arm complete with

and i/c making requisite number of holes

in walls plinth and floor for pipe

connections & making good in C.C 1:2:4

(S.I.No. 20 P-06) 01 No. 2042/43

05. Providing & fixing in position nyloon

Connections complete with 2" dia

bars nuts and lining joints to nyloon

connection (S.1.No. 23 P-06) 01 Nos. 447/15

S&F swan type piller cock of superior quality
with c.p head '2” dia (S.I.No. 16 (b) P-19) 01 No. 877/80

P&F long bib cock superior crystal head
with c.p head 4" dia (S.1.No. 13 (b) P-19) 02Nos. 1384/24

Each

Each

Each

Each

Each

Each

Each

5045/-

6237/-

2533/-

2042/-

477/-

878/-

2768/-




S. No.

Item of work Qty: Rate

Unit

Amount

08.

09.

14.

15.

S&F C.P concealed stop cock of superior
quality with crystal head '™ dia
(S.I.No. 11 (b) P-18) 02 Nos. 478728

Providing and fixing 4" x 4” x 4" dia C.1

branchen of the required degree including

extra painting to match the color of the

building plain tee (S.1.No. 07 P-09) 03 Nos. 704/20

P&F 4" dia C.1I soil and vent pipes i/c

cutting and fitting and extra painting

match the colour of building

(S.I.No. 02 P-09) 15 Rft 33329

Providing and fixing 4" x 4” x 4" dia C.1

branchen of the required degree with access

doors, rubber washer 1/8” thick and bolts

and nuts and extra painting to match colour

of the building (S.1.N0.07 P-09) 05 Nos. 270/60

Providing G.1I pipes specials & clamps etc

including fixing cutting and fitting

complete with and i/c the cost of breaking

through walls and roof making good etc

painting two coats after cleaning the pipe etc

white zink paint with pigment to match the

colour of the building and testing with

water to a pressure head of 200 feet and

handling (S.I.No. 01 (ii) P-12).

(a) %" dia 100 Rft 95/79

Add: Extra labour for concealed G.|

pipe and fittings i/c making recess

in the wall for pipe and making good

in cement mortar etc complete

(S.I.No. 02 (ii) P-12) 40 Rft 8/45

P&F M.S clamps of the approved design

to 4" dia C.1 pipe sockets i/c the cost of

cutting and making good to wall or M.S

bolts & nuts 4" dia into wall i/c pipe

distance pieces extra painting to match

the colour of the building

(S.I.No. 14 P-00) 05 Nos. 264/-

S&F jet shower with rod of superior quality
With c.p head '4” (S..No. 15 P-19) 01 No. 1142/24

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 42"
thick inside of walls and 1” (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/2” x 1-1/2" (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 17 (25 mm) dia M.S steps 6"

(150 mm) side projecting 4” (102 mm) from
the face of all at 12" (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health
(Southern Zone) (S.1.No, 07 P-04), 05 Nos. 14748/-

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

Each

957/-

2113/-

9999/-

1353/-

9579/-

338/-

1320/-

1142724

73740/-




S.No. Item of work Qty: Rate Unit  Amount
17. Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to
a pressure head of 200 feet and
handling (S.1.No. 01 (iv) P-14) 10 Rft 116/20 P.Rft  1162/-
05 Rft 155/27 P.Rft  776/-
18. Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff
(S.I.No. 02 (e) P-21) 9" dia 20 Rft 250/60 P.Rft  5012/-
19, Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing
of casing pipe (S.I.No. 1 (a) P-41) 80 Rft 160/- P.Rft  12800/-
20. 20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft 21990/
Total 151484/-
Part “B” Non-Schedule Items
0l. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE (@ KANDHKOT

Name of Scheme:- Construction of Compound Wall Eid Gah at Village Sain Rakhio
Mirani Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Dyaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Construction of Compound Wall Eid Gah at Village Sain Rakhio
Mirani Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot

(d). Estimated Cost:- 2.000 Million

(e). Amount of Bid Security:- 5% (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).

(g).Security Deposit:-(including bid security):- 10%

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- 5%

(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF COMPOUND WALL EID GAH AT VILLAGE SAIN RAKHIO MIRANI

TALUKA KANDHKOT.

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S. No. Item of work Qty: Rate Unit Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 322 Cft 3176/25 %0Cft  1023/-
02. Cement concrete brick or stone ballast

1-1/2" to 2” 1:5:10 (S.I.No. 4 (c) P-17). 109 Cft 8694/95 %Cft  9477/-
03. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.1.No. 06 (i) P-19) 354 Cft 337/- P.Cft  119298/-

04. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 21.24 Cwt 5001/70 P.Cwt 106236/-
05. Pacca brick work in foundation and

plinth in 1:6 cement sand mortar

(S.1.No. 04 (e) P-24). 418 Cft 11948/36 %Cft  49944/-

[ 1 Pacca brick work in ground floor in

1:6 (S.1.No. 5 (i) P-25) 347 Cft 12346/65 %Cft  42843/-
12. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 925 Sft 1213/58 %Sft  11226/-
13. Preparing the surface and painting with

weather coat i/c rubbing the surface with

rubbing brick / sand paper filling the voids

with chalk / plaster of paris and then painting

with weather coat of approved make

(new surface) (S.1.No. 38 (a) P-61) 1400 Sft 1948/10 %Sft 27273/-
Total  367320/-

Therefore 397623 x 471=1872804/-
100




PART “A” (ll) STEEL GATE I/C PILLARS

S. No.

Item of work Qty: Rate

Unit Amount

0l.

03.

04.

06,

07.

Excavation in foundation of building bridges

And other structures including dabbling

Dressing refilling ground structure with

Excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-05) 31 Cft 3176/25

Cement concrete brick or stone ballast
1-1/2" to 27 1:5:10 (S.I.No. 4 (¢) P-17). 06 Cft 8694/95

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 55 Cft 337/-

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 2.4 5Cwt 5001/70

P/L HALLA TILE 114 Sft 47651/56

Making & fixing steel grated doors

with 1/16" thick sheeting including

angle iron frame 27 x 2" x 3/8” and %"

square bars 4" centre to centre with

locking arrangement

(S.1.No. 24 P-97) 60 Sft 594/57

Preparing new surface painting of doors

Corrugated
(S.I.No. 5 (c) P-76 120 Sf 2116/41

% on the rates of CSR.

% on the rates of CSR.

%0Cft  99/-

%Cft  522/-

P.Cft  18535/-

P.Cwt [8535/-

%St 54323/-

P.Sft  35674/-

%Sh
Total

oo ]

540/-
23947/-

-

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Constrution of Musafir Khana at Village Dargah Bharchondi
Sharif Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)
Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore @ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works

Constrution of Musafir Khana at Village Dargah Bharchondi
Sharif Taluka Kashmore

= | Estimated Cost 3.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@, Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:

Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupex
11.2 The bidder has the financial, technical and constructional capability necessary to perf]
the Contract as follows: (Insert required capabilities and documents)

:

1. Financial capacity: ( must have turnover of Rs-----Million),

ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff),

iil. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

144 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore @ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot |
Time: 1.00 P.M Date: 15/03/2018

16.4 Responsiveness of Bids
(i) Bid is valid till required period,




*(ii) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHEDULE-(B)
CONSTRUTION OF MUSAFIR KHANA AT VILLAGE DARGAH BHARCHONDI SHARIF

TALUKA KASHMORE.

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit  Amount

01.

04,

05,

06.

07.

08.

09.

Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1628 Cfi 3176/25 %0Cft 5171/-

Cement Concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.1.No. 4 (¢) P-17). 488 Cft 8694/95 %Cft  42431/-

Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 1439 Cft 11948/36 %Cft  171937/-

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.L.No. 06 (i) P-19) 1108 Cft 337/- P.Cft  373396/-

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 59.35 Cwt 5001/70 P.Cwt 296851/-

Pacca brick work in ground floor in
1:6 (S.1.No. 5 (i) P-25) 1945 Cft 12674/36 %Cft 246516/

Filling Watering and ramming earth under

floor with surplus earth from foundation

lead upto one chain and lift upto 5 fi.

(S.I.No. 21 P-05) 1293 Cft 1512/50 %0Cft  12185/-

Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 517 Cft 1141/25 %Cft  8896/-

Cement concrete plain i/c placing
compacting finishing and curing
complete (i/c screening and washing
of stone aggregate without shuttering

1:2:4 (S.I.No. 05 (i) P-18) 176 Cft 14429/25 %Cft  25395/-
Cement Plaster 1:6 upto 2" height

V2" thick (S.I.No. 13 (b) P-58) 5100 Sft 2206/60 %Sft  112537/-
Cement Plaster 1:6 upto 2" height

¥2" thick (S.I.No. 13 (b) P-58) 5100 Sft 2197/52 %Sft  112074/-
Cement Plaster 1:4 upto 2" height

3/8" thick (S.I.No. 11 (a) P-58) 1296 Sft 2197/52 %Sft  28480/-
First Class Deodar Wood 230 Sft 1273/76 P.Sft  292965/-
P/L. White Marble %" thick 1034 Sft 567/48 P.Sft  586774/-

Dedo Marble 346 St 186/04 P.Sft  64370/-




[tem of work Qty: Rate

Unit

Amount

19.

01.

04.

05.

06.

07.

S/F Matt Finish 5100 Sft 2717i-
Preparing new surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (c) P-76) 460 Sft 2116/41
White Washing 03 Coats 682 Sft 829/95

Weather coat 03 coats 1152 Sft 1948/10

%Sft138567/-

%St
%St

%St
Total

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

01. Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4" dia C.I trap

(S.I.No. 01 (a) P-01) 01 Nos. 5044/60

P/F 227 x 167 lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of 4" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.I.No. 13 P-04). 01 Nos. 6237/-

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03) 01 No. 2533/47

Providing & fixing 6” x 2" or 6” x 3 C.1

trap of the approved self scheme cleaning

design with a C.I screwed down grating

with or without a vent arm complete with

and i/c making requisite number of holes

in walls plinth and floor for pipe

connections & making good in C.C 1:2:4

(S.I.No. 20 P-06) 01 No. 2042/43

05. Providing & fixing in position nyloon

Connections complete with 4" dia

bars nuts and lining joints to nyloon

connection (S.[.No. 23 P-06) 01 Nos. 447/15

S&F swan type piller cock of superior quality
with c.p head '2” dia (S.1.No. 16 (b) P-19) 01 No. 877/80

P&F long bib cock superior crystal head
with ¢.p head 4" dia (S.1.No. 13 (b) P-19) 02Nos. 1384/24

Each

Each

Each

Each

Each

Each

Each

5045/-

6237/-

2533/-

2042/-

477/-

878/-

2768/-




S. No.

Item of work Qty: Rate

Unit

Amount

08.

09.

S&F C.P concealed stop cock of superior
quality with crystal head 2" dia
(S.I.No. 11 (b) P-18) 02 Nos. 478/28

Providing and fixing 4" x 4" x 4" dia C.1
branchen of the required degree including

extra painting to match the color of the
building plain tee (S.1.No, 07 P-09) 03 Nos. 70420

P&F 47 dia C.1 soil and vent pipes i/c

cutting and fitting and extra painting

match the colour of building

(S.1.No. 02 P-09) 15 Rft 333/29

Providing and fixing 4" x 4" x 4" dia C.1

branchen of the required degree with access

doors, rubber washer 1/8" thick and bolts

and nuts and extra painting to match colour

of the building (S.1.No.07 P-09) 05 Nos. 270/60

Providing G.I pipes specials & clamps etc

including fixing cutting and fitting

complete with and i/c the cost of breaking

through walls and roof making good etc

painting two coats after cleaning the pipe etc

white zink paint with pigment to match the

colour of the building and testing with

water to a pressure head of 200 feet and

handling (S.I.No. 01 (ii) P-12).

(a) %" dia 100 Rft 95/79

Add: Extra labour for concealed G.I

pipe and fittings i/c making recess

in the wall for pipe and making good

in cement mortar etc complete

(S.I.No. 02 (ii) P-12) 40 Rft 8/45

P&F M.S clamps of the approved design

to 4™ dia C.1 pipe sockets i/c the cost of

cutting and making good to wall or M.S

bolts & nuts 4" dia into wall i/c pipe

distance pieces extra painting to match

the colour of the building

(S.I.No. 14 P-00) 05 Nos. 264/-

S&F jet shower with rod of superior quality
With c.p head 4" (S.1.No. 15 P-19) 01 No. 1142/24

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3’-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 4"
thick inside of walls and 17 (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/2" x 1-1/2" (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1™ (25 mm) dia M.S steps 6™

(150 mm) side projecting 4” (102 mm) from
the face of all at 127 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health
(Southern Zone) (S.1.No. 07 P-04). 05 Nos. 14748/-

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

Each

957/-

2113/-

9999/-

1353/-

9579/-

338/-

1320/-

1142/24

73740/-




S.No. Item of work Qty: Rate Unit  Amount
17. Providing G.1 Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to
a pressure head of 200 feet and
handling (S.1.No. 01 (iv) P-14) 10 Rft 116/20 P.Rft 1162/
05 Rft 155/27 PRft 776/
18. Providing R.C.C pipe with callars class “B"
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff
(S.1.No. 02 (e) P-21) 9” dia 20 Rft 250/60 P.Rft  5012/-
19, Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing
of casing pipe (S.I.No. | (a) P-41) 80 Rft 160/- P.Rft  12800/-
20. 20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft 21990/
Total 3338229/-
Part “B” Non-Schedule Items
01. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2"” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04, Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor

Buildings Division
Kashmore @ Kandhkot




9 \ Sr No: H(a)o o

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE (@ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Rais Noor
Ahmed Bhayo Taluka Kandhkot ( Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works upto 2.5 M
-

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore (@ Kandhkot

b). Brief Description of Works Construction of Government Dispensary at Village Rais Noor
( ) P Ahmed Bhayo Taluka Kandhkot ( Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE RAIS NOOR AHMED
BHAYO TALUKA KANDHKOT (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

8.

No. Item of work Qty: Rate Unit Amount

01.

02.

04.

05.

06.

07.

08.

09.

Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (¢) P-17). 364 Cft 8694/95 %Cft  31650/-

Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft 266904/

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-

Pacca brick work in ground floor in
1:6 (S.1.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft  171611/-

Filling Watering and ramming earth under
floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.

(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

Filling Watering and ramming earth under

floor with new earth excavated from

foundation lead upto one chain and

lift upto 5 ft. (S.1.No. 22 P-05) 699 Cfi 3630/- %0Cft  2537/-

Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 350Cf 1141725 %Cft  3994/-

Cement Concrete brick or stone ballast
1-1/2" 10 2° 1:6:12 (S.I.No. 04 (d) P-17) 231 Ct 8122/95 %Cft  18764/-

Cement Plaster 1:6 upto 2" height
Y2" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-

Cement Plaster 1:4 upto 2" height
3/8” thick (S.1.No. 11 (a) P-58) 3684 Sft 2197/25 %Sft  80957/-

Cement pointing struck joints on
Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44 %St 13441/-




S. No.

Item of work Qty: Rate Unit  Amount

20,

89

(3%
2

0l1.

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 4" x 3" for Doors

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.I.No. 29 P-99) 84 Sft 228/90 P.Sft  19228/-

Providing and fixing G.I frames / Chowkats

of Size 7" x 27 or 4 2" x 3" for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 80 Sft 240/50 P.Sft  19240/-

First Class Commercial Ply Wood
(SINo. P ) 112 Sft 903/- P.Sft  101136/-

S/F Colour Tiles Flooring
(S.INo. P-) 1097 Sft 27747/06 %Sft  304385/-

Supplying & fixing in position

iron / steel grill of %™ x V4" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ sq. foot of finished grill

(S.I.No.26 P-97) 35 Sft 180/50 P.Sft  6318/-

Distempering 03 Coats
(S.I.No. P- ) 3684 Sfi 1079/65 %Sft  39774/-

White Washing 03 Coats
(S.1.No.24 (c) P-60) 699 Sft 829/95 %Sft  5801/-

Coloring Washing 02 Coats
(S.I.No. P- ) 1044 Sft 159/90 %Sft  1669/-

Preparing new surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (¢) P-76) 112 Sft 2116/41 %Sft  2370/-
Total 1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &
flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4 dia C.I trap

(S.LNo. 01 (a) P-01) 02 Nos. 5044/60 Each  10089/-

P/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.1 cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of 4" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4

(foreign equivalent) (S.I.No. 13 P-04), 02 Nos. 6237/- Each  12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

04.

05.

06.

07.

08.

09.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6™ x 2" or 6" x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.1.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with '4” dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality
with c.p head 4" dia (S.1.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head 4" dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 2" dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4" x 4” x 4" dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.I.No. 07 P-09)

P&F 4" dia C.I soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.1.No. 02 P-09)

Providing and fixing 4” x 4” x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8" thick and bolts
and nuts and extra painting to match colour
of the building (S.I.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.[.No. 01 (ii) P-12).

(a) ¥ dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4 dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4" dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 2” (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447115

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/«

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

17.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 12"
thick inside of walls and 1" (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/27 x 1-1/2" (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M.S steps 6”

(150 mm) side projecting 4" (102 mm) from
the face of all at 127 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health
(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and
handling (S.1.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”

and digginhg the tenches to required depth and

fixing in position including cutting fitting and

jointing with maxphalt composition & cement

mortar 1:1 and testing with water pressure to a

head of 4 feet above the top of the highest pipe

and refilling with excavated staff

(S.L.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water

Bearing soils from ground level

upto 100 ft. or 30.5 meter depth

i/c skinning and with drawing

of casing pipe (S.I.No. | (a) P-41) 80 Rft

14748/-

116/20

15527

250/60

160/-

Each

P.Rfi

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/-

12800/-




S.No. Item of work Qty: Rate Unit  Amount

20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/-

Part “B” Non-Schedule Items

0l. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2" dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the
Total (A)

Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor

Buildings Division
Kashmore @ Kandhkot
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” STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Rais Noor
Ahmed Bhayo Taluka Kandhkot ( Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




b

Dsaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b)_ Brief Desc l'ipti{lll of Works Construction of Government Dispensary at Village Rais Noor
Ahmed Bhayo Taluka Kandhkot ( Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE RAIS NOOR AHMED

BHAYO TALUKA KANDHKOT (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

ART "A” SCHEDULE ITEMS

S. No. Item of work Qty: Rate Unit Amount

0l. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/47) channel patti or surface as7required
(New) (S.1.No. 129 P-15). : 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4") channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/- P.P 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/47) channel patti or surface as required
(New) (S.1.No. 131 P-15), 01 Points 1590/- P.P 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface

(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/,044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface

(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.1.No. 221 P-33) 35 Nos. 67/- Each  2345/-

09. P&F two pin 5 Amp plug & socket
(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each  800/-

10. P&EF three pin 10/ 15 Amp. Plug
& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/- Each  648/-

I1: P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge

(New) (S.1.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared

board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each  3664/-
13. P&F Circuit breaker 15,20,30,40,50

60,75 and 100 Amp. TP (XS-100NS) on prepared

board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14, P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/-




Fal

PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty: Rate

Unit Amount

(U

04.

05.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection
and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/FF Wall bracket fan 18” size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.I.No. P-)

01 St

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sfi

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




e \ Sr No: 12(a)o o

w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Abdul Rasheed
Ogahi Taluka Kandhkot (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Rraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Abdul Rasheed
Ogahi Taluka Kandhkot (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDUL RASHEED
OGAHI TALUKA KANDHKOT (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit Amount

0l1. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2" to 27 1:5:10 (S.I.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 1074 Cft 11948/36 %CfRt  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.1.No. 06 (i) P-19) 792 Cft 337/- P.Cft 266904/

05. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Ch 171611/
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.

(S.I.:No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.[.No. 22 P-05) 699 Cft 3630/- %0Cft  2537/-
09. Supplying and filling sand under floor

and plugging in walls (S..No. 29 P-31) 350 Cft 1141/25 %Cft 3994/
10. Cement Concrete brick or stone ballast

1-1/27 t0 27 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
1. Cement Plaster 1:6 upto 2” height

2" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %St 81291/-
12, Cement Plaster 1:4 upto 2" height

3/8” thick (S.I.No. 11 (a) P-58) 3684 Sft 2197725 %Sft  80957/-
13. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44 %St 13441/-




S. No.

Item of work Qty: Rate Unit

Amount

19.

20.

22

0l.

Providing and fixing G.I frames / Chowkats

of Size 7" x 27 or 4 12" x 3 for Doors

using 20 gauge G.1I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 84 Sft 228/90 P.Sft

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 12" x 3" for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.L.No. 29 P-99) 80 Sft 240/50 P.Sft

First Class Commercial Ply Wood
(SINo. P -) 112 Sft 903/- P.Sft

S/F Colour Tiles Flooring
(S.I.No. P-) 1097 Sft 27747/06 %St

Supplying & fixing in position

iron / steel grill of %™ x 14" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 lbs

/ 5q. foot of finished grill

(S.1.No.26 P-97) 35 Sft 180/50 P.Sft

Distempering 03 Coats
(S.I.lNo. P-) 3684 Sft 1079/65 %St

White Washing 03 Coats
(S.I.No.24 (¢) P-60) 699 Sft 829/95 %Sft

Coloring Washing 02 Coats
(S..LNo. P- ) 1044 Sft 159/90 %Sft

Preparing new surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (c) P-76) 112 Sft 2116/41 %St
Total

19228/-

19240/-

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4™ dia C.I trap

(S.I.No. 01 (a) P-01) 02 Nos. 5044/60 Each

/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of 2" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.1.No. 13 P-04). 02 Nos. 6237/- Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

03.

05.

06.

07.

08.

09.

14.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03)

Providing & fixing 6” x 2" or 6" x 3" C.1
trap of the approved self scheme cleaning
design with a C.1 screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 2" dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality
with ¢.p head '4™ dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head 4" dia (S.L.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 4" dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4” x 4" x 4" dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.I.No. 07 P-09)

P&F 47 dia C.I soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.1.No. 02 P-09)

Providing and fixing 4" x 4" x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8" thick and bolts
and nuts and extra painting to match colour
of the building (S.I.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) ¥ dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.1.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.] pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4 dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 2" (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333729

270/60

95/79

§/45

264/-

1142724

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/~

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3’-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 '42"
thick inside of walls and 17 (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/2” x 1-1/27 (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 17 (25 mm) dia M.S steps 6”

(150 mm) side projecting 4™ (102 mm) from
the face of all at 127 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9" dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

§10/-

3882/-

37590/-

12800/-




S.No. Item of work Qty: Rate Unit  Amount

20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total  221535/-

Part “B” Non-Schedule Items

0l. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2" dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot
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” STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Abdul Rasheed
Ogahi Taluka Kandhkot (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc I'ip tion of Works Construction of Government Dispensary at Village Abdul Rasheed
Ogahi Taluka Kandhkot (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDUL RASHEED

OGAHI TALUKA KANDHKOT (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Iltems bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S.No. Item of work Qty: Rate Unit  Amount

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.1.No. 129 P-15). 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/- P.P 7420/-

03, Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- PP 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm?2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface

(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-
08. P/F two way S.P 15 Amps. switch flush

type (New) (S.I.No. 221 P-33) 35 Nos. 67/- Each  2345/-
09. P&F two pin 5 Amp plug & socket

(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each  800/-
10. P&F three pin 10/ 15 Amp. Plug

& Sockets (New) (S.I.No. 227 P-33) 04 Nos. 162/- Each  648/-
11. P&F Holder for 125 watts Light @

as per Site requirement & instruction
of Engineer In charge

(New) (S.1.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12 P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared

board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each 3664/
13. P&F Circuit breaker 15,20,30,40,50

60,75 and 100 Amp. TP (XS-100NS) on prepared

board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14, P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/- Each 19110/
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

01.

03.

04,

0s.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.QR)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S§.LNo. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Riaz Bahlkani
Taluk Tangwani (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Nraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Riaz Bahlkani
Taluk Tangwani (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE RIAZ BAHLKANI
TALUKA TANGWANI (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Quy: Rate Unit Amount

0l. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2” to 27 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

05. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.I.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft 171611/~
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.
(S.1.No. 21 P-05) 1213 Cft 1512/50 %0CH  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.I.No. 22 P-05) 699 Cft 3630/- %0Cft  2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.[.No. 29 P-31) 350 Cft 1141/25 %Cft  3994/-
10. Cement Concrete brick or stone ballast

[-1/2" to 27 1:6:12 (S.I.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
Il Cement Plaster 1:6 upto 2™ height

2" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-
12: Cement Plaster 1:4 upto 2" height

3/8” thick (S.1.No. 11 (a) P-38) 3684 Sft 2197/25 %Sft  80957/-
13. Cement pointing struck joints on

Wall 1:2 (S.I.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

22.

02.

Providing and fixing G.1 frames / Chowkats
of Size 7" x 2” or 4 4™ x 3" for Doors
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.I.No. 29 P-99)

Providing and fixing G.I frames / Chowkats
of Size 7" x 2" or 4 1427 x 3" for Windows
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.1.No. 29 P-99)

First Class Commercial Ply Wood
(SINo. P -

S/F Colour Tiles Flooring
(S.INo. P-)

Supplying & fixing in position
iron / steel grill of %" x 14" size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs

/ 5q. foot of finished grill
(S.I.No.26 P-97)

Distempering 03 Coats
(S.LLNo. P-)

White Washing 03 Coats
(S.I.No.24 (c) P-60)

Coloring Washing 02 Coats
(S.LNo. P- )

Preparing new surface painting of doors
and windows any type (including edges)
(S.I.No. 5 (c) P-76)

84 Sft

1097 Sft

35 Sft

3684 Sft

699 Sft

1044 Sft

112 Sf

228/90

240/50

903/-

27747/06

180/50

1079/65

829/95

159/90

2116/41

P.Sft

P.Sft

P.Sfi

%SHt

P.Sft

%St

%St

%St

%Sft
Total

19228/-

19240/-

101136/~

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &
flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4” dia C.1 trap

(S.1.No. 01 (a) P-01)

P/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a

primary cost of red lead paint & pair of 14" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number

of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S..No. 13 P-04).

02 Nos.

02 Nos.

5044/60

6237/-

Each

Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

04,

06.

07.

08.

09.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6 x 2” or 6” x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.1.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with '2” dia
bars nuts and lining joints to nyloon
connection (S.[.No. 23 P-06)

S&F swan type piller cock of superior quality
with ¢.p head %~ dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head 2" dia (S.1.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head '4” dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4” x 4" x 4" dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4" dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.1.No. 02 P-09)

Providing and fixing 4" x 4" x 4” dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.1.N0.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) ¥ dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4 dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 47 dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With ¢.p head 2" (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/~

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit Amount

16.

17.

19,

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 4"
thick inside of walls and 17 (25 mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening
1-1/2" x 1-1/2” (457x457mm) of 1,75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M.S steps 6”

(150 mm) side projecting 4” (102 mm) from
the face of all at 12" (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B"”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.INo.02 () P-21) 9" dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each  73740/-

P.Rft 810/

P.Rft  3882/-

P.Rft 37590/

P.Rft  12800/-




S.No. Item of work Qty: Rate Unit  Amount
20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/-
Part “B” Non-Schedule Items
0l1. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




9\ Sr No: 13(b)° oy

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Riaz Bahlkani
Taluk Tangwani (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE (@ KANDHKOT




D{;]i’l Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Riaz Bahlkani
Taluk Tangwani (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids aloﬁg with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE RIAZ BAHLKANI

TALUKA TANGWANI (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
PART "A” SCHEDULE ITEMS
S. No. Item of work Qty: Rate Unit Amount
01. Wiring for light or fan points with 1/1 13

(3-029) PVC insulated wire in 20 mm /
(3/4") channel patti or surface as7required
(New) (S.I.No. 129 P-15). 335 Points 910/- B.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.L.No. 130 P-15). 10 Points 742/- PP 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”") channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04.  Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in 37 dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.1.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface

(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-
08. P/F two way S.P 15 Amps. switch flush

type (New) (S.I.No. 221 P-33) 35 Nos. 67/- Each  2345/-
09, P&F two pin 5 Amp plug & socket

(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each  800/-
10. P&F three pin 10/ 15 Amp. Plug

& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/- Each  648/-
11. P&F Holder for 125 watts Light @

as per Site requirement & instruction
of Engineer In charge
(New) (S.1.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12: P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.I.No. 207 P-31) 01 No. 9261/- Each  9261/-

14. P&F Brass Ceiling Fan 56 (good quality)
(New) (S.1.No.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

0l.

03.

04.

0s.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.I.No. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Wadero Saif Din
Khan Jakhrani U/C Mahar Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Deaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Wadero Saif Din
Khan Jakhrani U/C Mahar Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE WADER SAIF DIN KHAN
JAKHRANI U/C MAHAR TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit  Amount

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S..No. 18 (b) P-04). 1213 Cfi 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2" to 27 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.I.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft 171611/
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.
(S.1.No. 21 P-05) 1213 Cft 1512/50 %0CH  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.1.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 350 Cft 1141/25 %Cft  3994/-
10. Cement Concrete brick or stone ballast

1-1/2" t0 27 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
11. Cement Plaster 1:6 upto 2™ height

4" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-
12, Cement Plaster 1:4 upto 2" height

3/8" thick (S.I.No. 11 (a) P-58) 3684 Sfi 2197/25 %Sft  B0957/-
13. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

16.

bJ
(35

0l.

Providing and fixing G.I frames / Chowkats
of Size 7" x 2" or 4 2™ x 3" for Doors
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs, The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.1.No. 29 P-99)

Providing and fixing G.I frames / Chowkats
of Size 77 x 2" or 4 4" x 3” for Windows
using 20 gauge G.1 sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.1.No. 29 P-99)

First Class Commercial Ply Wood
(SINo. P )

S/F Colour Tiles Flooring
(S.INo. P-)

Supplying & fixing in position
iron / steel grill of %" x Y4 size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs

/ sq. foot of finished grill
(S.1.No.26 P-97)

Distempering 03 Coats
(S.LNo. P- )

White Washing 03 Coats
(S.1.No.24 (c) P-60)

Coloring Washing 02 Coats
(S.LNo. P- )

Preparing new surface painting of doors
and windows any type (including edges)
(S.1.No. 5 (c) P-76)

84 Sft

80 Sft

112 Sft

1097 Sft

35 Sft

3684 Sft

699 Sft

1044 Sft

112 Sft

228/90

240/50

903/-

27747/06

180/50

1079/65

829/95

159/90

2116/41

P.Sft

P.Sft

P.Sft

%St

P.Sft

%Sft

%St

%St

%St
Total

19228/-

19240/-

101136/~

304385/-

6318/-

39774/-

5801/-

1669/~

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &
flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4" dia C.I trap

(S.I.No. 01 (a) P-01)

P/F 22" x 16” lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a

primary cost of red lead paint & pair of '2” dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number

of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.1.No. 13 P-04).

02 Nos.

02 Nos.

5044/60

6237/-

Each

Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

06.

07.

08.

09.

11.

13.

14,

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03)

Providing & fixing 6" x 2" or 6” x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.1.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 12" dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality
with ¢.p head 2" dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with ¢.p head 14" dia (S.1.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head '2” dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4" x 4” x 4" dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4 dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.1.No. 02 P-09)

Providing and fixing 4" x 4" x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.1.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.I.No. 01 (ii) P-12).

(a) %" dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.1.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4” dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4" dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.1.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 4" (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

84 5;""

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

19.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 '4”
thick inside of walls and 1” (25 mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening
1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M.S steps 6”

(150 mm) side projecting 4™ (102 mm) from
the face of all at 12” (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.I.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.1.No. 01 (iv) P-14) 50 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.L.No. | (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/-

12800/-




S.No. Item of work Qty: Rate Unit  Amount
20, Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/-
Part “B” Non-Schedule Items
0l. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2" dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor | H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Wadero Saif Din
Khan Jakhrani U/C Mahar Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b)_ Brief Des cription of Works Construction of Government Dispensary at Village Wadero Saif Din
Khan Jakhrani U/C Mahar Taluka Kashmore (Electric Work)

(c).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(2).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE WADER SAIF DIN KHAN

JAKHRANI U/C MAHAR TALUKA KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
PART "A” SCHEDULE ITEMS
S.No. Item of work Qty: Rate Unit Amount
0l. Wiring for light or fan points with 1/1 13

(3-029) PVC insulated wire in 20 mm /
(3/4") channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- PP 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”") channel
patti or surface as required
(New) (S..No. 130 P-15). 10 Points 742/- PR 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm?2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.1.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1” dia PVC conduct un-surface

(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-
08. P/F two way S.P 15 Amps. switch flush

type (New) (S.L.No. 221 P-33) 35 Nos. 67/- Each  2345/-
09. P&F two pin 5 Amp plug & socket

(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each 800/
10. P&F three pin 10/ 15 Amp. Plug

& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/- Each  648/-
11. P&F Holder for 125 watts Light @

as per Site requirement & instruction
of Engineer In charge
(New) (S.1.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14, P&F Brass Ceiling Fan 56” (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

0l.

04.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches

and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18” size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.I.No. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sfi

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




- \ e [y

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Kathgarh
Taluka kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Rraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Kathgarh
Taluka kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE KATHGARH TALUKA
KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S. No. Item of work Qty: Rate Unit Amount

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and

plinth in 1:6 cement sand mortar

(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-
04. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

05. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft 171611/-
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.
(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.1.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.I.No. 29 P-31) 350 Cft 1141/25 %Cft  3994/-
10. Cement Concrete brick or stone ballast

[-1/2" to 27 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
L. Cement Plaster 1:6 upto 2™ height

Y2 thick (S.I.No. 13 (b) P-58) 3684 Sft 2206/60 %St 81291/-
12. Cement Plaster 1:4 upto 2” height

3/8” thick (S.I.No. 11 (a) P-38) 3684 Sft 2197/25 %Sft  80957/-
13. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work Qty: Rate

Unit

Amount

20.

2L

0l1.

Providing and fixing G.1 frames / Chowkats

of Size 7" x 2" or 4 '2” x 3” for Doors

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S..No. 29 P-99) 84 Sft 228/90

Providing and fixing G.1 frames / Chowkats

of Size 77 x 2” or 4 14" x 3” for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 80 Sft 240/50

First Class Commercial Ply Wood
(SINo. P -) 112 Sft 903/-

S/F Colour Tiles Flooring
(S.INo. P-) 1097 Sft 27747/06

Supplying & fixing in position

iron / steel grill of %" x 4" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ sq. foot of finished grill

(S.I.No.26 P-97) 35 Sfi 180/50

Distempering 03 Coats
(S.I.No. P-) 3684 Sft 1079/65

White Washing 03 Coats
(S.I.No.24 (c) P-60) 699 Sft 829/95

Coloring Washing 02 Coats
(S.I.No. P- ) 1044 Sft 159/90

Preparing new surface painting of doors
and windows any type (including edges)
(S.I.No. 5 (c) P-76) 112 Sfi 2116/41

P.Sft

P.Sft

P.Sft

%St

P.Sft

%Sft

%Sft

%Sft

%Sft
Total

19228/-

19240/~

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4" dia C.I trap

(S.I.No. 01 (a) P-01) 02 Nos. 5044/60

P/F 22" x 16> lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.1 cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of /2" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.1.No. 13 P-04). 02 Nos. 6237/-

Each

Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

04,

05.

06.

07.

08.

09.

10.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03)

Providing & fixing 6” x 2” or 6” x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 4™ dia
bars nuts and lining joints to nyloon
connection (S.I.No. 23 P-06)

S&F swan type piller cock of superior quality
with c.p head %" dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with ¢.p head '4” dia (S..No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head '4” dia
(S.LNo. 11 (b) P-18)

Providing and fixing 4” x 4” x 4” dia C.I
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4 dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting

match the colour of building
(S.1.No. 02 P-09)

Providing and fixing 4” x 4” x 4” dia C.I
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.I.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) %" dia

Add: Extra labour for concealed G.I
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4” dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4” dia into wall i/c pipe
distance pieces exfra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With ¢.p head 4™ (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Quy:

Rate

Unit Amount

17.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 '2”
thick inside of walls and 1 (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1”7 (25 mm) dia M.S steps 6

(150 mm) side projecting 4” (102 mm) from
the face of all at 12” (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/1 of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 fi. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each  73740/-

PRft 810/

P.Rft  3882/-

P.Rft  37590/-

P.Rft  12800/-




S.No. [Item of work

Qty: Rate

Unit Amount

20. Fiber Glass Tank

0l1. Stainer Filter
02. Check Valve 1-1/2” dia
03. S/F Hand Pump

04, Electric Motor 1 H.P

%

%

%

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

250 Gallon 01 No. 21989/61

Part “B” Non-Schedule Items

10 Rft
01 No.
01 No.

01 Nos.

on the rates of CSR.

on the rates of CSR.

on the rates of CSR.

PRt  21990/-
Total 221535/-

P.Rft

Each

Each

Each
Total

Amount to be added /deducted on the

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Kathgarh
Taluka kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE (@ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Kathgarh
Taluka kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE KATHGARH TALUKA

KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
PART "A” SCHEDULE ITEMS
S.No. Item of work Qty: Rate Unit Amount
0l. Wiring for light or fan points with 1/1 13

(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4") channel
patti or surface as required
(New) (S.1.No. 130 P-15). 10 Points 742/- P.P 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04, Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.1.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 2

(¥
2

56/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.1.No. 221 P-33) 35 Nos. 67/- Each  2345/-

09. P&F two pin 5 Amp plug & socket
(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each  800/-

10. P&F three pin 10 / 15 Amp. Plug
& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/- Each  648/-

11. P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13- P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14, P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No. Item of work Qty: Rate Unit  Amount
01. P&F panel board double shutter to

accommodate circuit barkers i/c

painting with enameled paint and

for other similar job on surface (L.Q.R) 01 Sft P.Sft
02. P&F wall bracket light fancy type superior

quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R) 06 Nos. Each
03. P/F Energy sever superior quality i/c

fixing on wall (L.Q.R) 20 Nos. Each
04, P&F double S.W board to accommodate

mains or sub-mains control switches

and for sub-mains control switch and for

other smaller jobs on surface (L.Q.R) 06.0 Sfi P.Sft
0s. P/F 12 Exhaust fan capacitor type

i/c shutter metallic body 60 watts 20

volts S.P complete in all respect

(L.Q.R) 01 No. Each
06. S/F Wall bracket fan 18” size A.C Single

Phase Superior Quality complete i/c

Fixing on wall as required (Royal make)

(L.Q.R) 01 No. Each
07. Providing and Fixing 100 Watt Bulb

(S..No. P-) 07 Nos. Each

Total
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot
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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Abdullah
Domki Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Abdullah
Domki Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDULLAH DOMKI

TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S. No. Item of work Qty: Rate Unit  Amount

0l.

05.

06.

07.

08.

09.

Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

Cement concrete brick or stone ballast
1-1/2" to 2 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-

Pacca brick work in ground floor in
1:6 (S.1.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft  171611/-

Filling Watering and ramming earth under

floor with surplus earth from foundation

lead upto one chain and lift upto 5 ft.

(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

Filling Watering and ramming earth under

floor with new earth excavated from

foundation lead upto one chain and

lift upto 5 ft. (S.I.No. 22 P-05) 699 Cft 3630/- %0Cft  2537/-

Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 350 Ctt 1141/25 %Cft  3994/-

Cement Concrete brick or stone ballast
1-1/2" to 2" 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-

Cement Plaster 1:6 upto 27 height
14" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %St 81291/-

Cement Plaster 1:4 upto 2" height
3/8” thick (S.1.No. 11 (a) P-38) 3684 St 2197725 %Sft  80957/-

Cement pointing struck joints on
Wall 1:2 (S.I.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work Qty: Rate

Unit

Amount

16.

17.

18.

19.

20.

(3]
i

b
]

0l.

02.

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 14” x 3" for Doors

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 84 Sfi 228/90

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 12" x 3" for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S..No. 29 P-99) 80 Sft 240/50

First Class Commercial Ply Wood
(SINo. P -) 112 Sft 903/-

S/F Colour Tiles Flooring
(SINo. P-) 1097 Sfi 27747/06

Supplying & fixing in position

iron / steel grill of %7 x 4" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 lbs

/ 5q. foot of finished grill

(S.I.No.26 P-97) 35 Sfi 180/50

Distempering 03 Coats
(S.I.No. P- ) 3684 Sft 1079/65

White Washing 03 Coats
(S.1.No.24 (c) P-60) 699 Sft 829/95

Coloring Washing 02 Coats
(S..No. P- ) 1044 Sft 159/90

Preparing new surface painting of doors
and windows any type (including edges)
(S.L.No. 5 (¢) P-76) 112 Sft 2116/41

P.Sfi

P.Sft

P.Sft

%St

P.Sft

%St

%St

%St

%81t
Total

19228/~

19240/-

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4~ dia C.I trap

(S..LNo. 01 (a) P-01) 02 Nos. 5044/60

P/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of %" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.I.No. 13 P-04). 02 Nos. 6237/-

Each

Each

10089/~

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

03.

05.

06.

07.

08.

09.

Ll

12.

14.

15.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6” x 2" or 6" x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.1.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 4” dia
bars nuts and lining joints to nyloon
connection (S.I.No. 23 P-06)

S&F swan type piller cock of superior quality
with ¢.p head 2" dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with ¢.p head 4" dia (S.1.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head '2” dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4” x 4" x 4" dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4™ dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.I.No. 02 P-09)

Providing and fixing 4" x 4" x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8" thick and bolts
and nuts and extra painting to match colour
of the building (S.1.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.I.No. 01 (ii) P-12).

(a) %> dia

Add: Extra labour for concealed G.I
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.1 pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4 dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head '4” (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos,

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit Amount

18.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3’-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 4"
thick inside of walls and 1” (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/2" x 1-1/2" (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1”" (25 mm) dia M.S steps 6”

(150 mm) side projecting 4” (102 mm) from
the face of all at 12 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.1I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2” feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.1.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and

jointing with maxphalt composition & cement

mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.L.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.L.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each  73740/-

P.Rft  810/-

P.Rft  3882/-

P.Rft  37590/-

P.Rft  12800/-




S.No. Item of work Qty: Rate Unit  Amount
20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/-
Part “B” Non-Schedule Items
01. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/27 dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Abdullah
Domki Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Deaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Abdullah
Dombki Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ABDULLAH DOMKI

TALUKA KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S.No. Item of work Qty: Rate Unit  Amount

0l. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4™) channel
patti or surface as required
(New) (S.I.No. 130 P-15). ! 10 Points 742/- PP 7420/

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4"") channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.1.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm?2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.L.LNo.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.LNo.06 P-01). 52 Meter 428/- P.Meter

I~J
12

256/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.1.No. 221 P-33) 35 Nos. 67/- Each  2345/-

09. P&F two pin 5 Amp plug & socket
(New) (S.L.No. 222 P-33) 10 Nos. 80/- Each  800/-

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.I.No. 227 P-33) 04 Nos. 162/- Each  648/-

1. P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14. P&F Brass Ceiling Fan 56" (good quality)
(New) (S.I.No.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

ltem of work

Qty:

Rate

Unit Amount

01.

02.

04.

05.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches

and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(LQ.R)

Providing and Fixing 100 Watt Bulb
(S.I.No. P-)

% on the rates of CSR.

01 Sft

06 Nos.

20 Nos.

06.0 Sfi

01 No.

01 No.

07 Nos.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Malik Larho
Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Braft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Malik Larho
Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MALIK LARHO TALUKA

KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit Amount

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.L.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cfi 11948/36 %Cft  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft  171611/-
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 fi.
(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.1.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 350 Cft 1141/25 %Cft  3994/-
10. Cement Concrete brick or stone ballast

1-1/2" t0 27 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
11 Cement Plaster 1:6 upto 2™ height

¥2" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-
12. Cement Plaster 1:4 upto 2" height

3/8” thick (S.1.No. 11 (a) P-58) 3684 Sft 2197/25 %Sft  80957/-
13. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work Qty: Rate

Unit

Amount

16.

17.

0l.

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 12" x 3" for Doors

using 20 gauge G.1I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 84 Sft 228/90

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 12" x 3" for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.I.No. 29 P-99) 80 Sft 240/50

First Class Commercial Ply Wood
(S.INo. P ) 112 Sft 903/-

S/F Colour Tiles Flooring
(S.INo. P-) 1097 Sft 27747/06

Supplying & fixing in position

iron / steel grill of %™ x 4" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ sq. foot of finished grill

(S.I.N0.26 P-97) 35 Sfi 180/50

Distempering 03 Coats
(S.INo. P-) 3684 Sfi 1079/65

White Washing 03 Coats
(S..No.24 (c) P-60) 699 Sft 829/95

Coloring Washing 02 Coats
(S.ILNo. P- ) 1044 Sfi 159/90

Preparing new surface painting of doors
and windows any type (including edges)
(S.I.No. 5 (¢) P-76) 112 Sfi 2116/41

P.Sft

P.Sft

P.Sft

%Sft

P.Sft

%St

%St

%Sft

%Sft
Total

19228/-

19240/-

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/~
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4" dia C.I trap

(S.I.No. 01 (a) P-01) 02 Nos. 5044/60

P/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of '4” dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.I.No. 13 P-04). 02 Nos. 6237/-

Each

Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

03.

04.

06,

07.

08.

09.

1) 1

13.

13.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6” x2” or 6" x 3" C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with /4” dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality
with c.p head '2" dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head '4” dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 2" dia
(S.LNo. 11 (b) P-18)

Providing and fixing 4” x 4” x 4” dia C.I
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4 dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.I.No. 02 P-09)

Providing and fixing 4” x 4" x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S..No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) ¥ dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4” dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.I.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 2" (S.I.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

33329

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3'-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 4"
thick inside of walls and 1" (25 mm) thick
over benching and channel i/c fixing C.1
manhole cover with frame of clear opening
1-1/27 x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M.S steps 6"

(150 mm) side projecting 4" (102 mm) from
the face of all at 12” (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
Jjointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9" dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each

P.Rft

P.Rfi

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/«

12800/-




S.No. Item of work Qty: Rate Unit  Amount

20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft 21990/
Total 221535/-

Part “B” Non-Schedule Items

0l. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2" dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor | H.P 01 Nos. Each
Total

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot

Contractor
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” STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Malik Larho
Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Malik Larho
Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MALIK LARHO TALUKA

KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.

PART "A” SCHEDULE ITEM.

S. No. Item of work Qty: Rate Unit  Amount

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/- P.P 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- PP 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface

(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm?2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.1.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.1.No. 221 P-33) 35 Nos. 67/ Each 2345/

09. P&F two pin 5 Amp plug & socket
(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each 800/

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.I.No. 227 P-33) 04 Nos. 162/- Each  648/-

11 P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12, P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.I.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14. P&F Brass Ceiling Fan 56™ (good quality)
(New) (S.I.N0.235 P-34) 06 Nos. 3185/- Each 19110/~
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

01.

04.

0s5.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect
(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.ILNo. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs,

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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” STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Arbelo Khan
Bangwar Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




[raft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Arbelo Khan
Bangwar Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ARBELO KHAN
BANGWAR TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit  Amount

0l. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2” t0 2" 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %CfRt 31650/

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

05. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in
1:6 (S.L.No. 5 (i) P-25) 1354 Cfi 12674/36 %Cft  171611/-

07. Filling Watering and ramming earth under
floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.
(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.I.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 350 Cft 1141725 %Cft  3994/-
10. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:6:12 (S.1.No. 04 (d) P-17) 231 Cfi 8122/95 %Cft  18764/-
1. Cement Plaster 1:6 upto 2" height

Y2 thick (S.I.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-
12 Cement Plaster 1:4 upto 2" height

3/8” thick (S.I.No. 11 (a) P-58) 3684 Sft 2197725 %Sft  80957/-
13; Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-39) 1044 Sft 1287/44 %Sft  13441/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

14,

(&0
2

01.

Providing and fixing G.I frames / Chowkats
of Size 7" x 2" or 4 14" x 3" for Doors
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.I.No. 29 P-99)

Providing and fixing G.I frames / Chowkats
of Size 7" x 2™ or 4 14" x 3" for Windows
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.I.No. 29 P-99)

First Class Commercial Ply Wood
(SINo. P -)

S/F Colour Tiles Flooring
(S.INo. P-)

Supplying & fixing in position
iron / steel grill of % x 4 size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 Ibs

/ sq. foot of finished grill
(S.I.N0.26 P-97)

Distempering 03 Coats
(S.I.No. P-)

White Washing 03 Coats
(S.I.No.24 (¢) P-60)

Coloring Washing 02 Coats
(S.LNo. P- )

Preparing new surface painting of doors
and windows any type (including edges)
(S.I.No. 5 (¢) P-76)

84 Sft

80 Sfi

112 Sfi

1097 Sft

35 Sfi

3684 Sft

699 Sfi

1044 Sft

112 Sft

228/90

240/50

903/-

27747/06

180/50

1079/65

829/95

159/90

2116/41

P.Sft

P.Sft

P.Sft

%St

P.Sft

%Sft

%Sft

%St

%Sft
Total

19228/-

19240/-

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-__
1481282/

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part A Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &
flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4 dia C.I trap

(S.I.No. 01 (a) P-01)

P/F 22" x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a

02 Nos.

5044/60

primary cost of red lead paint & pair of 12" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4

(foreign equivalent) (S.1.No. 13 P-04). 02 Nos. 6237/-

Each

Each

10089/

12474/-




S. No.

Item of work

Quy:

Rate

Unit

Amount

03.

04.

05.

06.

07.

08.

09.

14.

15.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03)

Providing & fixing 6" x 2” or 6” x 3" C.1
trap of the approved self scheme cleaning
design with a C.1 screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with '2" dia
bars nuts and lining joints to nyloon
connection (S.I.No. 23 P-06)

S&F swan type piller cock of superior quality
with c.p head '2” dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with ¢.p head 14" dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 2" dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4" x 4" x 4" dia C.|
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4" dia C.I soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.1.No. 02 P-09)

Providing and fixing 4” x 4” x 4” dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.I.No.07 P-09)

Providing G.1 pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) ¥ dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 47 dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.1.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head '2” (S.I.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142724

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

17.

19.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 4"
thick inside of walls and 1" (25 mm) thick
over benching and channel i/¢ fixing C.1
manhole cover with frame of clear opening
1-1/27 x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M..S steps 6”

(150 mm) side projecting 4 (102 mm) from
the face of all at 12" (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health
(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2” feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and
handling (S.I1.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”

and digginhg the tenches to required depth and

fixing in position including cutting fitting and

jointing with maxphalt composition & cement

mortar 1:1 and testing with water pressure to a

head of 4 feet above the top of the highest pipe

and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water

Bearing soils from ground level

upto 100 ft. or 30.5 meter depth

i/c skinning and with drawing

of casing pipe (S.1.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155727

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/

37590/-

12800/-




S.No. Item of work Qty: Rate Unit  Amount

20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft 21990/
Total  221535/-

Part “B” Non-Schedule Items

0l1. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04, Electric Motor 1 H.P 01 Nos. Each
Total

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




o) o150

w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Arbelo Khan
Bangwar Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Arbelo Khan
Bangwar Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day _ 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE ARBELO KHAN

BANGWAR TALUKA KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S. No. Item of work Qty: Rate Unit  Amount

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- B:F 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/- P.P 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm?2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface

(New) (S.I.No.06 P-01). 52 Meter 428/- P.Meter 22256/-
08. P/F two way S.P 15 Amps. switch flush

type (New) (S.I.No. 221 P-33) 35 Nos. 67/- Each  2345/-
09. P&F two pin 5 Amp plug & socket

(New) (S.I.No. 222 P-33) 10 Nos. 80/- Each  800/-
10. P&F three pin 10/ 15 Amp. Plug

& Sockets (New) (S.I.No. 227 P-33) 04 Nos. 162/- Each  648/-
11. P&F Holder for 125 watts Light @

as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.I.No. 203 P-31) 04 Nos. 916/- Each  3664/-

13 P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.I.No. 207 P-31) 01 No. 9261/- Each  9261/-

14, P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.LN0.235 P-34) 06 Nos. 3185/- Each  19110/-
Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Quy:

Rate

Unit Amount

0l.

02.

03.

04.

05.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 127 Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)
(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S..No. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs,

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




” STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Mohammad
Nawaz Bangwar Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Mohammad
Nawaz Bangwar Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 715/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOHAMMAD NAWAZ
BANGWAR TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit Amount

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

02. Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.1.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-
06. Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft  171611/-
07. Filling Watering and ramming earth under

floor with surplus earth from foundation
lead upto one chain and lift upto 5 fi.
(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft  1224/-

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 ft. (S.I.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-
09. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 350 Cft 1141725 %Cft  3994/-
10. Cement Concrete brick or stone ballast

1-1/2"t0 27 1:6:12 (S.I.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-
1. Cement Plaster 1:6 upto 2" height

¥2” thick (S.L.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-
12, Cement Plaster 1:4 upto 2” height

3/8” thick (S.I.No. 11 (a) P-58) 3684 Sft 2197/25 %Sft  80957/-
13. Cement pointing struck joints on

Wall 1:2 (S.I.No. 19 P-59) 1044 Sft 1287/44 %Sft  13441/-




S.No. ltem of work Qty: Rate Unit  Amount
14, Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 4" x 3" for Doors

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

ic all carriage. tools and plants used in

making and fixing. (S.I.No. 29 P-99) 84 Sft 228/90 P.Sft  19228/-
15. Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 !4 x 3" for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.[.No. 29 P-99) 80 Sft 240/50 P.Sft  19240/-
16. First Class Commercial Ply Wood

(SINo. P -) 112 Sft 903/- P.Sft 101136/
17. S/F Colour Tiles Flooring

(S.I.No. P- ) 1097 Sft 27747/06 %Sft  304385/-
18. Supplying & fixing in position

iron / steel grill of %" x Y4 size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ sq. foot of finished grill

(S.1.N0.26 P-97) 35 Sf 180/50 P.Sft  6318/-
19. Distempering 03 Coats

(S.INo. P-) 3684 Sft 1079/65 %Sft  39774/-
20. White Washing 03 Coats

(S.I.No.24 (c) P-60) 699 Sft 829/95 %Sft  5801/-
21, Coloring Washing 02 Coats

(S.LNo. P- ) 1044 Sfi 159/90 %Sft  1669/-
22. Preparing new surface painting of doors

and windows any type (including edges)

(S.INo. 5 (c) P-76) 112 Sft 2116/41 %Sft 2370/

Total 1481282/-
“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”
Part “A” Schedule Items

01. Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4" dia C.I trap

(S.L.No. 01 (a) P-01) 02 Nos. 5044/60 Each  10089/-
02. P/F 22" x 16" lavatory basin in white glazed

earthen ware complete with & i/c the cost of

W.C or C.I cantilever brackets 6 inches built

into wall painted white in two coats after a

primary cost of red lead paint & pair of 2™ dia

chrome bars waste of approved pattern 1-1/4”

dia malleable iron or cp brass traps. Malleable

iron or brass unions & making requisite number

of holes in walls plinth and floor for pie

connection and making good in c.c. 1:2:4

(foreign equivalent) (S.1.No. 13 P-04). 02 Nos. 6237/- Each  12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

04,

05.

06.

07.

08.

09.

1.

13.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.1.No. 11 P-03)

Providing & fixing 6" x 2”7 or 6” x 37 C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 2" dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality

with c.p head 2 dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head '2” dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 2" dia
(S.LLNo. 11 (b) P-18)

Providing and fixing 4” x 4” x 4" dia C.|
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4" dia C.I soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.I.No. 02 P-09)

Providing and fixing 4" x 4” x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.1.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.1.No. 01 (ii) P-12).

(a) %" dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4" dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.1.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 4” (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos,

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

138424

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

16.

 fr A

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6" (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 14"
thick inside of walls and 1" (25 mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening
1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 17 (25 mm) dia M.S steps 6

(150 mm) side projecting 4” (102 mm) from
the face of all at 12 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04), 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar |:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.No. 02 (e) P-21) 9” dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155727

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/-

12800/-




S.No. ltem of work Qty: Rate Unit Amount
20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/
Part “B” Non-Schedule Items
0l1. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Mohammad
Nawaz Bangwar Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




[3:aft Bidding Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore (@ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Mohammad
Nawaz Bangwar Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MOHAMMAD NAWAZ

BANGWAR TALUKA KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S.No. Item of work Qty: Rate

Unit

Amount

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.L.No. 129 P-15). 35 Points 910/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.1.No. 130 P-15). 10 Points 742/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4™) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S..LNo.06 P-01). 52 Meter 428/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.I.No. 221 P-33) 35 Nos. 67/-

09. P&F two pin 5 Amp plug & socket
(New) (S.I.No. 222 P-33) 10 Nos. 80/-

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.I1.No. 227 P-33) 04 Nos. 162/-

11. P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/-

12, P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.I.No. 203 P-31) 04 Nos. 916/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.I.No. 207 P-31) 01 No. 9261/-

14. P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/-

PP

BP

PP

P.Meter

P.Meter

P.Meter

Each

Each

Each

Each

Each

Each

Each

Total

31850/-

7420/-

1590/-

20000/-

3050/-

22256/-

2345/-

800/-

648/-

4263/-

3664/-

9261/-

19110/-
126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

0l.

04.

0s.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches

and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18” size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.QR)

Providing and Fixing 100 Watt Bulb
(S.I.No. P-)

01 St

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Haji Sawan
Jakhrani Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Haji Sawan
Jakhrani Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 1.850 Million
(¢). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE HAJI SAWAN

JAKHRANI TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate

Unit

Amount

01. Excavation in foundation of building bridges
and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 1213 Cft 3176/05

02. Cement concrete brick or stone ballast
1-1/2" to 2” 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 1074 Cft 11948/36

04. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 792 Cft 337/-

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.L.No. 07 (ii) P-20) 35.350 Cwt 5001/70

06. Pacca brick work in ground floor in
1:6 (S.1.No. 5 (i) P-25) 1354 Cft 12674/36

07. Filling Watering and ramming earth under
floor with surplus earth from foundation
lead upto one chain and lift upto 5 ft.
(S.I.No. 21 P-05) 1213 Cft 1512/50

08. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. (S.I.No. 22 P-05) 699 Cft 3630/-

09. Supplying and filling sand under floor
and plugging in walls (S.1.No. 29 P-31) 350 Cfi 1141/25

10. Cement Concrete brick or stone ballast
1-1/2" to 2° 1:6:12 (S.1.No. 04 (d) P-17) 231 Cfi 8122/95

11. Cement Plaster 1:6 upto 2” height
¥2" thick (S.1.No. 13 (b) P-38) 3684 Sft 2206/60

12 Cement Plaster 1:4 upto 2™ height
3/8” thick (S..No. 11 (a) P-58) 3684 Sft 2197/25

13. Cement pointing struck joints on
Wall 1:2 (S.1.No. 19 P-59) 1044 Sft 1287/44

%0Cft

%Cft

%Cft

P.Cft

P.Cwt

%Cft

%0Cft

2%0Cft

%Cft

%Cft

%Sft

%Sft

%St

3853/-

31650/-

128325/-

266904/-

176810/-

171611/-

1224/-

2537/-

3994/-

18764/-

81291/-

80957/-

13441/-




S. No.

[tem of work Qty: Rate Unit  Amount

15.

16.

20.

21.

22,

01.

Providing and fixing G.I frames / Chowkats

of Size 7" x 2" or 4 14" x 3” for Doors

using 20 gauge G.| sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 84 Sft 228/90 P.Sft  19228/-

Providing and fixing G.I frames / Chowkats

of Size 7" x 2” or 4 14" x 3” for Windows

using 20 gauge G.I sheet i/c welded hinges

and fixing at site with necessary hold fasts

filling with cement sand slurry of ration 1:6

and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in

making and fixing. (S.1.No. 29 P-99) 80 Sft 240/50 P.Sft  19240/-

First Class Commercial Ply Wood
(S.I.No. P ) 112 Sft 903/- P.Sfi 101136/-

S/F Colour Tiles Flooring
(S.IL.No. P- ) 1097 Sft 27747/06 %Sft  304385/-

Supplying & fixing in position
iron / steel grill of %" x Y4 size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs

/ sq. foot of finished grill

(S.I.No.26 P-97) 35 Sft 180/50 P.Sft  6318/-
Distempering 03 Coats

(S.LNo. P-) 3684 Sft 1079/65 %Sft  39774/-
White Washing 03 Coats

(S.I.No.24 (c) P-60) 699 Sft 829/95 %Sft  5801/-
Coloring Washing 02 Coats

(S.I.No. P- ) 1044 Sft 159/90 %Sft  1669/-

Preparing new surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (c) P-76) 112 Sft 2116/41 %Sft  2370/-
Total 1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &

flush pipe with bend and making requisite

numbers of holders in wall plinth & floor for

pipe connections & making good in cement

concrete 1:2:4 w.c pan of less than 23" clear

opening between flashing rims and 03 gallon

flushing tank with 4" dia C.I trap

(S.I.No. 01 (a) P-01) 02 Nos. 5044/60 Each  10089/-

P/F 22" x 16” lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a
primary cost of red lead paint & pair of 14" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number
of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.I.No. 13 P-04). 02 Nos. 6237/- Each 12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

03.

04.

05.

06.

07.

08.

09.

1.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6" x 2" or 6” x 37 C.1
trap of the approved self scheme cleaning
design with a C.I screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.1.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 4" dia
bars nuts and lining joints to nyloon
connection (S.1.No. 23 P-06)

S&F swan type piller cock of superior quality
with ¢.p head 2" dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head %" dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 4" dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4” x 4” x 4” dia C.
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.I.No. 07 P-09)

P&F 47 dia C.1 soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.I.No. 02 P-09)

Providing and fixing 4” x 4" x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.1.No.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.I.No. 01 (ii) P-12).

(a) W dia

Add: Extra labour for concealed G.I
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.I.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4" dia C.I pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4™ dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.1.No. 14 P-00)

S&F jet shower with rod of superior quality
With c.p head 2" (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704/20

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qty:

Rate

Unit

Amount

17.

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 '4”
thick inside of walls and 1”” (25 mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening
1-1/2" x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 1" (25 mm) dia M.S steps 6”

(150 mm) side projecting 4” (102 mm) from
the face of all at 127 (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.I.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.I.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B"
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
Jjointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.INo.02 () P21) 9" dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 ft. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.I.No. 1 (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/-

12800/-




S.No. [Item of work Qty: Rate Unit  Amount

20. Fiber Glass Tank 250 Gallon 01 No. 21989/61 P.Rft  21990/-
Total 221535/-

Part “B” Non-Schedule ltems

01. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2" dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04, Electric Motor 1 H.P 01 Nos. Each
Total

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot
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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Haji Sawan
Jakhrani Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Haji Sawan
Jakhrani Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)

CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE HAJI SAWAN

JAKHRANI TALUKA KASHMORE (B) “ELECTRIC WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S. No. Item of work Qty: Rate

Unit Amount

0l. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4™) channel
patti or surface as required
(New) (S.INo. 130 P-15). 10 Points 742/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4°") channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.LNo.04 P-01). 100 Meter 200/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mmz2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.LNo.05 P-01). 10 Meter 305/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.06 P-01). 52 Meter 428/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.I.No. 221 P-33) 35 Nos. 67/-

09. P&F two pin 5 Amp plug & socket
(New) (S.L.No. 222 P-33) 10 Nos. 80/-

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/-

Il P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared

board as required (New) (S.I.No. 207 P-31) 01 No. 9261/-
14, P&F Brass Ceiling Fan 56" (good quality)
(New) (S.1.No0.235 P-34) 06 Nos. 3185/-

P.P 31850/-
2P 7420/-
PP 1590/-

P.Meter 20000/-

P.Meter 3050/-

P.Meter 22256/

Each  2345/-

Each  800/-

Each  648/-

Each  4263/-

Each  3664/-
Each  9261/-
Each 19110/-

Total 126627/-




PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

0l.

03.

04.

0s.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.LNo. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot
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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Mushtaque Ali
Bangwar U/C Kumb Taluka Kashmore (Civil Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




L}
Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Mushtaque Ali
Bangwar U/C Kumb Taluka Kashmore (Civil Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.850 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MUSHTAQUE ALI

BANGWAR U/C KUMB TALUKA KASHMORE (A) “CIVIL WORK” (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

Part “A” Main Building

S.No. Item of work Qty: Rate Unit  Amount

0l1.

03.

04.

05.

06.

07.

08.

09.

Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 1213 Cft 3176/05 %0Cft 3853/-

Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.1.No. 4 (c) P-17). 364 Cft 8694/95 %Cft  31650/-

Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 1074 Cft 11948/36 %Cft  128325/-

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 792 Cft 337/- P.Cft  266904/-

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.I.No. 07 (ii) P-20) 35.350 Cwt 5001/70 P.Cwt 176810/-

Pacca brick work in ground floor in
1:6 (S.I.No. 5 (i) P-25) 1354 Cft 12674/36 %Cft  171611/-

Filling Watering and ramming earth under
floor with surplus earth from foundation
lead upto one chain and lift upto 5 fi.

(S.I.No. 21 P-05) 1213 Cft 1512/50 %0Cft 1224/

Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and

lift upto 5 fi. (S.I.No. 22 P-05) 699 Cft 3630/- %0Cft 2537/-

Supplying and filling sand under floor
and plugging in walls (S.1.No. 29 P-31) 350 Cfi 1141/25 %Cft 3994/

Cement Concrete brick or stone ballast
1-1/2” t0 2" 1:6:12 (S.1.No. 04 (d) P-17) 231 Cft 8122/95 %Cft  18764/-

Cement Plaster 1:6 upto 2" height
V2" thick (S.1.No. 13 (b) P-58) 3684 Sft 2206/60 %Sft  81291/-

Cement Plaster 1:4 upto 2” height
3/8” thick (S.I.No. 11 (a) P-58) 3684 Sft 2197/25 %Sft  80957/-

Cement pointing struck joints on
Wall 1:2 (S.I.No. 19 P-59) 1044 St 1287/44 %Sft  13441/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

15

16.

20.

22

01.

Providing and fixing G.I frames / Chowkats
of Size 7" x 2” or 4 '4” x 3" for Doors
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S..No. 29 P-99)

Providing and fixing G.I frames / Chowkats
of Size 7” x 2" or 4 2" x 3” for Windows
using 20 gauge G.I sheet i/c welded hinges
and fixing at site with necessary hold fasts
filling with cement sand slurry of ration 1:6
and repairing of the jambs. The cost also

i/c all carriage. tools and plants used in
making and fixing. (S.I.No. 29 P-99)

First Class Commercial Ply Wood
(SINo. P -)

S/F Colour Tiles Flooring
(S.LLNo. P-)

Supplying & fixing in position
iron / steel grill of %™ x 4" size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs

/ sq. foot of finished grill
(S.1.No.26 P-97)

Distempering 03 Coats
(S.I.No. P-)

White Washing 03 Coats
(S.I.No.24 (c) P-60)

Coloring Washing 02 Coats
(S.LNo. P- )

Preparing new surface painting of doors
and windows any type (including edges)
(S.I.No. 5 (¢) P-76)

84 Sfi

80 Sft

112 Sft

1097 Sft

35 Sf

3684 Sft

699 Sft

1044 Sft

112 Sft

228/90

240/50

903/-

27747/06

180/50

1079/65

829/95

159/90

2116/41

P.Sft

P.Sft

P.Sft

%St

P.Sft

%St

%St

%St

%St
Total

19228/-

19240/-

101136/-

304385/-

6318/-

39774/-

5801/-

1669/-

2370/-
1481282/-

“PART “B” INTERNAL WATER SUPPLY AND EXTERNAL DRAINAGE”

Part “A” Schedule Items

Providing & fixing squatting type while

of flushing eastern with internal fitting &
flush pipe with bend and making requisite
numbers of holders in wall plinth & floor for
pipe connections & making good in cement
concrete 1:2:4 w.c pan of less than 23" clear
opening between flashing rims and 03 gallon
flushing tank with 4 dia C.I trap

(S.L.No. 01 (a) P-01)

P/F 227 x 16" lavatory basin in white glazed
earthen ware complete with & i/c the cost of
W.C or C.I cantilever brackets 6 inches built
into wall painted white in two coats after a

primary cost of red lead paint & pair of 4" dia
chrome bars waste of approved pattern 1-1/4”
dia malleable iron or cp brass traps. Malleable
iron or brass unions & making requisite number

of holes in walls plinth and floor for pie
connection and making good in c.c. 1:2:4
(foreign equivalent) (S.1.No. 13 P-04).

02 Nos.

02 Nos.

5044/60

6237/-

Each

Each

10089/-

12474/-




S. No.

Item of work

Qty:

Rate

Unit

Amount

03.

04.

0s.

06.

07.

08.

09.

10.

14.

Add: Extra work for providing and fixing
earthen ware pedestal white or colored
glazed (standard pattern) (S.I.No. 11 P-03)

Providing & fixing 6 x 2" or 6" x 3" C.1
trap of the approved self scheme cleaning
design with a C.1 screwed down grating
with or without a vent arm complete with
and i/c making requisite number of holes
in walls plinth and floor for pipe
connections & making good in C.C 1:2:4
(S.I.No. 20 P-06)

Providing & fixing in position nyloon
Connections complete with 2" dia
bars nuts and lining joints to nyloon
connection (S.I.No. 23 P-06)

S&F swan type piller cock of superior quality
with c.p head '4” dia (S.I.No. 16 (b) P-19)

P&F long bib cock superior crystal head
with c.p head !4” dia (S.I.No. 13 (b) P-19)

S&F C.P concealed stop cock of superior
quality with crystal head 2™ dia
(S.I.No. 11 (b) P-18)

Providing and fixing 4” x 4” x 4” dia C.1
branchen of the required degree including
extra painting to match the color of the
building plain tee (S.1.No. 07 P-09)

P&F 4” dia C.I soil and vent pipes i/c
cutting and fitting and extra painting
match the colour of building

(S.I.No. 02 P-09)

Providing and fixing 4” x4” x 4" dia C.1
branchen of the required degree with access
doors, rubber washer 1/8” thick and bolts
and nuts and extra painting to match colour
of the building (S.1.No0.07 P-09)

Providing G.I pipes specials & clamps etc
including fixing cutting and fitting

complete with and i/c the cost of breaking
through walls and roof making good etc
painting two coats after cleaning the pipe etc
white zink paint with pigment to match the
colour of the building and testing with

water to a pressure head of 200 feet and
handling (S.I.No. 01 (ii) P-12).

(a) %" dia

Add: Extra labour for concealed G.1
pipe and fittings i/c making recess

in the wall for pipe and making good
in cement mortar etc complete
(S.1.No. 02 (ii) P-12)

P&F M.S clamps of the approved design
to 4 dia C.1 pipe sockets i/c the cost of
cutting and making good to wall or M.S
bolts & nuts 4" dia into wall i/c pipe
distance pieces extra painting to match
the colour of the building

(S.1.No. 14 P-00)

S&F jet shower with rod of superior quality
With ¢.p head '4” (S.1.No. 15 P-19)

02 Nos.

04 Nos.

02 Nos.

02 Nos.

06 Nos.

06 Nos.

06 Nos.

30 Rft

10 Nos.

100 Rft

100 Rft

15 Nos.

02 Nos.

2533/47

2042/43

447/15

877/80

1384/24

478/28

704720

333/29

270/60

95/79

8/45

264/-

1142/24

Each

Each

Each

Each

Each

Each

Each

P.Rft

Each

P.Rft

P.Rft

Each

Each

5067/-

8170/-

894/-

1756/-

8305/-

2870/-

4225/-

9999/-

2706/-

9579/-

845/-

3960/-

2284/-




S. No.

Item of work Qry:

Rate

Unit

Amount

Constructing manhole or inspection chamber
for the required dia of circular sewer

and 3°-6” (1067 mm) depth with walls of BB
in cement motor 1:3 cement plastered 1:3 14"
thick inside of walls and 1" (25 mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening
1-1/2” x 1-1/2” (457x457mm) of 1.75 Cwt
(88.9 Kg) embedded in plain C.C. 1:2:4

and fixing 17 (25 mm) dia M.S steps 6

(150 mm) side projecting 4” (102 mm) from
the face of all at 12" (305 mm) C/C duly
painted etc complete as per specification

and drawing No. D.P/I of Public Health

(Southern Zone) (S.1.No. 07 P-04). 05 Nos.

Providing G.I Pipes and Specials etc.
including cutting & fitting complete
with & i/c the cost of cutting trench
upto 2-1/2" feet deep refilling watering
ramming and disposal of surplus earth
within one chain and paining 2 coats
of bitumen pain to pipes & specials
after cleaning & hassian cloth soaked
in maxphalt composition wrapped
tightly round pipes and testing to

a pressure head of 200 feet and

handling (S.1.No. 01 (iv) P-14) 50 Rft

25 Rft

Providing R.C.C pipe with callars class “B”
and digginhg the tenches to required depth and
fixing in position including cutting fitting and
jointing with maxphalt composition & cement
mortar 1:1 and testing with water pressure to a
head of 4 feet above the top of the highest pipe
and refilling with excavated staff

(S.I.LNo. 02 (e) P-21) 9" dia 150 Rft

Boring for tube well in all water
Bearing soils from ground level
upto 100 fi. or 30.5 meter depth
i/c skinning and with drawing

of casing pipe (S.1.No. | (a) P-41) 80 Rft

14748/-

116/20

155/27

250/60

160/-

Each

P.Rft

P.Rft

P.Rft

P.Rft

73740/-

810/-

3882/-

37590/-

12800/-




S.No. Item of work Qty: Rate Unit Amount
20. Fiber Glass Tank 01 No. 21989/61 P.Rft  21990/-
Total 221535/-
Part “B” Non-Schedule Items
0l1. Stainer Filter 10 Rft P.Rft
02. Check Valve 1-1/2” dia 01 No. Each
03. S/F Hand Pump 01 No. Each
04. Electric Motor 1 H.P 01 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor

Buildings Division
Kashmore @ Kandhkot




o) xS O

STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Government Dispensary at Village Mushtaque Ali
Bangwar U/C Kumb Taluka Kashmore (Electric Work)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




1
[yaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Government Dispensary at Village Mushtaque Ali
Bangwar U/C Kumb Taluka Kashmore (Electric Work)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(K). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF GOVERNMENT DISPENSARY AT VILLAGE MUSHTAQUE ALI

BANGWAR U/C KUMB TALUKA KASHMORE (B) “ELECTRIC WORK"” (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

PART "A” SCHEDULE ITEMS

S. No. Item of work Qty: Rate Unit  Amount

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as7required
(New) (S.I.No. 129 P-15). 35 Points 910/- P.P 31850/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4”) channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/- P 7420/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/4”) channel patti or surface as required
(New) (S.I.No. 131 P-15). 01 Points 1590/- P.P 1590/-

04, Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 100 Meter 200/- P.Meter 20000/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.No.05 P-01). 10 Meter 305/- P.Meter 3050/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.1.No.06 P-01). 52 Meter 428/- P.Meter 22256/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.L.No. 221 P-33) 35 Nos. 67/- Each  2345/-

09. P&F two pin 5 Amp plug & socket
(New) (S.LLNo. 222 P-33) 10 Nos. 80/- Each  800/-

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/- Each  648/-

1. P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.I.No. 189 P-29) 21 Nos. 203/- Each  4263/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.I.No. 203 P-31) 04 Nos. 916/- Each 3664/

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.1.No. 207 P-31) 01 No. 9261/- Each  9261/-

14. P&F Brass Ceiling Fan 56” (good quality)
(New) (S.I.No.235 P-34) 06 Nos. 3185/- Each 19110/~
Total 126627/-




e

PART "B” NON-SCHEDUEL ITEMS

S. No.

Item of work

Qty:

Rate

Unit Amount

01.

04.

06.

07.

P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and

for other similar job on surface (L.Q.R)

P&F wall bracket light fancy type superior
quality i/c necessary electric connection

and fixing on wall or ceiling etc complete (L.Q.R)

P/F Energy sever superior quality i/c
fixing on wall (L.Q.R)

P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R)

P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect

(L.Q.R)

S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R)

Providing and Fixing 100 Watt Bulb
(S.LNo. P-)

01 Sft

06 Nos.

20 Nos.

06.0 Sft

01 No.

01 No.

07 Nos.

% on the rates of CSR.

% on the rates of CSR.

P.Sft

Each

Each

P.Sft

Each

Each

Each
Total

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Jamia Masjid Murad Wah Kashmore
"Remaining Work'"'

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works
Construction of Jamia Masjid Murad Wah Kashmore
"Remaining Work"

5.1 Estimated Cost 14.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

i. Financial capacity: ( must have turnover of Rs-----Million),
ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff);
iii. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore @ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 P.M Date: 15/03/2018

16.4 Responsiveness of Bids
(i) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(111) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a) Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHEDULE-(B)
CONSTRUCTION OF JAMIA MASJID MURAD WAH KASHMORE “REMAINING WORK".

(CDP 2017-2018).
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES
(A) Description and rate of items bases on composite schedule of Rates.
S. No. Item of work Qty: Rate Unit  Amount
01. Excavation in foundation of building bridges

And other structures including dabbling
Dressing refilling ground structure with
Excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-05) 6300 Cft 3176/25 %0Cft 20010/-
02. Stone Pitching hand packed 900 Sft 7708/47 %Sft  69376/-
03. C.C1:4:8 450 Cft 9416/28 %Cft  42373/-
04. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 7292 Cft 337/- P.Cft  2457404/-

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.I.No. 07 (ii) P-20) 325.53 Cwt 5001/70 P.Cwt 1628232/-

06. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 10304 Cft 9424/10 %0Cft
07. Supplying and filling sand under floor

and plugging in walls (S.[.No. 29 P-31) 2576 Cft 1720/66 %Cft
08.  Pacca brick work in ground floor in

1:6 (S.1.No. 5 (i) P-25) 5141 Cft 12674/36 %Cft  651589/-
09. Cement concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 2576 Cft 8694/95 %Cft  223982/-
10. Cement concrete plain i/c placing

compacting finishing and curing

complete (i/c screening and washing

of stone aggregate without shuttering

1:2:4 (S.1.No. 05 (i) P-18) 876 Cft 14429725 %Cft  126400/-

0l. P/L White Marble %" thick 9843 Sft 567/48 P.Sft  5585706/-

07. Marble Dedo 9466 Sfi 186/04 P.Sft 1761055/-




‘I

S. No.

Item of work Qty:

Rate

Unit Amount

08.

Providing & laying tiles glazed 6”x6"x 4"

on floor or wall facing in required colour

and pattern of STILE specification jointed

in white cement and pigment over a base

of 1:2 grey cement mortar %" thick i/c

washing and filling of joints with slaurry

of white cement and pigment in desired

shape with finishing cleaning and cost of

wax polish etc complete including cutting

tiles to proper profile (S.1.No. 60 P-53) 2220 Sft

% on the rates of CSR.

30509/77

%Sft  677317/-
Total  13295512/-

Amount to be added /deducted on the

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

Total Amount in words (A+B)

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Construction of Eid Gah Dari Taluka Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuah
Bidding Documents. The following specific data for the works to be tendered shall compl
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)
Instructions to Bidders

Clause Reference

Y

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works
Construction of Eid Gah Dari Taluka Kandhkot

5.1 Estimated Cost 5.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore @ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

1. Financial capacity: ( must have turnover of Rs-----Million);
ii. Technical capacity . (mention the appropriate category of registration with PEC and
qualification and experience of the staff),
iii. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 PM Date: 15/03/2018

16.4 Responsiveness of Bids
(i) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHEDULE-(B)

CONSTRUCTION OF EID GAH DARI TALUKA KANDHKOT (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.  ltem of work Quy: Rate Unit  Amount

—

PART “A” (I)

0l1. Excavation in foundation of building bridges
And other structures including dabbling
Dressing refilling ground structure with
Excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-05) 156 Cft 3176/25 %0Cft  495/-

02. Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.1.No. 4 (c) P-17). 31 Cft 8694/95 %Cft  2695/-

0l1. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar

(S.I.No. 04 (e) P-24). 283 Cf 11948/36 %Cft  33814/-

02. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.1.No. 06 (i) P-19) 110 Cft 337/- P.Cft 37070/

03. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.I.No. 07 (ii) P-20) 5.50 Cwt 5001/70 P.Cwt 27509/-

04. Pacca brick work other than building
including sticking of joints upto 20 feet

height in 1:6 (S.1.No. 07 (e) P-26). 375 Cft 12365/48 %Cft 46371/~
05. Cement Plaster 1:6 upto 2" height

%" thick (S.I.No. 13 (b) P-58) 1100 Sft 2206/60 %Sft  24273/-
06. Cement Plaster 1:4 upto 2" height

3/8” thick (S.1.No. 11 (a) P-58) 1100 Sft 2197/52 %Sft  24173/-
07. Cement pointing struck joints on

Wall 1:2 (S.1.No. 19 P-59) 500 Sft 1287/44 %Sft  6437/-
08. Cement concrete plain i/c placing

compacting finishing and curing

complete (i/c screening and washing

of stone aggregate without shuttering

1:2:4 (S.1.No. 05 (i) P-18) 19 Cft 14429/25 %Cft  2742/-

09. Primary Coat of Chalk under Distemper
(S.L.No. P-) 1600 Sft 442/75 %Sft  7084/-

10. Distempering 03 Coats
(S.LNo P- ) 1600 Sft 1079/65 %Sft  17274/-
Total  226747/-

Therefore 226747 x 503 = 1140537/-
100




PART “A” (ll) STEEL GATE |/C PILLARS

S. No.

Item of work Qty:

Rate

Unit

Amount

01.

02.

0s.

06.

07.

01.

03.

Excavation in foundation of building bridges

And other structures including dabbling

Dressing refilling ground structure with

Excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-05) 31 Cft

Cement concrete brick or stone ballast
1-1/2" 10 27 1:5:10 (S.I.No. 4 (¢) P-17). 06 Cft

Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.1.No. 06 (i) P-19) 55 Cft

Fabrication of Mild Steel reinforced for

cement concrete including cutting bending

laying in position, making joints and fastenings

including cost of binding wire (also including

removal of rust from bars (S.I.No. 07 (ii) P-20) 2.4 5Cwt

P/L HALLA TILE 114 Sft

Making & fixing steel grated doors

with 1/16” thick sheeting including

angle iron frame 2" x 2" x 3/8" and %"

square bars 4 centre to centre with

locking arrangement

(S.1.No. 24 P-97) 60 Sft

Preparing new surface painting of doors
Corrugated
(S.I.No. 5 (c) P-76 120 Sft

PART “B”

Filling Watering and ramming earth under

floor with new earth excavated from

foundation lead upto one chain and

lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 32500 Cft

Cement Concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (¢) P-17). 3250 Cfi

Supplying and filling sand under floor
and plugging in walls (S.I.No, 29 P-31) 6500 Cft

Providing & fixing cement paving blocks

flooring having size of 197 x 97 x 60 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (5.1.No.54 P-56) 13000 Sft

3176/25

8694/95

337/-

5001/70

47651/56

594/57

2116/41

3630/-

8694/95

1141/25

199/77

%0CHt

%Cfi

P.Cfi

P.Cwt

%S

P.Sft

%St
Total

2%0Cft

%Cft

%CHt

P.Sft

99/-

522/-

18535/-

18535/-

54323/-

35674/-

2540/-

123947/-

117975/-

282586/-

74181/-

2856711/-




S.No. Item of work

Qty:

Rate

Unit Amount

05. Extra Lead for 3.0 Miles

%

%

%

Total (A)

Diff: cost of Bitumen (B)
G.Total (A+B)

39000 Cft

on the rates of CSR.

on the rates of CSR.

on the rates of CSR.

Total Amount in words (A+B)

579/41

%Cft  225970/-
Total 3557423/

Amount to be added /deducted on the

Rs:

Rs:
Rs.

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Construction of Eid Gah in Village Haibat Taluka Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Draft Bidding Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Eid Gah in Village Haibat Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF EID GAH IN VILLAGE HAIBAT TALUKA KANDHKOT

(CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES
(A) Description and rate of items bases on composite schedule of Rates.
S. No.  Item of work Oy: Rate Unit  Amount

PART “A” (I

01. Excavation in foundation of building bridges
And other structures including dabbling
Dressing refilling ground structure with
Excavated earth watering and ramming lead
upto 5ft in ordinary soil (S.1.No. 18 (b) P-05) 156 Cft 3176/25 %0Cft  495/-

02. Cement concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 31 Cft 8694/95 %Cft  2695/-

01. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 283 Cft 11948/36 %Cft 33814/-

02. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.I.No. 06 (i) P-19) 110 Cft 337/- P.Cft 37070/

03. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.1.No. 07 (ii) P-20) 5.50 Cwt 5001/70 P.Cwt 27509/-
04, Pacca brick work other than building

including sticking of joints upto 20 feet

height in 1:6 (S.1.No. 07 (e) P-26). 375 Cft 12365/48 %Cft  46371/-
05. Cement Plaster 1:6 upto 2" height

¥4 thick (S.I.No. 13 (b) P-58) 1100 Sft 2206/60 %Sft  24273/-
06. Cement Plaster 1:4 upto 2” height

3/8” thick (S.I.No. 11 (a) P-58) 1100 Sft 2197/52 %Sft  24173/-
07. Cement pointing struck joints on

Wall 1:2 (8.1.No. 19 P-59) 500 Sft 1287/44 %Sft  6437/-
08. Cement concrete plain i/c placing

compacting finishing and curing

complete (i/c screening and washing

of stone aggregate without shuttering

1:2:4 (S.I.No. 05 (i) P-18) 19 Cft 14429/25 %Cft  2742/-

09. Primary Coat of Chalk under Distemper
(S.L.No. P-) 1600 Sft 442/75 %Sft  7084/-

10. Distempering 03 Coats
(S.I.No P- ) 1600 Sft 1079/65 %Sft 7274/-
Total  226747/-

Therefore 226747 x 502 = 1140537/-
100




PART “A” (ll) STEEL GATE I/C PILLARS

S.No. Item of work Qty: Rate

Unit Amount

01. Excavation in foundation of building bridges
And other structures including dabbling
Dressing refilling ground structure with
Excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-05) 31 Cft 3176/25
02. Cement concrete brick or stone ballast

1-1/27 t0 2 1:5:10 (S.I.No. 4 (c) P-17). 06 Cft 8694/95
03. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 55 Cft 337/-

04. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.1.No. 07 (ii) P-20) 2.4 5Cwt 5001/70

05. P/L HALLA TILE 114 Sft 47651/56

06. Making & fixing steel grated doors
with 1/16" thick sheeting including
angle iron frame 2 x 2" x 3/8” and %"
square bars 4” centre to centre with
locking arrangement

(S.1.No. 24 P-97) 60 Sft 594/57
07. Preparing new surface painting of doors
Corrugated
(S.I.No. 5 (c) P-76 120 Sft 2116/41
PART “B”
0l1. Filling Watering and ramming earth under

floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.I.No. 22 P-05) 25000 Cft 3630/-
02. Cement Concrete brick or stone ballast
1-1/2" to 2" 1:5:10 (S.I.No. 4 (¢) P-17). 625 Cft 8694/95

03. Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 1250 Cft 1141/25

04. Providing & fixing cement paving blocks
flooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern
and design etc. complete (S.1.No.54 P-56) 2500 Sft 199/77

%0Cft  99/-
%Cft  522/-
P.Cft  18535/-
P.Cwt 18535/-

%Sft 54323/

P.Sft  35674/-

%Sft  2540/-

Total 123947/-

%0Cft  90750/-

%Cft  54343/-

%Cft  14266/-

P.Sft  499425/-




S.No. Item of work Qty: Rate Unit  Amount
05. Extra Lead for 3.0 Miles 26250 Cft 579/41 %Cft 152095/-
Total 818879/-

% on the rates of CSR.

% on the rates of CSR.

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor

Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road and Drainage
in 16 Wards M.C Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)
Instructions to Bidders

Clause Reference

[.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works

Construction of Tough Tile / Paver Road and Drainage
in 16 Wards M.C Kandhkot

5.1 Estimated Cost 16.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

i. Financial capacity: ( must have turnover of Rs-----Million);

ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff);

iii. Construction Capacity: ( mention the names and number of equipments required for the
work).




2.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days" not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 PM Date: 15/03/2018

16.4 Responsiveness of Bids
(1) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(i1i) Completion period offered is within specified limits,

(iv) Bidderis eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHEDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD AND DRAINAGE IN 16 WARD M.C

KANDHKOT (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.  Item of work Qry: Rate Unit  Amount

PART “A” TOUGH TILE / PAVER ROAD

Ol.  Filling Watering and ramming earth under
Sfloor with new earth excavated from
Joundation lead upto one chain and
lift upto 5 fi. Extra 3.0 miles

(S.1.No. 22 P-05) 1000 Cft 3630/- %0Cft  3630/-
02. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 250 Cfi 1141725 %Cft  2853/-
03. Cement Concrete brick or stone ballast

1-1/2" 10 2" 1:5:10 (S.1.No. 4 (¢) P-17). 500 Cft 8694/95 %Cft  43475/-

04. Providing & fixing cement paving blocks
Sooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/e filling the joints with hill sand
and lying in specified manner / pattern pigment
and design etc. complete (S.I.No.54 P-56) 1000 Sft 223/97 P.Sft  223970/-

0s. Extra Lead for 3.0 Miles 1250 Cft 579/41 %Cft  7243/-
Total 281171/

PART “B” OPEN DRAIN

0l. Cement concrete plain i/c placing
compacting finishing and curing
complete (i/c screening and washing
of stone aggregate without shuttering
1:2:4 (S.I.No. 05 (i) P-18) 63 Cft 14429/25 %Cft 9090/~

02. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.1.No. 04 (e) P-24). 150 Cft 11948/36 %Cft  17923/-

03. Const. of Standard Open Drain concrete
Block of C.C 1:2:4 with situ to the design
Profile (S.I.No. D-1 P-58 P.H.E) 100 Rft 94/- P.Rft  9400/-

04. Cement Plaster 1:4 upto 2" height
3/4” thick (S.L.No. 11 (a) P-58) 1000 Sft 3015/76 %Sft  30157/-

05. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.1.No. 06 (i) P-19) 15 Cft 337/- P.Ct  5055/-




S. No.  Item of work Oty: Rate Unit  Amount
06. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.1.No. 07 (ii) P-20) 0.669 Cwt 5001/70 P.Cwt 3346/-
Total 74971/
ABSTRACT
Part HAY Tough Tile / Paver Road Rs.281171/-
Part “B” Open Drain Rs.74971/-
Total Rs.356142/-
Therefore 356142 x 4446= Rs.15834073/-
100
% on the rates of CSR.
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road from Village Qaloo
Khan Bhayo Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall compl
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)
Instructions to Bidders

Clause Reference

w

.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works
Construction of Tough Tile / Paver Road from Village Qaloo
Khan Bhayo Taluka Kandhkot

5.1 Estimated Cost 4.00 Million
5.1 (a) Procuring Agency"s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:

Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe:
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

1. Financial capacity: ( must have turnover of Rs-----Million),
ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff);

iil. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

144 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 PM Date: 15/03/2018

16.4 Responsiveness of Bids
(i) Bid is valid till required period,




*(ii) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHEDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE QALOO KHAN BHAYO

TALUKA KANDHKOT (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S. No.  ltem of work Oty: Rate Unit ~ Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04) 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/2” to 2" 1:5:10 (S.1.No. 4 (c¢) P-17). 638 Cft 8694/95 %Cft  55474/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 451 Cft 11948/36 %Cft 53887/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 3.0 miles
(S.I.No. 22 P-05) 1200 Cft 9424/10 %0Cft  4356/-

05. Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 244 Cft 1720/66 %Cft  4198/-

06. Extra Lead for 3.0 Miles 1444 Cft 579/41 %Cft  8367/-

07. Cement Plaster 1:4 upto 2 height
3/4” thick (S.L.No. 11 (a) P-58) 500 Sft 3015/76 %St 15079/-

08. Providing & fixing cement paving blocks
flooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern pigment

and design etc. complete (S.1.No.54 P-56) 97 5Sft 223/97 P.Sft  218371/-
09. Borrowpit excavation undressed lead upto

100 Cft Ordinary Soil (S..No. 03 (a) P-17) 520 Cft 1150/- %0Cft 575/-
10. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 15 Cft 337/- P.Cft 5055/




S. No. Item of work Qty: Rate Unit  Amount

11. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.1.No. 07 (ii) P-20) 0.669 Cwt 5001/70 P.Cwt  3346/-
Total  368248/-

Therefore 368248 x 1075= 3958666/-

100
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Construction of Tough Tile / Paver Road from Baxio Lolai
to Sindh Dhoro Taluka Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




b

braft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road from Baxio Lolai
to Sindh Dhoro Taluka Kandhkot

(C).PI'OCU ring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 0.900 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE BAXIO LOLAI TO SINDH

DHORO TALUKA KANDHKOT (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S. No.  Item of work Oty: Rate Unit  Amount
0l1. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04) 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/2” to 2" 1:5:10 (S.1.No. 4 (c) P-17). 638 Cft 8694/95 %Cft  55474/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 451 Cft 11948/36 %Cft  53887/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 3.0 miles
(S.1.No. 22 P-05) 1200 Cft 9424/10 %0Cft 4356/-

0s. Supplying and filling sand under floor
and plugging in walls (S.I.No. 29 P-31) 244 Cft 1720/66 %Cft  4198/-

06. Extra Lead for 3.0 Miles 1444 Cft 579/41 %Cft  8367/-

07. Cement Plaster 1:4 upto 2 height
3/4” thick (S.1.No. 11 (a) P-58) 500 sft 3015/76 %St 15079/-

08. Providing & fixing cement paving blocks
flooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern pigment

and design etc. complete (S.1.No.54 P-56) 97 5Sft 223/97 PSft 218371/
09. Borrowpit excavation undressed lead upto

100 Cft Ordinary Soil (S.1.No. 03 (a) P-17) 520 Cft 1150/- %0Cft 575/-
10. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 15 Cft 337/- P.Cft 5055/




S. No. Item of work Qty: Rate Unit  Amount

11. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.1.No. 07 (ii) P-20) 0.669 Cwt 5001/70 P.Cwt 3346/-
Total  368248/-

Therefore 368248 x 244=998525/-

100
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs,

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Construction of Tough Tile / Paver Road in Village Rano Mirani
U/C Naseer Taluka Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Draft Bidding Document for Works upto 2.5 M

-

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road in Village Rano Mirani
U/C Naseer Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.900 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RANO MIRANI U/C

NASEER TALUKA KANDHKOT (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S. No.  Item of work Ory: Rate Unit  Amount
0l. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04) 300 Cft 3176/25 %0Cft 953/

02. Cement Concrete brick or stone ballast
1-1/2" to 27 1:5:10 (S.I.No. 4 (¢) P-17). 638 Cf 8694/95 %CR  55474/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 451 Cft 11948/36 %Cft  53887/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 3.0 miles
(S.1.No. 22 P-05) 1200 Cft 9424/10 %0Cft  4356/-

05. Supplying and filling sand under floor
and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/66 %Cft  4198/-

06. Extra Lead for 3.0 Miles 1444 Cft 579/41 %Cft  8367/-

07. Cement Plaster 1:4 upto 2” height
3/4” thick (S.1.No. 11 (a) P-58) 500 sft 3015/76 %Sft  15079/-

08. Providing & fixing cement paving blocks
flooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern pigment

and design etc. complete (S.1.No.54 P-56) 97 58ft 223/97 P.Sft  218371/-
09. Borrowpit excavation undressed lead upto

100 Cft Ordinary Soil (S.I.No. 03 (a) P-17) 520 Cft 1150/- %0Cft 575/-
10. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 15 Cft 337/- P.Cft  5055/-




S. No. Item of work Qty: Rate Unit  Amount

11, Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.1.No. 07 (ii) P-20) 0.669 Cwt 5001/70 P.Cwt 3346/-
Total  368248/-

Therefore 368248 x 244= 998525/-

100
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road Out Side House of Agha
Arsalan Pathan & Other Streets Ward No. 11 Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Vraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road Out Side House of Agha
Arsalan Pathan & Other Streets Ward No. 11 Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 1.600 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHEDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD OUT SIDE HOUSE OF AGHA ARSLAN

PATHAN & OTHER STREETS WARD NO.11 TALUKA KANDHKOT (CDP 2017-2018)
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No.  Item of work Oty: Rate Unit  Amount

PART “A” TOUGH TILE / PAVER ROAD

01. Filling Watering and ramming earth under
Sfloor with new earth excavated from
foundation lead upto one chain and
lift upto 3 fi. Extra 3.0 miles

(S.I.No. 22 P-05) 1000 Cft 3630/- %0Cft  3630/-
02. Supplying and filling sand under floor

and plugging in walls (S.I.No. 29 P-31) 250 Cft 1141/25 %Cft  2853/-
03. Cement Concrete brick or stone ballast

1-172" te 2" 1:5:10 (S.I.No. 4 (c) P-17). 500 Cft 8694/95 %Cft  43475/-

04. Providing & fixing cement paving blocks
flooring having size of 197 x 97 x 60 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern pigment
and design etc. complete (S.1.No.54 P-56) 1000 Sft 223/97 P.Sft  223970/-

05. Extra Lead for 3.0 Miles 1250 Cft 579/41 %Cft  7243/-
Total 281171/-

PART “B” OPEN DRAIN

01. Cement concrete plain i/c placing
compacting finishing and curing
complete (i/c screening and washing
of stone aggregate without shuttering
1:2:4 (S.1.No. 05 (i) P-18) 63 Cft 14429/25 %Cft  9090/-

02. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 150 Cft 11948/36 %Cft  17923/-

03. Const. of Standard Open Drain concrete
Block of C.C 1:2:4 with situ to the design
Profile (S.1.No. D-1 P-58 P.H.E) 100 Rft 94/- P.Rft  9400/-

04. Cement Plaster 1:4 upto 2" height
3/4” thick (S.I.No. 11 (a) P-58) 1000 Sft 3015/76 %Sft  30157/-

05. Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4
(S.LLNo. 06 (i) P-19) 15 Cft 337/- P.CRt 5055/




S. No.  Item of work Oty: Rate Unit  Amount
06. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.I.No. 07 (ii) P-20) 0.669 Cwt 5001/70 P.Cwt 3346/-
Total 74971/-
ABSTRACT
Part  “A" Tough Tile / Paver Road Rs.281171/-
Part “B”  Open Drain Rs.74971/-
Total Rs.356142/-
Therefore 356142 x 449 = Rs.1599077/-
100
% on the rates of CSR.
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.
Total Amount in words (A+B)
Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road in Village Rais Yagoob
Bhutto Badani Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road in Village Rais Yaqoob
Bhutto Badani Taluka Kashmore

(¢).Procu ring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAIS YAQOOB BHUTTO
BADANI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/2” to 2" 1:5:10 (S.1.No. 4 (c) P-17). 150 Cft 8694/95 %Cft  13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 790 Cfi 11948/36 %Cft  94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 975 Cf 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

1-1/2” to 2™ 1:5:10 (S.L.No. 4 (c) P-17). 244 Cht 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2" height

3/4” thick (S.1.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-

08. Providing & fixing cement paving blocks
flooring having size of 197 x 197 x 80 (mm)
of catty / quddra/coble b/w 5000 psi to
8500 psi i/c filling the joints with hill sand
and lying in specified manner / pattern
and design etc. complete (S.1.No.54 P-56) 975 Sft 199/77 PSft  194776/-

Total  348849/-

Therefore 348849 x 573=  1999926/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Constrcution of Tough Tile / Paver Road in Village Rais Munwar
Bhutto Badani Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Drgft Bidmng Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procu ring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Desc ription of Works Constrcution of Tough Tile / Paver Road in Village Rais Munwar
Bhutto Badani Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE RAIS MUNWAR BHUTTO
BADANI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S. No. Item of work Qty: Rate Unit  Amount
0l. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft  953/-

02. Cement Concrete brick or stone ballast
1-1/2"t0 27 1:5:10 (S.1.No. 4 (c) P-17). 150 Cft 8694/95 %Cft  13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S..No. 04 (e) P-24). 790 Cft 11948/36 %CR  94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.1.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.I.No. 29 P-31) 244 Cft 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.1.No. 4 (c) P-17). 244 Cft 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2" height

3/4" thick (S.1.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.1.No.54 P-56) 975 Sft 199/77 P.Sft 194776/~
Total 348849/-

Therefore 348849 x 573= 1999926/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Constrcution of Tough Tile / Paver Road in Village Jam Jumo
Samejo Badani Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Hitl'ldinl__- Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road in Village Jam Jumo
Samejo Badani Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore (@ Kandhkot
(d). Estimated Cost:- 2.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE JAM JUMO KHAN
SAMEJO BADANI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit  Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling
dressing refilling ground structure with
excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft 953/-
02. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.I.No. 4 (c) P-17). 150 Cft 8694/95 %Cft  13042/- I
03. Pacca brick work in foundation and

plinth in 1:6 cement sand mortar

(S.I.No. 04 (e) P-24). 790 Cft 11948/36 %Cft  94392/-

04, Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.I.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/-
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.1.No. 4 (¢) P-17). 244 Cft 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2" height

3/4” thick (S.1.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.1.No.54 P-56) 975 Sft 199/77 PSft  194776/-
Total  348849/-

Therefore 348849 x 573= 1999926/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




w STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Construction of Tough Tile / Paver Road in Village Ali Hassan |
Khokhar Badani Taluka Kashmore

Name of Contractor:-

Dr No: & Date of Issue
|

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Construction of Tough Tile / Paver Road in Village Ali Hassan
Khokhar Badani Taluka Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.000 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%

(in % age of bid amount /estimated cost equal to 10%)

| (h). Percentage, if any, to be deducted from bills :- 5%

| (i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
CONSTRUCTION OF TOUGH TILE / PAVER ROAD IN VILLAGE ALI HASSAN KHOKHAR
BADANI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit  Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.I.No. 18 (b) P-04). 300 Cft 3176/25 %0Cft 953/-

02. Cement Concrete brick or stone ballast
1-1/2” t0 2" 1:5:10 (S.1.No. 4 (¢) P-17). 150 Cft 8694/95 %Cft 13042/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar
(S.I.No. 04 (e) P-24). 790 Cft 11948/36 %Cft 94392/-

04. Filling Watering and ramming earth under
floor with new earth excavated from
foundation lead upto one chain and
lift upto 5 ft. Extra 6.0 miles

(S.I.No. 22 P-05) 975 Cft 9424/10 %0Cft 9188/~
05. Supplying and filling sand under floor

and plugging in walls (S.1.No. 29 P-31) 244 Cft 1720/60 %Cft  4198/-
02. Cement Concrete brick or stone ballast

1-1/2" to 2" 1:5:10 (S.1.No. 4 (c) P-17). 244 Cft 8694/95 %Cft  21216/-
07. Cement Plaster 1:4 upto 2" height

3/4” thick (S.I.No. 11 (a) P-58) 800 Sft 3015/76 %Cft  24126/-
08. Providing & fixing cement paving blocks

flooring having size of 197 x 197 x 80 (mm)

of catty / quddra/coble b/w 5000 psi to

8500 psi i/c filling the joints with hill sand

and lying in specified manner / pattern

and design etc. complete (S.I.No.54 P-56) 975 Sft 199/77 PSft  194776/-
Total  348849/-

Therefore 348849 x 286= 997708/-
100

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division

Kashmore @ Kandhkot
SCHDULE-(B)




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Installation of Solar Street Light Poles in Village Rais Mohammad
Hayat Ogahi Taluka Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidlling Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works Installation of Solar Street Light Poles in Village Rais Mohammad
Hayat Ogahi Taluka Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 1.500 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE RAIS MOHAMMAD

HAYAT OGAHI TALUKA KASHMORE (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. Name of Item Qty: Rate Unit Amount
07 Nos. Each
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10'-3"
5-2 %"
and with base plate 1' /2" x 1" 2" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 07 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 07 Nos. Each
Total 01 & 02
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Installation of Solar Street Light Poles in Village Dari
Taluka Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@, Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works
Installation of Solar Street Light Poles in Village Dari
Taluka Kandhkot

5.l Estimated Cost 5.70 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupex
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

1. Financial capacity: ( must have turnover of Rs-----Million),

ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff);

ii1. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 P.M Date: 15/03/2018

16.4 Responsiveness of Bids
(1) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a) Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHDULE-(B)

INSTALLATION OF SOLAR LIGHTS POLES IN VILLAGE DARI TALUKA

KANDHKOT (CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Name of Item Qty: Rate Unit Amount
28 Nos. Each
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10'-3”
5-2 1"
and with base plate 1' %" x 1' /2" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 28 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 28 Nos. Each
Total 01 & 02
% on the rates of CSR.
Amount to be added /deducted on the
Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- Installation of Solar Street Light Poles in Ghouspur Town
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works
Installation of Solar Street Light Poles in Ghouspur Town

5.1 Estimated Cost 10.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore (@, Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

i. Financial capacity: ( must have turnover of Rs-----Million),

ii. Technical capacity :(mention the appropriate category of registration with PEC and
qualification and experience of the staff);

iii. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days " not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 PM Date: 15/03/2018

16.4 Responsiveness of Bids
(i) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(iii) Completion period offered is within specified limits,

(iv) Bidder is eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHDULE-(B)
INSTALLATION OF SOLAR LIGHTS POLES IN GHOUSPUR TOWN

(CDP 2017-2018)

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Name of Item Qty: Rate Unit Amount
50 Nos. Each
1. Providing superior imported quality of M.S Hexagonal Pole
of 25 ft. height with proper warping secured having the
following specification and designed for may wind velocity
with paint final coat.
Specification are as under:-
10'-4"
10'-3"
5-2 %"
and with base plate 1' 2" x 1' 2" complete with all
accuracies.
(Quoted by Market Value)
TOTAL | 50 Nos. Each
2 SOLAR POWERED LED STREET LIGHT 50 Nos. Each
Total 01 & 02

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE (@ KANDHKOT

Name of Scheme:- M&R to Old Mukhtiarkar Bungalow at Kandhkot
(Occupied by Civil Judge)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE (@ KANDHKOT




Dvaft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Old Mukhtiarkar Bungalow at Kandhkot
(Occupied by Civil Judge)

(c).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost eciual to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)

M&R TO OLD MUKHTIARKAR BUNGALOW AT KANDHKOT (OCCUPIED BY CIVIL JUDGE)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A) Description and rate of Items bases on composite schedule of Rates.

S. No. Item of work Qty: Rate Unit  Amount
01.  Removing Cement Plaster 737 Sft 121/- %Sft  892/-
02.  Applying floating of cement 737 Sft 660/- %Sft  4864/-
03. Cement Plaster 1:6 upto 2” height

%" thick (S.I.No. 13 (b) P-58) 737 St 2206/60 %Sft  16263/-
04, Cement Plaster 1:4 upto 2" height

3/8” thick (S.I.No. 11 (a) P-58) 737 Sft 2197/52 %Sft  ~ 16194/-
05. Providing & laying tiles glazed 6”x6”'x 4"

on floor or wall facing in required colour

and pattern of STILE specification jointed

in white cement and pigment over a base

of 1:2 grey cement mortar %" thick i/c

washing and filling of joints with slaurry

of white cement and pigment in desired

shape with finishing cleaning and cost of

wax polish etc complete including cutting

tiles to proper profile (S.1.No. 60 P-53) 48 Sft 30509/77 %Sft 14645/
06. Marble Dedo 112 Sft 28299/30 %Sft  31695/-
07. Supplying & fixing in position

iron / steel grill of %™ x 4 size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ sq. foot of finished grill

(S.I.No.26 P-97) 16 Sft 180/50 P.Sft  2888/-
08. Wire Gauze 16 Sft 190/72 P.Sft  3052/-
09. Preparing Old surface painting of doors

and windows any type (including edges)

(S..No. 5 (c) P-76) 162 Sft 1160/06 %Sft 1879/
10. White Washing 02 Coats 1160 Sft 425/84 %Sft  4940/-
1. Distempring 03 Cotas 4116 Sft 1079/65 %St 44438/-
12. Color washing 03 coats 504 S 859/90 %Sft 4334/-

Total  146084/-
% on the rates of CSR.
Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot




STANDARD FORM OF BIDDING DOCUMENT

FOR
PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.50 million to Rs.50.00 million)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- Renovation and Rehabilitation of Sain Mana Ram Mandar
Mirzapur Mohalla Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuan
Bidding Documents. The following specific data for the works to be tendered shall comple
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a con
the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency
Executive Engineer Buildings Division Kashmore @ Kandhkot
( Insert name of the Procuring Agency)

Brief Description of Works

Renovation and Rehabilitation of Sain Mana Ram Mandar
Mirzapur Mohalla Kandhkot

5.1 Estimated Cost 20.00 Million
5.1 (a) Procuring Agency‘s address:

Executive Engineer Buildings Division Kashmore (@ Kandhkot
( Insert address of the Procuring Agency with telex/fax)

(b) Engineer‘s address:
Executive Engineer Buildings Division Near D.C Office Kashmore (@ Kandhkot
( Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupe
11.2 The bidder has the financial, technical and constructional capability necessary to perfc
the Contract as follows: (Insert required capabilities and documents)

1. Financial capacity: ( must have turnover of Rs-----Million),

ii. Technical capacity : (mention the appropriate category of registration with PEC and
qualification and experience of the staff);

iii. Construction Capacity: ( mention the names and number of equipments required for the
work).




12.1 (a) A detailed description of the Works, essential technical and performance
characteristics.

(b) Complete set of technical information, description data, literature and drawings as
required in accordance with Schedule B to Bid, Specific Works Data. This will
include but not be limited to a sufficient number of drawings, photographs,
catalogues, illustrations and such other information as is necessary to illustrate
clearly the significant characteristics such as general construction dimensions and
other relevant information about the works to be performed.

13.1 Amount of Bid Security
5%

( Fill in lump sum amount or in % age of bid amount /estimated cost, but not below 1%
and not exceeding 5%)

14.1 Period of Bid Validity
90 Days

(Fill in “number of days” not exceeding 90)

14.4 Number of Copies of the Bid to be submitted:

One original plus (0) copies.
14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Executive Engineer Buildings Division Kashmore (@ Kandhkot

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids
Time: 12.00 Noon on 15/03/2018

16.1 Venue, Time, and Date of Bid Opening
Venue: Kandhkot
Time: 1.00 P.M Date: 15/03/2018

16.4 Responsiveness of Bids
(1) Bid is valid till required period,




*(i1) Bid prices are firm during currency of contract/Price adjustment;
(i11) Completion period offered is within specified limits,

(iv) Bidderis eligible to Bid and possesses the requisite experience, capability and
qualification.

(v) Bid does not deviate from basic technical requirements and
(vi) Bids are generally in order, etc.
*Procuring agency can adopt either of two options . ( Select either of them)

(a)  Fixed Price contract: In these contracts no escalation will be provided
during currency of the contract and normally period of completion of these
works is upto 12 months.

(b) Price adjustment contract: In these contracts escalation will be paid only
on those items and in the manner as notified by Finance Department,
Government of Sindh, after bid opening during currency of the contract.




SCHDULE-(B)
RENOVATION AND REHABILITATION OF SAIN MANA RAM MANDAR MIRZAPUR

MOHALLA AT KANDHKOT

DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S. No. Item of work Qty: Rate Unit  Amount
01. Reinforced cement concrete work

including all labour and material except

the cost of steel reinforced and its labour

for bending and binding which will be paid

separately. This rate also includes all kinds of

form moulds lifting shuttering curing rendering

and finishing the exposed surface (including

screening and washing of shingle 1:2:4

(S.I.No. 06 (i) P-19) 1205 Cft 337/- P.Cft  406085/-

02. Fabrication of TOR Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including

removal of rust from bars (S.I.No. 07 (ii) P-20) 57.41 Cwt 5001/70 P.Cwt 287148/-
03. White Marble %" thick

(S.I.LNo. P- ) 7169 Sft 567/48 P.Sft  4068264/-
04. P/F Steel Grill 236 Sft 194/16 P.Sft  45822/-
05. P/F Steel Grill Doors 87 sft 231/60 P.Sft  20149/-
06. P/L Glazed Tile 6 x 6x ¥~ 10378 Sft 30509/77 %Sft  3166304/-
07. Glazed Tile Dedo 972 Sft 28299/30 %Sft  275069/-
08. P/F False Ceiling Plster of Paris 7268 Sft 346/50 P.Sft  2518362/-
09 Aluminum Doors 96 Sft 1507/66 %Sft  144735/-
10. Aluminum Windows 464 Sft 1647/69 %Sft  764528/-

11. First Class deodar wood wrought, joinery
in doors and windows etc. fixed in
position including chowkats hold fasts
hinges, iron tower bolts, chocks cleats
handles and cords with hooks etc
1-3/4” thick (Without Chowkats)

(S.I.N0.07 (b) P-65) 299 Sft 1273/76 P.Sft  380854/-
12. Matt Finish 420 Sft 34448/38 %Sft  14466/-
13. Preparing Surface Rock Wall 7105 Sft 4504/50 %St 320045/-

Total  19736325/-
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- M&R to Cat Illrd Bungalow No.03 Occupied by L.S.1
Sub-Division Complex Kashmore

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE (@ KANDHKOT




Draft Biading Document for Works up to 2.5 M
5 _

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procu ring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Cat IIlrd Bungalow No.03 Occupied by 1.S.1
Sub-Division Complex Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)
M&R TO CAT IIIRD BUNGALOW NO.03 OCCUPIED BY L.S.I SUB-DIVISION COMPLEX

KASHMORE
DRAFT BIDDING DOCUMENT FOR WORKS
BILLE OF QUANTITIES
(A) Description and rate of Items bases on composite schedule of Rates.

S. No. Item of work Qty: Rate Unit Amount
01.  Removing Cement Plaster 737 Sft 121/- %Sft 892/-
02.  Applying floating of cement 737 Sft 660/- %Sft 4864/-
03.  Cement Plaster 1:6 upto 2” height

%" thick (S.1.No. 13 (b) P-58) . 737 Sft 2206/60 %Sft  16263/-
04, Cement Plaster 1:4 upto 2" height

3/8" thick (S.L.No. 11 (a) P-58) 737 Stt 2197/52 %Sft 16194/-
0s. Providing & laying tiles glazed 6”x6"x '4”

on floor or wall facing in required colour

and pattern of STILE specification jointed

in white cement and pigment over a base

of 1:2 grey cement mortar %" thick i/c

washing and filling of joints with slaurry

of white cement and pigment in desired

shape with finishing cleaning and cost of

wax polish etc complete including cutting

tiles to proper profile (S.1.No. 60 P-53) 48 Sft 30509/77 %Sft  14645/-
06. Marble Dedo 112 Sft 28299/30 %Sft  31695/-
07. Supplying & fixing in position

iron / steel grill of %" x 4" size

iron of approved design including

painting 3 coats etc. complete

(weight not to be than 3.7 Ibs

/ 5q. foot of finished grill

(S.1.No.26 P-97) 16 Sft 180/50 P.Sft  2888/-
08. Wire Gauze 16 Sft 190/72 P.Sft  3052/-
09. Preparing Old surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (¢) P-76) 162 Sft 1160/06 %Sft  1879/-
10. White Washing 02 Coats 1160 Sft 425/84 %St 4940/-
1. Distempring 03 Cotas 4116 Sft 1079/65 %Sft  44438/-
12. Color washing 03 coats 504 Sft 859/90 %Sft  4334/-

Total  146084/-
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- M&R to Cat IlIrd Bungalow No. (Occupied Mukhtiarkar Kashmore)
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




wraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Cat IlIrd Bungalow No. (Occupied Mukhtiarkar Kashmore)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)
M&R TO CAT IIIRD BUNGALOW NO. (OCCUPIED MUKHTIARKAR KASHMORE)
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES
(A) Description and rate of Items bases on composite schedule of Rates.

S.No. Item of work Qty: Rate Unit  Amount
01.  Removing Cement Plaster 737 Stt 121/- %Sft  892/-
02.  Applying floating of cement 737 Sft 660/- %Sft 4864/-
03. Cement Plaster 1:6 upto 2" height

2" thick (S.1.No. 13 (b) P-58) 737 Sft 2206/60 %St 16263/-
04, Cement Plaster 1:4 upto 2" height

3/8” thick (S.I.No. 11 (a) P-58) 737 St 2197/52 %Sft  16194/-

0s. Providing & laying tiles glazed 6”x6"x 4"
on floor or wall facing in required colour
and pattern of STILE specification jointed
in white cement and pigment over a base
of 1:2 grey cement mortar %" thick i/c
washing and filling of joints with slaurry
of white cement and pigment in desired
shape with finishing cleaning and cost of
wax polish etc complete including cutting
tiles to proper profile (S.1.No. 60 P-53) 48 Sft 30509/77 %Sft  14645/-

06. Marble Dedo 112 Sft 28299/30 %Sft  31695/-

07. Supplying & fixing in position
iron / steel grill of %™ x ¥4” size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs
/ sq. foot of finished grill

(S.1.N0.26 P-97) 16 Sft 180/50 P.Sft  2888/-
08. Wire Gauze 16 Sft 190/72 P.Sft  3052/-
09, Preparing Old surface painting of doors

and windows any type (including edges)

(S.I.No. 5 (c) P-76) 162 Sft 1160/06 %Sft  1879/-
10. White Washing 02 Coats 1160 Sft 425/84 %Sft 4940/
1. Distemrping 03 Cotas 4116 Sft 1079/65 %Sft  44438/-
12. Color washing 03 coats 504 Sft 859/90 %Sft 4334/-

Total  146084/-

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- M&R to office of Executive Engineer & Assistant Engineer
(Buildings) Kandhkot

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




yraft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to office of Executive Engineer & Assistant Engineer
(Buildings) Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.135 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(J)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
M&R TO OFFICE OF EXECUTIVE ENGINEER & ASSISTANT ENGINEER (BUILDINGS)
KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of ltems bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit Amount
01. Excavation in foundation of building bridges

and other structures including dagbelling

dressing refilling ground structure with

excavated earth watering and ramming lead

upto 5ft in ordinary soil (S.1.No. 18 (b) P-04). 163 Cft 3176/25 %0Cft 518/-

02. Cement Concrete brick or stone ballast
1-1/27 to 2" 1:5:10 (S.I.No. 4 (c¢) P-17). 33 Cft 8694/95 %Cft  2870/-

03. Pacca brick work in foundation and
plinth in 1:6 cement sand mortar

(S.1.No. 04 (e) P-24). 153 Cft 11948/36 %Cft  18281/-

04, Reinforced cement concrete work
including all labour and material except
the cost of steel reinforced and its labour
for bending and binding which will be paid
separately. This rate also includes all kinds of
form moulds lifting shuttering curing rendering
and finishing the exposed surface (including
screening and washing of shingle 1:2:4 )
(S.I.No. 06 (i) P-19) 37Cft 337/- P.Cft 12469/

0s. Fabrication of Mild Steel reinforced for
cement concrete including cutting bending
laying in position, making joints and fastenings
including cost of binding wire (also including
removal of rust from bars (S.[.No. 07 (ii) P-20) 1.85 Cwt 5001/70 P.Cwt 9253/-

06. Filling Watering and ramming earth under
floor with surplus earth from foundation
lead upto one chain and lift upto 5 fi.

(S.I.No. 21 P-05) 34 Cft 3630/- %0Cft  123/-
07. Supplying and filling sand under floor

and plugging in walls (S.I.No. 29 P-31) 11 Cft 1141725 %Cft  126/-
08. Cement Concrete brick or stone ballast

1-1/2" to 2° 1:6:12 (S.I.No. 04 (d) P-17) 08 Cft 8122/95 %Cft  6498/-
09. " Pacca brick work in ground floor in

1:6 (S.I.No. 5 (i) P-25) 160 Cft 12674/36 %Cft 20279/
10. Cement Plaster 1:6 upto 2™ height

12" thick (S.1.No. 13 (b) P-58) 462 Sft 2206/60 %Sft  10194/-
11. Cement Plaster 1:4 upto 2” height

3/8” thick (S.I.No. 11 (a) P-58) 462 Sfi 2197725 %Sft 10153/
12. S/F T-Iron 0.29 Cwt 3750/- P.Cwt 1088/-
13. Second Class tile 42 Sf 7607/25 %Sft 3195/
14. First Class Dedar Wood 18 Sft 1273/76 P.Sft  22928/-
15. C.C topping 25 Sft 4411/88 %Sft  1103/-
16. P/L Glazed Tile 25 Sft 27675/66 %Sft  6919/-
17. P/L. White Glazed Tile 100 Sft 28253/61 %Sft  28254/-
18. Preparing new surface painting of doors

and windows any type (including edges)
(S.I.No. 5 (c) P-76) 35 Sft 2116/41 %Sft  741/-




S. No. Item of work Qty: Rate Unit  Amount
19. Primary coat of chalk 462 Sft 442/75 %Sft  2046/-
20. Distemrping 03 Coats 462 Sft 1079/65 %Sft  4988/-
21 Extra Lead for 3.0 Mile 45 Sft 579/41 %St 261/
Total 127114/-
% on the rates of CSR.
Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division
Kashmore @ Kandhkot



STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE (@ KANDHKOT
Name of Scheme:- M&R to Investigation Office in Sub-Divisional Complex at Kashmore
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Rraft Bidding Document for Works upto 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Investigation Office in Sub-Divisional Complex at Kashmore

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g)-Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost

per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B

M&R TO INVESTIGATION OFFICE IN SUB-DIVISIONAL COMPLEX AT KASHMORE
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No. Item of work Qty: Rate Unit Amount
01. Removing Cement Plaster 137 51t 121/- %Sft  892/-
02.  Applying floating of cement 737 Stt 660/- %Sft 4864/-
03. Cement Plaster 1:6 upto 2” height

2" thick (S.1.No. 13 (b) P-58) ) 737 Sft 2206/60 %St 16263/-
04. Cement Plaster 1:4 upto 2" height

3/8” thick (S.I.No. 11 (a) P-58) 737 Sft 2197/52 %St 16194/-
0s. Providing & laying tiles glazed 6"x6"x 4"

on floor or wall facing in required colour

and pattern of STILE specification jointed

in white cement and pigment over a base

of 1:2 grey cement mortar %" thick i/c

washing and filling of joints with slaurry

of white cement and pigment in desired

shape with finishing cleaning and cost of

wax polish etc complete including cutting

tiles to proper profile (S.1.No. 60 P-53) 48 Sft 30509/77 %Sft  14645/-

06. Marble Dedo 112 Sft 28299/30 %Sft  31695/-

07. Supplying & fixing in position
iron / steel grill of %™ x Y4" size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 Ibs
/ sq. foot of finished grill
(S.I.No.26 P-97) 16 Sft 180/50 P.Sft  2888/-

08. Wire Gauze 16 Sft 190/72 P.Sft  3052/-

09. Preparing Old surface painting of doors
and windows any type (including edges)

(S.I.No. 5 (¢) P-76) 162 Sft 1160/06 %Sft  1879/-
10. White Washing 02 Coats 1160 Sft 425/84 %Sft  4940/-
11 Distempring 03 Cotas 4116 Sft 1079/65 %Sft  44438/-
12. Color washing 03 coats 504 Sft 859/90 %Sft 4334/

Total  146084/-

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- M&R to Day to Day Emergent Work in District Kashmore @ Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Daafi Bid‘din;‘I Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Day to Day Emergent Work in District Kashmore @ Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.150 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)

M&R TO DAY TO DAY EMERGENT WORK IN DISTRICT KASHMORE @ KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S. No. Item of work Qty: Rate Unit  Amount
01, Electric Motor 05 Nos. Each
02. Fiber Glass Tank 01 No. Each
03. Energy Sever 100 Nos. Each
04, Office Chair 09 Nos. Each
' Total
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- M&R to M.C.H Centre at Kandhkot
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

s

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore (@ Kandhkot

(b)_ Brief Description of Works M&R to M.C.H Centre at Kandhkot

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.200 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)
M&R TO M.C.H CENTRE AT KANDHKOT
DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S.No. Item of work Qty: Rate Amount

01. C. C Topping 881 Sft 3275/50 28857/-

02. P/L HALLA TILE 224 Sft 47651/62 106740/-

03. S/F Iron Steel 26 Sft 180/50 4693/-
182682/-

% on the rates of CSR.
Amount to be added /deducted on the

Total (A) Rs:

Diff: cost of Bitumen (B) Rs:

G.Total (A+B) Rs.

Total Amount in words (A+B)

Contractor

Executive Engineer,
Buildings Division

Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT
Name of Scheme:- M&R to R.H.C Tangwani i/c Electric Work
Name of Contractor:-
Dr No: & Date of Issue
EXECUTIVE ENGINEER
BUILDINGS DIVISION

KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b)_ Brief Description of Works M&R to R.H.C Tangwani i/c Electric Work

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.300 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(i). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)
(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)
(k). Time for Completion from written order of commence: - 12 Months
(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B)

M&R to R.H.C Tangwani “electric work

DRAFT BIDDING DOCUMENT FOR WORKS

BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.

S. No. Item of work Qty: Rate

Unit Amount

PART "A” SCHEDULE ITEMS

01. Wiring for light or fan points with 1/1 13
(3-029) PVC insulated wire in 20 mm /
(3/4) channel patti or surface as required
(New) (S.1.No. 129 P-15). 40 Points 910/-

02. Wiring for plug points with (3/.029) PVC
insulated wire in 20 mm / (3/4™) channel
patti or surface as required
(New) (S.I.No. 130 P-15). 10 Points 742/-

03. Wiring for Call Bell points with (3/.029)
PVC insulated wire in 20 mm /
(3/47) channel patti or surface as required
(New) (S.I.No. 131 P-15). 02 Points 1590/-

04. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.036 (4mm2) copper conductor
in %" dia PVC conduct un-surface
(New) (S.I.No.04 P-01). 470 Meter 200/-

06. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.044 (6mmz2) copper conductor
in 1" dia PVC conduct un-surface
(New) (S.I.LNo.05 P-01). 10 Meter 305/-

07. Providing & Lying (MAIN or SUB MAIN)
with size 2-7/.052 (10mm2) copper conductor
in 1 dia PVC conduct un-surface
(New) (S.I.No.06 P-01). 100 Meter 428/-

08. P/F two way S.P 15 Amps. switch flush
type (New) (S.I.No. 221 P-33) 20 Nos. 67/-

09. P&F two pin 5 Amp plug & socket
(New) (S.1.No. 222 P-33) 10 Nos. 80/-

10. P&F three pin 10/ 15 Amp. Plug
& Sockets (New) (S.1.No. 227 P-33) 04 Nos. 162/-

1. P&F Holder for 125 watts Light @
as per Site requirement & instruction
of Engineer In charge
(New) (S.1.No. 189 P-29) 10 Nos. 203/-

12. P&F Circuit breaker 6,10,15,20,30,40,50
and 63 Amp. S.P (TB-58) on prepared
board as required (New) (S.1.No. 203 P-31) 04 Nos. 916/-

13. P&F Circuit breaker 15,20,30,40,50
60,75 and 100 Amp. TP (XS-100NS) on prepared
board as required (New) (S.I.No. 207 P-31) 01 No. 9261/-

14 P&F Brass Ceiling Fan 56 (good quality)
(New) (S.1.N0.235 P-34) 06 Nos. 3185/

215 36400/-
P.P 7420/-
P.P 3180/-

P.Meter 94000/-

P.Meter 3050/-

P.Meter 42800/-

Each 1340/-
Each  800/-
Each  648/-
Each  2030/-
Each  3664/-
Each 9261/-
Each 19110/-

Total 273395/-




PART “B” NON-SCHEDULE ITEMS

S. No. Item of work Qty: Rate Unit  Amount

01. P&F panel board double shutter to
accommodate circuit barkers i/c
painting with enameled paint and
for other similar job on surface (L.Q.R) 01 Sft P.Sft

02. P&F wall bracket light fancy type superior
quality i/c necessary electric connection
and fixing on wall or ceiling etc complete (L.Q.R) 04 Nos. Each

03. P/F Energy sever superior quality i/c
fixing on wall (L.Q.R) 26 Nos. Each

04. P&F double S.W board to accommodate
mains or sub-mains control switches
and for sub-mains control switch and for
other smaller jobs on surface (L.Q.R) 06.0 Sft P.Sft

0s. P/F 12" Exhaust fan capacitor type
i/c shutter metallic body 60 watts 20
volts S.P complete in all respect
(L.Q.R) 01 No. Each

06. S/F Wall bracket fan 18" size A.C Single
Phase Superior Quality complete i/c
Fixing on wall as required (Royal make)

(L.Q.R) 01 No. Each
07. Providing and Fixing 100 Watts Bulb
(S.INo. P- ) 09 Nos. Each
Total
% on the rates of CSR.
% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot




STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

BUILDINGS DIVISION
KASHMORE @ KANDHKOT

Name of Scheme:- M&R to Staff Quarter in Works & Services Colony at Kandhkot
(Occupied by Office Superintendent)

Name of Contractor:-

Dr No: & Date of Issue

EXECUTIVE ENGINEER
BUILDINGS DIVISION
KASHMORE @ KANDHKOT




Draft Bidding Document for Works up to 2.5 M
) -

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

(a). Name of Procuring Agency Executive Engineer Buildings Division Kashmore @ Kandhkot

(b). Brief Description of Works M&R to Staff Quarter in Works & Services Colony at Kandhkot
(Occupied by Office Superintendent)

(¢).Procuring Agency’s address:- Executive Engineer Buildings Division Kashmore @ Kandhkot
(d). Estimated Cost:- 0.100 Million
(e). Amount of Bid Security:- 5% (Fill in lump sum amount

or in % age of bid amount /estimated cost, but not exceeding 5%)
(f).Period of Bid Validity (days):- 90 Days (Not more than sixty days).
(g).Security Deposit:-(including bid security):- 10%
(in % age of bid amount /estimated cost equal to 10%)
(h). Percentage, if any, to be deducted from bills :- 5%
(1). Deadline for Submission of Bids along with time :- 15/03/2018 (12.00 Noon)

(j)- Venue, Time, and Date of Bid Opening:- 15/03/2018 (1.00 P.M)

(k). Time for Completion from written order of commence: - 12 Months

(L).Liquidity damages:- 0.05 Per Day 0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)




SCHDULE-(B
M&R TO STAFF QUARTER IN WORKS & SERVICES COLONY AT KANDHKOT (OCCUPIED BY
OFFICE SUPERINTENDENT).
DRAFT BIDDING DOCUMENT FOR WORKS
BILLS OF QUANTITIES

(A) Description and rate of Items bases on composite schedule of Rates.
S.No. Item of work Qty: Rate Unit  Amount
01. First Class Deodar Wood 4] Sf 902/93 P.Sft  37020/-

02. Supplying & fixing in position
iron / steel grill of %" x 4" size
iron of approved design including
painting 3 coats etc. complete
(weight not to be than 3.7 lbs
/ sq. foot of finished grill

(S.I.No.26 P-97) 48 Sft 180/50 P.Sft 8664/-
03. Wire Gauze fixed to channel 60 Sfi 192/41 P.Sft  9236/-
04. Providing & laying tiles glazed 6"'x6"x 4"

on floor or wall facing in required colour

and pattern of STILE specification jointed

in white cement and pigment over a base

of 1:2 grey cement mortar %" thick i/c

washing and filling of joints with slaurry

of white cement and pigment in desired

shape with finishing cleaning and cost of

wax polish etc complete including cutting

tiles to proper profile (S.1.No. 60 P-53) 117 Sft 30509/77 %Sft  35696/-
Total 90616/-

% on the rates of CSR.

Amount to be added /deducted on the

Total (A) Rs:
Diff: cost of Bitumen (B) Rs:
G.Total (A+B) Rs.

Total Amount in words (A+B)

Executive Engineer,
Contractor Buildings Division
Kashmore @ Kandhkot
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