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NED UNIVERSITY OF ENGINEERING & TECHNOLOGY 
PROCUREMENT CELL 

Tele # 99261261- 68, Fax # 99261255, E-mail: dp@neduet.eclu.pk  

"Say NO to Corruption" 

No. PC/NED/RG-115947 Dated: ?2/; i 

The Director (C.B) 
M/s. Sindh Public Procurenient Regulatory Authority 
Barrack 8 Secretariat 4A 
Court Road 
Karachi 
Tel: 92-21 -99205369 
Fax: 92-21-99206291 

SUBJECT: NOTICE FOR INVItATION TENDER BELOW Rs. I MILLION.  

Enclosed please find herewith the Tender Notice with the following documents tor upluadu 

the SPPRA web-site as per policy of Government of Sindh. 

- Bidding Documents along with Soft copy 
Specimen of Work Order. 
Procurement Plan. 
Notification of Procurement Committee 
Notification of Compliant Redressal Committee 
Cheque of Rs. 2.000/- 

Copy to: 
Director IT. 



NED UNIVERSITY OF ENGINEERING & TECHNOLOGY 
PROCUREMENT CELL 

Tele # 99261261— 68, (Ext. 2291) Fax # 99261255, e-mail: dneduet.cdu.pk  

"Say No to Corruption" 

l)irector Procurement 
No. DP/RG-1 l5947/3o1 

February .]_. 2018 

Notice Inviting Tender 

NEDUET invites sealed bids on single stage one envelope procedure froni firms having registration with Income Tax, Sales Tax 

and Sindh Revenue Board (whichever is applicable) to carry out following: 

S Tender / Number 
Tender Schedule — Date and Time 

Tender Fee 
Rs 

Issue / Sale 
Submission Opening 

From To 

Procurement of PVC Card, Film 
and Ribbons for Registrar Office 
Tender No.PC/NED/RG/ PVC 
CARD/6594/l8 

01.03.2018 15.03.2018 16.03.2018 
10:00 A.M 

16.03.2018 
I 0:30 A.M 

500/- 

Eligibility Criteria 

i. The bidder must have at least 3 years of experience in the relevant field 

ii. Details of turn-over (Including in terms of' Rupees) ofat least last three years 

ii. Recistiation with FBR / SRB (whichever is applicable) and must have valid 

professional Tax Certificate. 

Tender Fee and Bid Security 2.S% of bid cost in shape of Payorder should he in bivor of Director Finance. Bidding documents 

can be obtained and shall be submitted in the office of ADP — II as per above schedule. Bidders are reqLiested to give their Best 

and Final Price as "No Negotiations" is permitted. Bidding Documents containing detailed terms and conditions are available at 

\Vebsites www.iieduet.edu.pk  and www.pprasindh.tov.pk. 



F/QSP 10/04/00 
PROCUREMENT CELL 

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY 
BY REGISTERED A.D./COURIER SERVICE. 

CONTRACT SCHEDULE 

1. Contract No: 

2. Name & Address of Contractor: 

3. Contractor's Tender No. & Date: 

4. Indenter's Name & Address: 

5. Indenter's Indent No & Date: 

6. Particulars of stores: 

Dated: 2017. 

   

Item 
No. 

. . 
Description of Store 

Acctg 
. 

Unit 

Price per 

A/U 

Total Qty 

Reqd. 
Total V 

INSTRUCTIONS: 

issued by the Central Store to the Indenter. 

on same day after delivery of Store. 

G.S.T Invoice. 

period as mentioned in clause 15 of the Ir 

• Store must be delivered to Central Store in due period which will be 

• A copy of Delivery Challan must be delivered to Procurement Officer 

• Bill should be submitted Assistant Director (Procurement) along with 

• Inspection Certificate may be issued by Central Store within Prescribed 
Form. 

GRAND TOTAL (Value in Words) 

7, Date of Delivery:. 

8. Place of Delivery: NED University Campus/Consignee. 

9. Name & Address of Consignee. 

alue 

dent 



10.  Performance Security equivalent to lO% of 
Contract Schedule is required at the earliest. 

11.  Contract Agreement on Stamp papers value 
equivalent to rate as specified in Stamp Act. 

12.  Dispatch Instruction. 

13.  Inspecting Officer. 

14.  Place at which to be inspected. 

15.  Payment. H. 

Hi. 

iv.  

v.  

vi.  

NOTE 

1. The firms may send the Inspection call 
with-in delivery period under intimation to 
the Assistant Director Procurement in 
writing. 

2. The Bill in duplicate along with Inspection 
certificates on form F/QSP 09/10/00 may 
be sent to the P.O for payment. 

Copy to 

1. Resident Auditor 
2. Indenting Officer 
3. Case File 
4. Master File 
5. Manager Central Store 

Stores should be delivered at firm's premises/free to the 
consignee at NED University of Engineering and 
Technology. 

The consignee! Indenting officer or his authorized 

representative. 
At firms premises! Consignee's end. 

l00% payment to be made on the proof of inspection 
and Consignee's receipt certificate during year 2017-

20 18. 

% Payment in advance along with contract/and 
balance after complete delivery and in proof of 
consignee's receipt during the year 2017 - 2018 

If the supply is not according to the specifications or 
unsatisfactory, the contract will be rejected and 
cancelled at the risk and cost of firm. 

If the firm fails to execute the contract/supply order as 
per condition action will be taken against them which 
may be their black listing and E.M.S.D. will be forfeited. 

In Case of late delivery L.D. charges @ 2% per month 
will be imposed. Part payment against part supply is! 
not allowed. 

Valid Professional Tax Certificate is required for 
payment. 

Assistant Director Procurement-Il 
For & on behalf of Vice Chancellor 

NED University of Engg. Tech. 

The cost is debitable to Head of Account as 

mentioned in the Sanction order (office order). 

This issues with the sanction and approval of the 

Competent Authority of this University. 



/ NED UNIVERSITY OF ENGINEERING & TECHNOLOGY, KARACHI 

DP/ PVC Card/6594/ycLf 2 Date: J02-20l8 

NOTIFICATION 

With reference to this University Office Order No. DR(Estab)/(1 193)VoI-lI/6331 

dated: 16.06.2016, the Procurement Committee under Rule 7 of the Sindh Public 

Procurement Rules (as amended) comprising of the following Members has been 

constituted for procurement of PVC Cards, Films and Ribbons (vide Case File No.PC/NED/ 

RG/PVC Card/6594/18). as follows: 

1.  Syed Ghazanfar Hussain Convener 
Registrar 
NEDUET. Karachi 

2.  Mr. Muhammad Mabroor Khan Member 
Administrative Officer 
Center for Excellence in Marine Biology 
University of Karachi 

3.  Mr. Fawad UI Hasan Kamran Member/Secretary 
Assistant Director Procurement-IT 
NEDUET, Karachi 

The TOR / functions / responsibilities of the aforesaid Procurement Committee will be in 

accordance with Rule-8 of SPP Rules. The tender will be opened on 16-03-2018 at 10:30 AM 

in the office of Assistant Director Procurement-Il. 

Director Procurement 

Copy to: 
All Concerned. 



NE!) UNIVERSITY OF ENGINEERING & TECHNOLOGY 
No. l.)R (Estah)/( Dated 2016 

oFFIcE OlDER 

h) supersession oi1.hs office order No. DR (Estab)/(1003)/i 1418 dated 02-1 i-2015,the 

Univecity Administration hs constituted the Complaint Redressal Standing Committee 

cowpristng ot the following afliccL's to address complaints regarding all procurement issues in 

the University in pursuance of Clause3 1(1) of thc SPPRA rules: 

.1 Prof. Dr. Saad Aluneci Qazi Convener 
Dean (liCE) 

2. independent ProfesioiiaIfrom the relevant field Member 

Nominee of Accountant General Sindli Member 

Ag 

lu: 
The Convener & all members 

Copy ibi in.lbnnation to: 

1 Dean (liCE) 
2 i::)iIecR)l. Planning & Projects 

jjLtr Finance 
Director, Procurement Ccli 

S Ag. Resident Aidior 



Director " ocurem ut 

NED UNIVERSITY OF ENGINEERING & TECHNOLOGY 
PROCUREMENT CELL 

Tele # 99261261-8, (Ext # 2291), Fax # 99261255, E-mail: ddff@neduet.edu.pk  

Director Procurement 
"Say No To Corruption" 

No. DP/jT I 
Nov 28, 2017 

The 'Director (CB) 
S indh Public Procurement Regulatory Authority 
Government of Sindh, Barrack 8, Secretariat 4A, Court Road 
Karachi 

Sub: Procurement Plan 2017-18, Rev-i 

Enclosed please find herewith the Annual Procurement Plan for the year 20 17-18, Rev-i of NED 

University of Engineering & Technology. You are requested to kindly arrange to hoist the aforesaid 

procurement plan of this University on SPPRA website. 

Your early response to this request shall be highly appreciated 

Thanking you and assuring you of our best cooperation at all the times 



NED UNIVERSITY OF ENGINEERIINU ANLI 1flhIii 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18  

Sr.Nô. Description Procurement 
- 

Budget Allocated 
Rs. Million - 

- udget Head 
Timing of Procurement Remarks 

- - - 

1st Q  2nd Qtr 3rd Q  4th Qtr 
Timing of procurement may subject 

to the requirement of depament 

20 

Painting on walls of Classes, Faculty 
Offices & Corridors for bepartment of 
Petroleum Engineering 

0.163 UDWP 57.5 - . ' 

21 
'Upgradation of old VC Secretariat to 

QEC training hall 
1.870 UDWP 57.7 " 

22 

Galvanized Iron Roof for existing Car 
Parking at D,epartment of Environmental 
Engineering 

0.285 UDWP 57.8 — 

-. 
. 'I 

23 
Procurement of Office. Equipment for 
Procurement Cell 

0.228 UDWP 57.9 '1 '1 

24 
Procurement of Office Equipment for 
Resident Auditor (R.A) Office 

0.100 uow 57.10 -1 -1 " 

25 

Procurement of Computing & Networking 
Equipment and Furniture for Department 
of Physics 

1.475 UDWP 57.11 1 'I ' 

26 

Procurement of Computing & Networking 
Equipment and Furniture for Department 
of Chemistry 

0.850 UDWP 57.12 '1 '1 

27 
Procurement of Computing & Networking 
Equipment, Laboratory Equipment and 
Furniture for Department of Mathematics 

1.460 UDWP57.13 " 

28 

Procurement of Computing & Networking 
Equipment and Furniture for Department 
of Industrial and Manufacturing 
Engineering 

2.353 UDWP 57.14 '1 -1 

29 
Establishment of Departmental Outcome 
Based Education Cell (DOBEC) Facilities 
at Department of Civil Engineering 

2.500 UDWP 57.16 '1 -1 

30 

Procurement of Supporting Apptiances for 
Analytical Laboratory for Department of 
Environmental Engineering 

7.500 UDWP 57.18 1 'I 

31 
Construction of Children Park at NED 
Staff Colony 

2.000 UDWP 57.19 " 

32 

Uonversion of Uround bloor Uinning Hall 
of MBQ-Il Hostel into Hostel 
accommodation 

1.763 UDWP 57.20 -i 'I -i " ' ' - 



S.fl £..L1 £_ £ J1.dJUJ I 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18  

Sr.No. Description Procurement 

- 

Budget Al1ocatd 
Rs. Million 

Budget Head 
Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 
Timing of procurement may subject 

to the requirement of department 
1 Purchase of Durable Goods 13.269 Transport - - V - 

Machinery & Equipment V V V V U U U 

Furniture V V V V 

2 Repair& Maintanance of durable goods 12.961 Maintanance of Transport V V V V 

Machinery & Equipment V V V V 

Furniture & Fixture V V V V 

AdnriniAcad. Building - - - V 

3 Prtnfing Stafionary & Pubticafion 17.174 Prinfing & Stationery office V V V V 

Prinfing & Stationery Computer V V V V 

4 Commodities & Services (POL) 14.542 POL V V V V 

5 Uniform And Liveries 0.660 Uniform V V V V 

6 Renewal of Software Licence all Deptt. 2.750 Renewal of Softwere V V V V 

7 Student Affairs 0.599 Purchase of Sport Material V - - - " 

8 Registrar Office 4.879 Entry Test - V - - 

8.831 Convocation Expenses - - V - 

9 Abul Kalam Library 9.317 News Paper pedodcals and Book V V V V U U 

0.266 Book Bank V V V V U  

10 Medical Department 0.532 Purchase of Medicine V V V V 
II tnternetDepartment 0.799 Linkage V V V V ' 

12 Conduct of Examination 22.000 Printing Jobs V V V V U 

13 ARCs 11.282 a.ARC Hardware V V V V 
Ub. ARC Plumbing V V V V U 

c.ARC Painting V V V V U 

d. ARC Horticulture items V V V V U 

e. ARC Janitorial Items V V V V ' U U 

f. ARC Stationery V V V V U U U 

g.ARC Paper V V V V U 

h. ARC Electrical V V V V U U U 

14 Lab Charges 3.113 ForB.E V V V V U U U 

0.921 For Masters V V V V U U 

15 Publication /Advertisement 1.430 Advertisement V V V V U U U 

Insurance Services V V V V U U 

Hiring of sanitary and security Staff 5.00 V V V V 

16 
Janitorial, Cleaning & Maintenance AT City Campus 

& LEJ Campus 0.86 
V V V V U U U 

17 Networking & other items for IT Dept. 4.00 - V V V 

UDWP ACCOUNT 

18 Renovation of Old Girls Hostel Unit No.2 1.575 UDWP 57.2 V V V V ' 

19 
Procurement, installation & Commissionina of One 

U 

Onixs Stabiizer r0 i• •  Depanmenl 0140 UDWP57. V V '.1 V " " 



NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY 
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017- 18  

Sr.No. Description Procurement 
Budget Allocated 

Rs. Million 
Budget Head 

Timing of Procurement 
S

Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 
Timing of procurement may subject 

to the requirement of department 

Providing 03 Nos. Air Conditioners for 
undergraduate Computer Laboratory, 
Department of Architecture & Planning 

0.280 UDWP 57.21 

34 

}100r1ng of Reference Library of 
Department of Architecture & Planning at 
City Campus 0.468 

LJDWP 57.23 

Procurement of various Computing and 
Furniture items for Department of 
Metallurgical Engineering 

1.422 UDWP 57.24 ' ' 

36 
Procurement of Office Equipment for 
Directorate of Finance 

0.100 UDWP 57.28 ' 

Procurement of various Laboratory 
Equipment for Telecommunication 
Laboratories, Department of Electfonic 
Engineering. 

5.352 UDWP 57.31 . " " 

38 

Upgradation of five (05) Laboratories for 
Department of Computer and Information 
Systems Engineering. 

4.445 UDWP 57.33 

39 
Repair of Car Parking shade LEJ Campus 
NED University 

0.070 UDWP 57.36 '/ ' 

40 
Procurement of UPS & Gas Cylinder for 
Department of Polymer & Petrochemical 
Engineering 

0.730 uow 59.2 '/ " 

41 

Aluminum Glass Partition for Chemical 
Reaction Laboratory at Polymer & 

Petrochemical Engineering 
0.434 UDWP 59.3 ' 

42 

Supply, instaflation, Testing & 
Commissioning of LI Panel with Laying of 
Cable for Departments of 
Chemical/Materials/Polymer & 
Petrochemical Engineering 

10.806 UDWP 59.4 .J ' " ' 

43 

Procurement ot Paint Materials for 
Department of Architecture and Planning 
at City Campus 

0.114 UDWP 59.6 1 ' 

44 

Partition in Room, Adjacent to Room No. 
76, Department of Mechanical 
Engineering 

0.221 UDWP 59.7 .J . " " 

Procurement of Photo Copier Machine for 
Procurement Cell 

0.400 UJWP 59.5 5! 



NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2017-18  

Sr.No. Description Procurement 

- 

Budget Allocated 
Rs Million 

Budget Head 

Timing of Procurement Remarks - - 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 
Timing of procurement may subject 

to the requirement of department 

46 
Procurement of Class Room Chairs and 
Visitors Chairs for DOpartment of Textile 
Engineering 

0.326 UDWP 59.10 

Procurement of UPS for Department of 
Chemistry 

0.246 UDWP 59.11 

48 Procurement of Tablet Chairs. for Department 
of Atomotrve and Marine Engineering 

0.092 UDWP 59.15 

- 
49 

Provided to meet shortfall for procurement of 
Office equipment and laboratory equipment for 
Department Polymer & Petrochemical 
Engineering 

0.289 UDWP 59.17 .J 

50 Water Proofing work at Auditorium 0.785 UDWP 59.18 

51 Relaying of roofing screed with water proof at 
Engr. Abul Kalam Library 

2.109 UDWP 59.20 

52 Renovation of Toilet Block at MBQ-I Hostel 
Boys Hostel (Phase-I) 

2.410 UDWP 59.21 

Construction of Badminton Court at Girls 
Hostel Main Campus 

0.513 UDWP 59.22 

54 
Provided to meet shortfall for procurement of 
work Semi Glazed wooden Cubicles at 1st 
Floor Department of Electronic Engineering" 

0.152 UDWP 59.23 '1 '1 '1 

55 
Procurement of Computers, Printer, Toner 
Cartridge, Scanner & Photocopier for 
Directorate of Finance 

0.953 

- 

UDWP 59.24 

56 Procurement of Multimedia Projector for 
Department of Mechanical Engineering. 

0.246 UDWP 60.2 

57 Procurement of Ceiling Mounted Multimedia 
Projector for Department of Urban Engineering. 

0.271 UDWP 60.3 '1 

58 
Procurement of High Capacity Shredder for 

. . 
Examinations Department 

1.755 UDWP 60.4 '1 

sg 
Providing & Fixing Vinyl Flooring for 
Computation Laboratory for Department of 
Mechanical Engineering. 

0.270 UDWP 60.5 



NED UNIVERSITY OF ENGINEERING AND TECHNOLOGY 
ANNUAL PROCUREMENT PLAN FOR THE YEAR 20 17-18  

Sr.No. Description Procurement 
Budget Allocated 

Rs. Million 
Budget Head 

-: -
. 

Timing of Procurement Remarks 

1st Qtr 2nd Q  3rd Qtr 4th Q 
Timing of procurement may subject 

to the requirement of deparent 

60 Procurement of Computers for Department of 
Textile Engineering. 

0.433 
0 

UDWP 60.6 

61 
Procurement of Multimedia Projector for 
Department of Humanities. 

0.078 UDWP 60.7 

62 Landscaping at Department Architecture and 
Planning, City Campus. 

3.211 UDWP 60.8 '1 .j 

63 
Enhancement in Security arrangement by 
increasing height of existing Boundary wail and 
fixing of Barbed and Razor wire between NED 
Staff Colony and Hostel Facilitation Road. 

0.742 UDWP 60.9 '1 

64 
Construction of Toilet Adjacent MBQ-ll Hostel 
& Girls Hostel Check Post. 

0.400 UDWP 60.10 

65 

Hardware & Painfng Items required for Rack in 
OBE Exhibit room Pigeon Box (mail box) 
Urban Engineering Department & Wood work 
in new Lab in Polymer and Petrochemical 
Engineering Department 

0.066 UDWP 60.11 

66 
Hardware & Polish Material Required for Floor 
Mounted Cabinet in Laboratory at Polymer & 
Petrochemical Engineering Department 

0.038 UDWP 60.12 '1 

67 Construction of three (03) laboratories for 
Departments of Physics and Chemistry 

17.500 UDWP 60.13 

68 
Construction of two (02) Classrooms for 
Economics and Finance 

7.500 UDWP 60.14 

69 
Providing Rs. 0.302 million as shortfall for 
security work near Sports Field. 

0.302 UDWP 60.15 .J 

70 
Providing Rs. 0.245 million as shortfall for 
procurement of wireless based station and 
portable sets for Registrar Office. 

0.245 UDWP 60.16 . '1 

Research Fund 

73 
Electrical Power through renewable resources by 
means of Multilevelconverters 3.01 

Research Project 

74 
Strenghtening & Repair of Thin.walled steel 
Members Using REP Compoents 

8.00 Research Project \l 

75 Commercia Teutug Equicnent 25.00 Research Pitied 1 



NED UNIVERSITY OF ENGINEEI<.INi ANV 1 111 JLi..J.xZ 

ANNUAL PROCUREMENT PLAN FOR THE YEAR 20 17-18  

Sr.No. 

- 

Descnption Procurement 
Budget Allocated 

Rs Million 
Budget Head 

Timing of Procurement Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 
Timing of procurement may subject 

to the requirement of department 

76 Modeling, Performance Analysis 
and Opfmization of Modular Multilevel 
converters (MMC) based VSC-HVDC Systems 

0.50 Research Project " ' 

77 
Design Theory and Assessment 

of Recycled  Structuresin Earfhquake 
Prone Regions 

8.00 Research Project 
_:-' -• --' .. -p 

78 Permanent Equipment 3.810 Research.çpJect . -" ...-... ...•J . " 

79 
Establishment of Departmental . 
outcome based educabon cell (DOBEC) 
Facilhy at department of Civil Engineering 

2.50 Research Project 'I "' 

80 
Renovation of Undergraduate Computer 
Laboratory (UGCL) for department of Civil 
Engineering 

3.001 Research Project 'I 'I 1 

81 
Procurement of Laboratory Equipment for 
Department of Earthquake Engineenrig 

4.00 Research Project .J 

82 Procurement of Compuying & Networking Items for 
Department of Electronic Engineering 

0.50 PhD Resaarch Project 1 '1 " 

83 Procurementof Laptop and Printer 0.14 Research Project " 

84 

Procurement under the PhD Research Project 
"\Mreless Interconnected mobile robot network 
based mapping and scanning systems" approved by 
AS&RB 

1.00 Research Project 

85 

Procurement of CCD Camera under PhD Research 
Project "Intrinsic Modalihes Based Mulh Modal 
Biometric System" Department of Electronic 
Engineering 

0.50 

. 

Research Project " 

86 Procurement under the Research Project 
"Assessment of lnelasbc Dynamic Response 

5.00 Research Project " " 

87 

Procurement of under Research Project - PSF-
/NSFC-Eng-S-NED(05) entitled 'Design Theory and 
Assessment of Recycled Structure in Earthquake 
Prone Regions' 

5.00 Research Project " ' 

88 
Procurement under Research Project "Topological 
Optimization of the Part Build via Addihve 
Manufacturing Process 

1.00 Research Project 
. 

' " ' 

89 
Behaviour of RC Beam Strengthened in Shear and 
Flexure Loading Regions using Textile Reinforced 
Eto"aI 

1.00 Research Projecl 'i 



Name of Department I Development Scheme: COMMENECEMENT OF NEW ENGINEERING PROGRAMMES & 
INFRASTRUCTURE DEVELOPMENT (M-IV) 

Procurement Plan 2017 - 2018 1 

S.No 
Name /Title of Procurement 

. 
including items to be executed 

Estimated 
Cost including 

GST 

Head of Account / 
Sub-Head of 

Account 

Approved 
Allocated 

Funds 

Source of 
Funds 

Nature of 
Procurement 

Method of 
Procurment 

Anticipated Date of Remarks 

Advertisement Start Completion 

Remaining Equipment for 
Polymer Processing and Testing 
Laboratory 

39.125 
Laboratory 
Equipment 

39.125 
PSDP 
(HEC) 

Import 
National 

Competitive 
Bidding 

July 
2017 

August 
2017 

December-20 17 

2 

Remaining Equipment for Smart 
Grid Trainer, with SCADA 
Control System and SCADA- 
Net System Laboratory 

26.849 
Laboratory 
Equipment 

26.849 
PSDP 
(FIEC) 

Import 
National 

Competitive 
Bidding 

August 2017 
September 

2017 
December-20 17 

Remaining Equipment for Bio- 
Medical Engineering. 

12.000 
Laboratory 
Equipment 

12.000 
PSDP 
(HEC) 

Import 
National 

Competitive 
Bidding 

August 2017 
September 

2017 
December-20 17 

Construction of Academic 
Block-i and Norwegian Centre 

85.438 

Infrastructure 
including overall 
supervision and 

escalation 

86.625 
PSDP 
(EEC) 

Local 
National 

Competitive 
Bidding 

November 
2017 

December- 
2017 March-201 9 

5 
Construction of Academic 
Block-Il and Shed for Light 
Vehicels. 

102.873 

Infrastructure 
including overall 
supervision and 

escalation 

104.303 
PSDP 
(EEC) 

Local 
National 

Competitive 
Bidding 

November 
2017 

December- 
2017 March-2019 

6 

Software for Bio-Medical 
Engineering! Construction 
Engineering / Urban 
Engineering 

9.555 
Computing & 
Networking 

Facilities 
9.555 

PSDP 
(EEC) 

Local 
National 

Competitive 
Bidding 

August 2017 
October 

2017 
December-2017 

Teaching Aids (Remaining 
items) 

2.232 
Computing & 
Networking 

Facilities 
2.232 

PSDP 
(EEC) 

Local 
National 

Competitive 
Bidding 

September 
2017 

November 
2017 

March-2018 

8 
Office Equipment (Remaining 
items) 

1.238 
Computing & 
Networking 

Facilities 
1.238 

PSDP 
(EEC) 

Local 
National 

Competitive 
Bidding 

September 
2017 

November 
2017 

March-20 1 8 

t(/l .L-: 

Prepared by: Engr. Raza ur Rehman Engr. Ashfaq Ahmed Khan 
Focal Person (Mega-IV) Project Coordinator (Mega-IV) 
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