

OFFICE OF THE TOWN COMMITTEE HOOSRI
DISTRICT HYDERABAD

No.TC/HS/ 273 /2018

Dated: 27-2-2018


To,

The Director,
Sindh Public Procurement Regularity Authority,
Karachi.

SUBJECT: PUBLICATION OF TENDER NOTICE NO. 271 DATED: 26.2.2018

The NIT No. 271 Dated: 26-2-2018 in hard and soft copy along with pay order No. 20521689 Dated: 26-02-2018 for Rs: 2000/= drawn on Sindh Bank Limited Saddar Branch District Hyderabad being advance hoisting charges is enclosed.

It is requested that the NIT may be hoisted on SPPRA WEBSITE.


Town Officer
Town Committee Hoosri
District Hyderabad

SPPRA INWARD DIARY
NO : 6447
DATED : 28/2/2018

PART – I

TOWN COMMITTEE HOOSRI

INTRODUCTION

No. NIT No:TC/HS/

/2018 Dated:

Bid document Issued to : M/S _____

Bid document fee Rs:..... /- vide Receipt No. _____ dated: _____


Bid Security 5% Rs:----- No. _____ Dated: _____

The Town Committee Hoosri District Hyderabad in view of policy of Sindh Government have approved the execution of schemes under ADP 2017-18 The scheme intended for public welfare Sealed bids for the works shown in above mentioned NIT on Bid Documents are invited which can be obtained from the office of Town Committee Hoosri District Hyderabad as per schedule given below.

Name of Scheme: _____

Time Schedule for Bids

S. No.	Particulars	1 st Attempt
1.	Last date for obtaining bid documents from office of Town Committee Hoosri District Hyderabad up to 12.00 Noon.	16-03-2018
2.	Last date for submitting bids at office of Town Committee Hoosri District Hyderabad at 1.00 pm.	19-03-2018
3.	Date and time of Opening at Office of Town Committee Hoosri District Hyderabad at 2.00 pm.	19-03-2018



(GHULAM MURTAZA SHORO)

CHAIRMAN

Town Committee Husri

District Hyderabad

OFFICE OF THE TOWN COMMITTEE HOOSRI
DISTRICT HYDERABAD

No.TC/HS/ 27/ /2018

Dated: 26-2 - /2018

Notice Inviting Tender / Sealed Bids

Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of Town Committee Hoosri District Hyderabad, on any working day up to 16-03-2018 at 12.00 noon from date of publication of this NIT on payment of Bid Document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of Town Committee Hoosri District Hyderabad.

Each bid must accompany the 5% Bid Security as mentioned below- in shape of deposit at call in favor of Town Committee Hoosri. District Hyderabad. Incomplete and conditional tenders shall not be entertained.

Bid documents will be received back duly filed on 19-03-2018 up to 1.00 pm in this Office and will be opened on the same day 19-03-2018 at 2.00 pm in presence of Procurement Committee and available parties or their representatives. "In case of Holiday or unforeseen circumstances on opening date, the bids shall be submitted and opened on next working day at same time at 1.00 pm and 2.00 pm respectively.

S. No.	Name of Work	Estimated Cost in Million	Earnest Money 5 %	Tender Fee in Rupees	Completion Period
1.	Construction of Surface Drain & C.C Block Street Village Jamal kachi.	0.999	50000/-	1000/-	6 Months
2.	Construction of Surface Drain & C.C Block Street Village Lambo Patel	0.999	50000/-	1000/-	6 Months
3.	Construction of C.C Block Street Village Qadir Bux Solangi.	0.50	25000/-	1000/-	6 Months
4.	Construction of Surface Drain Street Village Nao Goth Khosa Muhallah.	0.80	40000/-	1000/-	6 Months
5.	Construction of C.C Block Street Village Nao Goth Khosa Muhallah.	0.90	45000/-	1000/-	6 Months
6.	Construction of Surface Drain Street Village Nao Goth Kutab Shah Muhallah	0.998	49900/-	1000/-	6 Months
7.	Construction of C.C Block Street Village Nao Goth Kutab Shah Muhallah	0.997	49850/-	1000/-	6 Months
8.	Construction of Repair/Surface Drain at Yaseen Colony.	0.998	49900/-	1000/-	6 Months


9.	Construction of C.C Block Street at Yaseen Colony.	0.997	49850/-	1000/-	6 Months
10.	Construction of Surface Drain From Nao goth to Opposite Khanzada Colony Main Road.	0.998	49900/-	1000/-	6 Months
11.	Construction of Surface Drain From Khanzada Colony Main Road to Allah Wala Chowk.	0.998	49900/-	1000/-	6 Months
12.	Construction of C.C Block Street at Shah Latif Colony Mill Area Husri.	0.997	49850/-	1000/-	6 Months
13.	Construction of Repair/Surface Drain at Shah Latif Colony.	0.70	35000/-	1000/-	6 Months
14.	Construction of Library Block upon Musafir Khana at Allah wala Chowk	0.999	50000/-	1000/-	6 Months
15.	Construction of C.C Block Street Village Phoolan Baladi.	0.997	49850/-	1000/-	6 Months
16.	Construction of C.C Block Street Village Veeru Patel	0.50	25000/-	1000/-	6 Months
17.	Construction of C.C Block Street Village Khuda Dino Panhwar.	0.80	40000/-	1000/-	6 Months
18.	Construction of C.C Block Street Village Vikio Panhwar.	0.90	45000/-	1000/-	6 Months
19.	Construction of C.C Block Street Village Feroz Panhwar.	0.50	25000/-	1000/-	6 Months
20.	Construction of C.C Block Street Village Ali Muhammad Panhwar.	0.40	20000/-	1000/-	6 Months
21.	Construction of C.C Block Street Village Suleman Panhwar.	0.50	25000/-	1000/-	6 Months
22.	Construction of C.C Block Street Village Lemo Pnahwar.	0.30	15000/-	1000/-	6 Months
23.	Construction of C.C Block Street Village Khamiso Panhwar	0.30	15000/-	1000/-	6 Months
24.	Construction of C.C Block Street Village Aage Dino Jhanjanjo.	0.40	20000/-	1000/-	6 Months
25.	Construction of C.C Block Street & Surface Drain From Chara Chowk to Sattar Cabin.	0.999	50000/-	1000/-	6 Months
26.	Construction of C.C Block Street & Surface Drain From Chara Chowk to Gulzar Rajput House.	0.999	50000/-	1000/-	6 Months
27.	Construction of C.C Block Street Village Sarai Muhllah and Lakha Muhallah	0.80	40000/-	1000/-	6 Months
28.	Construction of C.C Block Street Village Pir Muhallah and Sheedi Muhallah.	0.80	40000/-	1000/-	6 Months
29.	Construction of Surface Drain Street Village Bukhari Muhallah and Qadeer Muhallah.	0.80	40000/-	1000/-	6 Months
30.	Construction of Surface Drain Street Village Jaro Panhwar.	0.80	40000/-	1000/-	6 Months

31.	Construction of C.C Block Street Village Jaro Panhwar.	0.80	40000/-	1000/-	6 Months
32.	Construction of Surface Drain Village Haji Jumoo Boro	0.80	40000/-	1000/-	6 Months
33.	Construction of C.C Block Street Village Haji Jumoo Boro.	0.90	45000/-	1000/-	6 Months
34.	Construction of C.C Block Street Village Ghazi Khan Shoro.	0.60	30000/-	1000/-	6 Months
35.	Construction of Culvert at Village Ghazi Khan Shoro.	0.15	7500/-	1000/-	6 Months
36.	Construction of C.C Block Street From Noor Muhammad Chang shop to Khair Muhammad Chang	0.90	45000/-	1000/-	6 Months
37.	Construction of Culvert at Village Khair Muhammad Chang.	0.15	7500/-	1000/-	6 Months
38.	Construction of Surface Drain Street Village Haji Muhammad Moosa Shoro.	0.998	49900/-	1000/-	6 Months
39.	Construction of Surface Drain From Masjid to Gravyard Haji Muhammad Moosa Shoro.	0.998	49900/-	1000/-	6 Months
40.	Construction of C.C Block Street Village Haji Muhammad Moosa Shoro.	0.997	49850/-	1000/-	6 Months
41.	Supply Installation of Hand Pumps Ward No.1,2,4 Town Committee Husri.	0.999	50000/-	1000/-	6 Months
42.	Supply Installation of Hand Pumps Ward No.3,5,6 Town Committee Husri.	0.999	50000/-	1000/-	6 Months
43.	Supply Sewing Machines Ward No.1,2,4 Town Committee Husri.	0.999	50000/-	1000/-	6 Months
44.	Supply Sewing Machines Ward No.3,5,6 Town Committee Husri.	0.999	50000/-	1000/-	6 Months
45.	Supply Installation of Street Lights with Poles Town Committee Husri.	0.998	49900/-	1000/-	6 Months
46.	Earth Filling in Various Ward No.1,2,3,4,5,6 Town Committee Husri.	0.997	49850/-	1000/-	6 Months
47.	Construction/Repair of Surface Drain From Chara Chowk to Disposal Point Husri. Ward No.1,4 Town Committee Husri.	0.998	49900/-	1000/-	6 Months
48.	Construction Cross/Slab Ward No.1,2,3,4,5,6 Town Committee Husri.	0.50	25000/-	1000/-	6 Months
49.	Installation of Sign Boards Town Committee Husri.	0.50	25000/-	1000/-	6 Months
50.	Construction of Foot Path From Chara Chowk to Disposal Point Husri.	0.998	49900/-	1000/-	6 Months
51.	Construction/Repair of Disposal Building Town Committee Husri.	0.997	49850/-	1000/-	6 Months

The bidder, shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and Experience of Technical personal and key site Management, Financial Statement of last 3 years, Information regarding litigations and abandoned works if any.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.



(GHULAM MURTAZA SHORO)

CHAIRMAN

Town Committee Husri

District Hyderabad

Copy forwarded for information :-

- The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi.
- The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.
- The Director Local Government Hyderabad Division
- The Deputy Director Local Government Hyderabad.
- The Assistant Director Local Fund Audit Hyderabad.
- Notice Board.



(GHULAM MURTAZA SHORO)

CHAIRMAN

Town Committee Husri

District Hyderabad




☎:021-99213672

☎:021-99211537

No.SO-III(LG)/14-07/2017
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 16th February, 2018.



To,

The Chairman,
Town Committee, Husri,
DISTRICT HYDERABAD.

SUBJECT: APPROVAL OF DEVELOPMENT SCHEMES UNDER A.D.P 2017-2018, TOWN COMMITTEE HUSRI, DISTRICT HYDERABAD.

I am directed to refer to your letter No.TC/HS/247/2018, dated 13-02-2018, on the subject noted above and to convey permission / approval for execution of (51) Development Works / Schemes (List enclosed duly signed) amounting to Rs.40.952 Million of Town Committee, Husri, District Hyderabad for the year 2017-2018, subject to fulfillment of all required codal formalities and as per SPPRA Rules-2010 and with following conditions: -

- i. There is no salary issue.
- ii. Availability of provision in the budget of the Council, for the year 2017-2018.
- iii. No liability will be created under any circumstances.
- iv. Change of location of schemes, if any, would be made with the approval of Department.
- v. Monthly progress report of Development Schemes would be communicated to the Department and
- vi. Completion of all codal formalities with Rules / Policy.

(MIAN SARFRAZ KHERO)
SECTION OFFICER-III


A copy is forwarded for information and necessary action to: -

1. The Director, Local Government, Hyderabad. He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
2. The Town Officer, Town Committee, Husri, District Hyderabad. He is directed to ensure fulfillment of all codal formalities in accordance with rules / policy.
3. P.S to Minister, Local Government Department, GoS, Karachi.
4. P.S. to Secretary, Local Government Housing Town Planning, Department, GoS, Karachi.
5. P.A to Additional Secretary (LG) Local Government Department.
6. Office order file.

SECTION OFFICER-III

PROPOSE DEVELOPMENT OF SCHEMES ADP 2017-18
OFFICE OF THE TOWN COMMITTEE HUSRI
DISTRICT HYDERABAD

Sr.#	PROPOSE OF SCHEMES	Amount - in million
1.	<u>WARD NO.01</u> 1. Construction of Surface Drain & C.C Block Street Village Jamal kachi. 2. Construction of Surface Drain & C.C Block Street Village Lambo Patel 3. Construction of C.C Block Street Village Qadir Bux Solangi. 4. Construction of Surface Drain Street Village Nao Goth Khosa Muhallah. 5. Construction of C.C Block Street Village Nao Goth Khosa Muhallah. 6. Construction of Surface Drain Street Village Nao Goth Kutab Shah Muhallah 7. Construction of C.C Block Street Village Nao Goth Kutab Shah Muhallah 8. Construction of Repair/Surface Drain at Yaseen Colony. 9. Construction of C.C Block Street at Yaseen Colony. 10. Construction of Surface Drain From Nao goth to Opposite Khanzada Colony Main Road. 11. Construction of Surface Drain From Khanzada Colony Main Road to Allah Wala Chowk.	0.999 0.999 0.50 0.80 0.90 0.998 0.997 0.998 0.997 0.998 0.998
2.	<u>WARD NO.02</u> 1. Construction of C.C Block Street at Shah Latif Colony Mill Area Husri. 2. Construction of Repair/Surface Drain at Shah Latif Colony. 3. Construction of Library Block upon Musafir Khana at Allah wala Chowk	0.997 0.70 0.999
3.	<u>WARD NO.03</u> 1. Construction of C.C Block Street Village Phoolan Baladi. 2. Construction of C.C Block Street Village Veeru Patel. 3. Construction of C.C Block Street Village Khuda Dino Panhwar. 4. Construction of C.C Block Street Village Vikio Panhwar. 5. Construction of C.C Block Street Village Feroz Panhwar. 6. Construction of C.C Block Street Village Ali Muhammad Panhwar. 7. Construction of C.C Block Street Village Suleman Panhwar. 8. Construction of C.C Block Street Village Lemo Pnahwar. 9. Construction of C.C Block Street Village Khamiso Panhwar. 10. Construction of C.C Block Street Village Aage Dino Jhanjanjo.	0.997 0.50 0.80 0.90 0.50 0.40 0.50 0.30 0.30 0.40


SECTION OFFICER-III
LOCAL GOVT DEPARTMENT
GOVERNMENT OF SINDH


4.	<u>WARD NO.04</u>	
	1. Construction of C.C Block Street & Surface Drain From Chara Chowk to Sattar Cabin.	0.999
	2. Construction of C.C Block Street & Surface Drain From Chara Chowk to Gulzar Rajput House.	0.999
5.	<u>WARD NO.05</u>	
	1. Construction of C.C Block Street Village Sarai Muhllah and Lakha Muhallah	0.80
	2. Construction of C.C Block Street Village Pir Muhallah and Sheedi Muhallah.	0.80
	3. Construction of Surface Drain Street Village Bukhari Muhallah and Qadeer Muhallah.	0.80
6.	<u>WARD NO.06</u>	
	1. Construction of Surface Drain Street Village Jaro Panhwar.	0.80
	2. Construction of C.C Block Street Village Jaro Panhwar.	0.80
	3. Construction of Surface Drain Village Haji Jumoo Boro.	0.80
	4. Construction of C.C Block Street Village Haji Jumoo Boro.	0.90
	5. Construction of C.C Block Street Village Ghazi Khan Shoro.	0.60
	6. Construction of Culvert at Village Ghazi Khan Shoro.	0.15
	7. Construction of C.C Block Street From Noor Muhammad Chang shop to Khair Muhammad Chang.	0.90
	8. Construction of Culvert at Village Khair Muhammad Chang.	0.15
	9. Construction of Surface Drain Street Village Haji Muhammad Moosa Shoro.	0.998
	10. Construction of Surface Drain From Masjid to Gravyard Haji Muhammad Moosa Shoro.	0.998
	11. Construction of C.C Block Street Village Haji Muhammad Moosa Shoro.	0.997
7.	<u>TOWN COMMITTEE HUSRI DISTRICT HYDERABAD.</u>	
	1. Supply Installation of Hand Pumps Ward No.1,2,4 Town Committee Husri.	0.999
	2. Supply Installation of Hand Pumps Ward No.3,5,6 Town Committee Husri.	0.999
	3. Supply Sewing Machines Ward No.1,2,4 Town Committee Husri.	0.999
	4. Supply Sewing Machines Ward No.3,5,6 Town Committee Husri.	0.999
	5. Supply Installation of Street Lights with Poles Town Committee Husri.	0.998
	6. Earth Filling in Various Ward No.1,2,3,4,5,6 Town Committee Husri.	0.997

SECTION OFFICER-III
LOCAL GOVT DEPARTMENT
GOVERNMENT OF SINDH


7. Construction/Repair of Surface Drain From Chara Chowk to Disposal Point Husri. Ward No.1,4 Town Committee Husri.	0.998
8. Construction Cross/Slab Ward No.1,2,3,4,5,6 Town Committee Husri.	0.50
9. Installation of Sign Boards Town Committee Husri.	0.50
10. Construction of Foot Path From Chara Chowk to Disposal Point Husri.	0.998
11. Construction/Repair of Disposal Building Town Committee Husri.	0.997
TOTAL RS. 40.952 MILLION	




SUB ENGINEER
Town Committee Husri
District Hyderabad




SECTION OFFICER-III
LOCAL GOVT DEPT.
GOVERNMENT



Town Officer
Town Committee Husri
District Hyderabad



CHAIRMAN
Town Committee Husri
District Hyderabad



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 26th February, 2018

NOTIFICATION

No. SO-III(LG)/14-7/2017: - With the approval of Competent Authority, Procurement Committee consisting on following for undertaking Development Schemes in Town Committee Husri District Hyderabad for the year 2017-2018, is hereby constituted under Section-7 of SPPRA Rule 2010, for approval: -

- | | |
|---|----------|
| 1. The Deputy Director,
Local Government Hyderabad, | Chairman |
| 2. The Assistant Engineer Buildings,
Tando Muhammad Khan | Member. |
| 3. The Town Officer,
Town Committee Husri. | Member |

The functions and responsibilities of procurement committee shall be as under: -
(Section-8 of SPPRA Rule 2010):-

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVERNMENT OF
SINDH

Karachi, dated the 26th February, 2018.

No. SO-III(LG)/14-7/2017,

A copy is forwarded for information and necessary action to: -


1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Director, Local Government, Hyderabad Division.
3. The Deputy Director, Local Government Hyderabad.
4. The Chairman, Town Committee Husri. District Hyderabad w r his letter No. TC/HS/244/2018 dated 12-2-2018 He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
5. The Town Officer, Town Committee Husri. District Hyderabad He is requested to ensure fulfillment of all codal formalities in accordance with rules / policy.
6. The Assistant Engineer, Buildings Tando Muhammad Khan.
7. P.S. to Secretary, Local Government Department, Government of Sindh, Karachi.
8. P.A to Additional Secretary (LG) LGD.
9. Office order file.

(MIAN SARFRAZ KHERO)
SECTION OFFICER-III


7. Construction/Repair of Surface Drain From Chara Chowk to Disposal Point Husri. Ward No.1,4 Town Committee Husri.	0.998
8. Construction Cross/Slab Ward No.1,2,3,4,5,6 Town Committee Husri.	0.50
9. Installation of Sign Boards Town Committee Husri.	0.50
10. Construction of Foot Path From Chara Chowk to Disposal Point Husri.	0.998
11. Construction/Repair of Disposal Building Town Committee Husri.	0.997
TOTAL RS. 40.952 MILLION	




SUB ENGINEER
Town Committee Husri
District Hyderabad



SECTION OFFICER-III
LOCAL GOVT DEPT.
GOVERNMENT



Town Officer
Town Committee Husri
District Hyderabad



CHAIRMAN
Town Committee Husri
District Hyderabad

TOWN COMMITTEE HOOSRI DISTRICT HYDERABAD

No.TC/HS/ 2018 /2018

Dated: 2018 /2018

NOTIFICATION

In pursuance of Rule 31 of Sindh Public procurement Rules 2010, a Committee for Complaint Redressal, comprising following members is constituted to address the complaints of bidders that may occur during the procurement proceedings.


The power and authorities will be same as determined under Rule 31 of said Rules.

- | | |
|---|----------|
| 1. Chairman Town Committee Hoosri
District Hyderabad | Chairman |
| 2. Executive Engineer Buildings
Tando Muhammad Khan | Member |
| 3. Accounts Officer District Council Hyderabad | Member |

CHAIRMAN
Town Committee Husri
District Hyderabad

Copy Fwcs to:

1. The Secretary to Government of Sindh Local Government Department Karachi.
- ✓ 2. The Director Sindh Public Procurement Regulatory Authority Karachi.
3. The Deputy Commissioner Hyderabad Division.
4. Notice Board.


CHAIRMAN
Town Committee Husri
District Hyderabad

OFFICE OF THE TOWN COMMITTEE HOOSRI**DISTRICT HYDERABAD****DISTRICT HYDERABAD ANNUAL PROCUREMENT PLAN
WORK, GOODS & SERVICES FINANCIAL YEAR 2017-18**


S. no	Description of procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total Cost (Million)	Funds allocated	Source of Funds ADP / Non- ADP	Proposed Procurement Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	Construction of Surface Drain & C.C Block Street Village Jamal kachi.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
2	Construction of Surface Drain & C.C Block Street Village Lambo Patel	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
3	Construction of C.C Block Street Village Qadir Bux Solangi.	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	
4	Construction of Surface Drain Street Village Nao Goth Khosa Muhallah.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
5	Construction of C.C Block Street Village Nao Goth Khosa Muhallah.	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	6	
6	Construction of Surface Drain Street Village Nao Goth Kutab Shah Muhallah	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
7	Construction of C.C Block Street Village Nao Goth Kutab Shah Muhallah	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	
8	Construction of Repair/Surface Drain at Yaseen Colony.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
9	Construction of C.C Block Street at Yaseen Colony.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	

10	Construction of Surface Drain From Nao goth to Opposite Khanzada Colony Main Road.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
11	Construction of Surface Drain From Khanzada Colony Main Road to Allah Wala Chowk.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
12	Construction of C.C Block Street at Shah Latif Colony Mill Area Husri.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	
13	Construction of Repair/Surface Drain at Shah Latif Colony.	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	6	
14	Construction of Library Block upon Musafir Khana at Allah wala Chowk	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
15	Construction of C.C Block Street Village Phoolan Baladi.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	
16	Construction of C.C Block Street Village Veeru Patel	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	
17	Construction of C.C Block Street Village Khuda Dino Panhwar.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
18	Construction of C.C Block Street Village Vikio Panhwar.	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	6	
19	Construction of C.C Block Street Village Feroz Panhwar.	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	
20	Construction of C.C Block Street Village Ali Muhammad Panhwar.	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	6	
21	Construction of C.C Block Street Village Suleman Panhwar.	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	
22	Construction of C.C Block Street Village Lemo Pnahwar.	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	6	

23	Construction of C.C Block Street Village Khamiso Panhwar	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	6	
24	Construction of C.C Block Street Village Aage Dino Jhanjanjo.	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	6	
25	Construction of C.C Block Street & Surface Drain From Chara Chowk to Sattar Cabin.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
26	Construction of C.C Block Street & Surface Drain From Chara Chowk to Gulzar Rajput House.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
27	Construction of C.C Block Street Village Sarai Muhllah and Lakha Muhallah	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
28	Construction of C.C Block Street Village Pir Muhallah and Sheedi Muhallah.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
29	Construction of Surface Drain Street Village Bukhari Muhallah and Qadeer Muhallah.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
30	Construction of Surface Drain Street Village Jaro Panhwar.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
31	Construction of C.C Block Street Village Jaro Panhwar.	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
32	Construction of Surface Drain Village Haji Jumoo Boro	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	6	
33	Construction of C.C Block Street Village Haji Jumoo Boro.	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	6	
34	Construction of C.C Block Street Village Ghazi Khan Shoro.	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	6	
35	Construction of Culvert at Village Ghazi Khan Shoro.	N/A	N/A	0.15	0.15	ADP	Single stage one envelop Procurement	---	---	---	6	

36	Construction of C.C Block Street From Noor Muhammad Chang shop to Khair Muhammad Chang	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	6	
37	Construction of Culvert at Village Khair Muhammad Chang.	N/A	N/A	0.15	0.15	ADP	Single stage one envelop Procurement	---	---	---	6	
38	Construction of Surface Drain Street Village Haji Muhammad Moosa Shoro.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
39	Construction of Surface Drain From Masjid to Gravyard Haji Muhammad Moosa Shoro.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
40	Construction of C.C Block Street Village Haji Muhammad Moosa Shoro.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	
41	Supply Installation of Hand Pumps Ward No.1,2,4 Town Committee Husri.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
42	Supply Installation of Hand Pumps Ward No.3,5,6 Town Committee Husri.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	3	
43	Supply Sewing Machines Ward No.1,2,4 Town Committee Husri.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
44	Supply Sewing Machines Ward No.3,5,6 Town Committee Husri.	N/A	N/A	0.999	0.999	ADP	Single stage one envelop Procurement	---	---	---	6	
45	Supply Installation of Street Lights with Poles Town Committee Husri.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
46	Earth Filling in Various Ward No.1,2,3,4,5,6 Town Committee Husri.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	
47	Construction/Repair of Surface Drain From Chara Chowk to Disposal Point Husri. Ward No.1,4 Town Committee Husri.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
48	Construction Cross/Slab Ward No.1,2,3,4,5,6 Town Committee Husri.	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	

49	Installation of Sign Boards Town Committee Husri.	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	6	
50	Construction of Foot Path From Chara Chowk to Disposal Point Husri.	N/A	N/A	0.998	0.998	ADP	Single stage one envelop Procurement	---	---	---	6	
51	Construction/Repair of Disposal Building Town Committee Husri.	N/A	N/A	0.997	0.997	ADP	Single stage one envelop Procurement	---	---	---	6	


(GHULAM MURTAZA SHORO)
CHAIRMAN
 Town Committee Husri
 District Hyderabad