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INVITATION FOR BIDS
	./  No:
	Name of Scheme
	
Approved Cost (In Million)


	Earnest Mony     
	Tender Fee
	Completion Period

	
	
	
	
	
	
	
	
	
	

	1
	Rehabilitation of C.C Block From Mureed Sethar, Dargah Budhal Faqeer, Village Abdul Hameed Brohi, Village Rahri, Village Rahooja.
	5.0000
	
	0.100
	
	3000
	
	6 Months
	

	2
	Rehabilitation of C.C Block From Village Veerum Jafferi, Village Baid, Village Khaman.
	3.0000
	
	0.0600
	
	3000
	
	4 Months
	

	3
	Rehabilitation of C.C Block From Village Nabi Bux Brohi, Village Ghulam Muhammad Brohi, Village Khalifa Muhammad Murad Lodro, Village Dost Wah Razzaque Brohi, Village New Lalyoon Dadu Brohi.
	5.0000
	
	0.1000
	
	3000
	
	6 Months
	

	4
	Rehabilitation of C.C Block From Village Raban Sundrani, Village Haji Khuwasti Brohi Dr.Hafeez Brohi, Village Abdul Jabbar Jafferi.
	3.0000
	
	0.0600
	
	3000
	
	6 Months
	

	5
	Rehabilitation of C.C Block From House Of Ghous Bux Shaikh Upto House Of Mukhtiar Shaikh & House Of Ashique Shaikh Upto House Of Bashan.
	1.7000
	
	0.0340
	
	3000
	
	4 Months
	

	6
	Rehabilitation of C.C Block From House Of Janib Bukejo House Upto Sanjrani Muhalla.
	1.0000
	
	0.0200
	
	3000
	
	4 Months
	

	7
	Rehabilitation of Paver Block House Of Iqbal Kandhro Upto Kakran Jo Thalho School Wada Kamanger Dr. Bhagat Street, Abdul Rab Shaikh Via ufone Tower.
	2.6000
	
	0.0520
	
	3000
	
	4 Months
	

	8
	Rehabilitation of Paver Block From Street Of Muhammadi Masjid Upto Popti Tando, Street of Kashif Ali House Upto New Faujdari Road.
	1.3000
	
	0.0260
	
	3000
	
	4 Months
	

	9
	Rehabilitation of Paver Block From Sadam Autos To Sethar House With Link.
	3.0000
	
	0.0600
	
	3000
	
	6 Months
	

	10
	Rehabilitation Of Paver Block Shah Dino Chandio House Upto Shabir Chandio House, Shafique Soomro House Upto Suhail Soomro House, Haji Saleh House Upto Darya Khan House, House Of Qurban Shaikh Upto House Of Hazoor Bux Shaikh To M.Sadiq Shaikh Hotel, House. 
	5.0000
	
	0.1000
	
	3000
	
	6 Months
	

	11
	Rehabilitation of Paver Block Imdad Bhutto House Upto Shahdino House & Gulzar Bhutto House Upto Pehlwan Bhutto House, From Drainage From Wadero Sikandar Ali Solangi Street Upto Railway Colony Beghari.
	1.9000
	
	0.0380
	
	3000
	
	4 Months
	

	12
	Rehabilitation of Paver Block House Of Amir Bux Shaikh Upto House Of Nazir Ahmed & House Of Shabir Ahmed, From Drainage From  Railway Line To House Of Bashir Brohi.
	2.0000
	
	0.0400
	
	3000
	
	4 Months
	

	13
	Rehabilitation of Drainage From House Of Ali Akber Upto Pathan Mahar.
	1.0000
	
	0.0200
	
	3000
	
	4 Months
	

	14
	Rehabilitation of C.C Block Street Of Opposite House Of Sikandar Ali Chandio Upto New Faujdari Road,  Allah Bux Buriro House, I) C.C Block From House Of Gola Muhalla Qadir Pir & Ii) Paver Block House Of Abid Jakhro To House Of Rahim Bux.
	2.0000
	
	0.0400
	
	3000
	
	4 Months
	

	15
	Rehabilitation of Paver Block Street Of Shafi Muhammad Soomro Shop Upto Allah Bux Memon House, From Sain Noor Muhammad Shah Dargah Upto  House Of Lakhmir Brohi, Muhammad Bux, Abdul Qudoos Kalhoro, From House Of Haji Nisar Ufone Tower House Of Asadullah Mangrio, (Deputy Masjid 01 No.)
	2.5000
	
	0.0500
	
	3000
	
	4 Months
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A. 
GENERAL
IB. 1

Scope of Bid & Source of Funds 

1.1 

Scope of Bid 

The Procuring Agency as defined in the Bidding Data (“Executive Engineer Highways Division Shikarpur”) wishes to receive Bids for the Works summarized in the Bidding Data. 

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 

Source of Funds 

The Procuring Agency has arranged funds by Government of Sindh from MPA Programme from Serial No. 01, to 15, which may be indicated accordingly in bidding data towards the cost of the cited in the NIT.
IB. 2 

Eligible Bidders 

2.1

Bidding is open to all firms and persons meeting the following requirements: 

a) 
Duly licensed by the Pakistan Engineering Council (PEC) in the above mentioned appropriate category for value of work. 

b) 
Contractor should provide the documents quoted under and mentioned in the Notice for Invitation of Bids. 

i) Contractors/firms should have experience in similar nature of work.

ii) The detail of works completed/ongoing on the same nature last five years should be attached. 
iii) List of works in progress indicating cost of each work and copy of letter of award of work.
iv) Documentary evidence of work executed/works in progress and certificate of satisfactory completion of works by the employers. 
v) List of machinery and equipment’s available with Contractor/Firm (Prove Ownership with evidence).
vi) Bio-data of Engineers and Technical Staff working with the firm. 
vii) The applicant should be registered with Income Tax Department as well as Sindh Revenue Board and the same NTN and SRB certificates should be attached with the application, otherwise the application will not be entertained.  Also copy of CNIC should be attached.
viii) Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the Department. 
ix) Undertaking on affidavit to the effect that the firm/contractor have not been black listed previously by any executing agency. 
x) Undertaking on affidavit that all documents/information provided by the contractor/firm are true and correct. 
xi) Fresh Bank Certificate alongwith Statement of Bank duly checked by the Charter Accountant last three years.
xii) In case of firm consortium list of partnership deed, giving full particulars of Directors/Proprietors or other connected alongwith power of attorney. In case of being sole proprietors such undertaking on affidavit be furnished. 
IB. 3 

Cost of Bidding 

3.1 
The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25)

B. 
BIDDING DOCUMENTS

IB. 4 

Contents of Bidding Documents 

4.1
In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1. 

1. Instructions to Bidders & Bidding Data 
2. 
Form of Bid, Qualification Information & Schedules to Bid comprise on the following: 
 
(i)
Schedule A: Schedule of Prices/ Bill of Quantities (BoQ). 

(ii)
Schedule B: Specific Works Data 

(iii)
Schedule C: Works to be Performed by Subcontractors 

(iv)
Schedule D: Proposed Programme of Works 

(v) 
Schedule E: Method of Performing Works 

(vi)
Schedule F: Integrity Pact (works costing Rs 10 million and above) 

3. 
Conditions of Contract & Contract Data 

4.  
Standard Forms: 

 


(i) 
Form of Bid Security, 

 


(ii) 
Form of Performance Security; 

 


(iii)
Form of Contract Agreement; 

 


(iv)
Form of Bank Guarantee for Advance Payment. 

5. 
Specifications.   

6. 
Drawings.
4.2
The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of the Bid Document will be rejected.


IB. 5 

Clarification of Bidding Documents 

5.1
A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify to this Agency at the address indicated in the Bidding Data. 

5.2 
An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such quarries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1). 

IB. 6  

Amendments of Bidding Documents (SPP Rules 22(2) & 22) 

6.1
At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested  bidder, modify the Bidding Documents by issuing addendum. 
6.2  
Any  addendum  thus  issued  shall  be  part  of  the Bidding Documents  pursuant  to  Sub-Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.  

6.3  
To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids. 

C.  
PREPARATION OF BIDS

IB. 7 

Language of Bid 

7.1     
All documents relating to the Bid shall be in the language specified in the Contract Data.
IB. 8  

Documents Comprising the Bid 

8.1  

The Bid submitted by the bidder shall comprise the following: 

(a)
Covering Letter

(b)  Form of Bid duly filled, signed and sealed, in accordance with Sub-Clause   IB.14.3.

(c)
Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with Sub-Clause IB14.3.
(d)  
Bid Security furnished in accordance with Clause IB.13.

(e)  
Power of Attorney in accordance with Sub-Clause IB 14.5.
(f)   
Documentary evidence in accordance with Clause IB.11 


(g)
Documentary evidence in accordance with Clause IB.12.
IB. 9 

Sufficiency of Bid 

9.1 
Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the prices quoted/entered in the BoQ, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract,  cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.

9.2  
The bidder  is  advised  to  obtain  for  himself  at  his  own  cost  and  responsibility  all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works. 

IB. 10  
Bid Prices, Currency of Bid and Payment 

10.1  
The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) including the unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices and payment shall be made in Pak Rupees.

10.2  
Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder‘s performance of the Contract and not subject to variation on any account. 

10.3
The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated in Bidding Data. 

10.4 
Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  

IB. 11 

Documents Establishing Bidder’s Eligibility and Qualifications 

11.1
Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder‘s eligibility to bid and its qualifications to perform the Contract if its bid is accepted. 

11.2 
Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents. 

IB. 12 

Documents Establishing Works’ Conformity to Bidding Documents 

12.1
The documentary evidence of the Works’ conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data. 

12.2
The bidder  shall  note  that  standards  for  workmanship,  material  and  equipment,  and references  to  brand  names  or  catalogue  numbers,  if  any, designated  by  the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive. 

IB. 13

Bid Security 

13.1 
Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as 05 percentage of bid price in Pak. Rupees in the form of Deposit at Call issued by a Scheduled Bank in Pakistan in favour of the Procuring Agency (Executive Engineer Highways Division Shikarpur).
13.2 
Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive. 

13.3 
The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier. 

13.4
The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37).
13.5 

The Bid Security may be forfeited: 

(a)  
if a bidder withdraws his bid during the period of bid validity; or 
(b)  
if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof; or 

(c)  
in the case of a successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security or 

(ii) Sign the Contract Agreement. 

IB.14
 
Validity of Bids, Format, Signing and Submission of Bid 

14.1 
Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.  

14.2   
In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for an additional period but not exceeding 1/3 of the original period. The request and the bidders’ responses shall be made in writing or by cable.  A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise  modify  the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38). 

14.3 

All Schedules to Bid are to be properly completed and signed. 

14.4 
No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected. 

14.5 
Each bidder shall prepare Original and number of copies specified in the Bidding Data of the  documents  comprising  the  bid  as  described  in  IB.8  and  clearly  mark  them “ORIGINAL” and “COPY” as appropriate. In the event of discrepancy between them, the original shall prevail. 

14.6  
The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable).  This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid. 

14.7  
The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data. Bidder shall indicate their full and proper address which notices may be legally served in them and which all correspondence in connection with their bids. 

D. 
SUBMISSION OF BID

IB. 15

Deadline for Submission, Modification & Withdrawal of Bids 

15.1 
Bids must be received by the Procuring Agency at Office of the Executive Engineer Highways Division Shikarpur not later than 01 hours on 22.11.2016.
15.2   

The inner and outer envelopes shall 

(a)  
be addressed to the Procuring Agency at the address provided in the Bidding Data; 

(b) 
bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and 

(c)  
provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data. 

(d)   
in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late. 

(e)   
If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid. 

15.3 

Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 

15.4
Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder. 

15.5  
Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids. 

15.6 
Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).

E.  
BID OPENING AND EVALUATION

IB.16 

Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43) 

16.1  
The Procuring committee will open the bids, in the presence of bidders’ representatives who choose to attend, at 02:00 pm, on 22.11.2016 in the Office of the Executive Engineer Highways Division Shikarpur 

16.2  
The bidder‘s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet. 

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid. 

16.3  
To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43). 

16.4  
(a)
Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data. 

    
(b) 
 Arithmetical errors will be rectified on the following basis: 

If there is a discrepancy between the unit price and total price that is obtained by  multiplying  the  unit  price  and  quantity,  the  unit  price  shall  prevail  and  the  total price  shall  be  corrected.  If  there  is  a  discrepancy  between  the  words  and  figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices. 

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited. 

16.5  
A Bid  determined  as  substantially  non-responsive  will  be  rejected  and  will  not subsequently be made responsive by the bidder by correction of the non-conformity. 

16.6 
Any  minor  informality  or  non-conformity  or  irregularity  in  a Bid  which  does  not constitute  a  material  deviation (major  deviation) may  be  waived  by Procuring  Agency, provided  such  waiver  does  not  prejudice  or  affect  the  relative  ranking  of  any  other bidders.

(A).

 Major (material) Deviations include:- 

(i)
Has been not properly signed;  

(ii)
Is not accompanied by the bid security of required amount and manner;  

(iii)
Stipulating price adjustment when fixed price bids were called for; 

(iv)
Failing to respond to specifications; 

(v) 
Failing to comply with mile-stones/critical dates provided in Bidding Documents; 

(vi)  
Sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;  

(vii)  
Refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;  

(viii)  
Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures; 

(ix)  
A material deviation or reservation is one: 



(a) 
Which affect in any substantial way the scope, quality or performance of the works; 

(b) 
Adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.  

(B) 

Minor Deviations 
Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process. 

16.7  
The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below. 

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder‘s data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed. 

16.8  

Evaluated Bid Price 

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price: 

(i) Making any correction for arithmetic errors pursuant to IB.16.4 hereof.

(ii) Discount, if any, offered by the bidders as also read out and recorded at the   time of bid opening.
(iii) Excluding provisional sums and the provisions for contingencies in the Bill of Quantities if any, but including Day work, where priced competitively. 

(iv) Making an appropriate adjustment for any other acceptable variation or deviations.

16.9 
The estimate effect of the price adjustment provisions of the condition of contract, applied over the period of execution of the contract, shall not be taken into account in Bid evaluation.

16.10          
If the Bid of successful bidder is seriously unbalanced in relation to the procuring Agency’s estimate of the cost of work to be performed under the contract. The procuring Agency may require the bidder to produce detailed price analysis for any or all items of the Bill of Quantities to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, the procuring Agency is authorized to accept or not accept unbalanced amount against the estimate.

IB.17 

 Process to be Confidential 

17.1  
Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated. 

17.2  
Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.  

17.3     
Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any combination of the practices given below SPP Rule2(q); 

(i) 
“Coercive  Practice” means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party; 
(ii)  
“Collusive  Practice”  means  any  arrangement  between  two  or  more  parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain; 

(iii)  
“Corrupt Practice” means the offering, giving, receiving or soliciting, indirectly or directly, of anything of value to influence the acts of another party for wrongful gain; 
(iv) 
“Fraudulent  Practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to  mislead, a party to obtain a financial or other benefit or to avoid an obligation; 
(v)
“Obstructive Practice” means  harming  or  threatening  to  harm,  directly  or  indirectly, persons  or  their  property  to  influence  their  participation  in  a  procurement  process,  or  affect  the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice;  or  threatening,  harassing  or  intimidating  any  party  to  prevent  it  from  disclosing  its knowledge  of  matters  relevant  to  the  investigation  or  from  pursuing  the  investigation,  or  acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules. 

F.  
AWARD OF CONTRACT

IB. 18. 
Post Qualification 

18.1  
The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in contractor‘s capacities, may require the contractors to provide information concerning their professional, technical,  financial, legal or managerial competence whether already pre-qualified or not: 

Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report. 

18.2  
The determination will take into account the bidder‘s financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders’ qualifications submitted under B.11, as well as such other information required in the Bidding Documents. 

IB. 19  
Award Criteria & Procuring Agency’s Right 

19.1  
Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18. 

19.2 
Not withstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring  Agency‘s action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25). 

IB. 20  
Notification of Award & Signing of Contract Agreement 

20.1  
Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted (SPP Rule 49).  

20.2  
Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties. 

20.3  
The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of 0.30% of bid price (updated from time to time) stated  in  Letter of Acceptance shall be  executed  within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.

IB. 21  
Performance Security 

21.1  
The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance (SPP 39). 

21.2  
Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security. 

21.3 
Publication of Award of Contract: within seven days of the award of contract, the  procuring shall publish on the website of the authority and on its own website, if  such a website exists, the results of the bidding process, identifying the bid through  procurement identifying Number if any and the following information:  
(1) 
Evaluation Report;  

(2) 
Form of Contract and letter of Award;  

(3) 
Bill of Quantities or Schedule of Requirements. (SPP Rule 50) 

IB. 22  
Integrity Pact 
 
The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non-responsive (SPP Rule 89).  

BIDDING DATA
BIDDING DATA
Instructions of Bidders
Clause Reference

	1.1
	Name of Procuring Agency
	Executive Engineer Highways Division Shikarpur

	
	
	

	
	Brief Description of Work
	(Book is valid for the work from serial # 1 to 15 MPA Programme NIT)



	
	
	

	5.1 
	(a) Procuring Agency’s address
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	(b) Engineer’s address
	Executive Engineer Highways Division Shikarpur

	
	
	

	10.3
	Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

	
	
	

	11.2
	The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows:

	
	i. Financial capacity:

ii. Technical capacity:

iii. Construction Capacity:

	
	

	12.1
	(a) A detailed description of the Works, essential technical and performance characteristics.

	
	
	

	
	(b) Complete set of technical information, description data, literature and drawings as required in accordance with Schedule B to Bid, Specific Works Data. This will include but not be limited to a sufficient number of drawings, photographs, catalogues, illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed.

	
	

	13.1
	Amount of Bid Security  
	05% of Bid Price.

	
	
	

	14.1
	Period of Bid Validity 
	90 Days 

	
	
	

	14.4
	Number of Copies of the Bid to be submitted:
	One Original plus One copy.

	
	
	

	14.6
	(a) Procuring Agency's Address for the Purpose of Bid Submission
	Office of the Executive Engineer Highways Division Shikarpur

	
	
	

	
	
	

	15.1
	Deadline for Submission of Bids
	Time 01 hours on 22.11.2016

	
	
	

	16.1
	Venue, Time, and Date of Bid Opening
	Venue:
Office of the Executive Engineer 


Highways Division Shikarpur
Time

02 pm
Date

22.11.2016

	
	
	

	16.4
	Responsiveness of Bids
	

	
	(i) Bid is valid till required period,

	
	(ii) Bid prices are firm during currency of contract/Price adjustment;

	
	(a) Fixed  Price  contract: In  these  contracts  no  escalation  will  be  provided during currency of the contract and normally period of completion of these works is upto 12 months.  

	
	(b) Price adjustment contract: In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract.

	
	iii) Completion period offered is within specified limits.

	
	iv) Bidder is eligible to Bid and possesses the requisite experience, capability and qualification.

	
	v) Bid does not deviate from basic technical requirements and

	
	vi) Bids are generally in order, etc.


FORM OF BID
FORM OF BID
	Bid Reference No.
	: -
	(Serial # 01 to 15 MPA PROGRAMME)


To,



 

EXECUTIVE ENGINEER,
 

HIGHWAYS DIVISION SHIKARPUR
 Gentlemen, 
1. 
Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _________________________ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address ___________________________________ and being duly incorporated under the laws of  Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs________________(Rupees_________________________) or such other sum as may be ascertained in accordance with the said Documents.
 
2.  
We understand that all the Schedules attached hereto form part of this Bid. 

3.  
As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of  ___________________________ drawn in your favour or made payable to  you and valid for a period of twenty eight (28) days beyond the period of validity of Bid. 
4. 
We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data. 

5.  
We  agree  to  abide  by  this  Bid  for  the  period  of  ______  days  from  the  date fixed  for  receiving  the  same  and  it  shall  remain  binding  upon  us  and  may  be accepted at any time before the expiration of that period. 

6.  
Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us. 

7.  
We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract. 
8. 
We understand that you are not bound to accept the lowest or any bid you may receive. 

9. 
We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works. 

Dated this _______________day of _____________, 20  

Signature ________________  

in the capacity of _____________ duly authorized to sign bid for and on behalf of __________________________________________ 

(Name of Bidder in Block Capitals) 

(Seal) 

Address 

__________________________________________________________________
__________________________________________________________________
__________________________________________________________________
Witness:  
(Signature)______________________________ 

Name: ______________________________________________________________ 

Address: ____________________________________________________________ 

SCHEDULES TO BID INCLUDE THE FOLLOWING:
· Schedule A to Bid: 
Schedule of  Prices 

· Schedule B to Bid: 
Specific Works Data 

· Schedule C to Bid: 
Works to be Performed by Subcontractors 

· Schedule D to Bid: 
Proposed Program of Works 

· Schedule E to Bid: 
Method of Performing Works 

· Schedule F to Bid: 
Integrity Pact
	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES – SUMMARY OF BID PRICES
	Bill No.
	Description
	Total Amount (Rs.)

	1
	Rehabilitation of C.C Block From Mureed Sethar, Dargah Budhal Faqeer, Village Abdul Hameed Brohi, Village Rahri, Village Rahooja.
	

	2
	Rehabilitation of C.C Block From Village Veerum Jafferi, Village Baid, Village Khaman.
	

	3
	Rehabilitation of C.C Block From Village Nabi Bux Brohi, Village Ghulam Muhammad Brohi, Village Khalifa Muhammad Murad Lodro, Village Dost Wah Razzaque Brohi, Village New Lalyoon Dadu Brohi.
	

	4
	Rehabilitation of C.C Block From Village Raban Sundrani, Village Haji Khuwasti Brohi Dr.Hafeez Brohi, Village Abdul Jabbar Jafferi.
	

	5
	Rehabilitation of C.C Block From House Of Ghous Bux Shaikh Upto House Of Mukhtiar Shaikh & House Of Ashique Shaikh Upto House Of Bashan.
	

	6
	Rehabilitation of C.C Block From House Of Janib Bukejo House Upto Sanjrani Muhalla.
	

	7
	Rehabilitation of Paver Block House Of Iqbal Kandhro Upto Kakran Jo Thalho School Wada Kamanger Dr. Bhagat Street, Abdul Rab Shaikh Via ufone Tower.
	

	8
	Rehabilitation of Paver Block From Street Of Muhammadi Masjid Upto Popti Tando, Street of Kashif Ali House Upto New Faujdari Road.
	

	9
	Rehabilitation of Paver Block From Sadam Autos To Sethar House With Link.
	

	10
	Rehabilitation Of Paver Block Shah Dino Chandio House Upto Shabir Chandio House, Shafique Soomro House Upto Suhail Soomro House, Haji Saleh House Upto Darya Khan House, House Of Qurban Shaikh Upto House Of Hazoor Bux Shaikh To M.Sadiq Shaikh Hotel, House. 
	

	11
	Rehabilitation of Paver Block Imdad Bhutto House Upto Shahdino House & Gulzar Bhutto House Upto Pehlwan Bhutto House, From Drainage From Wadero Sikandar Ali Solangi Street Upto Railway Colony Beghari.
	

	12
	Rehabilitation of Paver Block House Of Amir Bux Shaikh Upto House Of Nazir Ahmed & House Of Shabir Ahmed, From Drainage From  Railway Line To House Of Bashir Brohi.
	

	13
	Rehabilitation of Drainage From House Of Ali Akber Upto Pathan Mahar.
	

	14
	Rehabilitation of C.C Block Street Of Opposite House Of Sikandar Ali Chandio Upto New Faujdari Road,  Allah Bux Buriro House, I) C.C Block From House Of Gola Muhalla Qadir Pir & Ii) Paver Block House Of Abid Jakhro To House Of Rahim Bux.
	

	15
	Rehabilitation of Paver Block Street Of Shafi Muhammad Soomro Shop Upto Allah Bux Memon House, From Sain Noor Muhammad Shah Dargah Upto  House Of Lakhmir Brohi, Muhammad Bux, Abdul Qudoos Kalhoro, From House Of Haji Nisar Ufone Tower House Of Asadullah Mangrio, (Deputy Masjid 01 No.)
	

	
	TOTAL BID PRICE:-
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 1  
Rehabilitation of C.C Block From Mureed Sethar, Dargah Budhal Faqeer, Village Abdul Hameed Brohi, Village Rahri, Village Rahooja.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masonry Structure)
	
	
	

	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	12265 Cft
	1720.66
	P.%Cft
	211039

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	6133 Cft
	9416.28
	P.%Cft
	577500

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	12265 Sft
	4411.82
	P.% Sft
	541110

	 
	2000' Rft C.C Topping Total 
	2659298

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	06 Nos. Drain Cross  Total
	130696

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1238 Cft
	3176.25
	P. % Cft
	3932

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	225 Cft
	9416.28
	P. % Cft
	21187

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	563 Cft
	12899.70
	P. % Rft
	72625

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	113 Cft
	14429.25
	P. % Cft
	16305

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	900 Sft
	337.00
	P.% Sft
	303300

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	150 Rft
	174.00
	P. % Rft
	26100

	8
	Cement plaster upto ht 1:4 thick ½” 
	750 Sft
	2283.93
	P.% Sft
	17129

	 
	600' Rft  B-Type Drain Total 
	1909470

	 
	G.Total
	4699464

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 2  
Rehabilitation of C.C Block From Village Veerum Jafferi, Village Baid, Village Khaman.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	4120 Cft
	1720.66
	P.%Cft
	70891

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	8240 Sft
	4411.82
	P.% Sft
	363534

	 
	800' Rft C.C Topping Total 
	725388

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	04 Nos. Drain Cross  Total
	87131

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2104 Cft
	3176.25
	P. % Cft
	6683

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	383 Cft
	9416.28
	P. % Cft
	36064

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	956 Cft
	12899.70
	P. % Rft
	123321

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	191 Cft
	14429.25
	P. % Cft
	27560

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1530 Sft
	337.00
	P.% Sft
	515610

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	255 Rft
	174.00
	P. % Rft
	44370

	8
	Cement plaster upto ht 1:4 thick ½” 
	1275 Sft
	2283.93
	P.% Sft
	29120

	 
	300' Rft  B-Type Drain Total 
	1599038

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	200' Rft Raising Drain Total 
	234588

	 
	G.Total
	2646145

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 3  
Rehabilitation of C.C Block From Village Nabi Bux Brohi, Village Ghulam Muhammad Brohi, Village Khalifa Muhammad Murad Lodro, Village Dost Wah Razzaque Brohi, Village New Lalyoon Dadu Brohi.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	

	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	12265 Cft
	1720.66
	P.%Cft
	211039

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	6133 Cft
	9416.28
	P.%Cft
	577500

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	12265 Sft
	4411.82
	P.% Sft
	541110

	 
	2000' Rft C.C Topping Total 
	2659298

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	06 Nos. Drain Cross  Total
	130696

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	1238 Cft
	3176.25
	P. % Cft
	3932

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	225 Cft
	9416.28
	P. % Cft
	21187

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	563 Cft
	12899.70
	P. % Rft
	72625

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	113 Cft
	14429.25
	P. % Cft
	16305

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	900 Sft
	337.00
	P.% Sft
	303300

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	150 Rft
	174.00
	P. % Rft
	26100

	8
	Cement plaster upto ht 1:4 thick ½” 
	750 Sft
	2283.93
	P.% Sft
	17129

	 
	600' Rft  B-Type Drain Total 
	1909470

	 
	G.Total
	4699464

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 4  
Rehabilitation of C.C Block From Village Raban Sundrani, Village Haji Khuwasti Brohi Dr.Hafeez Brohi, Village Abdul Jabbar Jafferi.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	4120 Cft
	1720.66
	P.%Cft
	70891

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	8240 Sft
	4411.82
	P.% Sft
	363534

	 
	800' Rft C.C Topping Total 
	725388

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	04 Nos. Drain Cross  Total
	87131

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2104 Cft
	3176.25
	P. % Cft
	6683

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	383 Cft
	9416.28
	P. % Cft
	36064

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	956 Cft
	12899.70
	P. % Rft
	123321

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	191 Cft
	14429.25
	P. % Cft
	27560

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1530 Sft
	337.00
	P.% Sft
	515610

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	255 Rft
	174.00
	P. % Rft
	44370

	8
	Cement plaster upto ht 1:4 thick ½” 
	1275 Sft
	2283.93
	P.% Sft
	29120

	 
	300' Rft  B-Type Drain Total 
	1599038

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	200' Rft Raising Drain Total 
	234588

	 
	G.Total
	2646145

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	Total (B)
	
	Rs:
	
	

	
	Grand Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	

	
	______________________________________________________________

	
	
	
	
	
	

	
	CHECKED 
	
	
	

	Contractor                                       
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 

	
	Highway Division 
	Highway Division 

	
	Shikarpur 
	Shikarpur 


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 5  
Rehabilitation of C.C Block From House Of Ghous Bux Shaikh Upto House Of Mukhtiar Shaikh & House Of Ashique Shaikh Upto House Of Bashan.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	1737628

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 6  
Rehabilitation of C.C Block From House Of Janib Bukejo House Upto Sanjrani Muhalla.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	1737628

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 7  
Rehabilitation of Paver Block House Of Iqbal Kandhro Upto Kakran Jo Thalho School Wada Kamanger Dr. Bhagat Street, Abdul Rab Shaikh Via ufone Tower.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	4120 Cft
	1720.66
	P.%Cft
	70891

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	8240 Sft
	4411.82
	P.% Sft
	363534

	 
	800' Rft C.C Topping Total 
	725388

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	04 Nos. Drain Cross  Total
	87131

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2104 Cft
	3176.25
	P. % Cft
	6683

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	383 Cft
	9416.28
	P. % Cft
	36064

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	956 Cft
	12899.70
	P. % Rft
	123321

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	191 Cft
	14429.25
	P. % Cft
	27560

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1530 Sft
	337.00
	P.% Sft
	515610

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	255 Rft
	174.00
	P. % Rft
	44370

	8
	Cement plaster upto ht 1:4 thick ½” 
	1275 Sft
	2283.93
	P.% Sft
	29120

	 
	300' Rft  B-Type Drain Total 
	1599038

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	2528851

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	Total (B)
	
	Rs:
	
	

	
	Grand Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	

	
	______________________________________________________________

	
	
	
	
	
	

	
	CHECKED 
	
	
	

	Contractor                                       
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 

	
	Highway Division 
	Highway Division 

	
	Shikarpur 
	Shikarpur 


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 8  
Rehabilitation of Paver Block From Street Of Muhammadi Masjid Upto Popti Tando, Street of Kashif Ali House Upto New Faujdari Road.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	250' Rft C.C Topping Total 
	308391

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	 
	G.Total
	1311943

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 09  
Rehabilitation of Paver Block From Sadam Autos To Sethar House With Link.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	4120 Cft
	1720.66
	P.%Cft
	70891

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	8240 Sft
	4411.82
	P.% Sft
	363534

	 
	800' Rft C.C Topping Total 
	725388

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	408 Cft
	3176.25
	P.%oCft
	1296

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	45 Cft
	9416.28
	P.%Cft
	4237

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	102 Rft
	12899.70
	P.% Rft
	13158

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	45 Cft
	14429.25
	P.%Cft
	6493

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.82 Cwt
	5001.70
	P.Cwt
	19114

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	121 Rft
	337.00
	P.Rft
	40777

	7
	Cement plaster upto ht 1:4 thick ½” 
	90 Cft
	2283.93
	P.%oCft
	2056

	 
	 
	04 Nos. Drain Cross  Total
	87131

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2104 Cft
	3176.25
	P. % Cft
	6683

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	383 Cft
	9416.28
	P. % Cft
	36064

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	956 Cft
	12899.70
	P. % Rft
	123321

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	191 Cft
	14429.25
	P. % Cft
	27560

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1530 Sft
	337.00
	P.% Sft
	515610

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	255 Rft
	174.00
	P. % Rft
	44370

	8
	Cement plaster upto ht 1:4 thick ½” 
	1275 Sft
	2283.93
	P.% Sft
	29120

	 
	300' Rft  B-Type Drain Total 
	1599038

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	200' Rft Raising Drain Total 
	234588

	 
	G.Total
	2646145

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	

	
	Total (B)
	
	Rs:
	
	

	
	Grand Total (B)
	
	Rs:
	
	

	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	

	
	______________________________________________________________

	
	
	
	
	
	

	
	CHECKED 
	
	
	

	Contractor                                       
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 

	
	Highway Division 
	Highway Division 

	
	Shikarpur 
	Shikarpur 


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 10  
Rehabilitation Of Paver Block Shah Dino Chandio House Upto Shabir Chandio House, Shafique Soomro House Upto Suhail Soomro House, Haji Saleh House Upto Darya Khan House, House Of Qurban Shaikh Upto House Of Hazoor Bux Shaikh To M.Sadiq Shaikh Hotel, House.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount

	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	6233 Cft
	9416.28
	P.%Cft
	586870

	2
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	1559 Cft
	14429.25
	P.%Cft
	224926

	3
	Providing & fixing cement paving blocks flooring having size of 197 x 97 x  60 (mm) or catty / quddra / coble b/w 5000 psi to 8500 psi i/c filling the joints with hill sand and lying in specified manner / pattern and dedign etc. complete (S.I.No.54 P-56).
	16620 Cft
	199.77
	P.Sft
	3320177

	 
	1385' Rft Paver Block Total 
	4131973

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	464 Rft
	12899.70
	P. % Rft
	59855

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	5.77 Cwt
	5001.70
	P. Cwt
	28849

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	371 Sft
	337.00
	P. Sft
	125027

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	927 Sft
	2283.93
	P.%Sft
	21172

	 
	 
	200' Rft Raising Drain Total 
	234903

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	612 Cft
	3176.25
	P.%oCft
	1944

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	68 Cft
	9416.28
	P.%Cft
	6403

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	153 Rft
	12899.70
	P.% Rft
	19737

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	68 Cft
	14429.25
	P.%Cft
	9812

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	5.73 Cwt
	5001.70
	P.Cwt
	28670

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	181 Rft
	337.00
	P.Rft
	60997

	7
	Cement plaster upto ht 1:4 thick ½” 
	135 Cft
	2283.93
	P.%oCft
	3083

	 
	 
	6 Nos. Drain Cross  Total
	130646

	 
	G.Total
	4497521

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 11  
Rehabilitation of Paver Block Imdad Bhutto House Upto Shahdino House & Gulzar Bhutto House Upto Pehlwan Bhutto House, From Drainage From Wadero Sikandar Ali Solangi Street Upto Railway Colony Beghari.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	1737628

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 12  
Rehabilitation of Paver Block House Of Amir Bux Shaikh Upto House Of Nazir Ahmed & House Of Shabir Ahmed, From Drainage From  Railway Line To House Of Bashir Brohi.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	1737628

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 13  
Rehabilitation of Drainage From House Of Ali Akber Upto Pathan Mahar.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	200' Rft  B-Type Drain Total 
	794836

	 
	G.Total
	903552

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 14  
Rehabilitation of C.C Block Street Of Opposite House Of Sikandar Ali Chandio Upto New Faujdari Road,  Allah Bux Buriro House, I) C.C Block From House Of Gola Muhalla Qadir Pir & Ii) Paver Block House Of Abid Jakhro To House Of Rahim Bux.
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	5 Nos. Drain Cross  Total
	108716

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	100' Rft Raising Drain Total 
	117294

	 
	G.Total
	1737628

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


	
	SCHEDULE – A TO BID


SCHEDULE OF PRICES 
Bill No. 15  
Rehabilitation of Paver Block Street Of Shafi Muhammad Soomro Shop Upto Allah Bux Memon House, From Sain Noor Muhammad Shah Dargah Upto  House Of Lakhmir Brohi, Muhammad Bux, Abdul Qudoos Kalhoro, From House Of Haji Nisar Ufone Tower House Of Asadullah Mangrio, (Deputy Masjid 01 No.)
	Item No.
	Description
	Quantity
	Unit
	Rate
	Total Amount


	
	PART “A” (Masonry Structure)
	
	
	
	

	
	
	
	
	
	

	1
	Supplying & filling sand under floor and plugging in walls (S.I.No.29 P-31). 3 Miles Lead.
	3090 Cft
	1720.66
	P.%Cft
	53168

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio (1:4:8).
	3090 Cft
	9416.28
	P.%Cft
	290963

	3
	Providing and laying C.C Topping 3” Thick Ratio (1:2:4).
	6180 Sft
	4411.82
	P.% Sft
	272650

	 
	500' Rft C.C Topping Total 
	616782

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	510 Cft
	3176.25
	P.%oCft
	1620

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	56 Cft
	9416.28
	P.%Cft
	5273

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	127 Rft
	12899.70
	P.% Rft
	16383

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	56 Cft
	14429.25
	P.%Cft
	8080

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and festering  i/c removal of rust from bars for using (Tor steel etc complete) 
	4.78 Cwt
	5001.70
	P.Cwt
	23892

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	151 Rft
	337.00
	P.Rft
	50887

	7
	Cement plaster upto ht 1:4 thick ½” 
	113 Cft
	2283.93
	P.%oCft
	2581

	 
	 
	6 Nos. Drain Cross  Total
	130459

	1
	Excavation in foundation of building bridge i/c dag belling around the earth watering remaining lead upto 5’ in ordinary soil.
	2360 Cft
	3176.25
	P. % Cft
	7496

	2
	Cement concrete bricks of stone ballast in cement sand mortar ratio 1:4:8.
	429 Cft
	9416.28
	P. % Cft
	40396

	3
	Pacca brick work other than plinth in cement sand mortar ratio 1:4.
	1073 Cft
	12899.70
	P. % Rft
	138414

	4
	Cement concrete plain i/c placing compacting curing finishing etc complete i/c screening and washing of stone agg: without shuttering ratio 1:2:4.
	215 Cft
	14429.25
	P. % Cft
	31023

	5
	Fabrication of mild steel in RCC work i/c cutting bending laying in position making and fastening  i/c removal of rust from bars for using (Tor steel etc complete) 
	3.36 Cwt
	5001.70
	P.Cwt
	16791

	6
	RCC work i/c all labour and material except the cost of steel RCC work i/c labour beams columns lintels and other structure member laid in position rendering finishing curing etc complete ratio 1:2:4   
	1716 Sft
	337.00
	P.% Sft
	578292

	7
	Construction of standard open type drains block with connite block with C.C 1:2:4 cost in situ design profile i/c cost of site to design profile i/c cost of model as per drawing supplying handing lying cost of 1/32 thick to exposed surface finishing smoot
	286 Rft
	174.00
	P. % Rft
	49764

	8
	Cement plaster upto ht 1:4 thick ½” 
	1430 Sft
	2283.93
	P.% Sft
	32660

	 
	286' Rft  B-Type Drain Total 
	894836

	1
	Pacca brick work foundation and plinth in cement sand mortar ratio 1:4.
	232 Rft
	12899.70
	P. % Rft
	29927

	2
	Fabrication of mild steel reinforcement cement concrete i/c cutting binding laying in position making joints and fastening of  i/c costs of binding wire also removal of rust from bars. 
	2.88 Cwt
	5001.70
	P. Cwt
	14425

	3
	Reinforced cement concrete work i/c all labour and material except the cost of steel RCC work and its labour for bending and binding which will be paid separately.  This rate also i/cs all kinds of forms moulds: lifting shuttering curring rendering and fi
	185 Sft
	337.00
	P. Sft
	62345

	4
	Cement plaster 1:4 up to 20’ height ½” thick. 
	464 Sft
	2283.93
	P.%Sft
	10597

	 
	 
	200' Rft Raising Drain Total 
	234588

	 
	G.Total
	1876665

	
	
	
	
	
	

	
	___________% Above / Below on the rates of CSR.
	
	
	

	
	                          Amount to be added / deducted on the 
	
	

	
	Total (B)
	
	Rs:
	
	
	

	
	Grand Total (B)
	
	Rs:
	
	
	

	
	
	
	
	
	
	

	
	Total Amount in words (B) __________________________________________________

	
	
	
	
	
	
	

	
	______________________________________________________________
	

	
	
	
	
	
	
	

	
	CHECKED 
	
	
	
	

	
	
	
	
	
	
	

	Contractor                                       
	
	
	
	
	

	
	Divisional Head Draftsman
	Executive Engineer 
	

	
	Highway Division 
	Highway Division 
	

	
	Shikarpur 
	Shikarpur 
	

	
	
	
	
	
	
	


SPECIFIC WORKS DATA 

	
	SCHEDULE – C TO BID


WORKS TO BE PERFORMED BY SUBCONTRACTORS
Not applicable, 

the bidder will do all work with his own forces.
	
	SCHEDULE – D TO BID


PROPOSED PROGRAMME OF WORKS
 
Bidder shall provide a programme in a Bar-Chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.
	
	SCHEDULE – E TO BID


METHOD OF PERFORMING WORKS 
 
The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:  

· The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.   

· A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.   

· The procedure for installation of equipment and transportation of equipment and materials to the site.   

· Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.

	
	SCHEDULE – E TO BID


(INTEGRITY PACT)  

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY CONTRACTORS 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
Contract No.

TC/G-55/

 Dated 



Contract Value: 
Rs. 



Contract Title: 
______________________________________________________________ 


______________________________________________________________ 

[


Name of Contractor


] hereby declares that it has not obtained or  induced  the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

Without  limiting  the  generality  of  the  foregoing,  [

Name  of  Contractor


  ]  represents  and warrants  that  it  has  fully  declared  the  brokerage,  commission,  fees  etc. paid  or  payable  to anyone and not given or agreed to give and shall not give or agree to give to anyone within or  outside  Pakistan  either  directly  or  indirectly  through  any  natural  or  juridical  person, including  its  affiliate,  agent,  associate,  broker,  consultant,  director,  promoter,  shareholder, sponsor  or  subsidiary,  any  commission,  gratification,  bribe,  finder‘s  fee  or  kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the  procurement  of  a  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  in whatsoever form from, from Procuring Agency (PA)  except that which has been expressly declared pursuant hereto. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  that  it has made and will make  full  disclosure  of  all  agreements  and  arrangements  with  all  persons  in  respect  of  or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty. 

[


Name of Contractor


] accepts  full  responsibility  and  strict  liability  for  making  any  false declaration,  not  making  full  disclosure,  misrepresenting  facts  or  taking  any  action  likely  to defeat  the  purpose  of  this  declaration,  representation  and  warranty.  It  agrees  that  any contract,  right,  interest,  privilege  or  other  obligation  or  benefit  obtained  or  procured  as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

Notwithstanding  any  rights  and  remedies  exercised  by  PA  in  this  regard,                                      [


Name of Contractor


]  agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder‘s fee or kickback given by [


Name of Contractor


]  as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other  obligation or benefit in whatsoever form from PA. 

	Procuring Agency
	Contractor
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CONDITIONS OF CONTRACT
1.
GENERAL PROVISIONS 

1.1  

Definitions 
In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise: 

  

The Contract 

1.1.11 
“Contract” means the Contract Agreement and the other documents listed in the Contract Data. 

1.1.2  
“Specifications” means the document as listed in the Contract Data, including Procuring Agency‘s requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document. 

1.1.3  
“Drawings” means the Procuring Agency‘s drawings of the Works as listed in the Contract Data, and any Variation to such drawings. 

  

Persons 

1.1.4  
“Procuring Agency” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee. 

1.1.5  
“Contractor” means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee. 

1.1.6  

“Party” means either the Procuring Agency or the Contractor. 

  

Dates, Times and Periods 

1.1.7 
“Commencement Date” means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.
1.1.8  

“Day” means a calendar day 

1.1.9  
“Time for Completion” means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date. 

  

Money and Payments 

1.1.10  
“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the site, including overheads and similar charges but does not include any allowance for profit.
Other Definitions 

1.1.11  
“Contractor‘s  Equipment” means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works. 

1.1.12  
“Country” means the Islamic Republic of Pakistan. 

1.1.13  
“Procuring Agency‘s Risks” means those matters listed in Sub-Clause 6.1. 

1.1.14  
“Force Majeure” means an event or circumstance which makes performance of a Party‘s obligations illegal or impracticable and which is beyond that Party‘s reasonable control. 

1.1.15  
“Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor. 

1.1.16  
“Plant” means the machinery and apparatus intended to form or forming part of the Works. 

1.1.17  
“Site” means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site. 

1.1.18 
“Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1. 

1.1.19  
“Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof. 

1.1.20  
“Engineer” means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data. 

1.2  

Interpretation 

Words importing persons or parties shall include firms and organizations. Words importing singular or one gender shall include plural or the other gender where the context requires. 

1.3  

Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data. 

1.4  

Law 
  

The law of the Contract is the relevant Law of Islamic Republic of Pakistan. 

1.5 

 Communications 

 

 All Communications related to the Contract shall be in English language. 

1.6 

 Statutory Obligations 

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works. 

2.
THE PROCURING AGENCY 

2.1  

Provision of Site 

The Procuring Agency shall provide the site and right of access thereto at the times stated in the Contract Data.   

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site. 

2.2  

Permits etc. 

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licenses or approvals which are required for the Works. 

2.3  

Engineer’s/Procuring Agency’s Instructions 

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works. 

2.4  

Approvals 

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor‘s obligations. 

3.  
ENGINEER’S/PROCURING AGENCY’S REPRESENTATIVES 

3.1  

Authorized Person 

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.
Assistant Executive Engineer will act on behalf of Executive Engineer/Procuring Agency.  

3.2  

Engineer’s/Procuring Agency’s Representative 

The name and address of Engineer‘s/Procuring Agency‘s Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works. 
4.  
THE CONTRACTOR 

4.1  

General Obligations 

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor‘s Equipment which may be required 

4.2  

Contractor’s Representative 

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid. 

4.3 

 Subcontracting 

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency. 

4.4  

Performance Security 

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after  receipt of Letter of Acceptance a Performance Security at the option of the bidder, in  the form of  Payee‘s order/Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data. 

5.  
DESIGN BY CONTRACTOR 

5.1  

Contractor’s Design 

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is  not in accordance with the Contract, shall reject it stating the reasons. 
Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary. 

5.2 
 Responsibility for Design 

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings. 

6.  
PROCURING AGENCY’S RISKS 

6.1  

The Procuring Agency’s Risks 

  

The Procuring Agency‘s Risks are:- 

a) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country; 

b)  
Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country; 

c)
Riot, commotion or disorder by persons other than the Contractor‘s personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works; 

d)
Ionizing radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material; 

e)  
Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; 

f)  
Use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract; 

g)  
Late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency‘s personnel or by others for whom the Procuring Agency is responsible; 

h)  
A suspension under Sub-Clause 2.3 unless it is attributable to the Contractor‘s failure; and 

i) Physical obstructions or physical conditions other than climatic conditions, encountered on the site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency. 
7.  
TIME FOR COMPLETION 

7.1  

Execution of the Works 
The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.  

7.2  

Programme 

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data. 

7.3  

Extension of Time 

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined. 

7.4  

Late Completion 

If the Contractor fails to complete the Works within the Time for Completion, the Contractor‘s only liability to the Procuring Agency for such failure shall be to pay the  amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works. 

8.  
TAKING-OVER 

8.1  

Completion 

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete. 

8.2  

Taking-Over Notice 

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenances Period. 

9.  
REMEDYING DEFECTS 

9.1  

Remedying Defects 

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period.  Upon expiry of the said period, and subject to the Contractor‘s faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.  

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor‘s cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.  

9.2  

Uncovering and Testing 

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor‘s design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2. 

10.  VARIATIONS AND CLAIMS 

10.1  

Right to Vary 

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause. 

10.2  

Valuation of Variations 

 

 Variations shall be valued as follows: 

  

a)  
At a lump sum price agreed between the Parties, or   

  

b) 
Where appropriate, at rates in the Contract, or  
c)  
In the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which  
d)  
At appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or  
e)  
If the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor‘s Equipment, and of Materials, used.  

10.3        
 Changes in the Quantities. 

a)    
If the final quantity of the work done differs from the quantity in the Bill of  Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2. 

b)
The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.  

c)
If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities. 

10.4  

Early Warning 

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, No will be made. 

To the extent of the Contractor‘s failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimize any delay, disruption, or Cost, or the value of any Variation, the Contractor‘s entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected. 

10.5  

Valuation of Claims 

If the Contractor incurs Cost as a result of any of the Procuring Agency‘s Risks, the Contractor shall not be entitled to the amount of such Cost. If as a result of any Procuring Agency‘s Risk, it is necessary to change the Works, this shall be dealt with as a no Variation subject to Contractor‘s notification for intention of claim to the Engineer/Procuring Agency. 

10.6  

Variation and Claim Procedure 

The Contractor shall submit to the Engineer/Procuring Agency an itemized detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value. 

11.  

CONTRACT PRICE AND PAYMENT 

11.1  

(a)
 Terms of Payments 

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall, subject to Clause 11.3, be paid by the Procuring. 
Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor; the payment shall be made to contractor subject to availability of funds. 
(b)  
Valuation of the Works 

The Works shall be valued as provided for in the Contract Data, subject to Clause 10. 

11.2  

Monthly Statements 
   

The Contractor shall be entitled to be paid at monthly intervals: 

a)
The value of the Works executed less to the cumulative amount paid   previously; and 

b) 
Value of secured advance on the materials and valuation of variations (if any).   

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled. 
Note (Payment would be subject to the provision of funds) 



11.3  

Interim Payments 

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.  
Note (Payment would be subject to the provision of funds)
11.4  

Retention 

Retention money shall be paid by the Procuring Agency to the Contractor within Ninety (90) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later. 

11.5 

Final Payment 

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Assistant Executive Engineer to verify and the Assistant Executive Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value. 

On availability of funds receipt of the verified final account from the Assistant Executive, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, with held any part or parts of the verified amount.  

11.6  

Currency 

  

Payment shall be in the currency Pak Rupees. 
12. 

DEFAULT 

12.1  

Defaults by Contractor 

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default. 

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency‘s notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor‘s Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor. 
12.2  

Defaults by Procuring Agency 

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a  written  complaint,  in  breach  of  the  Contract,  the  Contractor  may  give  notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency‘s receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.  

If  the  default  is  not  remedied within twenty  eight (28) days  after  the Procuring Agency‘s receipt of the Contractor‘s notice, the Contractor may by a second notice  given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site. 
Procuring agency would be bound with the release of funds from the Government only.
12.3  

Insolvency 

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilize from the site leaving behind, in the case of the Contractor‘s insolvency, any Contractor‘s Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.  

12.4  

Payment upon Termination 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:  

a) Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
b) Any sums to which the Procuring Agency is entitled, 
c) If the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and  
d) If the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilization together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination. 
The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination. 

13. 
 RISKS AND RESPONSIBILITIES 

13.1 

Contractor’s Care of the Works 

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of  the Works from the Commencement Date until the date of the Procuring Agency‘s/Engineer‘s issuance of Certificate of Completion under Sub-Clause 8.2. 

Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.  
Unless the loss or damage happens as a result of any of the Procuring Agency‘s Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works. 

13.2  

Force Majeure 

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor‘s Equipment. 

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following: 

  

a)  
Any sums to which the Contractor is entitled under Sub-Clause 10.4, 
  

b)
The cost of his demobilization, and 
  

c)
Less any sums to which the Procuring Agency is entitled. 

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination. 

14.
INSURANCE 

14.1  

Arrangements 

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency‘s Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid. 

14.2  

Default 
If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.
15.

RESOLUTION OF DISPUTES 

15.1  

Engineer’s Decision 

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor. 

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the  Contractor and the Procuring Agency (Superintending Engineer) shall give effect  forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award. 

15.2  

Notice of Dissatisfaction 

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator. 

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.   
15.3  

Arbitration 

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto.  Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5. 
16.
INTEGRITY PACT 

16.1   
If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to: 

(a)
Recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder‘s fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants; 

(b)
Terminate the Contract; and 

(c)
Recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants. 

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor‘s Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause. 

CONTRACT DATA
CONTRACT DATA
Sub-Clauses of

Conditions of Contract
	1.1.3
	Procuring Agency‘s Drawings, if any
	Can be seen in the office of the Executive Engineer Highways Division Shikarpur

	
	
	

	1.1.4
	The Procuring Agency means
	Executive Engineer

	
	
	

	1.1.5
	The Contractor means
	Bidder

	
	
	

	1.1.7
	Commencement Date 
	Will be started within fourteen (14) days after signing of the Contract Agreement.

	
	
	

	1.1.9
	Time for Completion 
	06 Months 

	
	
	

	1.1.20
	Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details
	Mr. 

Assistant Engineer
Highways Sub-Division 


	
	
	

	1.3
	Documents forming the Contract listed in the order of priority:
	

	
	
	

	
	(a)
The Contract Agreement  

(b)
Letter of Acceptance 

(c)
The completed Form of Bid  

(d)
Contract Data 

(e)
Conditions of Contract  

(f)
The completed Schedules to Bid including Schedule of Prices 

(g)
The Drawings
(h)
The Specifications   

	
	
	

	2.1
	Provision of Site: 
	On the Commencement Date

	
	
	

	3.1
	Authorized person:
	Assistant Engineer

Highways Sub-Division 

	
	
	

	3.2
	Name and address of Engineer’s/ Procuring Agency’s representative
	----

	
	
	

	4.4
	Performance Security 
	

	
	Amount 
	2% of Bid

	
	Validity 
	(Valid upto the end of the project under the provisions of SPP Rules)

	
	
	

	5.1
	Requirements for Contractor’s design (if any): 
	Specification Clause No‘s __________________

	
	
	

	
	
	

	
	
	

	7.2
	Programme:
	

	
	Time for submission: 
	Within fourteen (14) days of the Commencement Date.

	
	Form of Programme:
	Bar Chart identifying the critical activities.

	
	
	

	7.4
	Amount payable due to failure to complete shall be 0.05% per day upto a maximum of 10%) of sum stated in the Letter of Acceptance. 

(Usually  the  liquidated  damages  are  set  between  0.05  percent  and  0.10  percent  per day.)

	
	
	

	7.5
	Early Completion 
	

	
	In case of earlier completion of the Work, the Contractor is entitled to be paid bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated damages stated in the contract data.
	Not applicable 

	
	
	

	9.1
	Period for remedying defects
	06 Months 

	
	
	

	10.2
	(e)  Variation procedures:
	----

	
	
	

	11.1
	Terms of Payments
	

	
	a)  Mobilization Advance
	

	
	(1)  
Mobilization Advance up to 10 % of the Contract Price stated in the Letter of 
Acceptance  shall  be  paid  by  the  Procuring  Agency  to  the  Contractor  on  
the works costing Rs.2.5 million or above on following conditions: 

	
	(i) 
on submission by the Contractor of a Mobilization Advance Guarantee for  the  full  
amount  of  the  Advance  in  the  specified  form  from  a Scheduled Bank in 
Pakistan to the Procuring Agency;

	
	(ii)
Contractor will pay interest on the mobilization advance at the rate of 10% per 
annum on the advance; and

	
	(iii) 
This Advance  including  the  interest  shall  be  recovered  in  5  equal installments 
from the five (05) R.A bills and in case the number of bills is less than five (05) 
then 1/5th of the advance inclusive of the interest thereon shall be recovered 
from each bill and the balance together with interest be recovered from the 
final bill. It may be insured that there is sufficient  amount  in  the  final  bill  to 
enable recovery of the Mobilization Advance.

	
	OR
	

	
	2)         Secured Advance on Materials

	
	(a)  
The Contractor shall be entitled to receive from the Procuring Agency Secured 
Advance against an INDENTURE BOND in P W Account Form No. 31(Fin. R.  
Form No.  2  acceptable  to  the  Procuring  Agency  of  such  sum  as  the Engineer 
may consider proper in respect of non-perishable materials brought at the Site but 
not yet incorporated in the Permanent Works provided that:

	
	(i)  
The materials are in  accordance with the Specifications for  the Permanent Works; 

(ii)  
Such materials have been delivered to the Site and are properly stored and 
protected against loss or damage or deterioration to the satisfaction and  
verification of the Engineer  but  at  the  risk  and  cost  of  the Contractor;

(iii)  
The Contractor‘s records of the requirements, orders, receipts and use of  materials  
are  kept  in  a  form  approved  by  the  Engineer,  and  such records shall be 
available for inspection by the Engineer; 

(iv) 
The  Contractor  shall  submit  with  his  monthly  statement the estimated value of 
the materials on Site together with such documents as may be required by the 
Engineer for the purpose of valuation of materials and providing evidence of 
ownership and payment therefore; 

(v) 
Ownership  of  such  materials  shall be deemed to vest in the Procuring Agency  
and  these  materials  shall  not  be  removed  from  the  Site  or otherwise  disposed  
of  without  written  permission  of  the  Procuring Agency;

	
	(vi)  
The sum payable for such materials on Site  shall not exceed 75% of the  

(i)  
landed cost of imported materials,  or  

(ii)  
ex-factory/ex-warehouse price of locally manufactured or produced  
materials, or 

(iii) 
market price of stands other materials; 

(vii)
Secured Advance should not be allowed unless & until the previous advance, if an, 
fully recovered; 

(viii)
Detailed account of advances must be kept in part II of running account bill; and 

(ix)
Secured Advance may be permitted only against materials/quantities anticipated to 
be consumed / utilized on the work within a period of 3 months from the date of 
issue of secured advance and definitely not for full quantities of materials for the 
entire work/contract  

	
	(b)
Recovery of Secured Advance: 

(i)   
Secured Advance paid to the Contractor under the above provisions shall be  
effected from the monthly payments on actual consumption basis, but not   
later than period specified in the rules not more than three months (even if 
unutilized); other conditions. 

(ii)   
As  recoveries  are  made  the  outstanding  accounts  of  the  items concerned  in  
Part  II  should  be  reduced  b  making  deduction  entries  in the column; “deduct 
quantity utilized in work measured since previous bill,‖ equivalent to the quantities 
of materials used by the contractor on items of work shown as executed in part I of 
the bill.  

(c)    
Interim  payments:  The  Contractor  shall  submit  to  the  Engineer  monthly   
statements  of  the  estimated  value  of  the  work  completed  less  the  cumulative 
amount certified previously. 

(i)  
The value of work completed comprises the value of the quantities of the items in 
the Bill of Quantities completed.  

(ii)   
value  of  secured  advance  on  the  materials  and  valuation  of  variations (if 
any).   



	
	(iii)   
Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(iv)   
Retention money and other advances are to be recovered from the bill submitted 
by contractor.

	
	

	11.2
	(a)  
Valuation of the Works:
	

	
	
	

	
	i)  
Lump sum price_____________(details), or

ii)  
Lump sum price with schedules of rates ____________ (details), or  

iii) 
Lump sum price with bill of quantities____________(details), or  

iv) 
Re-measurement  with  estimated/bid  quantities  in  the  Schedule  of Prices  or  on  
premium  above  or  below  quoted  on  the  rates mentioned in CSR 
______________(details), or/and  

v)  
Cost reimbursable___________(details)

	
	

	11.3
	Percentage of retention 
	Three 03%

	
	
	

	11.6
	Currency of payment:
	Pak. Rupees

	
	
	

	14.1
	Insurances:
	

	
	
	

	
	Type of cover  

 The Works  

Amount of cover  

The sum stated in the Letter of Acceptance plus fifteen percent (15%)  

Type of cover   
Contractor‘s Equipment:  

Amount of cover  

Full replacement cost

	
	
	

	
	Type of cover 
	

	
	Third Party-injury to persons and damage to property  _________________________ 

(The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).  

Workers:  
_________________________  



_________________________  

Other cover:  
_________________________

	
	
	

	14.2
	Amount to be recovered 
	

	
	Premium plus _________________________ percent (____%).

	
	
	

	15.3
	Arbitration 
	

	
	Place of Arbitration:___________


STANDARD FORMS 

FORM OF BID SECURITY
(Bank Guarantee)
Guarantee No._____________________ 

Executed on ______________________ 
(Letter by the Guarantor to the Procuring Agency)
Name of Guarantor (Scheduled Bank in Pakistan) with address:____________________________________________________________ 
Name of Principal (Bidder) with address:____________________________________________________________
Sum of Security (express in words and figures):____________________________________________________________ ___________________________________________________________________ 
Bid Reference No.___________________________ Date of Bid _________
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal, we the Guarantor above-named are held and firmly bound unto the __________________________________, (hereinafter called The “Procuring Agency”) in the sum stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said Procuring Agency; and
WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned as under:
(1)  
That the bid security shall remain in force up to and including the date 28 days after the  deadline for validity of bids as stated in the Instructions to bidders or as it may be extended by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 
(2)  
That the bid security of unsuccessful bidders will be returned by the procuring agency after expiry of its validity or upon signing of the Contract Agreement; and 

(3)  
That in the event of failure of the successful bidder to execute the proposed Contract Agreement for such work and furnish the required Performance Security, the entire said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction to bidders for the successful bidder's failure to perform.
NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form presented to him for signature enter into a formal Contract with the said procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said procuring agency for the faithful performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force and effect.
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency by registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith and without any reference to the Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.
	WITNESS:
	SURETY (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF PERFORMANCE SECURITY
(Bank Guarantee)
 






Guarantee No. ________________________ 
 






Executed on   
________________________

 






Expiry date 
________________________ 

[Letter by the Guarantor to the Procuring Agency] 

Name of Surety (Bank) with Address: (Scheduled Bank in Pakistan)
________________________________________________________________________________________________________________________________________________________________ 

Name of Principal (Bidder) with Address 
________________________________________________________________________________ 

________________________________________________________________________________ 

Penal Sum of Security Rupees._______________________________________________________________________________________________________________________________ (Rs. _____________________) 

Letter of Acceptance No. ________________________________
Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, are held and firmly bound unto the __________________________________________________ (hereinafter called the procuring agency) in the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the procuring agency's above said Letter of Acceptance for ___________________________________ (Name of Contract) for the _______________ _______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee. 

We, ____________________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the procuring agency without delay upon the procuring agency's first written demand without cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the procuring agency's written declaration that the Principal has refused or failed to perform the obligations under the Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the procuring agency forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

	WITNESS:
	GUARANTOR (Bank)



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name









	
	Title









	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


FORM OF CONTRACT AGREEMENT
 
THIS CONTRACT AGREEMENT made on the _________ day of _____________ between ______________________________________________ of the one part and ____________________________________ of the other part. 

 
WHEREAS the Procuring Agency is desirous that certain works, viz ________________________________________________________________________ should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein. 

 
NOW this Agreement witnesseth-- as follows: 

1.  
In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. 
The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and constructed as part of this Agreement, viz: 


(a) 
The Letter of Acceptance; 


(b) 
The completed Form of Bid alongwith Schedules to Bid; 


(c) 
Conditions of Contract & Contract Data; 


(d) 
The priced Schedule of Prices/Bill of Quantities (BoQ); 


(e) 
The Specifications; and

 
(f) 
The Drawings. 

3. 
In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract. 

4. 
Procuring agency hereby covenants to pay the contractor, in consideration of the execution  and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

	Signature of the Contactor

____________________________________

Seal 
	Signature of Procuring Agency 

____________________________________

Seal

	
	

	Signed, Sealed and Delivered in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________

(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


MOBILIZATION ADVANCE GUARANTEE






Bank Guarantee No.______________________ 
 





Date ______________________________ 

WHEREAS _________________________________________________ (hereinafter called the 'Procuring Agency') has entered into a Contract for _________________________________________ ____________________________________ with ___________________________________________ (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rupees _________________________________________________ (Rs ____________ ) which amount shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the mobilization advance for the performance of his obligations under the said Contract. 

 
AND WHEREAS, _______________(Scheduled Bank in Pakistan)______________________ (hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim Payment Certificates of the Contractor or until __________Date______________whichever is earlier. 

 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees _______________________________________________________________(Rs ________________). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.
	WITNESS:
	GUARANTOR



	1. 







Corporate Secretary (Seal)
	Signature 








	
	Name










	
	Title








	2. 







Name, Title & Address
	Corporate Guarantor (Seal)


INDENTURE FOR SECURED ADVANCES
(For use in cases in which is contract is for finished work and the contractor has entered into an agreement for the execution of a certain specified quantity of work in a given time).
This INDENTURE made the ……………………….. day of .………. 20…… BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits or implied be deemed to include his heirs, executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part). 

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said work): - 

(Here enter (the description of the works).

AND WHEREAS the contractor has applied to the ………………………………….. ……..…………………..for an advance to him of Rupees ……………..…………………… 

(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to the site of the said works the subject of the said agreement for use in the construction of such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials the quantities and other particulars of which are detailed in Part II of Running Account Bill (B). the said works signed by the contractor 

Fin R.Form.l7.A

On ……………………………. and on such covenants and conditions as are hereinafter contained and the Government has reserved to itself the option of marking any further advance or advances on the security of other materials brought by the Contractor to the site of the said works. 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees…………………………….. 

(Rs. ……………………) on or before the execution of these presents paid to the Contractor by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the Contractor doth hereby assign unto the Government the said materials by way of security for the said amount 

And doth hereby covenant and agree with the Government and declare ay follow :- 

(1)  
That the said sum of Rupees. …………………………………………… RS.     …………………… ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums which may be advanced as aforesaid shall be employed by the contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 
(2)  
That the materials detailed in the said Running Account Bill (B) which have been offered to and  accepted by (he Government as security for the said amount are absolutely by the Contractors own property free from encumbrances of any kind and the Contractor will not make any application for or receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to any materials in respect of which an advance has been made to him as aforesaid. 

(3)  
That the said materials detailed in the said Running Account Bill (B) and all other materials on  the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the Divisional Officer (hereinafter called the Divisional Officer) and in the terms of the said agreement. 

(4)  
That the Contractor shall make at his own cost all necessary and adequate arrangement for the  proper watch, safe custody and protection against all risks of the said material and that until used in construction as aforesaid the said materials shall remain at jthe site of the said works in the Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with other materials of like qualify or repair and make good the same as required by the Divisional Officer and the materials so brought to replace the said materials so repaired and made good shall also be considered as security for the said amount. 

(5)
 'Hurt the said materials shall not on any account be removed from the site of the said works  except with the written permission of the Divisional Officer or an officer authorized by him in that behalf 

(6)  
That the said amount shall be payable in full when or before the Contractor receives payment,  from the Government of the price payable to him for the said works under the terms and provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on account of work done then on the occasion of each such payment the Government will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from in the value of the said materials (hen actually used in the construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of material at (he rates at which the amount of the advances made under these presents were calculated. 

(7)  
at if the Contractor shall at any time make any default in the performance or observation in any  respect of any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Government shall immediately on the happening of such default be repayable by the Contractor to the Government together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date or repayment and with all costs, charges, damages and expenses incurred by the Government in or for the recovery thereof or the enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees with the Government to repay and the same respectively to it accordingly. 

(8)  
That the Contractor hereby charges all the said materials with the repayment to the Government  of the said sum of Rupees .............. ............................... (Rs. ..................................................... ) and any further sum or sums which may be advanced as aforesaid and all costs charges damages and expenses payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the said agreement and without prejudice to the powers contained therein if and whether the covenant for payment and repayment hereinbefore contained shall become enforceable and the money owing shall not be paid to accordingly. 

 
Once there with the Government may at any time thereafter adopt all or any of following courses as it may deem best ;- 

(a)  
Seize and utilize the said materials or any part thereof in the completion of the said works on  behalf of the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the actual cost of effecting such completion the amount due in respect of advances under these presents and crediting the Contractor with the value of work done as he had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is against the Contractor he is to pay the same to the Government on demand. 

(b)  
Remove and sell by public auction the seized materials or any part thereof and out of the moneys  arising from the sale retain all the sums aforesaid repayable to the Government under these presents and pay over the surplus (if any) to the Contractor. 


(c)  
Deduct all or any part of the moneys owing out of the security deposit or any sum due to the  Contractor under the said agreement. 

(9)  
That except as is expressly provided by the presents interest on the said advance shall not be  payable. 

(10)  
That in the event of any conflict between the provisions of these presents and the said agreement  the provisions of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been hereinbefore expressly provided for the same shall be referred to the Superintending Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle whose……………. decision shall be final and the provisions of the Arbitration Act 1940 for the time being in force so far as they are applicable shall apply to any such reference.
	Signed, Sealed and Delivered by in the presence of:
	

	
	

	
	

	
	

	Witness:

________________________________________
(Name, Title and Address)
	Witness:

_________________________________________

(Name, Title and Address)


SPECIFICATIONS 

Specifications can be seen in the office of the Executive Engineer 
Highway Division Shikarpur on any working day during office hours.
DRAWINGS
Drawings can be seen in the office of the Executive Engineer 

Highway Division Shikarpur on any working day during office hours.
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